



PHASE 1A - DEMOLITION OF EXISTING TRAFFIC ISLANDS

1. THE WORKZONES SHOWN ARE INTENDED TO SUPPORT THE DEMOLITION OF THE TRAFFIC ISLANDS.
2. THE CONTRACTOR SHALL PROVIDE TEMPORARY PEDESTRIAN CROSSING IN THE LOCATIONS DEPICTED ON THE PLANS THROUGH THE USE OF EXISTING TRAFFIC SIGNAL EQUIPMENT AND TEMPORARY TRAFFIC SIGNAL EQUIPMENT.
3. ADDITIONAL WORK MAY BE PERFORMED DURING THIS PHASE THROUGH THE USE OF MASSDOT STANDARD TEMPORARY TRAFFIC CONTROL DETAIL WITH PRIOR APPROVAL FROM THE ENGINEER.
4. THIS PLAN DEPICTS WORKZONES AND LANE REDUCTIONS FOR OFF PEAK TRAFFIC PERIODS. DURING PEAK TRAFFIC PERIODS (7AM - 9AM AND 3PM - 5PM) THE CONTRACTOR SHALL PROVIDE THE EXISTING NUMBER OF TRAVEL LANES THROUGHOUT THE PROJECT. WORK NOT IN THE TRAVEL WAY DURING PEAK PERIODS MAY OCCUR WITH APPROVAL OF THE ENGINEER AND THE CITY.
5. CONTRACTOR SHALL COORDINATE BUS STOP RELOCATIONS AND ANY DISRUPTIONS TO BUS SERVICE WITH MBTA PRIOR TO IMPLEMENTATION.
6. CONTRACTOR SHALL REMOVE ANY EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH PROPOSED TEMPORARY MARKINGS AND SHALL BAG OR REMOVE SIGNAGE THAT CONFLICTS WITH EXISTING TRAFFIC PATTERNS.
7. SEE SHEET 77 FOR TRAFFIC SIGNAL PHASING SEQUENCE AND TIMINGS.

ESTIMATED DURATION: 8 - 12 WEEKS

QUINCY
ADAMS GREEN
TRANSPORTATION IMPROVEMENTS

STATE	FED. AID PROJ. NO.	SHEET NO.	TOTAL SHEETS
MASS.	-	78	143

PROJECT FILE NO. 606235

TEMPORARY TRAFFIC CONTROL PLANS
PHASE 1A

KEY PLAN

SEE SHEET 76 FOR ADVANCED SIGNAGE



W1-4bR

- KENNY'S LOCK
- O'SULLIVAN ASSOCIATES
- AURA SALON

MBTA PARKING AREA

- STARBUCKS
- T-MOBILE
- QUINCY FOOD STORE
- SCOTTRADE

R7-1L

EXISTING HANDICAP STALL TO SOUTH TO BE RELOCATED HERE

- CLIFFORD'S FLOWERS
- GYPSY KITCHEN
- ITALY'S LITTLE KITCHEN
- EDIBLE ARRANGEMENTS
- QUALITY DENTAL CARE

REMOVE 10 PARKING SPACES

160' TAPER

115' SWEL (TAPE)

260' SWLL (TAPE)

20' O.C. (TYP)

REFLECTORIZED DRUM (TYP)

TEMPORARY IMPACT ATTENUATOR

TEMPORARY PRECAST CONCRETE BARRIER

HARVARD VANGUARD MEDICAL

CONTINUED ON SHEET NO. 74

