



City of Quincy, Massachusetts
Purchasing Department
1305 Hancock Street
Quincy, MA 02169

Phone: 376-1060

Fax: 376-1074

ADDENDUM NUMBER 1

RE: BID DUE : October 20, 2016 @ 11:00 A.M.

BID/RFP TITLE: OPM Services for STERLING MIDDLE SCHOOL

PLEASE NOTE:

The following question has been asked by a potential bidder:

Q1) Can you please provide the list of the firms in receipt of the RFS?

A1) The “Bid, Vendor list and Results” are always posted to the City of Quincy’s website, and this is the direct link;

<http://www.quincyma.gov/Government/PPD/PurchasingBidPage.cfm>

Q2) In order to assure the development of the best possible staffing plan, can you please indicate the currently anticipated date of MSBA approval of the Design Development submittal?

A2) DDS has been reviewed by MSBA with comments returned to the city.

Q3) In order to assure the development of the best possible staffing plan, can you please indicate the currently anticipated date for completion of the 100% Construction Documents?

A3) We anticipate 100% approval on or before March 15, 2017

Q4) In order to assure the development of the best possible staffing plan, can you please confirm the City’s plan remains for Phase-I construction (abatement and partial demo) to begin in June of 2017 and Phase II of construction (new building construction) to begin in August of 2017?

A4) Yes, Confirmed

Q5) Can you please confirm that it is the intent of the City to keep the current architect, AI3, and the current CM firm, Bond Brothers, to complete the balance of the project from Design Development through Delivery?

A5) Yes, Confirmed

Thank you.

PLEASE ACKNOWLEDGE THIS ADDENDUM IN YOUR BID, AS IT IS NOW A PART OF THE BID.

Kathryn R. Hobin
Purchasing Agent

****END OF ADDENDUM 1****

