City of Quincy

City Hall
1305 Hancock Street
Quincy, Massachusetts 02169
Purchasing Department

Thomas P. Koch Kathryn R. Hobin
Mayor Purchasing Agent
Phone: (617) 376-1060
Fax:  (617) 376-1074

“NOTIFICATION”

INVITATION TO BID

SIDEWALK REPAIRS 2012-Phase 2
SEPTEMBER 20, 2012 @ 11:00 a.m.

PLEASE NOTE: THIS IS A COPY OF THE COMPLETE BID SPECIFICATIONS. IN AN
EFFORT TO HELP WITH THE ENVIRONMENT AND SAVE PAPER, PLEASE USE THIS
FOR REFERENCE ONLY.

PLEASE CHECK THE WEBSITE FOR A SEPARATE FILE FOR PRINTING OUT JUST THE
BID DOCUMENTS THAT YOU WILL NEED TO SUBMIT YOUR BID.

“DON’T FORGET TO CHECK FOR ANY ADDENDUM BEFORE SUBMITTING BID”

The Department of Public Works for the City of Quincy, Massachusetts will receive sealed bids for
Sidewalk Repairs-2012 Phase 2 until 11:00 AM local time Thursday, September 20, 2012, in the
offices of The Purchasing Agent, City Hall, 2 Floor, 1305 Hancock Street, Quincy, Massachusetts
02169. At which time and place all bids will be publicly opened and read aloud.

The work under this contract consists of improvement of the sidewalks and for the safety of the pedestrian
traffic. Funding source will be Chapter 90, Mass. Highway Certification is required.

All questions regarding this bid should be directed to Kathryn R. Hobin, Purchasing Agent through a fax:
617-376-1074 and email: khobin@quincyma.gov and ¢c to kimtrillcoti@quineyma.gov

Inquiries must be submitted no later than Friday, September 14, 2012 (@ 4:00 pm.

The Purchasing Department is requesting that if you have printed out a copy of this bid, please
send 2 confirming email, so that we may be able to keep track of a plan hoiders list to send out
addenda potices via email addresses.

If you have received this bid from either the City of Quincy Website or through an email it is your
responsibility to check for addenda (at www.guincyma.gov ) before you turn in your proposal. The City
of Quincy will not be responsible any bids received omitting addenda acknowledgement,

The Purchasing Department
Kathryn R. Hobin Kim R, Trillcott Caporale Meredith A. Marini Franca Alberti
Purchasing Agent Assistant Contract Supervisor Assistant Contract Coordinator  Principal Clerk

khobintwguincyma.gov  kirillcot@guineyma. gov mmarini@guincymea.gov fdevito@aquincyma gov




City of Quincy

City Hall
1305 Hancock Street
Quincy, Massachusetts 02169
Pyrchasing Department
Thomas P. Koch Kathryn R. Hobin
Mayor Purchasing Agent
Phone: (617} 376-106¢
Fax: (617) 376-1074

TEYITDD {617} 376-1375

If you have printed out the specifications for “SIDEWALK REPAIRS 2012-Phase 27, please use this
check list to make sure that you have printed out all the required forms and filled them out when you have
submitted your completed bid. Deadline: SEPTEMBER 28, 2012 @ 11:00 a.m,

CHECK REQUIRED FORMS PAGE #

LIST
BID FORM 00410-1 thru 00410-2
Bid Form/Relevant Previous Experience 00410-5
Bidder’s Statement of Qualifications 00410-6 &7
Signature Authorization 00410-8
Signature Page 00410-9
Tax Compliance 00410-10
5% Bid Bond 00411-1 &2
Schedule of Participation 00450-9

_ Letter of Intent MBE 00456-10
Letter of Intent WBE 00450-11
Certification of Bidder 00451-1
Right to Know Law 00451-2
Non-Collusion Affidavit 00451-3
Certification Non-Segregated Facilities 00451-4
Affidavit Regarding Prior Labor Disputes 00451-5
Internal Accounting Controls by CPA 00451-6
Certification of Internal accounting 00451-7
Certificate of Acknowledgement of Contractor 00451-8

7 OSHA 10 Form 00452-1

OSHA 10 Form for Sub bidders 00452-2
Indemnity Agreement 00521-1

Contractor’s Certification 00525-1
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CITY OF QUINCY, MASSACHUSETTS Cityof Quincy
Department of Public Works DPW
Thomas P. Koch

Mayor .
BRI

Daniet G. Raymondi
Commissioner

INVITATION TO BID

The Departiment of Public Works for the City of Quincy, Massachusetts will receive sealed bids for Sidewalk
Repairs-2012 Phase 2 until 11:00 AM local time Thursday, September 20, 2012, in the offices of The
Purchasing Agent, City Hall, 2™ Floor, 1305 Hancock Street, Quincy, Massachusetts 02169. At which time and
place all bids will be publicly opened and read aloud.

The work under this contract consists of improvement of the sidewalks and for the safety of the pedestrian traffic.
Fending source will be Chapter 90, (Mass. Highway Certification is required) and DPW Contract Budget.

All work under this contract shall be completed within one hundred fifty (150) calendar days.
Detailed specifications are available on-line at the City of Quiney’s website, www.quincyma.gov and also available

at the office of the Purchasing Agent, Quincy City Hall, 1305 Hancock Street, Quincy, Massachusetts, 02169,
between the hours of 8:30 ** and 4:30 ™ for a non-refundable printing charge of $50.00

Each bid shall be accompanied by a bid security in the amount of five percent (5%) of the total value of the bid in
the form of a bid bond or certified/treasurer’s check.

The bidding and award of this contract shall be in fuil compliance with Massachusetts General Laws, Chapter 30,
Section 39M, as last revised. All Federal, State and City of Quincy regulations in relation to Minority Business
Enterprise, Women's Business Enterprise, Minority Work Force, Equal Employment Opportunity, Employment of
Quincy Residents and subject to the minimum wage rates set under the Massachusetts Prevailing Wage Law
Chapter 149, §26. The City reserves the right to waive any informality in or to reject any or all bids when such an
action is deemed in the best interests of the City.

Nea-respensive and/or unbalanced bids may be rejected.

Thomas P. Koch Daniel . Raymondi
Mayor Commissioner of Public Works
Advertise Req. No,
The Quincy Sun September 6, 2012 S092012
The Central Register September 5, 2012

1305 Hancock St., Quincy MA 62169
Telephone: (617) 376-1060 Tax: (617) 376-1074
Printed on Recycled Paper
60100-1



INSTRUCTIONS TO BIDDERS

ARTICLE 1 PROJECT IDENTIFICATION

1.1 Owner:

1.2 Awarding Authority:

1.3 Project Name:

1.4 Funding: a.
b.

Funds for all work included under this contract have
not been authorized, as yet.
and/or any portion of the work may be deleted or
postponed mdefinitely. All work done pursuant to
this bid shall be subject to funding provided by any
public agency, as applicable, and authorization by

City of Quincy, Massachusetts
Kathryn R. Hobin

Purchasing Agent
1305 Hancock St., Quincy, MA 02169

The City of Quincy

Commonwealth of Massachusetts

the Mayor and the City Council.

1.5  The following Documents are required to be submitted with the Bids. Failure to
comply with these requirements may render the Bid non-responsive and thus be

disqualified.

=

Bid Bond (Section 00411).

c. MBE/WBE Requirements (Section 00450 - Schedule of Part. & Letters of Intent,

Bid Forms (all original signatures) (Section 00410).

SOMWBA Certifications for each Letter of Intent must be included).
d. Affidavits and certifications (Section 0041).

ARTICLE 2 QUALIFICATIONS OF BIDDERS

2.1 Bidders may be investigated by the City to determine if they are qualified to
perform the work, Bidders shall submit within five (5) calendar days of the City's or
Engineer's request, written evidence of such information and data necessary to make this

determination.

00200-1
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2.2 The investigation of a Bidder will seek to determine whether the organization is
adequate in size, is authorized to do business in the project jurisdiction, has had previous
experience and whether available equipment and financial resources are adequate to
assure the City that the work will be completed in accordance with the terms of the
Agreement. The amount of other work to which the Bidder is already committed may
also be considered.

2.3 The City reserves the right to reject any Bid if the evidence submitted by, or the
investigation of such Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and the work included in the Contract Documents.

ARTICLE 3 COPIES OF CONTRACT DOCUMENTS

3.1 Complete sets of Contract Documents shall be used in preparing Bids; neither the
City nor the Engineer assumes any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Contract Documents.

3.2 The City and the Engineer in making copies of Contract Documents available do
so only for the purpose of obtaining bids on the Work and do not confer a license or grant
permission for any other use.

ARTICLE 4 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

4.1 Before submitting a Bid, each Bidder must (a) examine the Contract Documents
thoroughly, (b) visit the site to familiarize themselves with local conditions that may in
any manner affect cost, progress or performance of the Work, (¢) familiarize themselves
with Federal, State and local laws, ordinances, rules and regulations that may in any
manner affect cost, progress, or performance of the work; and (d) study and carefully
correlate Bidder's observations with the requirements of the Contract Documents.

4.2 All information given in the Drawings and the other bid documents relating to
sub-surface and other conditions, natural phenomena, existing utilities, pipelines, other
structures, etc. is from the best sources available to the City. All such information is
furnished only for the information and convenience of the Bidders and is not guaranteed.

4.3  Before submitting the Bid, each Bidder may, at his own expense, make such
additional investigations and tests as the Bidder may deem necessary to determine the
accuracy of their Bid for performance of the work in accordance with the time, price and
other terms and conditions of the Contract Documents.

4.4  Upon request, the City will provide each Bidder access to the site to conduct such
investigations and tests as each Bidder may deem necessary for submission of the Bid.

00200-2



4.5  The lands upon which the work is to be performed and rights-of-way for access
thereto are identified on the Drawings. .

4.6  The submission of a Bid will constitute an incontrovertible representation by the
Bidder that he has complied with every requirement of this Article 4 and that the Contract
Documents are sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance of the work.

ARTICLE 5 INTERPRETATIONS

5.1 All questions about the meaning or intent of the Contract Documents must be
received in writing by the City of Quincy Purchasing Department, 1305 Hancock St.,
Quincy, MA 02169, prior to the Bid Opening Date, as set forth in the Invitation to Bid.

5.2  Written clarifications or interpretations will be issued through Addenda. No
addenda, except via FAX transmission or email, will be issued any later than 72 hours
before the bid opening date. Only questions answered by formal written Addenda will be
binding. Oral and other clarifications or interpretations will be without legal effect.
Addenda will be sent out to all parties recorded to have received the Contract Documents.

5.3 Each Bidder shall be responsible for determining all Addenda issued have been
recetved and incorporated into their Bid.

54 A BID WHICH INCLUDES, FOR ANY ITEM., A BID PRICE THAT IS
ABNORMALLY HIGH OR LOW, MAY BE REJECTED AS AN
UNBALANCED BID.

5.5  The quantities in the Bid Form are being set forth as a basis for the comparison of
bids only and the actual amount of work may not correspond therewith.

5.6 The City reserves the right to delete all or any portion of the work or add new
work or to decrease or increase the scope of any item of the work to be done under this
Contract either prior to executing the Contract or at any time during the life of the
Contract. Exercise by the City of the above rights shall not constitute any grounds or
basis of claims for damages or for a loss of anticipated profits.

Also, an increase or a decrease of quantity for any bid item (regardless of its magnitude)
shall not be regarded as a grounds or basis for any increase or decrease in the Contract
unit prices, nor in the time allowed for the completion of the work except as provided for
in the Contract.

ARTICLE 6 PRE-BID CONFERENCE: Refer to Section 00100 - Invitation to Bid.

00200-3



ARTICLE 7 BID SECURITY

7.1 Each bid must be accompanied by a bid bond or certified check or a
treasurer's/cashiers check issued by a bona fide bank or trust company, payable to the City
of Quincy, The Bid Security shall be in the amount of five percent (5%) of the Total Bid
Price. The Bid Security shall be sealed in a separate envelope form the Bid and then
attached to the envelope containing the Bid. All Bid Securities except those of the three
lowest responsible and eligible bidders will be returned within ten calendar days after the
opening of bids. All Bid securities will be returned on the execution of the Agreement, or
if no award is made, within sixty calendar days after the actual Bid Opening Date, unless
the bid security is forfeited under the conditions stipulated herein.

7.2  In case a party to whom a Contract is awarded shall fail or neglect to execute the
Agreement and furnish the satisfactory bonds within the time specified, the City may
determine that the bidder has abandoned the Contract, and thereupon the Bid Forms and
acceptance thereof shall be null and void, and the Bid Security accompanying the Bid
form shall be forfeited to the City as liquidated damages for such failure or neglect and to
indemnify the said City for any loss which may be sustained by failure of the Bidder to
execute the Agreement and furnish the bonds aforesaid, provided that the amount
forfeited to the City shall not exceed the difference between the Bid Price of said Bidder
and that of the next lowest responsible and eligible Bidder and provided further that, in
case of death, disability or other unforeseen circumstances affecting the Bidder, such Bid
Security may be returmed. After execution of the Agreement and acceptance of bonds by
the City, the Bid Security accompanying the Bid Form of the Successful Bidder will be
returned.

ARTICLE 8 PERFORMANCE, PAYMENT AND OTHER BONDS

8.1 Performance, Payment and other required bonds and project Insurance Certificates
shall be provided in accordance with Article 5 of the General Conditions of the Contract.

8.2  All Bonds required, as Contract Security shall be furnished prior to the execution
of the Agreement.

ARTICLE 9 BID FORMS

9.1 Each Bid shall be submitted on the Bid Form included in this Project Manual. All
blank spaces for Bid prices must be filled in with unit or Jump sum prices for each of the
items for which the bid is requested.

9.2  Bid Forms shall be completed in ink or be typewritten. The Bid price of each item
on the form shall be stated in words, and figures. Discrepancies between unit prices and
their respective total amounts will be resolved in favor of the unit prices. Discrepancies
between words and figures will be resolved in favor of words.

00200-4



Discrepancies between the indicated sum of any column of figures and correct sum
thereof shall be resolved in favor of the correct arithmetic sum, based on words.

9.3 Bids by corporations shall be executed in the corporation name, by the Chief
Executive Officer (or other corporate officer). The bid must be accompanied by evidence
of authority to sign the bid and the corporate seal shall be affixed and attested to by the
secretary. The corporate address and state of incorporation shall be shown below the
signature.

9.4  Bids by partnership shall be executed in the partnership name and signed by a
partner, whose title shall appear under the signature. The official address of the
partnership shall be shown below the signature.

9.5  All names shall be typed or printed below the signature.

9.6  The Bid shall confirm the receipt of all Addenda. Actual number of Addenda
received shall be filled in on the Bid Form.

9.7  The address, telephone number and email address of the person to whom
communications regarding the Bid are to be directed shall be shown.

9.8 Bids shall be submitted (original signatures) in a sealed envelope bearing on the
outside the Bidder's name, address, Project Title, Bid opening date and time, for
which the Bid is submitted. If forwarded by mail, the Bid shall be enclosed in a
sealed envelope with the notation "BID ENCLOSED" on the face and address as
above.

ARTICLE 10 RECEIPT OF BIDS

10.1  Sealed bids for the work under this Contract will be received at the time and place
indicated in the Invitation to Bid.

10.2  The City may consider informal any Bid not prepared and submitted in
accordance with the provisions hereof.

10.3  Bidders are cautioned that it is the responsibility of each individual Bidder to
insure that the bid is in the possession of the responsible official or a designated alternate
prior to the stated time and at the place of the Bid Opening. The City is not responsible
for bids delayed by mail and/or other forms of delivery.
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ARTICLE 11 MODIFICATIONS AND WITHDRAWAL OF BIDS

11.1 Bids may be modified only by an appropriate document duly executed and
delivered to the place where Bids are to be submitted at any time prior to the opening of
Bids.

11.2  Bids may be withdrawn prior to the scheduled Bid Opening time or the authorized
postponement thereof.

11.3  Bids, once officially opened, cannot be withdrawn and shall remain open for a
period of sixty (60) calendar days from the date of the opening. The City, at its sole
discretion, may release any bid and return the Bid Security prior to that date.

ARTICLE 12 AWARD OF CONTRACT

12.1  The Contract will be awarded to the lowest responsible and eligible bidder
(Successful Bidder). Such a Bidder shall possess the skill, ability, job-related prior work
experience, and integrity necessary for the faithful performance of the work and the bid,
apart form being complete and responsive, is the lowest in price of all the bids opened.

12.2  The City reserves the right to reject any and all Bids, to waive any and all
informalities, if it 1s in the City's best interest to do so, and the right to disregard all
nonconforming, non-responsive, unbalanced and conditional Bids.

12.3  The City also reserves the right to reject the Bid of any Bidder who is considered
to be unqualified in accordance with Article 2, above.

12.4  If the Contract is to be awarded, the City will give the Successful Bidder a Notice
of Award within sixty (60) calendar days after the actual Bid Opening Date. The Notice
of Award will have to be formally acknowledged and accepted by the Bidder within the
time period stipulated herein.

12.5 The acceptance of the above Notice of Award shall be accompanied by a complete
list of sub-contractors (specialty, suppliers, and sub-consultants, etc.) selected by the
Bidder to work on the project. The list shall contain information on the percentage of
total work (material, labor, equipment and services) allocated to each sub-contractor.

ARTICLE 13 EXECUTION OF AGREEMENT

13.1  When the City gives a Notice of Award to the Successful Bidder, at least six (6)-

unsigned copies of the Agreement and all other applicable Contract Documents will

accompany it. Within ten (10) calendar days from the date of such notification,

Contractor shall execute and return all copies of the Agreement and all other applicable

Contract Documents to the City. Within ten- (10) calendar days thereafter, the City will

deliver one fully signed copy along with the "Notice to Proceed” to the Contractor.
00200-6



13.2  If for any reason the Notice to Proceed cannot be issued within such period, the
time may be extended by mutual agreement between the City and the Contractor. If the
Notice to Proceed has not been issued within the ten (10) calendar days after signing of
the Agreement, or within the time period mutually agreed upon, the Contractor may
terminate the Agreement without further liability on the part of either party.

13.3 The Bidder's attention is especially directed to special requirements in relation to
project construction work and completion schedule, specified in Sections 01010, 01045,
01050, 01055, and 01170, in this Project Manual. Each Bidder is urged to study these
requirements to insure compliance with the same before submitting the Bid.

ARTICLE 14 SAFETY AND HEALTH REGULATIONS

141 This Project is subject to all of the Safety and Health Regulations (CFR 29, Part
1926 and all subsequent amendments) as promulgated by the U.S. Department of Labor
on June 24, 1974, and CFR 29, Part 1910, General Industry Safety and Health
Regulations Identified as Applicable to Construction.

142  The Successful Bidder shall comply with the Department of Labor Safety and
Health Regulations for Construction promulgated under the Occupational Safety and
Health Act of 1970 (PL-91-596) and under Section 107 of the Contract Work Hours and
Safety Standards Act (PL-91-54).

143  The Successful Bidder shall have a competent person or persons, as required
under the Occupational Safety and Health Act on the site to inspect the Work and to
supervise the conformance of the Work with the regulations of the Act.

144 This project is also subject to the Massachusetts Department of Labor and
Industries Division of Industrial Safety "Rules and Regulations for the Prevention of
Accidents in Construction Operations (Industrial Bulletin No. 12)".

ARTICLE 15 SALES TAX

15.1 The materials and supplies to be used in the Work shall be exempt from all
applicable Federal, State and local sales taxes.

ARTICLE 16 UTILITY UNDERGROUND PLANT DAMAGE PREVENTION
SYSTEM

16.1  All excavations within public or private ways are subject to the requirements of

Massachusetts General Laws, Acts of 1983, Chapter 252, included in Part I of the
Supplementary Conditions.

00200-7



ARTICLE 17 WAGE RATES

17.1 All work done under this Contract shall be subject to compliance with the
minimum wage rates as mandated by the Commonwealth of Massachusetts Department
of Labor and Industries and the U.S. Department of Labor Wage Rates issued in the most
recent wage decisions applicable to the project area.

172 The Commonwealth of Massachusetts Minimum Wage Rates issued under the
provisions of the Massachusetts General Laws, Chapter 149, Section 26 to 27H, as
amended, shall apply to the projects when the use of Federal funds is not involved on a
particular project.

17.3  The Schedule of Minimum Wage Rates is included in the Appendices and shall be
strictly enforced.

17.4 It is the responsibility of the Contractor, before submitting the Bid, to verify the
minimum wage rates and to request, if necessary, any additional and/or the latest
information on wage rates for all tradespeople to be employed under this contract.

ARTICLE 18 COMPETITIVE BIDDING

18.1 The Bidding and award of this contract shall be in full compliance with the
Federal Procurement Act and with MGL Chapter 30, Section 39M, as last revised.

ARTICLE 19 GUARANTEES

19.1 In addition to other guarantees due the City, the Contractor guarantecs that the
Work and services to be performed under the Contract, and all workmanship, materials,
and equipment fumnished, used or installed shall be free from defects and flaws, and shall
be in strict accordance with the Drawings, Specifications, and other Contract Documents.
Also, the strength of all parts of all manufactured equipment shall be adequate and as
specified and that the performance test requirements of the Contract shall be fulfilled.
This guarantee shall be for a period of one year from and after the date of Substantial
Completion and acceptance of the Work unless otherwise specified herein.

The Performance Bond shall remain in full force and effect throughout the
Guarantee Peried.

19.2  If at any time within the said period of guarantee, any part of the Work requires

repairs, correction and/or replacement, the City may notify the Contractor in writing to

make the required repairs, correction or replacement. If the Contractor neglects to

commence making such repairs, corrections, or replacements to the satisfaction of the

City within ten (10) days from the date of receipt of such notice, or having commenced

said repairs, corrections or replacement, fails to prosecute such work with diligence, the
00200-8



City may employ other person(s) to make the same, and all direct and indirect costs of
making said repairs, corrections or replacements, including compensation for additional
professional services, shall be paid by the Contractor.

ARTICLE 20 LABOR DISPUTES

20.1 The Bidder shall submit a wriften statement as to whether it has been the subject
of, or otherwise been involved in any labor dispute during the past five (5) years. If the
bidder has been the subject of, or otherwise been involved in any labor dispute during this
period, the Bidder must also provide a detailed description of each labor dispute,
including the name and location of the project worked on, the nature of the dispute, the
duration and dates during which the dispute took place and how the dispute was resolved.
For these purposes, "labor disputes” shall include picketing or any other activity which
disrupted or delayed the Work.

ARTICLE 21 RECORD KEEPING

21.1 The Contractor is reminded that the provisions of Chapter 30, Section 39R
relative to record keeping apply to this Contract. A copy of ¢.30, s.39R is included in the
Supplementary Conditions. A brief summary of the requirements is as follows:

a. The Contractor and all sub-contractors shall maintain books, records and accounts
at least six (6) years after the final payment. They will be subject to inspection by
the awarding authority, officers of the Inspector General, or the Department of
Capital Asset Management.

b. Any changes in record keeping or recording ftransactions, which affect the
awarding authority, shall be explained along with a letter from the Contractor's
independent certified public accountant approving or otherwise commenting on
the change.

C. The Contractor shall file with the awarding authority a statement of management
as to whether the system of internal accounting controls has been established.

d. The Contractor shall file with the awarding authority a statement prepared and
signed by an independent certified public account that an examination has been
made of internal accounting controls.

ARTICLE 22 LAWS AND REGULATIONS

22.1  All applicable laws, ordinances and rules and regulations of all Public Agencies
having jurisdiction over construction of the project shall apply to the Contract throughout.

22.2  This project is subject to all of the OSHA Safety and Health Regulations (see
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CFR Part 1926/1910 and all subsequent amendments), as promulgated by the United
States Department of Labor on June 24, 1974 and MGIL. Chapter 454 CMR 10.00, et.seq.;
The Prevention of Accidents and Illnesses in Construction Operations. Contractors shall
become familiar with the requirements of these regulations.

22.3  The MBE/WBE policy guidelines must be studied carefully by each bidder before
preparing his Bid. Failure to comply with these requirements may result in a finding that
the Bidder is non-responsive and therefore, not entitled to award of this Contract,

22.4 This Contract is subject to all the Federal Government, Commonwealth of
Massachusetts, and City of Quincy Equal Employment Opportunity, Anti-discrimination
and Affirmative Action Programs. The text of the program is set forth in these
specifications. The City prior to execution of the Contract will require contractor’s and
sub-contractors certifications.

22.5 Minority Business Enterprise (MBE) and Women's Business Enterprise (WBE)
policies of the Federal Government, the Commonwealth of Massachusetts and the City of
Quincy are applicable to this Contract. Failure to comply with the requirements of this
paragraph may be deemed to render a proposal non-responsive. No waiver of any
provision of this section will be granted.

22.6  This Contract is subject to the Chapter 12.28 of the City Ordinances with regard
to City Residency Requirements and Apprenticeship Training. Copes of City Council
Order No. 532, dated December 29, 1988, which requires that preference be given 1o
Quincy Residents when hiring workers for City-administered projects and City Council
Order No. 97-104, which required that all bidders on City-administered construction
projects have and maintain a bona fide apprenticeship training program, are included
under the Supplementary Conditions in this project manual. The provisions of these City
Ordinances will be strictly enforced.

Kathryn R. Hobin
Purchasing Agent
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BID FORM

PROPOSAL OF:

(hereinafter called "Bidder", organized and existing under the laws of the Commonwealth of
Massachusetts, doing business as:

® acorporation
s a partnership
¢ anindividual.

TO: The Commissioner of Public Works for the City of Quincy, Massachusetts (hereinafter called
the City)

In compliance with your Advertisements for Bids, Bidder hereby proposes to perform all work for
the SIDEWALK REPAIR 2012-Phase 2 within ten (10) calendar days following the effective date
of the Contract Agreement and fully complete the project within one hundred fifty (150) calendar
days thereafter. Work performed after this Contract Time Period (Completion) will be subject to
liquidated damages. The Bidder further agrees to pay as liquidated damages: $1000.00 for each day
thereafter, charged against the Contractor, as provided for in Article 12 of the General Conditions.

Bidder agrees not to withdraw his bid for sixty (60) calendar days after the actual bid opening date
and that if the City shall accept this bid, the Bidder will duly execute and acknowledge the
Agreement and furnish duly executed and acknowledged, the required Contract Bonds, Insurance
Certificates and other documents, within ten (10) calendar days, after the notification that the
Agreement and other documents are ready for signature.

Bidder acknowledges receipt of Addenda No. ___ through No.____

The attached price is to include and cover the furnishing of all materials (except as herein otherwise
specified), all labor (requisite or proper), tools, equipment, apparatus and other means of
construction, required in the performance of the works included herein, in the manner set forth and
shown in the Specifications for the Work and in the form of Contract, and the completion thereof as
specified herein. Bidder agrees to perform all the work described in the Contract Documents at the
following unit price(s)/lump sum(s) for a total amount of' $
All prices, except at the extended totals, shall be stated in both words and figures. In the evem ofa
discrepancy between the price in words and the price in figures, the written word shall govern. Inthe
event of a discrepancy between mathematical totals and the totals stated, the mathematical totals
shall govern. All prices shall be typewritien or written by hand (printed) in black ink.
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BID FORM
The Bidder agrees to perform all the Work described in the Contract Documents for the following
unit prices or lump sum(s):

Item Estimated Brief Description of Items Unit Bid Price Amount
No. Quantity w/ Unit Bid Price in Words in Figures in Figures
580.000 310 CURB REMOVED & RESET
$ $
per linear foot
701.60¢ 2306 CEMENT CONCRETE FOR WALKS
$ $
per square yard
702.160 6%00 BITUMINOUS CONCRETE FOR WALKS
$ $
per square yard
748.000 i MOBILIZATION/DEMOBILIZATION
$
lump sum

999.001 360 TRAFFIC POLICE DETAILS

‘Thirty Nine Dollars and No Cents $_39.00 $_11.700.00
per hour
SUB-TOTAL PAGE 00410-2: $
TOTAL BID AMOUNT: S
(In Figures)

(Total Bid Amount Written In Words)
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BID FORM

The Bidder hereby certifies that he is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work and that he will comply fully with all
laws and regulations applicable to awards made in the Commonwealth of Massachusetts,

The Bidder certifies under the penalties of perjury that this bid is in all respects bona fide, fair and
made without collusion or fraud with any other person. As used herein, the word "person" shall
mean any natural person, joint venture, partnership, corporation, or other business or legal entity.

Interest of Officers and Employees of the City of Quincy or Members of the City Council or
Other Public Officials: No officer, member or employee of the City of Quincy or its designees or
agents, and no member of its governing body, and no other public official of the governing body of
the locality or localities in which the project is situated or being carried out, who exercises any
functions or responsibilities in the review or approval or the undertaking or carrying out of this
project, shall participate in any decisions relating to this Contract, which affects his personal interest
or the interest of any corporation, partnership, or association in which he is directly or indirectly
interested or have any personal or pecuniary interest, direct or indirect, in this contract or the
proceeds thereof.

The undersigned, as Bidder, declares that he has carefully examined the proposed form and has fully
informed and satisfied himself as fo the existing conditions, the character and requirements of the
proposed work, the difficulties attendant upon its execution; and the accuracy of all estimated
quantities stated in this bid and that he has carefully read and examined the form of contract, the
standard specifications and plans therein referred to, and he proposes and agrees, if this proposal is
accepted, that he will contract with the Party of the First Part to provide all necessary labor,
equipment, tools, apparatus and other means of construction and to do all the work and furnish all
the materials specified in the contract in the manner and time therein prescribed and according to the
requirements of the City of Quincy as therein set forth and that he will take the payment therefore,
the prices stated in the Bid.

The undersigned, as Bidder, declares that he understands that information relative to sub-surface and
other conditions, natural phenomena, existing pipes and other structures (surface and/or sub-surface)
has been furnished only for his information and convenience without any warranty or guarantee,
expressed or implied, that the structures (surface and/or sub-surface) actually encountered will be the
same as those shown on the drawings or in any of the other contract documents, and he agrees that he
shall not use or be entitled to use any such information made available to him through the contract
documents or otherwise, or obtained by him in his own examination or the site, as a basis or grounds
for any claim against the City of the Engineer arising from or by reason or any variance

which may exist between the aforesaid information made available to or acquired by him and the
sub-surface and/or other conditions, natural phenomena, existing pipes and other structures (surface
and/or sub-surface) encountered during construction, and that due allowance therefore has been made
in this bid.
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The undersigned, as Bidder, understands that the quantities of work tabulated in this bid or indicated
on the drawings or in the specifications or other contract documents are only approximate and are
subject to increase or decrease, as deemed necessary by the Engineer.

The undersigned, as Bidder, agrees that for extra work, if any, performed in accordance with the
terms and provisions of the annexed form of Agreement, he will accept compensation as stipulated
therein as full payment for such extra work.

If this proposal shall be accepted and the Bidder shall fail to contract as aforesaid and to give a Bond
in the sum to be determined as aforesaid with surety satisfactory to the City of Quincy within ten
(10) days from the date of the mailing of the Notice of Award from the City of Quincy to him,
according to the address herewith given, the City of Quincy may, at its option, determine that the
bidder has abandoned the contract, and thereupon this proposal and acceptance thereof shall be null
and void, and the certified check or bid submitted covering this proposal shall become the property
of the City of Quincy, otherwise said certified check or bid bond shall be returned to the Bidder.

This bid must bear the written signature of the Bidder, or an authorized agent of the bidder. If the
bidder is a corporation or a partnership, the bid must be signed by a duly authorized officer of such

corporation or partnership, and the title of such an officer must be stated.

The Bidder offers the following information as evidence or qualifications to perform the work as bid
in accordance with the requirements of the plans and specifications.
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BID FORM

RELEVANT PREVIOUS EXPERIENCE

The Bidder shall list below the relevant prior work experience on similar projects, and give
references that will enable the City to evaluate his gualifications to perform the work under this
Contract. The length of the relevant experience must be at least 5 years on projects of comparable
size and complexity. The evaluation shall be based on prior experience, work performance and level
of key personnel skills, and business standing (add additional page if necessary).

L

II.

PROJECTS

Completion  Project Contract Design Reference Reference
Date Name Amount Engineer Name Phone No.

KEY PERSONNEL:

Key personnel to be employed on the job, in the event of contract award. Attach brief
education and experience where applicable.
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BID FORM

STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the date given must be clear and comprehensive. This statement
unst be notarized. If necessary, questions may be answered on separate attached sheet. The bidder
may submit any additional information, if desired.

I.

2.

10.

11.

Name of Bidder:

Permanent main office address:

a. Treasury Number (Employer's Identification No.):
When organized?

If a corporation, where incorporated?

How many years have you been engaged in the contracting business under your present firm
or trade name?

a. Names and home addresses of principal officers and their social security numbers:
(attach separate sheet).

Contracts on hand: (Schedule these, showing gross amount of each contract and the
approximate anticipated dates of completion. Name and address of client and name of

person supervising for client.) (Attach separate sheet)

General character of work performed by your company?

Have you ever failed to complete any work awarded to your? If so, where and why?

Have your ever defaulted on a contract? If so, where and why?

List the more important contracts recently completed by you stating approximate cost of
each, and the month and year completed. (Give names and addresses of client and name of
person supervising for client). (See attached form.)

List your major equipment available for this contract. (Use separate sheet)
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12.

Experience in construction work similar in importance to this project. (See form)

13.  Background and experience of the principle members of your organization, including the
officers.

14. Credit available: $

15. Give bank reference, including bank name, address, telephone and contact name,

16.  Will you, upon request, fill out a detailed financial statement and furnish any other
information that may be required?

17. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish
any information requested by the City of Quincy in verification of the recitals comprising this
Statement of Bidder's Qualifications.

Dated this day of , 20
Name of Bidder:
By:
Title:
State of
County of
being duly sworn, deposed and says that he is
of _
(office) (Name of Organization)

and that the answers to the foregoing questions and all statements contained therein are true and

correct.

SUBSCRIBED AND SWORN TO, before me the day of , 20

{Notary Public) Seal

My comimission expires:
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CITY OF QUINCY Phone: (617) 376-1060
Purchasing Department

1305 Hancock Street, Quincy, MA 02169 Fax: (617) 376-1074

SIGNATURE AUTHORIZATION

At a duly authorized meeting of the Board of Directors of the

(NAME OF CORPORATION}

held on , at which all the Directors were present or waived notice, it was
(DATE)
VOTED, that:

(NAME) (OFFICER)

of this company, be and he/she hereby is authorized to execute Contracts and Bonds in the name and behalf of said
Company, and affix its Corporate Seal thereto, and such execution of any Contract or obligation in this

Company’s name on its behalf by such under seal of the Company, shall be valid
(OFFICER)

and binding upon this Company. It was further voted that the City of Quincy may rely on such auwthorization of
future Contracts until notified to the contrary.

A true copy,
ATTEST:
(CLERK’S SIGNATURE})
PLACE OF BUSINESS:
DATE OF THIS CONTRACT:
I hereby certify that I am the Clerk of the:
that is the
(COMPANY) (NAME)
duly elected of said Company, and that the above VOTE has not been

(TITLE)

amended or rescinded and remains in full force and effect as of the date of this Contract.

CORPORATE SEAL
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SIGNATURE PAGE

DATED:

BY:

(Signatare and Title of Person Authorized to Sign Bid)

(Name of General Bidder)

(Business Address)

(Social Security Number — Federal Tax ID No.)

Telephone Number: ( )

Email:

(SEAL: IF BID IS BY A CORPORATION)

ATTEST:

‘The proposed surety company on the bond to be given as follows:

(Contact Name)

(Name of Surety)

(Address of Home Office)

{Massachusetts Address, if different)

(Business Teiephone)
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CITY OF QUINCY
Purchasing Department
1305 Hancock Street, Quincy, MA 02169 Fax:  376-1074

Phone: 376-1060

TAX COMPLIANCE CERTIFICATE
MASS. GENERAL LAWS, CH. 62¢, s: 49A(b)

I hereby certify that I have complied with all laws of the Commonwealth of Massachusetts

relating to taxes, reporting of employees and contractors, and withholding of child support.

Signed under the pains and penalties of perjury.

(1) Individual Contractor

Contractor’s Name and Signature)

(2) Corporation, Association
or Partnership

(Contractor’s Name)

Federal Tax ID Number, or
Social Security Number

(Authorized Signature)

Note to Contractor:  Please sign at (1) or (2), whichever applies.

00410-10



CHAPTER 62C. ADMINISTRATIVE PROVISIONS RELATIVE TO STATE TAXATION
Chapter 62C: Section 49A Certification of compliance with tax laws as prerequisite to
obtaining license or governmental contract

Section 49A. (a) Any person applying to any department, board, commission, division, authority,
district or other agency of the commonwealth or any subdivision of the commonwealth, including
a city, town or district, for a right or license to conduct a profession, trade or business, or for the
renewal of such right or license, shall certify upon such application, under penalties of perjury,
that he has complied with all laws of the commonwealth relating to taxes, reporting of employees
and contractors, and withholding and remitting child support. Such right or license shall not be
issued or renewed unless such certification is made.

(b) No contract or other agreement for the purposes of providing goods, services or real estate
space to any of the foregoing agencies shall be entered into, renewed or extended with any person
unless such person certifies in writing, under penalties of perjury, that he had complied with all
laws of the commonwealth relating to taxes, reporting of employees and contractors, and
withholding and remitting child support.

(¢) Any such agency, which has been notified by the commissioner pursuant to section forty-
seven A that a person who holds a license or certificate of authority issued by such agency or
who has agreed to furnish goods, services or real estate space to such agency has neglected or
refused to file any returns or to pay any tax required under this chapter and that such person has
not filed in good faith a pending application for abatement of such tax or a pending petition
before the appellate tax board contesting such tax or has been penalized pursuant to section 9 of
chapter 62F for failure to comply with the provisions under said chapter 62E relating to reporting
of employees and contractors, or has been penalized pursuant to paragraph (3) of subsection (f)
of section 12 of chapter 119A for failure to comply with the provisions under said chapter 119A
relating to withholding and remitting child support, shall refuse to reissue, renew or extend such
license, certificate of authority, contract or agreement until the agency receives a certificate
issued by the commissioner that the person is in good standing with respect to any and all returns
due and taxes payable to the commissioner as of the date of issuance of said certificate, including
all returns and taxes referenced in the initial notification or, if the licensee has been penalized for
faiture to comply with the provisions relating to reporting of employees and contractors under
chapter 62F or withholding and remitting child support under chapter 1194, a certificate issued
by the commissioner that the licensee is in compliance with said provisions.

(d) Any person who owns or leases a motor vehicle or trailer that is required to be registered in
the commonwealth under chapter 90 and improperly registers the motor vehicle or trailer in
another state or misrepresents the place of garaging of the motor vehicle or trailer in another city
or town, shall be considered in violation of laws of the commonwealth relating to taxes under
chapter 60A, chapter 64H or chapter 641. The right, license or contract provided for in
subsections (a) and (b) shall not be issued or renewed until the person or business entity has paid
all taxes due at the time of application for such right, license or contract.

(e) Any person who, for the purpose of evading payment of a tax pursuant to chapters 59 to 64],
inclusive, willfully makes and subscribes any return, form, statement or other document pursuant
to subsection (a), (b) or (d) that contains or is verified by a written declaration that is made under
the penalties of perjury, and that contains information that he does not believe to be true and
correct as to every matter material to his compliance with all laws of the commonwealth relating
to taxes, shall be subject to section 73.
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This form may be substituted with standardized form issued by insurance/bonding agent.

BID BOND

KNOW ALL MEN BY THESE PRESENT, that we, the undersigned,

as Principal and

as Surety, are hereby held and firmly bound unto

as OWNER in the penal sum of

for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,

successors and assigns

Signed this day of , 20

The Condition of the above obligation is such that whereas the Principal has submitted to:

a certain BID, attached hereto and hereby made a part hereof

to enter into a contract in writing for the:

NOW, THEREFORE,
(A)  Ifsaid BID shall be rejected, or

(B)  Ifsaid BID shall be accepted and the Principal shall execute and deliver a contract int
he Form of Contract attached hereto (properly completed in accordance with said
BID) and shall furnish a BOND for his faithful performance of said contract, and for
the payment of all persons performing labor, or furnishing materials in connection
therewith, and shall in all other respects perform the agreement created by the
acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall,
in no event, exceed the penal amount of this obligation as herein stated.
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This form may be substituted with standardized form issued by insurance/bonding agent.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
BOND shall in no way be impaired or affected by any extension of the time within which the
OWNER may accept such BID, and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREQF, the Principal and the Surety have hereunto set their hands and seals, and
such of them as are corporations have caused their corporate seals to be hereto affixed and these
present to be signed by their proper officers the day and year first set forth above.

(L.S.)

Principal

Surety

BY:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list (Cir. 570, as amended) and be authorized to
transact business in the state where the project is located.
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I1.

REQUIREMENTS FOR MINORITY/WOMEN BUSINESS ENTERPRISE

In this contract, the percentage of business activity to be performed by Minority/Women
Business Enterprise(s) shall not be less than the following percentages of the total contract
price, or the percentage submitted by the contractor in the Schedule of Participation,
whichever is greater.

Minority Coentractors _10_ % Women Contractors 5 %

DEFINITIONS

For the purpose of these provisions, the following terms are defined as follows:

A.

B.

Agency: The City of Quincy.

Bidder: Any individual, partnership, joint venture, corporation,
or firm submitting a price, directly or through an authorized representative, for the
purpose of performing construction related activities under a contract.

Certificate of Work Start-Up: A letter to be signed by a principal contractor prior
to performance of work by Minority and Women Business Enterprises under a
Contract (See attached form EEO-390).

Compliance Unit: A subdivision of the Agency's Affirmative Action Office
designated to ensure compliance under these provisions.

Contract Compliance Officer: The person(s) designated by the Agency to assist
and make recommendations with respect to compliance with the provisions of this
document.

Contractors: Any business that contracts or subcontracts for construction,
demolition, renovation, survey, or maintenance work in the various classifications
customarily used in work ant that is acting in this capacity under the subject contract.

Construction Related Services: Those services performed at the work site ancillary

to, and/or in support of, the construction work, such as hauling, trucking, equipment
operation, surveying or other technical services, etc. For the purposes hereof, supply
and delivery of materials (e.g. pre-cast concrete elements) to the site by a supplier
who has manufactured those goods, or substantially altered them before re-sale shall
be considered as "construction related services".

00450-1



Construction Work: The activitics at the work site, or labor and use of materials in
the performance of constructing, reconstructing, erecting, demolishing, altering,
installing, disassembling, excavating, etc., all or part of the work required by the
Contract Documents.

Equipment Rental Firm: A firm that owns equipment and assumes actual and
contractual responsibility for renting said equipment to perform a useful function of
the work of the contract consistent with normal industry practice.

Grantee: An agency, person or political subdivision which has been awarded
or received financial assistance by the Trust or the Agency.

Joint Venture: An agreement between SOMWBA certified M/WBE and a
non-minority or non-woman, controlied enterprise.

I. A pairing of companies will be considered a MBE or WBE joint venture if
the SOMWBA certified M/WBE, which is part of the relationship has more
than 51% of the profits that are derived from that project.

2. A joint venture between a certified M/WBE, subcontractor and a non-
M/WBE subcontractor, in which the M/WBE for that proportion joint
venture's contract equal to the M/WBE participation in the joint venture.

3. Whenever a general bid is filed by a joint venture with a certified M/WBE
participant in the joint venture that does not exercise more than 51% control
over management and profits, that joint venture shall be entitled to creditas a
M/WBE for that portion of the joint venture's contract equal to the M/YWBE
participation in the joint venture Mingrity. As deemed by SOMWBA.

Letter of Intent: Certified document signed by the principal(s) of the Minority
or Women Business Enterprise with respect to the work to be performed under the
contract.

Local Government Unit: A City, Town, or municipal district which applies for a
loan or grant from a State or Federal Agency.

Material Supplier: A vendor certified by SOMWBA as a M/WBE in sales to
supply industry from an established place of business or source of supply, and that
vendor.

L. Manufacturers goods from raw materials, or substantially utilizes them in the

work, or substantially alters them before resale, entitling the general
contractor to M/WBE credit for 100% of the purchase order.
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IIL.

2. Provides and maintains a storage facility for materials utilized in the work,
entitling the general contractor to M/WBE credit for 100% of the purchase
order.

0. M/WBE Quarterly Activity Report: A letter to be signed by a principal contractor

with respect to certain work performed by Minority and Women Business Enterprises
under a Contract (See Attached From EEQ-290).

P, Minority and Women Business Enterprise (M/WBE): Any business concern
certified by SOMWBA as a bona fide M/WBE. A bona fide M/WBE is a business
whose minority group or women ownership interests are real, which have at least
51% ownership and control over management and operations.

Q. Percent of Total Price: Is the percentage to be paid to the M/WBE, work they
perform, as compared to the total bid price.

R. SOMWBA: The State Office of Minority and Women Business Assistance.

S. Total Contract Price: The total amount of compensation to be paid for all
materials, work or services rendered in the performance of the contract.

REQUIREMENTS FOR CONTRACT AWARD

As part of the contract bid documents, the contractor shall submit a schedule with
accompanying letters of intent on the appropriate forms (see forms EEO-190 and EEO 191).
The letter of intent shall include, among other things, a reasonable description of the work
the M/WBE is proposing to perform and the prices the M/WBE proposes to charge for the
work.

A letter of intent shall be jointly signed by the M/WBE and the primary contractor who
proposes to use them in the performance of the Contract. The schedule shall list the
M/WBEs with whom the contractor intends to subcontract and state the total price to be paid
to each M/WBE as taken from each letter for intent submitted under this subsection.

As part of the bid proposal, the bidder shall submit a Schedule of Participation on the form
attached and shall list those M/WBESs the contractor intends to use in fulfilling the contract
obligations, the nature of the work to be performed by each M/WBE subcontractor and the
total price they are to be paid.

1. A listing of bona fide service such as a professional, technical, consultant or
managerial services, assistance in the procurement of essential personnel, facilities,
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equipment, materials, or supplies required for performance of the Contract and
reasonable fees or commissions charged.

2. A listing of haulers, truckers, or delivery services, not the contractors, including
reasonable fees for delivery of said materials or supplies to be included on the
project.

C.  Aspart of the contract bid documents, the contractor shall submit the SOMWBA "Minority
and Women Certification" as prepared by each M/WBE.

1V,  REQUIREMENTS FOR MODIFICATION OR WAIVERS

The bidder shall make every possible effort to meet the minimum requirements of M/WBE
participation. If the percentage goals of M/WBE participation submitted by the bidder on its
Schedule of Participation (EEO-190) does not meet the minimum requirements, the bid may be
rejected and/or found not to be cligible for award of the contract, unless the bidder is granted a
waiver pursuant to this section.

In the event that a bidder is unable to meet the minimum M/WBE percentage goals, the bidder may
submit a Request for Waiver (EF0O-490). The Agency in conjunction with the project manager,
Affirmative Action and Compliance Unit, will made an assessment of the bidder's application for a
waiver.

Within five (5) working days following the bid opening, the bidder must submit by registered mail to
the Agency detailed information as specified below to establish that they have made a good faith
effort to comply with the percentage goals specified in EEO-190. In addition, the bidder must show
that such efforts were undertaken will in advance of the time set for the opening of the bids to allow
adequate response. Ifthe information and documentation demonstrates that despite such efforts the
bidder was/is unable to meet the M/WBE participation requirements, a waiver request may be
submitted which provides the following:

A. A detailed record of the effort made to contract and negotiate with minority and/or women
businesses, including:

1. names, addresses and telephone numbers of all such companies contacted;

2. copies of written notice(s) which were sent to M/WBE potential subcontractors, prior
to bid opening;

3. a detailed statement as to why each subcontractor contacted (I) was not willing to do
the job or (ii} was not qualified to perform the work as solicited; and

4, in the case(s) where a negotiated price could not be reached, the bidder should detail
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what efforts were made to reach an agreement on a competitive price;

5. copies of advertisement, dated not less than ten days prior to bid opening date, as
appearing in general publications, trade oriented publications, and applicable
minority/women-focuses media detailing the opportunities for participation.

The Agency may require the bidder to produce such additional information as it deems
appropriate.

No later than fifteen (15) days after submission of all required information and
documentation, a decision as to whether a waiver will be granted will be made in writing to
the bidder. If the waiver request is denied, the facts upon which a denial is based will be set
forth in writing. A bidder who is dissatisfied with the decision, may appeal that decision.

If it is determined that one or more of the M/WBE contractors submitted by the bidder on
form EEO-190 1s not SOMWBA certified, the bidder shall have ten (10) working days,
following notification to either find a certitied M/WBE to perform work equal to or greater
than that of the uncertified contractor or to submit a required for waiver pursuant to this
section.

M/WBE PARTICIPATION
Reporting Requirements

I. The contractor is required to submit Quarterly M/WBE Activity Report within ten
(10} days following the reporting period. These reports shall include all minority and
women businesses performing work on the project during the reporting period (See
Attached Form EEO-290). For auditing and accounting purposes, the General
Contractor periodically may be required to submit copies of canceled checks
verifying that payment shave been made to the M/WBE as listed on the schedule.

2. The contractor is required to submit a completed Certificate of Work Start-Up by
Minority and Women Business Enterprise within ten (10) days of work start-up for
each M/WBE identified in the "Schedule of Participation of MBEs and WBEs or
working on the contract activity. The form must be signed by both the contractor and
the M/WBE prior to submittal to the Agency. (See attached Form EEO-390).

3. The contractor shall not perform any work designated for the named M/WBE on the
Schedule submitted under Part T hereof, with it's own organization or subcontractor(s)
or any other contractor, without the prior written approval of the Agency.

4. During the life of the contract, the contractor's fulfillment of the percentage
requirements in Part I shall be determined with reference to the contract price as
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follows:

a. If the price in the contract executed exceeds the base bid price (e.g. because
an alternate was selected or because unit prices were used in awarding the
contract}, the contractor shall submit for approval by the agency a revised
Schedule of Participation by MBEs and WBEs satisfying the percentage
requirements and such other information concerning additional M/WBE
participation as may be requested by the Agency.

b. If the contract price increases after execution due to change orders or other
adjustments, the Agency may require the contractor to subcontract additional
work to or to purchase additional goods and services from MBEs and WBEs
up to the percentages stated in Part .

COMPLIANCE

If the Schedule or any of the Letters of Intent are materially incomplete, the Local
Government Unit may rescind its vote of award, treat the bid informal as to substance and
reject the bid. If the bid is incomplete in any other respect than the Schedule, the Local
government Unit, with the approval of the Agency may waive the informalities upon
satisfactory completion of the required information by the Contractor and the M/WBE, as
applicable.

Ifthe Local Government Unit finds that the percentage of M/WBE participation submitted by
the contractor on its Schedule does not meet the requirements in Part [, it may rescind its vote
of award and find such contractor not to be eligible for award of the contract.

The contractor shall not perform with its own organization, or subcontract to any other
primary or subcontractor any works designated for the names M/WBEs on the schedule
submitted by the prime contractor sunder Part 1l without the approval of the Agency.

A contractor's compliance with the percentage requirements in Part [ shall continue to be
determined by reference to the required percentage of the total contract price as stated in
Section I, even though the total of actual contract payments may be greater or less than the
bid price.

If the general contractor, for reasons beyond its control, cannot comply with Part 111, in
accordance with the Schedule submitted under Part II1, section B, the contractor must submit
to the Compliance Unit as soon as they are aware of the deficiency, the reason for its inability
to comply.

Proposed revisions to the Schedule stating how the contractor intends to meet its obligations
under these conditions must be submitted within ten (10) working days of notification.
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Any change or substitution of the officers or stockholders in an M/WBE organization that
reduces the ownership or control to under 51% by minority person(s)/Women or less than the
requisite percentage, shall be grounds for immediate rescission of the M/WBE status.
Contractor's compliance with this special provision obligation will be considered terminated
immediately upon notification that the M/WBE designation has been rescinded, and the
Contractor shall proceed by notifying SOMWBA and the Compliance Unit as stated above in
subsection (C).

If an M/WBE listed by the general bidder in its Schedule of M/WBE contractors fails to
obtain a performance or payment bond requested by the general bidder, said failure shall not
entitle the bidder to avoid the requirements of Part IIl (A). After a general bidder has been
awarded to contract, he shall not change the M/WBE listed in its Schedule at the time of
award or make any other such substitution without the written approval of the Agency.

The confractor and the M/WBEs shall comply with all reporting requirements of the
Compliance Unit to demonstrate ongoing compliance with the Schedule of Participation and

the Letters of Intent.

EQUAL EMPLOYMENT OPPORTUNITY FOR THE HANDICAPPED

The contractor shall comply with the provisions of the Executive Order No. 143 entitled "Equal
Employment Opportunity for the Handicapped" which is herein incorporated by reference and made
a part of this contract. In connection with the performance of work under this contract, the
contractor, sub-contractors and suppliers of goods and services must give written notice of their
commitments under this Article to any Labor Union, association or brotherhood with which they
have a collective bargaining contract or other agreement. A copy of such notice must be furnished to
the Grantee at the time of signing of the contract.

VIII SANCTIONS

A.

If the contractor does not comply with the terms of these Special Provision, the Awarding
Authority may (1) suspend any payment for the work that should have been performed by a
M/WBE pursuant to the schedule, or (2) require specific conformance of the contractor's
obligations by requiring the contractor to subcontract with a M/WBE for any contract or
specialty item at the contract price established for that item in the proposal submitted by the
Contractor.

To the extent that the contractor has not complied with the terms of these Special Provisions,
the Awarding Authority may retain in connection with Estimates and Payments an amount
determined by multiplying the bid price of this contract by the percentage in Section I, less
the amounts paid to M/WBEs for work performed under the contract and any payments
already suspended under VIII A.
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IX.

In addition or as an alternative, to the remedies under VIII-A and B, the Awarding Authority
may suspend, terminate or cancel this contract, in whole or in part, or may call upon the
contractor's surety to perform all terms and conditions in the contract, unless the contractor is
able to demonstrate his compliance with the terms of these Special Provision, and further
deny to the contractor, the right to participate in any future contracts awarded by the
Awarding Authority for a period of up to three years.

In any proceeding involving the imposition of sanctions by the Awarding Authority, no
sanctions shall be imposed if the Awarding Authority finds that the contractor has taken

every possible measure to comply with these

Special Provisions or that some other justifiable reason exists for waiving these Special
Provisions in whole or in part.

The contract shall provide such information as is necessary in the judgement of the Awarding
Authority to ascertain its compliance with the terms of these Special Provisions.

HEARINGS AND APPEALS

No sanctions under Section VIII shall be imposed by the Awarding Authority except in an
adjudicatory proceeding under Chapter 30A of the Mass. General Laws.

A contractor shall have the right to request suspension of any sanctions imposed under
Section VIII upon demonstrating that he is in compliance with these Special Provisions.
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SCHEDULE OF PARTICIPATION
MINQORITY AND WOMEN BUSINESS ENTERPRISE

ITEM I - Minority Business Enterprise Participation in the Works
Nature of Dollar Value
Name and Address of MBE Participation of Participation

Total MBE Commitment:

Percentage MBE Participation (Total Commitment)
(Total Bid Price) =

ITEM II - Women's Business Enterprise Participation in the Works

Nature of Dollar Value
Name and Address of WBE Participation of Participation
1.
2.
Total WBE Commitment:
Percentage WBE Participation {Total Commitment)
{Total Bid Price) =

The bidder agrees to furnish implementation reports as required by the Awarding Authority to indicate the M/WBE which
it has used or intends to use. Breach of this commitment constitutes a breach of contract.

Name of General Bidder:

Date: By:

{Signature)

Note: - Participation of 2 minority-owned or women-owned enterprise may be counted in only one category; the same
participation cannot be used in computing the percentage of the Minority Participation and again of Women
Participation.

THIS FORM MUST BE SUBMITTED WITH THE BID, EEO-190
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LETTER OF INTENT - MINORITY BUSINESS ENTERPRISE

This form is to be completed by the MBE and must be submitted by the General Contractor as part of the bid propoesal. A
separate form must be completed for each MBE and WBE involved in the project.

Project Title: Project Locatien:
TO:

{Name of Bidder)
FROM:

{Name of MBE )

o I/'We intend to perform work in connection with the above project as;

{ ] an individual [
[ ]acorporation [
[ ] other (explain):

] a parnership
] a joint venture with

C It is understood that if you are awarded the contract, you intend to enter into an agreement to perform the
activity described below for the prices indicated.

MBE Participation

Project Date
Description of Activity Commencement $ Amount % 0f Bid Price

The undersigned certify that they wili enter into a formal agresment upon execution of the contract for the above
referenced project.

BIDDER MBE

(Authorized Signature) DATE {Authorized Signature) DATE
ADDRESS: ADDRESS:

PHONE: () PHONE:_( )

*EekCopy of SOMWBA Certification Letter Must Be Attached and Submitted with Bid.
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LETTER OF INTENT - WOMEN’S BUSINESS ENTERPRISE

This form is to be completed by the WBE and must be submitted by the General Contractor as part of the bid proposal.
A separate form must be compieted for each MBE and WBE involved in the project.

Project Title: Project Location:
TGO:

{Name of Bidder)
FROM:_

{(Name of WBE )

o I/We intend to perform work in connection with the above project as:

[ ]an individual [ ] apartnership
[ ]acorporation [ 1 ajoint venture with
I ] other {explain):

i It is understood that if you are awarded the coniract, you intend fo enter infe an agreement to perform the
activity described below for the prices indicated.

WERE Participation

Project Date
Description of Activity Commencement $ Amount % of Bid Price

The undersigned certify that they will enter into a formal agreement upon execution of the contract for the above
referenced project.

BIDDER WBE

(Authorized Signature) DATE {Authorized Signature) DATE
ADDRESS: ADDRESS:

PHONE: () PHONE: { )

**+%Copy of SOMWBA Certification Letter Must Be Attached and Submitted with Bid.
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REQUEST FOR WAIVER
MINCRITY AND WOMEN BUSINESS ENTERPRISE PARTICIPATION

Upon exhausting all known sources and making every possible effort to meet the minimum requirements for MBE/WBE
participation, the Contractor may seek relief from these requirements by filing this form (completed) NO LATER THAN
FIVE (5) WORKING DAYS following the bid opening. Failure to comply with this process shall be cause to reject the
bidder, thereby rendermg the contractor not eligible for award of the contract.

General Information

Project Title: Project location:
Bid Opening (time/date}): Location:
Bidder:

Mailing Address:

Coniact Person:

Telephone Number: () Ext.

Minimum Requirements

The contractor must show that good faith efforts were undertaken to comply with the percentage goals as specified. The
bidder seeking relief must show that such efforts were taken appropriately in advance of the time set for opening bid
proposals to allow adequate time for response(s) by submitting the following:

A A detailed record of the effort made to contact and negotiate with minority and/or woman owned businesses,
including:
1. Names, addresses and telephone numbers of all such operations contacted:
2. copies of written notice(s) which were sent to MBE/WBE potential subcontractors prior to bid
opening;
3. copies of advertisements prior to bid opening as appearing in general publications, trade-oriented

publications, and applicable minority/women focus media detailing the opportunities for participation;

4, a detailed statement as to why each subcontractor contacted (I) was not willing to do the job or (i) was
not qualified to perform the work as solicited; and

5. in the case(s) where a negotiated price could not be reached, the bidder should detail what efforts were
made to reach an agreement on a competitive price.

B. The Agency may require the contractor to produce such additional information as it deems appropriate and may
obtain whatever other mformation it deems necessary to reach a conciusion from any source.

C. No later than fifteen (15) days after receipt of all necessary information and documeniation, a decision will be
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made in writing to the bidder. If the waiver request is denied, the facts upon which a denial is hased will be set
forth. A contractor who is dissatisfied with the decision may then appeal that decision to the EOEA.

Special Note:

Ifit is deternuned that one or more of the MBE/WBE contractors, as submitted by the contractor on form EEO-190, is
not SOMWBA certified by the Locai Government Unit in accordance with the provision of Executive Order 237, the
bidder shall have ten (10) working days, following notification to either find a certified MBE/WBE contractor to perform
work equal to or greater than that of the uncertified contractor or submit a waiver request.

CERTIFICATION

The undersigned herewith certifies that the above information and appropriate attachments are true and accurate to the
best of my ability and that I have been authorized to act on behalf of the bidder in this matter.

{Authorized Signature) (DATE)

EEO-490
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CERTIFICATION OF BIDDER
REGARDING EQUAL EMPLOYMENT OPPORTUNITY

This certification is required pursuant to Executive Order 112A6 (30 R.R. 123 1935). The
implementing rules and regulations, provide that any bidder or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or subcontract subject to the equal
opportunity cause: and, if so, whether it has filed all compliance reports due under applicable
instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required fo submit a compliance report within seven
(7) calendar days after bid opening. No contract shall be awarded unless such report is
submitted.

CERTIFICATION BY BIDDER

NAMES AND ADDRESS OF BIDDER (Include Zip Code):

1. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause.
Yes No
2. Compliance reports were required to be filed in connection with such contract or
subcontract.
Yes No
3. Bidder has filed all compliance reports due under applicable instructions, including SF-
100.
Yes No
4. Have you ever been or are you being considered for sanction due to violation of the

Executive of 112A6, as amended?

Yes No

Name and Title of Signatory (Please Type)

Signature: Date:
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RIGHT-TO-KNOW LAW

A bidder will not be eligible for award of this contract under this invitation for bids unless such
bidder has submitted as part of its bid the following certification which will be deemed a part of
the resulting contract.

CERTIFICATION

The Bidder hereby certifies that, if awarded this contract, he will fully comply with the
Massachusetts Right-To-Know Law, ¢.470 of the Acts of 1983, (the Act). In addition, he shall:

1. obtain a Material Safety Data Sheet (MSDS), for all substances or mixtures of which
appear on the Massachusetts Substance List that he or any of his subcontractors brings to
or uses on the work site and will keep a copy of the MSDS on the work site of this
contract;

2. label each container of a substance or mixture of substances on the Massachusetts
Substance List, as required, in section 7 of the Act;

3. provide the same training and non-technical instruction that he is required to provide
under section 15 of the Act to all Quincy personnel. Training shall include instructing on
the nature and effects of any substance or mixture of substances listed on the
Massachusetts Substance List which the Bidder or any of his subcontractors brings to or
uses on the worksite.

4 provide to Quincy DPW employees on the work site the same protective equipment that
the bidder or any of his subcontractors provides to his employees.

Signature of Authorized Representative of Bidder

Bidder's Name:

Bidder's Address:
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NON-COLLUSION AFFIDAVIT

A bidder will not be eligible for award of this contract under this invitation for bids unless such
bidder has submitted as part of its bid the following certification which will be deemed a part of
the resulting contract.

State of

Date: 20

County of

The undersigned being duly sworn, deposes and says that he 1s the:

(sole owner, partner, president, treasurer, or other duly authorized ofﬁciai)

of

(name of company - bidder - as appears in submitted proposai)

for work in on
{City/Town) {Bid Opening Date}

and certifies under penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this paragraph the word "person”
shall mean any natural person, joint venture, partnership, corporation or other business or legal
entity.

Signature/Title of Person Making Affidavit

Sworn to before me this:

day of 20

{Notary Public)

My commission expires: 20
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CERTIFICATION
NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated
facilities at any of his establishments, and that he does not permit his employees to perform their
services at any location, under this control, where segregated facilities are maintained. The
Bidder certifies further that he will not maintain or provide for his employees any segregated
facilities at any of his establishments and that he will not permit his employees to perform their
services at any location under his control where segregated facilities are maintained. The Bidder
agrees that a breach of this certification will be a violation of the Equal Opportunity clause in
any contract resulting from acceptance of this bid. As used in this certification, the term
"segregated facilities” means any waiting rooms, work areas, restrooms, and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation and housing
facilities provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion or national origin, because of habit, local custom
or otherwise. The Bidder agrees that (except where he has obtained identical certification from
proposed subcontractors for specific time periods) he will obtain identical certifications from
proposed subcontractors prior to the award of subcontracts exceeding $10,000.00 which are not
exempt from the provisions of the Equal Opportunity clause, and that he will retain such
certifications in his file.

Note: The penalty for making false statements in offers is prescribed in 18
U.S.C. 551001,

Date; , 20

(Name of Bidder)

Official Address (including Zip Code) By:

(Title)
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AFFIDAVIT
REGARDING PRIOR LABOR DISPUTES

The Bidder must execute and complete the following statements as to whether it has been the
subject of, or otherwise been involved in, any labor dispute during the past five (5) years. If the
Bidder has been the subject of, or otherwise been involved in any labor dispute during this
period, the bidder must also provide a detailed description of each labor dispute, including the
name and location of the project worked on, the nature of the dispute was resolved. For these
purposes, "labor disputes" shall include picketing or any other activity which disrupted or
delayed the work.

I , being first duly sworn, do hereby depose/state:
{Name)

1. I make each of the following statements with full authorization to bind

to each of the representations made below.

(Name of Bidder)

2. has/has not been involved in a labor dispute
(Name of Bidder)

as described above, within the past five (5) years,
3. (Complete only if bidder has been involved in dispute).
The dispute(s) occurred on the following projeci(s). (Use separate sheet if necessary)

Name and Location of Project Date Dispute Began Date Concluded

Attach separate sheet and give full description of the nature of each dispute and an explanation of how it
was resolved. (Please give a full description below, for each such dispute).

Signed under the penalty of perjury this day of .20
BY:
on behalf of:
{Company name)
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(To be typed onto letterhead of the Certified Public Accountant)

City of Quincy

City Solicitor's Office
1305 Hancock Street
Quincy, MA 02169

Atin: James S, Timmins
City Solicitor

RE:

Project Name

Dear Mr. Timmins:

Please be advised that I have reviewed the statement on internal accounting controls prepared
by/for

(Name of Company), in
connection with the above captioned project. This statement is required under Massachusetts
General Laws, Chapter 30, Section 39R. In our opinion, representations of management are
conststent with our evaluation of the system of internal accounting controls. In addition, we
believe that they are reasonable with respect to transactions and assets in amounts which would
be material when measured in relation to the firm's financial statements.

Yours sincerely,

Certified Public Accountant

Note: This form is to be completed only when the contract exceeds $100,000. and is for the
purchase of materials or for the construction, renovation, etc. of public works or public
buildings.
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CERTIFICATION

Internal Accounting

The Contractor certifies that it has internal accounting controls, as required by Chapter 30,
Section 39R and that the Contractor will:

1. maintain accurate and detailed accounts for a six (6) year period after the final payment;
2. file regular statements of management concerning internal auditing controls;

3. file an annual audited financial statement; and

4. submit a statement from an independent certified public accountant that such CPA has

examined management's internal auditing controls and expresses an opinion as to their
consistency with management's staternents in (2) above, and whether such statements are
reasonable with respect to transactions and assets that are substantial in relation to
designer's financial statements. General Laws, Chapter 7, Section 301 (e).

Signed under the pains and penalties of perjury:

Name of Company

Authorized Signature

Note: This form is to be completed only when the contract exceeds $100,000 and is for
the purchase of materials or for the construction, renovation, etc. of public works
or public buildings.
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CERTIFICATE OF ACKNOWLEDGMENT

OF CONTRACTOR FOR BID
State of
Date: 20
County of
On this day of , 20 ,

before me personally appeared

who being duly sworn, did depose and say as follows:

, that said firm consists of

{Company Name}

(name of principals in firm and position)

that he executed the foregoing instrument on behalf of said firm for the uses and purposes stated
herein. If'a corporation, the seal affixed to the foregoing instrument is such corporate seal and it was
so affixed by order of the Board of Directors of said corporation, and that by like order, he signed
thereto his name and official designation.

{Notary Public) {Seal)

My commissioner expires:
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CERTIFICATION OF GENERAL BIPBERS ON PUBLIC CONSTRUCTION
PROJECTS

L CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be emploved on the work; that
all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupational Safety and
Health Administration that 1s at least ten hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee; and that he will comply fully
with all laws and regualations application to awards made subject to section 444,

1. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in
all respects bona fide, fair and made without collusion or fraud with any other person. As
_ used in this subsection the word “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred from
domg public construction work in the Commonwealth under the provisions of section
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date:

Name of General Bidder

By
Signature

Print name and title

Business Address

Street Address City and State
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CERTIFICATION OF SUB- BIDDERS (F ANY) ON PUBLIC CONSTRUCTION
' PROJECTS

L CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the work; that
all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupation Safety and
Health Administration that is at least ten hours in duration at the time the employee
hegins work and who shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee; and that he will comply fully
with all laws and regulations applicable to awards of subcontracts subject to section 44F.

1. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in
all responses bona fide, fair and made without collusion or fraud with any other person.
As used in this subsection the “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred from
doing public construction work in the Commonwealth under the provisions of section
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder,

Date

Name of Sub-bidder

By
Signature

Print Name and Title

Business Name

Street Address, City and State
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INDEMNITY AGREEMENT

In consideration of the award of Contract No.

by the City of Quincy, hereinafter referred to as INDEMNITEE, to the CONTRACTOR/BIDDER:

hereinafter referred to as INDEMNITOR, and for other good and valuable consideration, said
INDEMNITOR agrees to hold INDEMNITEE, City of Quincy, and its various department and employees
harmless from any and all liability, loss or damage that INDEMNITEE may suffer as the result of claims,
demands, costs, including attorneys fees, or judgement or other actions against it by reason of any and all

work done by or on behalf of the INDEMNITOR in connection with the above-referenced contract.

INDEMNITOR,

By Duly Authorized Agent

Date:
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AGREEMENT

THIS AGREEMENT made as of the day of in the year

by and between the City of Quincy, Massachusetts, acting through its Department of Public
Works, hereinafter called the "City" and:
with legal address and principle place of business at
heremafter called the "Contractor®. The City and the
Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 WORK

L1 Contractor shall perform the Work as specified or indicated in the Contract Documents.
The Work is as described in Section 01010, Summary of Work.

ARTICLE 2 ENGINEER

2.1 The project design and construction documents have been prepared by the City of Quincy,
Engineering Department.

2.2 The City of Quincy, Engineer Department, 55 Sea Street, Quincey, Massachusetts will act
as the Engineer in connection with execution of the project work, in accordance with the
Contract Documents.

ARTICLE 3 CONTRACT TIME

3.1 The total Contract Time to complete the project shall be 150 calendar days, commencing
ten (10) calendar days following the effective date of this Agreement. No site work shall
be allowed between Thanksgiving and March 15, without permission, in writing, from the
City.

3.2 The Contractor agrees that the Work shall be prosecuted regularly, diligently, and
uninterrupted and at such rate of progress as will insure full completion thereot within the
Contract Time stated above. It is expressly understood and agreed, by and between the
contractor and the City, that the Contract Time is reasonable for the completion of the
Work, taking into consideration the average climatic range and wusual
business/commercial and industrial activities prevailing in this locality.

ARTICLE 4 CONTRACT PRICE

4.1 The City will pay the contractor for performance of the Work in accordance with the
Contract Documents, in current funds at the itemized unit or lump sum prices of work
items, a total agreed sum of $ (state the total amount in words):

as submitted in the Contractor's Bid Form attached to the Agreement.
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ARTICLE 5 APPLICATIONS FOR PAYMENT

5.1

Applications for payment shall be submitted by the Contractor and processed by the
Engineer in accordance with the Conditions of the Contract included in the Contract
Documents.

ARTICLE 6 PROGRESS AND FINAL PAYMENTS

6.1

6.2

The City will make progress payments on account of the Contract Price on the basis of
the Contractor's Application for Payment, as recommended by the Engineer, monthly
during construction as provided below. All progress payments will be on the basis of the
progress of the Work measured by the schedule of values provided for in the Conditions
of the Contract.

The City will make progress and final payments as provided for in the Conditions of the
Contract and in accordance with the applicable Massachusetts General Laws.

ARTICLE 7 LIQUIDATED DAMAGES

7.1

7.2

7.3

The City and the Contractor recognize that time is of the essence for this Agreement and
that the City will suffer financial loss if the Work is not completed within the Contract
Time specified in Article 3 above, plus any extensions thereof allowed in accordance with
Article 12 of the General Conditions. They also recognize the delays, expense and
difficulties involved in providing, in a legal or arbitration proceeding, the actual loss
suffered by the City if the Work is not completed on time. Accordingly, instead of
requiring any such proof, the City and the Contractor agree that as liquidated damages or
delay (but not as a penalty) the Contractor shall pay the City $ 1,000.00 per day for each
calendar day of delay until the Work is complete.

Provided, that the Contractor shall not be charged with liquidated damages or any excess
cost when the delay in completion of the Work is for reasons included in Article 12 of the
General Conditions.

Provided further, that the Contractor shall furnish the City the required notification of
such delays in accordance with the applicable Conditions of the Contract.

ARTICLE 8 ASSURANCE

8.1

8.2

The Contractor has familiarized himself with the nature and extent of the Contract
Documents, Work, locality, and with all lfocal conditions and Federal, State and local
laws, ordinances, rules and regulations that in any manner may affect cost, progress or
performance of the Work.

The Contractor has studied carefully all reports of investigations and tests of sub-surface
and latent physical conditions at the site or otherwise affecting cost, progress or
performance of the Work which were relied upon by the Engineer in the preparation of
the Drawings and Specifications and which have been identified in the Supplementary
Conditions.
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8.3

8.4

8.5

8.6

The Contractor has made or caused to be made examinations, investigations and tests and
studies of such reports and related data in addition to those referred to in the above
paragraph as he deems necessary for the performance of the work at the Contact Price
within the Contact Time and in accordance with the other terms and conditions of the
Contract Documents; and no additional examinations, investigations, tests, reports or
similar data are or will be required by him for such purposes.

The Contractor has correlated the results of all such observations, examinations, tests,
reports and data with the terms and conditions of the Contract Documents.

The Contractor has given the Engineer written notice of any conflict, error or discrepancy
that he has discovered in the Contract Documents and the written resolution thereof by
the Engineer is acceptable to the Contractor.

The Contractor agrees that the Contract Documents are sufficient in scope and detail to

indicate and convey understanding of all terms and conditions for performance of the
Work.
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed, by their duly authorized
officials, this Agreement in six (6) copies, each of which shall be deemed an original on the date first above written.
The Party of the First Part agrees to pay to the Party of the Second Part, upon satisfactory completion and delivery of

the aforementioned, the sum oft

Amount in Figures: $

Amount in Words:

WITNESS:

Approved as to form:

BY:
CITY SOLICITOR
BY: .
PURCHASING AGENT
P.O. #
Contract #:

The undersigned, in compliance with MGL,
Chapter 44, Section 31C, certifies that an
appropriation in the amount required for
this contract is available.

BY:

DIRECTOR OF MUNICIPAL FINANCE

OWNER: The City of Quincy

BY:

MAYOR

BY:
COMMISSIONER OF PUBLIC WORKS

CONTRACTOR:

Company Name:

BY:

Name:

Title:

Address:

Telephone:

(00520-4



NOTICE OF AWARD

TO:

PROJECT TITLE:

The City has considered the Bid submitted by you for the above-described work in response to its
Advertisements for Bids and Information for Bidders. You are hereby notified that your Bid in the
amount § has been accepted, provided you furnish the City with the required
Certificates, Affidavits, Contractor's Performance and Payments Bonds and Certificate of Insurance
within ten (10} days receipt of this notice to execute the Agreement. In case of failure to execute
said Agreement and to furnish said bonds and documents as stipulated in the Bid Documents within
ten (10) days from the date of receipt of this Notice, the City will be entitled to consider all your
rights arising out of the City's acceptance of your Bid as abandoned and as a forfeiture of your bid
bond. The City will also be entitled to such other rights as may be granted by law. You are required
to return an acknowledged copy of the Notice of Award to the City.

Dated this the day of 20

BY:

Daniel G. Raymondi
Commissioner of Public Works

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged by:

(Company Name)
Signature: Date:
Print Name: Title:

00510-1



CONTRACTOR'S CERTIFICATION

A Contractor will not be eligible for award of a coniract unless he has submitted the following certification,
which is deemed a part of the resulting contract.

certifies that:
1. it intends to use the following listed construction trades in the work under the contract:
2. will comply with the minority manpower ratio and specific affirmative action steps contained herein;
and
3. will obtain from each of'its subcontractors and submit to the contracting administrating agency prior to
the award of any subcontract under this contract the subcontractor certification required by these bid
conditions.

Contractor's Signature/Authorized Representative

B. SUBCONTRACTOR'S CERTIFICATION

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit
to the Prime Contractor the following certification, which will be deemed a part of the resulting subcontract.

certifies that:

L. it tends to use the following listed construction trades in work under the subcontract:

; and

2. will comply with the minority manpower ratio and specific affirmative action steps contained herein.

Subcontractor's Signature

In order to ensure that said subcontractor's certitication becomes a part of all subcontracts under the general
contract, no subcontract shall be executed until an authorized representative of the state/municipal agency (or
agencies) administering this project has determined, in writing, that said certification has been incorporated in
such subcontract, regardless of tier. Any subcontract executed without such written approval may been
deemed invalid.

March 23, 2012 00525-1



NOTICE TO PROCEED

TO:. DATE:

Project: Sidewalk Repairs — SUMMER 2012

You are hereby notified to commence WORK on or before
In accordance with contract documents the contract time is 150 calendar days. The date for

completion of all work is therefore

BY:

Name: Daniel G. Ravmondi

Title: Commissioner of Public Works

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by:

{Company Name)
Signature: Date:
Print Name: Title:

03/23/12 00550-1



Note: This form may be substituted with standard form issued by bonding egency,
PERFORMANCE ROND

KNOW ALL MEN BY THESE PRESENT: that

{Name of Contractor)

{Address of Contractor)

a hereinafier called Principal, and
{oorporation, parmership, mdividual)

{Mame of Surety)

{Address of Surety}

bereinafter called Surety, are beid and frmmly bovad unio

{Name of Owner)

{Address of Cwmer)
' heremnatter called OWNER, in the penaf sum of § :

Dollars

in lawfi} money of the Lnited States, for the payment of which sum will and truly to be made, we bind ourselves,
succesrors, and assigns, jointly aud severslly, fitmly by thess present.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into & cerfain contract with e

Qwper, dated the day of 20__, a copy of which is hereto attached and made part hereof for the
construction of*

NOW, THEREFORE, if fbe Principal shall well, truly and faithfilly perform its duties, all the undertakings, covenants,
termas, conditions and agreements of said contract during fhe original term thereof, and any extensions fhereof whick ey
be granted by the City, with or without notice 1o fhe Surety and during the one year goarantes perjod, and if he shail
satisfy all cleims and demands ineurred under such contract, and shall fully inderrmify and save harmless the City from
all costs and damages which it roay saffer by resson of failure to do 50, and shall Teimburse and repay the City all outlay
and expense which the City may inctr in making good any defanly, then this obiigation shall be void, otherwise to remain
inx full force and effect. :

006101



Note: This form may be substituted wWith standard form fssued by bonding agency.

FROVIDED F URTHER, that said surety for value received. bereby stipulates and agrees that so changs, extension of
time, alteration or addivion w the wrms of the Compract or to the WORY 1o be performed therewmder or the
SPECIFICATIONS accompanying the same shall in any way affect its obligation on fhis BOND, and it does hereby
waive notice of aty such change, extension of tme, slteration or addition the terms of the Contract ar to the WORK
or ity the SPECIFICATIONS,

FROVIDED FURTHER that no fing setflement between the OWNER and the CONTRACTOR ghall abridpe the right
of any beneficiary hereunder, whose claim may be unsatisfied.

"IN WITNERS WHEREOF, this instriment is executed mo counterparts, one of which shall be deemed an original,
this the ___ day of 20,

ATTEST
Principal’s Secretary Principal
(BEALL BY,
{Address)
(Witness as to Principal)
{Address}
{Surety)
ATTEST:
{Surety Secretary)
[SEAL]
BY:
(Wimess to Surety) {Attomney-In-Fact)
(Addrzas) {Addrass)
NOTE: Date of Bond musi not be prior to date of Confract, If Comtrentor ig Partership, all partners shoaid
sxecute hond,

IMPORTANT: Sursty vompanies exeruting bonds must appear an the Treasury Department’s most current Hst
{Circular 570 a8 amended) and be authorized to transact businese in the State of projects’ location.
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Note! This ferm may be substitebed with standard form issued by bonding BPERCY,

Nete: This forms may be substitated with standard fﬂrm issned by bonding ageney.

PAVHMENT BOND

KNOW ALL MEN BY THESE PRESENT: fhat

(Mame of Contractor)

{Address of Contractor)

8 hereinafter called Principal, and
{cotporation, parmership, mdividual) .

{Name of Surety)

{Address of Suresy)

hereinafter calisd Surety, are held and firmly bound unto

{Name of Cwner)

{Address of Owmer)

hereinafter called OWNER, ir the penal sam of: §

(Drollams)

in lawful money of the United States, for the payment of which sum will and truly io be made, we bind onrgebves,
suecessors, and assigns, jointly and severaliy, firmly by these pragent,

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered info a certain contract with the

Cwner, dated the day of 20_._, a copy of which is hereto attached and made & part hereof for the
comstruction off '

NOW, THEREFORE, if the Principal shell promptly make payment ic all persons, firms, subcontractors, and
worporations frnishing materials for or performing muthorized extension or modification thereof, inclnding all mmounts
due for materials, lubricants, ofl, gasoline, coal and colcs, repairs on machinery, equipment and tools, conswned or used
In connection with the construction of such WORX, and all ingurance preminms on said WORE., ard for ali labor,
performed in gnch WORK whether by SUBCONTRACTOR or otaerwise, then this obligation shall be void, otherwise
to remain o full force and effect.

00615-1



Note: This form may be substituted with =tangard fonm issued by bonding agency,

PROVIDED FURTHER, that said surety for value received herehy stipulates and agrees that no chanee, extension of
tme, slteration or addition to fhe terms of the Contract or i the WORK. o he performed thersender or fhe
SPECIFICATIONG accompanying the same shall is any way affect jte obligation on this BOND, and it doss harehy
waive notive of any such change, sxtension of tirne, alteraticn or addiion to the terrns of fae Confract or o e WORK
or t the SPECIFICATIONS.

PROVIDED FURTHER that no fing! settlement between the OWNER and the CONTRACTOR shall abridge the right
of any beneficiary hereander, whose claim may be unsaisfied.

IN WITNESS WHEREOF, this mstriament s exsouted in w SOEBEYREN, 0ne of which shali be desmed an ariginal, -
thisthe _ dayof 20 .

ATTEST
Principals Secretary Principal
[SEAL] BY
{Address)
{Witness as 1o Principal)
{Address)
{Buresy)
- ATTEST:
{Surety Secretary)
[SEAL]
BY:
{Witness 10 Surety) (Aftorney-in-Fact)
{Addresz) - _ {Addregs)
NOTE: Date of Bond must not be prior to date of Contract, If Contracior is Bartnership, all parmers should

execute bond,

IMPORTANT: Surety companies executing bonds nmist appear on the Treasury Department's most current lisi
(Circutar 570 as amended) and be anthorized t ransact business in the State of projects’ location

(06152



CERTIFICATE OF INSURANCE

This i 1o sertify thay the {Company) hes issust the polisies Listed belis, that
these policies are wriyter in accordsnce with the Company’ & srandard policies and BRUGTBRMONTS, exned £8 indiczted
belaw or as acted 14 the atinchmerts macewith, whith polioies snd endorsemsnts will be made svailzble to ENGIRSER
and OWNER UFDN raguest, that they provide ooverage and limits of Liability shown with respect to the insurance
imdicated that they srs in force an this dete, that all deductisle amounts are indinaged below, End That this
Gertificate iz fernish in sccordance with snd for the purpase of satistying the reguirements of OWNER and EMBINGER

in connection with the mwars and performense of & contraot ar glreenent oatesen ’

e [DHNERY, and

% wame 5T Ingureq
- Address of Insured
2. Location snd Deseription of Work

Projest Gontract ho.

Covgrage and iimits of Liability

(a5 3east as shown pelow

Bodfily Injury Property Deoage
_ Liability Lisbility
Poliny Effegtive Expiration Esch Each
Nushar pate Date fecurrarnoe Agpregnts Qoeurrense  Aggregate
A, Duner's Protective Lishility has besn isened ot the expense of Above Insured
te Dungr,
$1,000,000.  &1,080,200, 1,000,000, $1,086,000.

$1,600,003.  $1,000,000, £1,800,600, 5!, 080,000,

Inciuging: 1. Operetions Premisas 2, Contracter’s frotective  3.Contrattusl as Below  4.Produsts/Sonpleted
Gpergtiony E. Personal Iinjury ’

............... au»-..-......_--...‘.-.......“.m.ﬁ.u.._--.--...--...-n..-u..w,,“.u...--........-........,.....,-...-.-..,..,.,.,. B R R R P,

G Auto Liability Each Each Each
including 1. Ouner 2. Hirad 3.  Non-owned Perenn Accident Actident
$1,000,000.00  §1,000,000. $Y,0600,008,00
8. Korkmen's Compensetion Compensetise Statutery Stats‘s

Doverage B Limite 31,000,000, if mpplicable

E. Builder's Risk Insuranze . ALl Risk Sompieted Vaive Tors

GONTRAGTUAL LIABILITY

CONTRADTDR shall ar all tipes indemnity and save harmless OWNER, ENGIMEER and their respoctive officers, asents
and empioyess on account of eny ang all ciaime, damages, losses, litigation, expenses, counsel Tees ang
sompensation arising out of injuriss (incluging tieath) sustained by or ailsged to have besn sustainag oy the
offipers, agents and erployees of eald OWNER o ENOINEER or of DONTRADTOR, nis subsontrastors, or material men,
and from injuries {insluding death sustained by or slieged to have been sustained by the publie, any or all persons
or O° naar the Work, O by any other person or propertiy, real or personal {ircluding property of said OWNER or
ENGINERR caused i whole ot in part by the agts, omissione, or neglect of CONTRACTOR inclpding but not Limited to
any nepiect in safeguarding the work or through the use of unagoeptable materials in contracting the Work by
GONTRAGTOR, any suboontracter, suferisl wan, o~ snyone directly or indirectly amployad by tham or apy of ther while
engaged in the performance of the gontrast, including the entvire elapsed time Trom the oate ardered o start work
or the actual start, whichever otours first, until oompletisn 6f the one year gorrection period, zs cerfitist by
UWNER or EBNGINEER,

Policies A, B, ¢ & D shell remain in effect during the one vear corrsction period.

Such insurancer as is heredn certifies applies to ell operatioms of the insured in (}mmectiun.wi‘ch, and nepessary

and incidental ta, the work harein described st the locations stated,

It is hereby understood and agreed that the above policies willl aot be restricted, suspendsd, meterially shanged,
por canceled without 35 days advange notice oy registersd mell to DHNER ang ENGINEER. .

1

Authorized Represeniative Signature Address
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CERTIFICATE OF WORK START-UP
BY MINORITY/WOMEN BUSINESS ENTERPRISE

This form i 0 be submitied to the Project Adminiszator and the MBE Complianee Coordinator within ten (10} days
efter commencing work by the MBE or WBE, 4 separate form must be filed far sach MBE/WEE involved in the
praject. Be sure to indicate whether this form is being filed in accordance with the oniginal oy a revised schedule of
-partivipation.

Contract ¥ Date: : L 20

Coptract Title:; Project Location:

Gensral Contractor;

Subconsacior:

(Please indicate [ | MBE or[ | WBE)
DESCRIPTION OF MBIL/WRE WORK (LETTER OF INTENT)

Description-of Activity and Total Participation®

MBE/WEBE Work to Comraencs op MBE/WBE Amoumns §

] Originel Schedule OR [ 7 Revised Schedule, dated

Hthe work start up date or description of aetivity are different om that Hsted on the Lottsr of Tneent or Contract, piease
explainy (if more space is needed contime on back of sheet).

T hereby certify that all work fisted in the Contract/Letter of Intent (or upproved changes thereto as explained above)
will/have commence(d) on -

.20 and that the above amount of these services is the Tue amount,
Genersl Contracter Sub-Contractor
{Authorized Original Signature) Date {Authorized Original Signatare)
Title: Titie:
Address: Address:
Tel#{ i Teld#{

INDICATESTATUR] IMBE ORI ] WRBE

*Attach a copy of the Letter of Intent,
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QUARTERLY MBE/WBE ACTIVITY REPORT

REPORTING PERIOD
Contract Title: Project Location:
General Contractor:
Contact Persorn; Telidf ¥
Subcontractor;
{Please mdicated [ [MBEor[ ] WBE)
Contact Person: Tel#{ j

Compliance Manager (City/Town project logation):

Address: . Tel#y 3

CONTRACT BILLING THIS QUARTER

Amount Billed Ey Geners) Contractor during Quarter: 5

Amownt Biled by [ IMBE ar{ ] WBE during Quarter, §
CONTRACT BILLING PO DATE

Total Amowmn: Billed by Geue:r%l Contractor to Daw )

Total Amonnt Biled by the ! TMBE or{ | WBEtw Date  §
PAYMENT INFORMA'TION

Total payments made 10 [ | MBE or { 1WBE during Quarter &

Totgl payments made to | ] MBE or[ | WRE io Date; §

Discuss any probiems, adinstments or major milestones encountered during the reporting period (if more space is needed,
use the back of the sheet):

CITYFOWN COMPLIANCE MANAGER ‘ GENERAL CONTRACTOR
(Authonized Original Signaiure) Date {Authorized Criginal Signature) Date
Tel#{ ) Tel#( )

Separate form must be filed for each MBE and WBE involved in the project. Submit copies of canceled checks 1o the
MBE/WEBE with this report.
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MINORITY BUSINESS ENTERPRISE/WOMEN'S BUSINESS ENTERPRISE
CONTRACT COMPLETION VERIFICATION

Within thirty (30) days of submission by the General Contractor of the Fing! Py Estimate, verification of 2] MER/WRE
participation in the Contract must be subrfited 1o the City.

This form must be completed (Original Signatures only} and Forwarded to the Crty's Contract Compliance Officer (DPFW
Administrative Assistant), 55 Sea Street, Quincy, MA 02169,

W R Ol B et e e R e s ek SRR R R g Hask Al S R R e MR R A e e kb
OWNER
Narme of Owner Contract Name/Number
{Authorized Representative Name) {Title}
. kb g 3 # e b oo 2 e s she e e sl ook e o SRSl e e s e o ol M B e MR e 39 42 e o dba o bl = e s g s th s ot
GENERAL CONTRACTOR
( )
Company Name Telephone Number Contract Name/Number
Sueet Address Confract Accepiance Date
3 .
Chy/Town Zip Code Congract Bid Amoum
¥ W A R ok e sk e Aok ol e ok ® ke be Wk RS

{Circle One) MBE WBE SUBCONTRACTOR

ki ! /
Company Name Subcontract Amount ist Payment Daie
3 .
Srest Address Total Recetved Last Paviment Date
— 3
Chy'Town . Zip Code Telephone Number

Signatre — Title

ok REa R S A A SRR RO ot el e e LA et S M S o o B R et s g ook ook s s sl

Lise separate copies of this form for each MBE/WBE contractor.
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STANDARD
GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT
Prepared by
‘Enginsers’ Jotnt Contract Documents Committes
Essued and Peblished Jointly By
PROFESSIONAL ENGINEERS IN PRIVATEPRACTICE
A prociiee division of the i
The National Sotiety of Professional Enginéers
- AMERICAN.CONSULTING ENGINEERS COUNCIL
mmmc:m SOCIETY OF CIVIL ENGINEERS

CONSTRUCTION SPECIFICATIONS INSTTTUTE

This Gocememt has been approved sad endomed by
The Asnocizied Goneral Cunmmnrslufﬁmim

These Gemert] Conditions bave been prepared for used with. the CITY-Contracior Agresments (o, 181 -8-4-1 or

191-8-4-2, 1983 editions). Their provisions are interelpted sd & shings in sne may secessitate & chompe in for

others. Cortmosnts comeerning their wsage sme contained i the Conmremiary on Agresmmenats for Enginesring Servics

and Comract Docunets, No I910-9, 198! =difion. For puidsnce 5 the prepamtion of Supplemeantery Conditions,

see Cride to the Preparation of Supplementery Condidons (No 1910-17, 1985 edition). Whey biddimg Is invalved,
. the Srmdard Form of nstraéBoms t Bidders (N 1910-12, 1953 edition) ms be ueed. _
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TABLE OF CONTENTS OF GENERAL CONDETIONS

Article
Mumber  Tide Pope
i pEDTIONS | " goroes
2 PRELIMINARY MATTERS : 00700-8
3 . CONTRACT DOCUMENTS:
INTENT, AMENDING AND REUSE | 00700-5
4 AVAILABILITY OF LANDS: PHYSICAL CONDITIONS:
'REFERENCE POINTS 00700-8
5 BONDS AND INSURANCE G0T00-11
6  CONTRACTOR'S RESPONSIBILITIES 007014
7 OTHER WORL 00700-19
8 CUYSRESONSBILITIES 0070025
9 ENGINEER'S STATUS DURING CONSTRUCTION 0070020
16 CHANGES INTHE WORK 00700-22
11 CHANGE OF CONTRACT PRICE o 00700-22
12 CHANGEDFCONTRACTTIME | o026

13

14
15
16
17

I8

WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OF. ACCEPTANCE

OF DERECTIVE WORE. , S eUTeT
. PAYMENTS TO CONTRACTOR. AND COMPETION ooaess
SUSPENSION OF WORK. AND TERMINATION DOT00-32
nmém'ssmmmm AND CONTRACTOR 00700-23
MISCELLANEOUS - | . oDTRe-34
STATUTORY REQUIREMENTS IN GENERAL 00700-25
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INDEX TO GENERAY, CONDITIONS

Acteptance of bnstrance . L Lol iol.a ..., 58258
Averss o e WOtk L 132

- Amentment, Writien | defiaifon of ... ... s 1
Apphicanon for Payment - defmion of . .. ... ... .., ]
Arphcation for Poyment, Final ... ...,
Application for Progress Payment ., ., ....o... ... 142
Apphication for Progress Payment™ review of .. 14.4-34.%
Authorized Yarstonin Wotk . ... ... ...l B8
Availability of Lande ... . .ooLoia i 4l
Award, Novex of -defined . ... ....... chrvarasinns )

Before Starting Consmuction . .. .o ... .0, 2527
Bid - 0efiniBon 6f. . oo it i e e e ]
Bonds and Insuranee -ingeasral ., ... L. L8
Bouds - defisifionof, ... ... ... ... s
Bonts, Deliverv of ..o o2
Bonds, Performance aod Other . .., .. ..., .. 31,52

Change Order - definition-of . ... . ..o i, |
Change Onders~ o beepeomnd ..., .. ... O L
Change Crders — msructionsforms ... ..., LY
Changesmthe Wark . ..o oo it eeun.., 18
CITY May Comrest Defersive Work . .. ... e 1344
CITY May Stop Work ... oo oo insenen. s 1300
CITY May Suspend Works, Tenmdnste . ... 15.}-154
CITV' Dy wo Breoves Chonge Omders ... ..., il
CITY's Lishility Toswranee .. vvinvnvan. 5.5
CITY's Bepresentarive - Enginess fo gerveas . ..., 5.
CITY's Respomsfbiiges - ingeneral ......... ... §
CITY's Sepurate Representative atsite . .....,... 93

Cladrms, Waiver of - on Finad Paymest .. ....... .- LIS
Clarificaions and Iowroretstions . .............. 04
Cleaning . .o LY
Complegion. .. ............... [ 14
Compietion, Substentiel , ..., ... s IR TR
Camfiict, Brvor, Datoropancy - Commactor

To Report ., ... A . 3 |
Consirustion Machinery, Epeipment, ¢tt, .. ...... 6.4
Cominuing Work . ...... Foramrranrnrenn vree. 628
Contract Documents - smeadiing s

supplomenting . ... ... oL 34358

Comract Documnents- Reuse st ... .. .... 36
Contact Price, Chingeaf .. oiivnnn e nnns It
Contrast Price ~defmition ... .......0ioeen.n... i
Contactor May Stop Werk or Tetminars . ., .., ... 155
Contrecter's Continiteg Obligation. .. ......... M.15
Contractor’s Duty 1 Report Discrepan

inDecumentz. ..., ..., ... e 15,32

......

ceen JAID -

- Degfective Werk:, Acoplaneeof .............. 13.0

Conrarter's Pee - Cust Phys ILASE LS, 116-10T
Contracter's Lishility Insurance ... ... .. .. .. 53
Contrector's Resporsibiiities - ergonessl ... " ... _ &
Contractor's Weermty of Title ... _......_... .- 143
szmrs»athw.,- 7
WW@W . ¥

Comection Peviod, One Year oo oo, . .. .. 312

Convection; Retnoval o Acceptmes of

Drefeetive Work - mgeend ..., 12011534
Custfumciezzm T SO & 7 -5
Cost 6 Work o vie e, N S V- 3 5

verbareaaans 1

oy

Defeﬁfmwm;&nmﬁmcrﬁmvﬁuf......uw.ﬁ
Difersive Work - inpeneml ... .. J3, 147, 1400
Defortive Wodk, Rejecting ........... U eeo 86
Defindtioms ........ s chanaan R |
m&mamm.m
Drispuies, Deecisions by Haptoeer ... . 210010

B R ¥

R R T T DY ) 3 |
Bffective tais of Agreconat - defimition el .. ... ..., H
Bopineer . definitivn.of R
Engineer's Dedisions ..uouuiurave..,., .. 9.10-0.12
Haginesr’s -Notice Work is Accopmble ., .. ... 14.13
Engmeer's Reoomunendstionof Payments .., 14.4, 1413
Einprineer's Responsibiites,

Lindefions on ... ...l LT BUBWBLIE
Engim“s&%ﬁmﬁ:gﬁbnmﬁm»iagwm.... g
Equipment, Labor, Materiglsond ... ... 6265
Equivalent Materials sod Bguipment .. ... ... ... £3
Explorations of physicel conditions ....... ... . 42}

: -Fm,%ummﬁwﬂum?hm,............. R 3 W -

Ficld Order - defmitionof .,..........._...._ ve
Field Order - issued by Boginess .........., 3.5 5
Final Apmlication of Pryment ... .............. 14.10
Fioal Inspection, . ..,.,._. e 14.01
Final Payrent and Acesptanen ... ..., .00, .. 1413

Final Payment, Recommmedation of .. ... . 14,13-34.14

Cremesnd Provisions .. ...._.............. 173174
R |
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General anmmr:nts pmmpai

Refommmsto ..o on.. 25 44, 64, 6.6-6.7, 6.2’3
Givimg Hotee ..o i 17.1
Guseamtes of Wosk - byC‘-em:am .......... .. 13
Indemeificelion ... B33
Inspection, Foal ........... Peeemereir e 1411
inspestivn, Tesswmd ........... eareanenes 133
Inpirames, Bonde end - in geoeral . creeies 3
Insuvenes; Cortifficams ol . ..o oiaiia .. ....'? 5
Enpwranee - somplsied L S 53
Insewmmer, Contractor's Lishillty ... ..o ..... L 53
Inturamee Contrectual Liability ................ 54
Insurence, CITV s Lisbifity ... ... onu oo, 35
- Insurente Popenty ... .. I 2. 7

. Inmmanee - Wmcﬁfmgim PO |
Intent of Ouumbmmm .............. 33,004
Interpretitions snd Clerifications ... ..., ... .. 94

Laws and Begvinfons - geteral oo voviee i nnsve, Gl
Liahiiity Insrrsses - Conteatir's .. .vve.. . 53
Linbiftty Semremes - CITY 5 o oo nn e 58
Liens-defimiionef ... ... .. ...inin.n.. 147
Lirmitetions on Bngineer’s
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Materials aod nantpment - fmxxshedbyCmmm
interizle sad eguivment - aat

'inmrpmatmii:xfwm P 7
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Mulﬁrpﬁzmmm B 7
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Notice of Acceptability of Project . ... ...... .. 14.13
Notice of Awerd - definfifonof .. .coovve v vnnnin, 1
Notics to Proseed -~ defimdfional. .. ...o.ooue.ou,.. 1
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS

Wherever ased in these- General Conditions or iy
tie other Comme! Documents, the following e have
the meanings ndicated which are appiicable t both the
singlar snd ploral thereof:

Addends - Written o grephic. insmimnents issued prior
the vpening of Bids witick tlerify, comsrt or change the
bidding dosunents or the Contract Documents, -

Agency ~ huy Fedenl, Stz, or County Depmriment wh o
boy citier whonity, furisdiction, Setptory, reguistery
muthority mdior o financia] interest in tie project

CONTRACTOR eoveting the WORE o be perionmed;
aﬁm’&xmmmmmmamhs&wm‘ltmm
sl makes o part faereof i provited fherpin,

Applieetitn * for Pavment - The form sccopied by
ENGINEER which i to bt wsed by CONTRACTOR im
Tequesting mogrss or Hnel pavinents sad which is w
inchuie ok suppotting. dommentation ex is required by
tive Contrast Bocuments, '

.Biﬁ-%aﬁsru:pmpumlnfﬁmhiﬂdu—mhmﬁmdmﬁm-

presaibed fom seing forth the prices Sor e WORE
b performed

. Bidder -~ Any individeal, . parthersidp, joint vennns,
: 'mm‘maﬁmmbnﬁﬂing:amﬁhmkywﬁmgh
' mwﬁwﬁmdwprmzﬁv:'furéz&pmwwnfpmfmning
sl somsmuction endior sonssruttion related sorvices md

* Bonds --Bid, performencs aud payment bouds and oder
instrumeats of secumity,

Change Crder - A dostmest  recommendsd by
ENGBIEER, which it signed by CONTRACTOR mnd
CITY and sufhorizes sm sddition, deletion, or mevision i
the WOBRL, or an adjusﬂnmthﬁ;ccgmactﬁﬁmurthe
Corntract Tiree, ivsped o or efier the Bffective Date of tae
Agrooment .

Conditions of the Contrast —~ The combined Crenerat and
Suppiemenmry Conditions; Special Condifiony wd the
Agreement '

Contract Dooements - The Invitation o Bid, nsmuctions o
Bidders, Agresiment, Addends (which pertain w the
Contrzet Docwmesniz), CONTRACTOR': Hid (nciuding
dorumenation accompanying the Bid md any pos-Hid
docementution submitted prior o e Nogice of Avrzrd)
wien grached a5 an sxhibit to the Agresmen, the Honds,

these Gromern] Conditions, the Supplementery Conditivns,
&a'ﬂpﬂdﬁmﬁmmdﬁmmeingsasﬁ:emm Tt
specificslly fdentified & g Agresment, mpether with all

— md s iesued -
purssient %0 pevaremmhs 1.4 aod 3.5 on or &y the Effective
Dae of the Agresmunt .

Contract FPries - The moveys paysble by CITY w
CONTRACTOR unider the Contraer Dovvrents s spted
w the Apmeement mjmm%cmvﬁmufamg
Mh;ﬁlamoﬂfnit?ﬁm'ﬁfor}:}.'

&Wrm-,mmaféays{mnmdzs

provided in pavagraph 172} o fhe date stamd in fhe

Agresment for fhe completion of the WORK,

com&mmmmm,ﬁmmmmmm
whummmmhmﬂmﬁ@mm

m-m&mw&mm@wmm
WORE. refors o WORE thot i :

14k or 1410

Maﬁgs~ﬁ:dmwﬁgswfduhshewthcahmmd
setpe of fhe WORY b be performed med which beve besn
mwwwmﬂmmdmmmm
the Contrart Diornmmentz, . '

Effective Date of the dgreement - Too date indicsted in e
Agresment an whizh it beconwe efetifos, bt i no soch
date I intficees iimsthzdatsmWhichth:Agtwmmt
éssigne&mdeiimedbyﬁmiastafﬁmmmstaﬁgn
wmd dediver,

ENGINEER ~ The pereon, firn er corporation pamed s
ek i the Agresment, ' :

Field Ordder - 4 written order jssusd by ENGINEER which
orders mieer chanpes i fie WORK in weeordance with

‘permanEnh 9.5 bt which does got involve a chenge in the -

Conteaet Price or the Comtraet Time.

Geners! Regwirements - Seciioes of Division | of the
o

Law:mdﬂcgufafionr!.umarﬂegzl&ﬂbm- Laws, rules,

. Teguiations, ordinances, codes radior prders,

Netice of dword - The wﬁmllmﬁm by CITY 1o the
eppanet sucenseful bideer soating thar upoT complisnes by

006700-6



Fofite to Provecd - A written sotize piven by OITY w
CONTRACTOR. (with & copy wo ENGINEER) fixing the
dazee an whichfor Congart Time will copmmars @ mm znd
on which CONTRACTOR shall st t perfonm
CQNTRACK}R‘E obligations wnder the  Commst
Dovermentz, .

ORFNER/CITT - The City of Quinty, Massachusatts mod/r
its anthorized representatives, offisess, dasignzied cunirmet
awardmp  authority, Engiwesr sdfer  constmcion
menggTracat nevsennsl with when CONTRACTOR hos
entered dnfo fhe Agresment snd for whom e WORK: iE 3
be prriommed.

Partial Utilisaiion - Plazing s pottion of i WORE. in
serviee for the purposs for which it iy imtentted {or 2 retated
purpase) brfors renching Sobmmntial Complation For alt the
WOREL :

Project ~ The total construsion of which fhe WORK. o be
provited wnder the Contract Documents may be the whols,
or.z part &5 indicnted sisewhere infhaCumi}um

Project Momua! ~ The Invietion o Bid fntrections i
Bidders; Bid Fomr -Agreesen: Bosds:; General and
Suppicmentry Conditions; Tetimine! Specificuiions
Drawings; md Appendicer.  These imddivides! snetione
sonstitute conditions of the conteact, j

Resident  Project Represemtatie - Toe  amfhorived
ropreaemtative of ENGINEER whe s swigred m the gim or
ey part thevenf,

Shap  Drawings - All drawings,, disgrems, - Thestarions,
scheduies and other data which arespeiéfically prepared by
ar for CONTRACTOR o [ustrate some portion: of fie
WORK and ali Hissirstions, broshures, sandard schadnles,
performance  chans,  ingrustions dinprens, snd  other
infmmaﬁnnpmpmad-bya&qmﬁmmdmhpimd by
CONTRACTOR tw llinstre mnteriel or ermipment for
some portion of the WORE,

Jiee —Tntspmiﬁcmaﬁjmmmdkmhﬁngmem
upos: which fhe constuctions work &s pooformed.

Specifications ~ Thoss portions of the Comtract Decumments
consisting of writien wshmicsl dexcrintions of roBterialy
couipment,  oustucion systeme,  standwds and
workenanchip as mpplied o tie Work and  ofber
eimipgsiativeg demils applicabic themtg,

Subcontractor - Aw indivithe!, firm o comonstion Baving
o direst confract with CONTRACTOR or with any other
Subcortractor for the performenes of # patt of fhe WORK
of the sits.

SusPistemretice] Complegion - B shall mesr that sither the ‘Work
rquired by the Congact hes been conmised except for
work baving a Conwact vaiee of less than ons percent of

Mﬁ&mndjammmlmmpﬁm,waﬁ of the Worls ba
bmmbm:xﬁzjiymnxgzi&ndmdmadmﬁx:ﬁty’sm
mptfurnﬁnminmuyplmarmssﬁs&mnymﬁ:im
tivat do not waterially topair the usefitlness of the Wodk 2
required by fhes Contrazt, 5
Supplemeniery Conditions - Ths part of the Contvas
Drocoveents which emends or spplemeatsthese Gemers)
Supplier - A remefertier, fabrizater, sopplisr, diziribntor,
matzrisimen or vendor.

Undevgronnd Fagilifies - ANl pipetines, . conduits, dues,
cables, wires, mamboles, vaulis, mnks, tmoeis, orother
wech faciifies of amthromats, apd my encesemsns
mﬁmgmmd'mﬁnﬁ&myuﬂheﬁxﬂawingmmm
producs, wiophone or other  commmmiess oz, cable
tlevision, sowapz wd drainegs romovdl, treffic or ofher
contol syRises or water, S :

Dnit Price Work - WORK, 1 be paid for o th basis of

Wm-%mmmm or the varioys

-sepuratoly ideatifinhle. parts . thereo!  reguired 1o be

fummistied wnder the Contract docoments.  WORE is e
resalt of porfomesy  serviees, fumnisting  lebor wmd
ﬁnnz&mgmd%gmmmsmdmmm
the constuchion, &l s requived by fhe Commct
Do,

Work Directive ‘Chamge - A written directive . @ -

- CONTRACTOR, jswued on or after the Bifective Date of

the Aprecmsnt and signed by CITY and recommmended by
ENCGINEBR, ordering an sddition, deistion o Tevision @
ﬁ:sWﬂR&mmdmgmdiﬁzﬁngurmfum
physiquondiﬁunsménrwﬁcﬁﬁwWORK is o he

‘pﬂfwmndmmwﬁadm'.mhélm'tumml

emwrpeusics wmder pasersoh 635 A Waork Dnrcoiive
Change may not change t0 Contrazt Price or the Contrast
tirme, bmkmridmm%thmpmﬁmm&tﬁmﬁmchmwg:

. directsd or documented by 2 Work Directive Chsnge will

be invorporated in e subseguenty issusd Chumge Cnder
foliowing pepotistion: by the parties ws 1§ wfent ¥ any,
m%ﬂmaa‘mwwm?mmmﬁm
Baragranh 102,

WﬂmdmunAwmmafthz Contract

‘Dummﬁgaﬁbymmdcommlimm

efter the Effective Dmte of the Agreement and normafly
deating with ths aonenpinesting or nowdechuical mter
than sictty  WORK-related sspects of he Comiract
Doruments,

ARTICLE 7 - PRELIMINARY MATTERS
Delivery of Bonds:

007007



262 & preioninary schedule of Shop Dirmwing

21 Wien CONTRACTOR defivers the oxsnwied RATESSnS,

Agreerneinty o CITY, CONTRAUTOR shell also debiver to

CITY such Bomds a5 CONTRACTOR way be vequired o 263, = prefinimery schedule of valnes for 21l of the

frrnish it avcordance with paragomh 5.1, WORK which will include guentiec and prives of items
] ‘ sppregating fhe Contmet Price st will sobdieids the

Capies of Documernts; ’ : WORK. into component parts i sufficient detail fo sorve n

ﬂzabasisfurmgempmymmmdmingemuﬁm Such

2.3 The OITY shedl fermish 4o CONTRACTOR wp 1o pﬁmwﬂliﬁs&uﬁ:mapﬁmpﬁamnm.ofmmﬁmd

frce copies (Unless ofborwise spesified @ fhe profit applicsble % cach iz of WORK which will be

Suppiesentzry Condifiony} of fhe Contract Documents ag - confimed in writing by CONTRACTOR # the thme of

e masonably nocessary for the execution 6f the WORK muhrnissing, L

Additions] copies will be fumished, upon reguest, at the

oozt of reproduction, 27, Befors weofion of  the Agroement,  the
- CONTRATTOR. shall dsliver to the CITY with 5 copy 1o
Commmesnicement of Comtrart Time: Notice io Proceed: the Bngineer, Certifientes of Insstanee {md ofher pvidsnne
wuested by the CITY) which: the CONTRACTOR &
2.3, The Conmrset Tiwe will commenes o run on the vequiret] o purchass s wisintain i sccordence with e
fifreonth, duy sfver the Bffective Daie of the Aprement requirtments of Atticle 5, ar appticable,
antlor within gn calesder days afier the fsseance of 2
any mz after fe Rffective Date of e Apresment-oniess ‘ . .
munuelly pgreed ofhgwise. The Contract Time will 28 Within twomty days-afier fie BfSeetive Date of fie
commsnes 0 g on fe sixieth dey afer the day of Bid Agrezmest, bat before' CONTRACTOR. stzrts WORE
opeteg o e Sfwomth day afir the Bffective Date of the site, & confernics atended by COMTRALTOR,
Agreement, whirhover date iz sarkior, : ENGINEER, s offets. a5 sppropriste wil] be held to
' discues fhe sohedwles vefeoed to in paivemmsh 2.6t
Siarting the Project: ‘ . disouss procederss for kimdiing Shop Drewings s afiee
: .- mhmﬁtﬂssudﬁxmmg_&ppﬁmﬁm*fw?mymn
© 24, CONTRACTOR siafl siert o perform the WORK and to estebiish # woridng mdsmtanding mmong fis particr
on the et when the Contract Tinos comrmesces w mm, but s o the WORK. o
mo WORK shall b2 dowe gt the site prior i the dats oo ‘
which the Contrast Time commences t run. Finuliving Sejedilen:
" Before Storting Construction: R 28 At least ten daye befors submission of the first
. e . Appﬁwﬁm&r?mmﬁamﬁ&mm'mwby
- 25. Before underisbing cach pmt of the WORE, Gﬂm&mﬁmmﬁaﬁmmm
CONTRACTOR hall cwefally sy snd oorpace fhe will be beld to fnalize scheduies submited in acpordmee
- Congract Documents and sheck and verify poinent figures with perameph 2.6, The finckired progyess schedile wil
shown thereon mnd 8l wpplicabis field measwrements, be acospmable 0 ENGINERR a8 provitding an oiedy
- CONTRACTOR shell prommtly report in writing 1 progression of the WORK to complovion within ise
ENCINEER: sny . conflist, emor o discrepancy which Conteact Time, bt smch mecoptance will nisktivr impor on
CONTRACTOR. may discover and shall sbixin 2 written ENGIMEER respansibiitty for the progress or Echedulngy
intopromiion. or choificstion frem ENGINEER befire of the WORK nor wlieve the CONTRACTOR fom fll
- proceetding with sy WORK effected thereby: however, respongibility therefor.  The fissdieed sohednle of By
COMNTRACTOR shell mot be Hshie w CITY or Drruwing submaissions will be evcoptbie to- ENGDIOSER a
~~ENGINEBR. fr faihore to report sy oomilict, emr or © providing & wotkeble armpement fiom protessing i
Ldigcrepeney  fn the Conmect Duocimests,  wmdess submissions.  Tho finaiized schedule of vabies will be
CNTRACTOR harl echenl knowledpe. thevent or shouid sccepmble to ENGINEER as to foom and suizstance,
reasamably have known therenf, C
. ‘ ARTICLE 3 - CONTRACT DOCUMENTS: HVTENT,
2.6  Within mn days afier the “Notice %o Prooeed™ AMENDING, REUSE '
{umiess ofireawize speciiied m e Gonessl Reguirerments),
CONTRACTOR, shall submit tn ENGINEER for roview: Irtemts
26.1. 2o ectivted progress schedulr indisating fhe 3 The Contract Destmems eorrprise the enfire
starting and corgpieton dates of the various stages of the agresaent between CTTY and CONTRACTOR SURCETING
WORK: ) the WORE. ‘The Contrect Docummats are complemenry:

wizsxisc&{iadfmbynnsisasbindmgasifm}iad for by
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sll.  The Comtrest Documenss will be - constred mn
actordance with the Jaw of the place of thr, Prject,

3.1.1 Bach et evary provision of aw znd clause required
by lmw-to be inserted in fhese Contract Docwmesis shall be

Seewed to e insoied herwin, and they shall be read end

enforeed #s thovgh they were incinded hersén, and i
Through misiske of othrrwise, mny sock provision i not
msened, or if not eomectly imsered, then wpos fhs
applicanion of either party, the Contrast Docwmmmts shall
forthwrith be physically ameetied to make such fnserion,

32 B i fhe ent of the Contract Documents bo
deseribe 4 functionally commpiete Project-{or pert therend)
be construsted in peoodence with the Contract Docwmente,
Axy WORE, materinle or equipment that may reasonshiy
b infurred fom the Contrant Docwmens: as being regutmd

to produce the gwended result will be supplied whether ar -

net specifically calied for. When words which have 5 trell-
kwwn techmieal or trade wemniy wre used m dercrhe
Wﬁkﬁ,mwmmmmm
interpemiad in secoordenes with thet meaning. Reforence @
stesdiard spacifieations, mumusle, or codes ar y techmics]
sacigty, orpavization or sseocisfion, or 1 fae Laws or
Eegnbmions of any govemnmenal euthority, whether mch
refermr e gpoeilie or by implhicetion, shall mesnm e
tuter mandend specificstion, momtnl, cods ar Lews or
Repulstions in effect at the time of apening of Bids-(or, oo
the Bffeotive Date of the Agrecanent i there wers no Bids],
except a5 oy by othorwise specifivally statod, However,
6 provision of my refrented stamdand specification,
munuel of code {whether or net spevifizally imearpeted
by referemee i the Conitaet Documonts) shal] be affective
W change o duties sed vesponsibllices of ITY,

CONTRACTOR o ENGINEER, or wy of their,

consuttnis, sponts ur efspidyees from thess set Forthin e
Cmﬁmihmm,msh&ﬂithzd&cﬁwwmﬁgnm
ENGINEER, o any ENGINEER's oonsaltents, #geniy or
smploysss, any duty or authority m sapervise or girect e

| fusesheng o yeefoopence of the WORE or any- duly or
authority to adertske tesponsiility comtmry w0 the
provistens of paragmeh 8.15 or 936, Clssifications sord
intorpretations of the Contrast Dosuments shall be fseusd
by ENGENEFRE az provided in payagrapk 9.4,

33 I, duchnp the performence of the WUORE,
CONTRACTOR ﬁsaﬁsamﬁict,mmdiscmsym
the Coneect Dmcuments, CONTRACTOR shall sp ™port
w ENGINEER fr writing 2t onceamd before procesging
with the WORK affécted theyeby shell obésin 2 written
interpretation or charification from, ENGDEER: however,
CONTRACTOR shall not be Iuble o OITV ar
ENGINEER for Bilum to reponi any confiict, emor or
discrzpaney 6 fie Commett  Docuwmenis  miesg
CONTRACTOR had aomsl Imowledge thereof or shouid
reasonably havs known thereof,

Amending ond Suppiementing Coutract Dorumerts:

34 Tae Conmact Boswmeat: woy be amended i
provide for additions, deletions smd revigions in e WORY
or te modify the tzons wmd eondifione theest in ene or

wmore of the foliowing ways

4.1 & formet Writien. Ameatrent
342 ¢ Change Ordex (pursvant to perzeranh 10.4), or
343 nwmﬂimcﬁwﬂmg:{mmmm

10,1}, : ‘
Az bntliemied i 112 snd 120 Contrast Price

-sndﬂmm'rixmmymkyhe.chmmd by a Changs
Ao, . ‘

35 In mddition, the reguiremean of the Contact
Domments may be supplamented, nd reinor vanesons
and dovintions in the WORK. mey b mithorized, i one or
more of the following ways,

351 eFisld Cirtlor {pursasat to namerent 9.5%
352  BROINEER's sprroval of g Shwp Drewing or

mmie{wnmmt‘mﬁmﬁzﬁ znd 6,27}, or

3.53 BNGINEER's withn intrepvemsion o clesifiction
{(roumt o prragenl 045, ‘ :

Reuse of Docomenss: A

a8 Neither CONTRATTOR nor any Sebeontactnr or
Buppﬁmmnﬁwpmunmmgmimfmpmfmnﬁngur
ﬁmiﬁﬁng'mwufﬁm‘wgmma-aéirﬁminﬁm
m{%'mmmewmmﬁﬁamm
m&ﬁﬁpd@hﬂs&amaﬁ‘ﬂ;&.i}mﬁag& Specifications or
ather dacuments (o copies of may fhoresf) prepared by o
bemring {he peal of ENGINEER; and they shall not reuse
any of fhem on riensimr of the Froject or wny other
priject without written coweest of CITY and ENGINESE
and specific  writter  verification or Bdgpintion- by
ENGYNEER. .

ARTICEE 4 - AVAILABOFTY oOF LAKDE;
PHYBICAL CONDYTIONS; RERERENCE POINTS

.é;facfiabiiﬂy of Lands:

may mmle 2 degm
therafer a2 provided in Al 12, CONTRASTOR shall
provide for a1l addirional km:ismdmtbmmnthaimy
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4.1

be required fir tmporay constrecdon fcifities or stomge
of mmizrials md eourpment.

4.0.1 ¥ all lends, cosements, and rights-ofwmy me ool
obtained 25 herein comtempluied  before consmuction
begine, CONTRACTOR shall bagin the WORE upon such
land end righte-nfwny e CITY hes proviensly acguired
and no cladm for dapmages whatsvever will be aliowed by
reason ~of the delsy in obwimding the remsming fands,
easerents, sd rights-ofowsy,  Shooll - G CITY be
proventzd or enjoined from procesding with the WORE, or
from snthorizing e prossction, either bsfore or afier-the
commences, by reasen of mny Htigstion, of by reeson of it
mability m procure my mde, saseroent, or tighis-nf-way
for the WORE, CONTRACTOR. shall ant be entitied to
make or reser takm for demarze by reason of seid deiry, or
o withdraw fram i Apreement sxcept by cousent of
CITY. Time for completion of fhe WORK will bx
sxmaded B8 provided in Asticle 12, to ush e ap CITY
retrrmines will mmmmfurmmbﬂtaynmh&iw

Physical Conditioms:

40\, Expioretions ond Reporte: Referente i matde o
the Suppiememary Contfitions for identifiosion of those
reports of exploratons:md terts of subsuriare condifions of
the sitc that have been wilized by ENGINEER @
preparation of the Comret Documents. CORTRACTOR
iy rely wson the techndissl end  oonefecheicnl dets
contemed . puch reports,  Howsver, fie City does not
puzrentee  the acowmary, intcrproistions of.  opinions
conmened therein o for the complewness thexeof for
CONTRACTOR s PuIposes. Exoept s indicated in fhe
tommediately preceding seatence aud i pampaoh 4.2.6,

- COWTRACTOR. shell beve fill responsibility with respect

i sepsurface condifions oy fhe sitn,

432 Exf‘m‘ng Stresigres: Reference i mumde o the

Suppiementrry  Conditions for  dentiBostion  of -those
drawings of physie! conditons in or reliting i ewisting
surface and subsmfece structures {exeept Underpreund
Facllities refoved @ in paampeh 4.3) which s ot o
comiguous o the gite that hove besn otifized by
BNGENEER in prepemtion 6 the Contract Documents,
CONTRACTOR may rsly upom the ancursey of the
tecimical dam confeied I smech dmwings, bat mot for e
compicteness thersof for CONTRACTOR's purpesec.
Exeopt 36 indisated  the romedisely preceding senfonce
wnd i pavagmaph 4.6, COWITRACTOR shall heve full
responsibility with vespest to physicsl condiiions in or
rofadng to such eirnomres,

4.“.”..3. ’ Keport o Difitring  Conditioner  If
CONTRACTOE belioves faan

42,31, my techoical dats.op which CONTRACTOR. is
sntitied o iy a5 provided mmg@hs 4.2 and 42 1 i
fnaoctraE, oF

423 any physical condition upoavered o revesied 2t
!hemdiﬁusmbﬁmhmm:amé,mﬂwmdur

'zﬁmmm&aﬁmmbom

CONTRACTOR, shall, promestiy afier becoming swae
ﬁmmfandh&ampsdmmngmywmlkmmmm
therewith {mecopt in m o emergency s poemitted . by
%Mnbﬁ@@ﬁamﬁﬁﬁ&%mm
nbontﬁmmsynrﬁﬁmmm

4,24, mzmmmﬂlmmpﬁy
mmﬁmmmmdmmdmmmmemmtyuf
obtwining  adthions] exploraions or tew with respott
theretd mnd sdvizs CITY mwmmg fwith &2 copy &
COMTRACTOR) of -ENGINEER: Oandings  md
oonctosiong,

AZS.  Posibic Docwment Chomge: ¥ ENGINEEE

conldes that fve & & Dwieris evor i the Comirect
Docoents or fue there 5 b swievinlerror 1 fhe Contract
Docanents or ot becsves. of nesely tizenvered conditions
& change in the Coptmnt Dovements is requived, = Work
Doective Chenge. aor 2 Chenge Oirder will be issaed.
provided i foticle 10 mmﬁuamémmmm
msaqmmofﬁmmmnrmﬂrmc&

426, Pm&ieﬁme am’-?m Adfustments: In each
surh case; an mstewss or doovesss i the Coniract Price o
an mitenmion or shoveaing of the Contrect Thne, or my
comtbigsion thereof, will bn Mlowable & e soent fwt
they sre atifinisbls 0wy puch Bueoumey or Gifforeen:,
I CITY amd CONMTRACTOR: pre. unobls to agree.as m e
umomt o lenpth thereof, 8 clndm may b vde therefir 2
mw:ﬂcdmﬁ:tmimnmll

4.’.’..7 k&mﬁmwﬁmmggmdmymmm
the Project Manus! rfeming 0 the condition wmder which
the WORK s v be performed or fhe sxistenre of wilites
or ofher iedergronnd seucmnes sne oot pumenmed to be
mmmmm%mmnfﬂimgm
with reference io condifions affeting. the WORY,, Effors
have bess mmdn, however, to mske fiis information
tompleir emd ascwmiz on fhe basis of alf dem md
information whith conld b procured by ENGINERER, I,
in fue ppinion of fhe ENGINEER, promment relnesten of
& utiiity net ofherwice provided for is requized, he shall
divert CONTRACTOR, i wrifing, to perfiorm the WORE
Wmu{manmwﬁ;bem%medmmciﬂ

-efmeCmﬁ:unns.

422 Adivsteents resuling from sui-surizee o7 I
conditims will ¥ in ecoordanoe with  Massashusere
Gmm-a_i- Larws, Chuprer 30, Sestion 205

Prysical Conditions - Underpresmd Facilities:

431, Shown or hdicoied: The informetion mng dee
shows urmmmmemmﬁmmmﬁawd
t cristing Undergrome] Paeflities ot or conipious o the
mmmhamdmm{mmnmdmm&zﬁmcm o
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' ENGINEER by the owners of such Undorprows] Facilitics
or by others. Unless it is otherwiss expressly provided in
the Supplementary Conditions:

4.3.1.1 CITY and BNGINEER shali not be responaibie
for the scoumcy or compietmess of any such informestion
ordatz and, ’

4.3.1.2. COWTRACTOR shall bave 5isll respansibility
.- for reviewing dnd checking alt soch information and dat,
for locating o} Underpromnd Facilities shown or Siticated
in e Contract Documents, for cosrdingtion of fhe WORE
with the CITYs of such Undegromd Fapffifies furing
construction, for the safety mnd prowection theedf gs
provided in pomeraph 6.0 #nd repairing my damegs
theretn repulting foen the WORE, fee comt of all of which
" will e considered pe having been inchuded i the
Price, ‘ -

432, ° Not Shows or imdiemted: 1 st Underpromnd
Facitity is uncovered or revenled 2t o -contizaous o the
site which wag not shown or fudisete] i the Cortreet

PBocienents mod  which OONTRACTOR eowid not

reesomably  have' been eqpecttd b zwEe . of
thereof and befors performing sny WORK. affertest themby
{exept 0 an emerEency-us penmited by prasrh 6.23),-
identily the' CITY of such Underprownd: Fasifity st give
written notice fhatrebf o fant OITY mod o OITY amd
ENGINBER. ENGINEER will promply veview the
‘Underground Facility 1 detmmine fhe soet to-which the
Contraet Docwraents shouli be modified 1o reflest sod
document the comequences of e Undergronnd Faeility,
and. the Conwad Documents will b woended  er

suppiemented to the exent necsssry. Tocmy sach dme,

CONTRACTOR thall be responsible for the safery ang
protection of snch Undorprovnd Fasility as provided in
parapraph £20. CONTRACTOR shall be allowed ap
incremse in the Comttact Price or mn exeension of fhe
Commrect Time, or both, © the sxtentufwt they are
sttributatie © the exiskors of my Underground Pacility
that was not show:: or mdizated in the Confrast Docunents
and which CONTRACTOR rould not masonnbly heve.
teen expecied 10 be mwars of I the parties are mable o
agres ot w0 the amoyst or lnpth thereof, CONTRACTOR

1
£

i3

Regerence Pointe:

44, CITY shall provide epirsering survevs to esdbiish
reference poinge for comsbuction which i ENGINEER =
judgroent wr necesswry o emsble CONTRACTOR w©
procesd wifh the WORK, CONTRACTOR shall be
responsible for leying out the WORK (umiess otherwize
spesified in the Genera! Requiresosnts), shall proest mnd
praserve the ssmblished referenee poinrs and shall make no
‘ehanges of reiecations witheut the prior written. spprowal of
OITY.  CONTRACTOR shall mport w0 ENGINEER
whenever any referemge pobnt & lost of destroved or

may make » chuit therefor as provided in Argicies 11 and -

requives eelocation becauss of necessary chanpes in pradcs
or iocations, sl shell be responsible for fhe acepue -
rephacciment or relocaion of such reference poing by
professionally quitified persomyel.

a5 ENGINEER. mdy checl: Hnes, slevations, referenes
matks, bater boprds, o, szt by CONTRATTOR and

"CONTRACTOR shall correct sy errors disclossd by such

cheds Such o chesis shall nert bo considered st approvel of
CONTRACTOR™ WORK and sl uot reliove
COMTRACTOR of fhe respoosibility & acomse
consruction of the sotive WORE. CONTRACTOR siall
furnish persomme] to nssier BNGINEER .in chesidrg o
and grades. .

ARTICLE 5 - BONDS AND INSURANCE
Performance and Other Boude:

(5.1 CONTRACTOR siml! frinish performmce me
wm,-mmmwmmmm o the

-amirart Price ag seearity for fae fathin] prerferremties md

peyment of ol CONTRACTOR's ebligntions wnder fie
Contrest Dmcumaents. These Bonds shut! royeath in effest &

~lmt*nnﬂmma&erth:.ﬁmwmﬁmlpwm

Autimaty ps Acveptable Serefics o Feders] Bomde mnd oz

‘Ampmﬂekainmﬁngﬁmnpaxﬁes“&spnbﬁs&wdin_,

Cireuler 570 (poended) by fae Ancit” Staff Puresy of -

Arooumg, 113, Tressury Departonent, AN Boads sigreed by
an eger must be secompanied by 2 certified copy of e
euthority to got. ' '

52 IF the smsmty on ay Bond fumished by
CONTRACTOR iz declared = bamboupt or beopmes
isz%ﬁtur&sﬁghtmﬁb-mwismmdiﬂmy
state wiers amy part of tire Project is loosted or it coass o
meet s requireents of parapreh 5.1, CONTRACTOR

shall within free days heresfier sobedme another Boad

and Swrey, both of which must be acceprable to CETY.
Comtrastor 's Linkilisy Insuropee:
53, CONTRACTOR thell purchase snd mainssin suth

cotmprehensive geperal Bability mnd ofber imspanes = io
appropriste for the WORK being performed md fumished

“antt g will provids prvection from ciiime ser forth below

which may stise ot of or reslt from CONTRACTOR's
performatee and  funishing  of the WORK  md
CONTRACTOR's othor oblimmtions wnder the Conmoot
Documents, whether it i 1o be perforiasd or furnighed by
CONTRACTOR, by sny Subcrmractor, by anyons tiirectly
ot mdiwatiy cmpioyed bany of thes to perform or fumish
any of the WORK, or by envone for whose acts amy of
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553,

thern may be fable. The type of clanms oy includs, bt
ot pecegsly be ihied to; ‘

1) Claitns mder workers' or workmen’s compentarion,
disdbility benefits md other sindiar ernpioyes brmrefit act:

2y Clims for demapes bcctmsa of bodily tjery,
ooconpationsl  sickeess  of  diseasy,  or  death  of
CONTRACTOR & conployess: ‘

3)  Cidus for demagss beomuse of bodily injury,

-oconpetional  sickness  of  dismss, or  desth  of

CONTRATTOR 't employses:

4)  Cleims for damzpes jsared by personal injury
Hnbility coverage whith art ssmined &) by any pereon as
a remit of an offense directly or mdireetly related & e
wteployment of such person by CONTRACTOR, or Gi) by
my otier person. for sy otherreason:

5) Cheims for dotmpes, wher then t the WORK Henlf,
becswse of imjury 5 or destuction of tengibls propsrty
wherver incated, inctuding lusy of use resultbng themfrom:

&) Ch:ms atising ouf of operstion of Laws or
Repulations for demages because of bodily infory or death
of any person orfoy demeps b property; and

D Cﬁa&msbr&mgasbmafhudﬁymjmyurm
of eny poreon of property demage ariging put of the

ownsrship, matmpenmnee o nes of sny potor vehicls,

531 The bradts of Bability for fosuees spmos
Workers” Compensation sntior Employers' Liability small

be s per MGL cl82 and shall provide coverage.for nbt -

less fhian tae followig st or preater where reauired
by fmw, Lo

5311 Worker's Conmpensation

: (MGL o152}
53.1.2 Employer's Libiiy |

BLU00,000.

£33, Comprehensive General Lisbility imciucing
Cperations/Fromises, Contracior's Protestive,
Frogunee/Completed works, Personsl Infry aad Propery
Damage shall conform o the mpliceble hows md shall

pmvidmmmgninrnatimthmﬂ::fnﬂowingmm_

or prester whers required by hw,

532:0 Bodily iniwry  %1,000,080. Bach Ocorrence
SLOS0000.  Actual Agpregsts

53,22 Property Daomape: 31800000, Eash Occwrreace
incloding explosion 51,000,000, Annual Apprepmse
sollepes g weder-
ground coverage

8.3.2.3 Pereonz! Injury - 31,000,000, Anmmal Agpregate
with employemamt
sxzbusion deteted

333  Comprehensive Antomobils Linbiflty, mcinding
vehiches and equiprient ovwensd or hired by dhe CITY, the
CONTRACTOR, SUBLONTRACTORs and. Non-Owned
vehicles involved i aocidonts shall confirm to the
aypiicable lews aud chell provided coverage for oot les
ther fhe foliowing s o proater where reguired by
Laewr,

3330 Bodily fjury 31,000,000, Eneh Pesor
3332 Vehitlo/Bomip/ 51000809,  Bash Accident

5333 Propesiy Daoonge 1,000,000,  Eagh Orecorronos

$34,  The fmsomancs required by fais pasgraph §3

‘&bt mciude the specific coversges mnd be written for unt
lees then the Bmijw of inbility wed coverapes provided
lerein, or roquived by iow, wischover I preater. The
comprehensive pemers! Hubility swomos gl inclds
mmﬁmammmmm ARl of the poficies of
inmccwmquimdm'bcmnhascdmdmthﬁmd(w
thzhﬂﬁﬁmtmnrmwmﬁlmf)waﬂmma
mﬁmwmﬁm&mﬁsmgaﬁmﬁﬁi
nat b canceied, materielly shenged or renswa! yefied
-uafll at jenst Huirry * Drinr writter -wofie hes bes
mmmmwammbymﬁsmmL Al
mmmmmmmﬁwmr
md'ﬂﬁﬁmﬁﬂ%%%ﬂ%%&ﬂmyh
OmeStng, removing o veplacing defestive WORY, i

535. In sddfition, CONTRACTOR, shall meinmin mh
cotmpleted oporations inssrancr for at leRst two vesrs gfier

Tl peyment sol fanish CITY writh ovidenes of .

continnation of such fsurance #t fine! poyrosnt ghd one
yor fherenfier, . -

Contractup! Liahi}ityikmmm:

54, The comprehensive prnerl nbility insemmor
Tequired by sarmeranb £ will inchude conmmetus! Tinbility
insusmee apolicable 5 CONTRAGTOR': obligation;
emdty peremrashs .50 wnd £:3% The contmenal Heblity
:aq:ﬂudahaﬂmvi&zmvmmg:furnmlcssﬁmlh:

foliowing smonnts or greater whers reguived by law,

S4. Bodily injury 31,050,000,  Each Oeowrrenes

342 Propary Damags Si‘,!)ﬁ{},ﬁﬂﬁ.‘ Bach Gomarenes
including 51,000,800,  Amowusl Agprepan
sxpiosion, eafiapss
and underground coverages

Property Invargnce:
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"55. This iosursmer shall include the Wntemsts of TTTY,
CONTRACTOR, Bubcontmstors, all of whom shall be
fisted as nsvreds or zdditonsl bsured partes, shell o
ppsinst the mails of foe wndd sxveded coverpges shall
inttude “ail rigk”™ mssranee for physical loss and dasge
intluding thelt, vandeliom md walicieos misshie!, collamse

and wepter dammpr, gnd such other parils ey roguined md

shall inciude demages, lowes and expenses srisng ont of
or rauiting from myy instred property (rokding but oot
Hmted to foos mmd cherges of enginests, -evchitects,
attorneys wnd other professionals).  CONTRACTOR shalf
alan purchess snd mainten shmiler property insimvee on
portions of the work stored on and off the site o in et
when soch portons of the Work we o be incloded & m
AppHearion for Paymenst

551, Contracer shall parchase and maintin 2 seperate
Protective Lisbility policy on behalf of the City, tssand
i expense of Contrantor.  The polioy shell ncinde toe
City, i offivisis and Bopineer e nrmed. msared,  This
mmsurance  shall provide eoverage of not less fhem fhe
following. emounis: ‘

55,10 Bodily Injery  $1,000,000. Bath Gocarrencs

5.5.1.7 Propenry Dunpape $1,000,000,  Bach Ocenrrsnes
el Bxplosion - §1,000,000 Amualhgng\m
Coliepse and Under -+ ,
Grooved covernes

- 5.6, ARl the policies of msurance {or the cortifieass or
oiher svidesee thersol) rogmieed o Bocowdencs with
paregraph 5.5 will comtuin 8 provision or endorsenoent that
. -the coverage aiforded will not be cenceled or wumerially
. chmnged- or renewel refitsed vmbi! ot feast thiny dufvs’ pricr
wﬁmnuﬁcﬁ.has‘hemgwmwmbymﬁﬁedmﬁmd
will contein waiver provisions in ascordmnss with thess

. Gzneral Conditions.

PWaiver af Righes

56. . The CONTRACTOR shall walve all riphtc

against the CITY for all losss avd dmmapes cased by any
of the perils covered by fhe polivies of nswmcs provided
in: repponse o fhe shove paragrephs wd ay other yropeny
inRmancs appbesble to the Work  As renuired by
paragraph 6.1], sach subcontract between CONTRACTOR
aned x Subeonswacir wili conteln similar weiver provisions
by the Subsemwacrer i faver of the CITY and 5B ofher
partics nemed Bx fusureds,

Arcepiance of Irsuranes:

5T I CITY har moy objection to the coverags
afforded by or other provisions of the msurance required
ke purchased and mamtamed by CONTRACTOR i
soonsdence with this Amticle op the basiz of i oot
compiying with the Contrect Diostments, CITY will nofify
CONTRACTOR in writng thereof within ten dave of fhe

date of defivery of such cortificatss to CITY & socordance

with pmgeranh 27, CONTRACTOR, shall provide o foe
CETY such adtinons] nformation in respect of fsspes
a5 may be-roasonably requesied. Failes 4o glor my mueh
notice of objection wifiin the e privided shel!
ronstiimte acosptanes of such isersmce perchased by
CONTRACTOR. =5 wmyiymg with the Contact
Docementsy .

58 CONTRACTOR. sy parchase md romintain
m%%mmmﬁrmm&afmmmﬁw»
satify the: fimits of Hability reguired for the inserance o b
purchased and maininined i secomdance with this Avticte
Evidence of such mecsss Hobility shell bs dofiversd to City
in ascomisoce with- perwwrank 27 in the forov of 2
ceoriificat: indicatiny the polisy mombers amd bimits of
Tability of df wnderiving fsvrines, The wmbrelin [ability
mmmm&aﬁhweamﬂbm&mghimﬂufmﬁim
than 55,006,600, Sueh fneermuer chell coptain »
provisions thet fhe covemps-afforded will nst be canceled

or maierally changed omil. st _.._.M..Qﬂ'i priar
written notice hagbonn piven tn the City.

Poartia] mam“ ; ﬁwfﬁm e

510 Em%unmymwmmxpm
ar portions: of the WORE ior to Snbstsntial Corapletion
nfﬁﬂ&cwomwnﬁmorommma}*
weormplished i socortencs  with m.}_‘i}il’ ‘
m&é&ﬂwmﬂmmmmmmys@m&
before the insorere providing the: property inswnmos bave
aricomerledped notice themof and in -writioy effected the
chaniyes. in coverngt necvesitiged themsby, The mswes
providing the -propery iswemce shall sonsemt by
sndoreemast on fhe potiey or policies, but e propesty
m&ﬂz&ﬁmthemwiadcriagmmm\mtnfmy
mahpamﬁuacnrompansy

ma.a & CONTRACTOR’S RESPONSTRILYTIES
Supervision and Stperintendence:

. 61, COMTRACTOR ehull supervisor wnd divect the

WORK  competently and  efficiently, devpiing  sesh
atiention therets and sppivize mch 2kille and experiine ge
may be awesswy to perform the WORK i accordames
with the Contract Docwments.  CONTRACFOR shall be

“solely respomsible for the mewms, methads, tEChIHQuUeS,

sguemees ol procedores  of  constection, i
COMTRACTOR. shell not he responsible for e negligenrs
of ethers in the desipn or selecfion of & sperific yomms,
weethod, techaique, sequence or procedure of conscruction
whick s .mdicsted 1 and reguired by the Contract
Domuments. COMTRACTOR shall be resonsible t ses
that the finished WORK swpplies scrursely with the
Comstruct Documents,

6.2. CONTRACTOR shall kecp on the WORK 2t a8

mrmsmmgttsmg:ﬁsammpdmirmm
supsrintentent, who shall not be replaced without wrinen
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motice to CITY . and  ENGINEER et wnder
extraordinary crcumsimoces.  The supminendent will be
CONTRACTOR s reptesenmtive of the sits and shall have
mthority o &t sn behull of CONTRACIOR AR
coprmmmicaions piven to- the superintendent shall be 25
‘binckimy as if given oo OONTRACTOR.

Labeor, Mewerinis and Eguinment

63. CONTRACTOR shall prwvide competent, saitmbly

qualified pemomed © sarvey anddsy on the WORE md
pofonn  copsiuction &s retmind by the  Comtmer
Docwments. COMNERACTOR shall 2t 311 fimes madntmin
grood disciphios and order at the sitt, Bxcomt i commotion
with the sufety or protection of perstrs of the WORY, oy
- propenty at the site or adjscent therein, md except zs
ofireiss indicated in the Contreet Docements, oIl WORE
at the site shll be performed diming regulsr woriting hosss,

] TRACTOR will wot pemii overine wek or the
- perfopmmnce of WORE. on Sammiry, Sty or myy jeral
hobidey witiout CFTYs wrritten consent miven aftt peter

written noties to BRGINERE

6] This Agresment is mibject o the applivable
provisions of the Conmact Work Hous and Sufety
Stangierds Act, Public Law 57581, 878 Congress. No
Contrucrer or Subcommacmt contrcting for my pat of the

- WORE shall remine or pezimit any labiver or meshanic fo-
be emploved on the WORE n exczns.of zight (8} hours in
my calender day or in exorss of forty (48) boes i ey
calengdar wink, wmises sk loborer or mechagic resives
cornpensstion stz rate of not v e ons ssd one baF()-
12y times ks basic mie of pry for 2l houre worked in
me«fajght(&humhmanym&m&day or o exeess
of forty £40) bours in any such workwesk, sg the case may

e _ S o

632 Excopt s may be ofwrwiss reguired by bw, a8
clates mod dispitey pectaining to the classtfication of labor

‘employed o the project under ddt Coamact shall be

dmdad by CITY mnd/or ofhier duly desimnated officie(s).

6.3.3 CONTRACTOR shall smploy omiy competeat
prRORs to 0o the WORK. and whenwver CITY shall natify
CONTRACTOR ' writing, that my porson o' the WORE
appears © b icompetent, wofithful, disordedy, or
oterwise wsatisfactory, such pesen shell be removed
from the Project s shall not apain be enpioved on it
exeapt with he consere of CITY,

634 CONTRACTOR and Swvhcontmster shall, insofar
25 pracsicable, give prefersnes m e hiring of werkes for
the Pyojest 0 qualified lecal residents with frst proference
being piven to cifzens of the United Stares who bove
served in the zrmed fbroes of the United Staves mad have
been honowbly dischorpes therefrop or mlesssd fom
sctive duty. .

5.4, Uniess othorwise secified &0 the General
Reuirgments, CONTRACTOR shall humish and assome

full responsibility for gl verisls,  eowipment, s
rensportation, constraction equipment  and machintry,
teols, appliances, fiel, power, light, heat, tolephone, wat,
snitery fuilities, teroperry  facilites and al) ofher

“facilifies md incidentsls necessory for the urpishing,

iesting, sertup md completon of e
WORE .

6.5, All moatorials andl eequipment shali be of pood guliy
und new, mieept of -dfberwize provided i fhe Gomed
Docurnents. I required by ENGINEER, CONTRACTOR
shall funish stisfaciory evidence {fmeiuding repons of
Fepoived sts) =5 tn the kingd and guality 'of materizls wmd
equipneent, Al materiais p equipmoent ehall be applied,
mstalled, cmmested, srested, used, sleaned pnd conditionsd
iﬁmmwiﬂxthemmﬁmsafﬁmappﬁmm
Supplier excent a5 otherwise provided in fhe Contmot
Dacuments, bt no provision of mmy much tmsmction: wil
be cffeckive th assign t ENGINHER, or any ENGINEER's
copsultanty, spenis or smpioyess, sy dity or suthority o
superviss or divest the fvzishi ur parformence of the
W&K&m&ymm&mwmmmeﬁﬂil}'
conivary to-the provision: ef pareemnh 8. 15 or 014,

Adusting Progress Sehedule:

6.6. CONTRACTOR shall submit to ENGINEER tor
aeceptce (b the exien! fndioted i paesganh 20)
WEMWMWWM.W
ﬁ:mnfnmdwam;mm confoem o e
progress schedole thew it affent o additonally . will
sotiply with mny provisions of e Cenoral’ Reguiremens

‘Substitutes or “Orefigual” ems: -

§.7.1. “Wheneesr wmtenials or equipment e ppesified or
ceseribed in fie Contraer Docements by nsing the omwe of
¢ propristary item or e neme of = pucticaiar Supplier the
naing of e jwm B esded e estabiish fhe
fumction snd quality reguited.  Undegs the pare i followed
by womds indicating fiaf wo substimriion i permmiteL,
materials or equipment of other Suppliers Tomy be uccepted
by ENGINERR i suffiviest inforoation is eabrritted by
CONTRACTOR 1o allow ENGINEER fo detrmine the
fre mareriol o squipment propossd is eqmivalent or sl
to that pamed, The procstine for review by ENGIMEER
will imcinde the foliowing 2 supplemented in te Genssl
Reguiretacnts. Retmosts for teview of suwhbstione itows of
moterit md  equipment will nof be ecoopied by
ENGINEER from mnyone otber fias COWNTRACTOR ¥
CONTRACTOR. wishes to funish o use 2 sebstimts o
of material o equiprwn, CONTRACTOR shall mske
writen appiimSm i ERGINEHE for soneptanes theenf
sertifying that the proposed  sobstimee  will perfims
adecuately the finetions and achisve the resuln eajted for
by the genend desipn, be similar and of equal sabstance i
thazﬁgwiﬁeﬂmdbsmdm{mthcmns:zsm
spreibed. The spplication will.state that the evabuation s
moepianez of the proposed substitoe will pot prejudics
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CONTRACTOR's achisvement uf Substantial Completion
o droe, whether or not ecceptemos of the substitate far ves
in the WORTE will require » change in any of the Contract

Domurtents (or i the provisions of amy other dirert 6.8

comact with CITY for work on the Project) o alapt the
design 1o the propowd sshefituty g whether or not
moorporation or use of fie sebstione in conmeedon. with
the WORE i subjeet to payment of avy Hownse fie o
royalty. All variations of the proposed sobstiten foren thi
specified will be identified fo fhe applicetion and availahis
muintesancs, ropefr md repheemsnt serviee will be
indicated..  The appiication will slso contain an iterimed
estimate of all costs that will result directly or indivectly

fom accepumes of soch subeifie, imcluding’ posts of 6.9
redesign and claime of ofher rontmctors sfferted by the 6.10

“resulting clmnge, all of which shell be considersd by
ENGINEER. i ovainsfing the proposed  pobstitne,
ENGINEER may require- CONTRACTOR w® fumish o
CONTRATTOR's -sxpense addivions] dutn sbow the
propossd siybstite.

672, I 2 spesific means, method, technigne, soquence

or proceture of constuction is.indiveted in orreguired by
the Contract Docemetts, CONTRACTOR mey furnish o
atifize » subsinue: mome, wethod, seomence, mchnigue or
procedure of constuction aceptebl m BNGINEER i
CONTRACTOR. submits saffishent information o abow
ENCGINEER 1o detrming thet e substitetz proposed i
eogivaient to thut inSieated or required by the Contract
‘Documents. The prosedire for review by BNGINERR wilt
be simiter to that provided in parsereph-6.7.1 &s eppiied by
ENGINEER mnd a5 may be sepplemented fn the Genzrel
Requiremeniz. ' -

within whith o ovalumie sach proposed  substine,
EWNGIMEER will by fhe sote Judge of prowpinbifity, st no
substinite will be omlers, instelled of wiffized withot
ENQINEER: prior wiitten accephmes which will be
. evidenced by either 2 Changs Osder or oo approved Shop
Drawing. CITY may require CONTRACTOR. to firmish of
CONTRACIOR's mpemee 8 specinl  performenice
muammter or other sorety with respeet v any substinsee,
ENGINEER will record Gime maquired by ENGBESR mnd
ENGINEER's consultamss i eveluadng  substitstions
propased by CONTRACTOR and in msking chanpes in the
Contreet Domments eccasioned therehy, CONTRACTOR,
sholl reimburge CTTY for the charpes of ENGINEEER and
ENGINEER's copmifmts for evaluting cach proposed
substitite.

673, ENGINEER will be liowed pressonable o 6,11

6.74  Whmever it is written fin mn couipment
mEnufRciare must bave & speuified poriod of exprrience
with i3 product/eqnipement, the produrifequipment whick
does not meet the experionce perivd san be sonsidersd i
the equipment supplicsmanufactures i willing w provids
an extended warnsty slong with & gnamntes bond or cash
deposit for the dumsion of the specified tme pariod which
will guaranice veplacoment of that eguipment i the ovent
of failure. ’

Coneavning Sehcontractors, Suppliers ard Ethere:

6.8.1  CONTRACTOR chall ney wEploy  any
Subcontrastor, Supplize, v néher PeISen Of orgmsiiion
(mclnding those acoepmble to City -or BNGINEER &
indicated in pamigranh SR%), whether fnifially. or gs ¢
sabstiipe, againet whom £ITY or BNGINEER may bave s
reaspubic objection,  CONTREACTOR. shell ot be
required] ‘o exploy smy Subcontrastor, Supphier or afher
pmim o orpinimtion to furnish of perfem sty of e
Work agidnst whom  CONTRACTOR  hes remmmable

-objestitg,

682 1ethe CITY or by ENGINEER ooy fae ientity
of vertain Subcontraciors, Suppliss or o poreans o

- ergedzations {incinding those  who mre o funish e

memﬂsmm@m)wb:mw :
o the CITY in sdvance of the specified datz prior fo the
Hifective dute of S Apremment Eor sreeptanes by CITY
il ENGINEER end  CONTRATTOR bes submsited 2
list theveo! i secovdance with these: Granem! Condiinm,
CITY's or ENGINEER's scesptance (sither in writing or .

. by Inifing w make writien abjesing drerete’ by -the dere
[intdicsted for eocepmnce or ohjesfion iy fho bidding
docmments o the Comtrast Dotwmews) of sy such
Subcesttoantnr, Supplier.or uther parson. o ergrnization o

identified may be vovoksd wofhe besis of ‘romsonubic
ohjecfion | ufer due investigation, i whith cos
CONTRACTOR shsll mbmit en scceptabe substin, Ko
acceptomes by CITY or ENGINEER of my suc
Subconteartor, Suppiier or ofter persan. or orgasizetion
shall comstimte n wmver of my rvght of ZIIY o
ENGINEER to.soject defertive Work,

69 CONTRACTOR shadl be Fally responsibls o CITY
and ENGINEER for afl acts mvd orodssions of. the
Subcontypetors, Suppliszs, snd  other perons g
orgmmmms perfornging or femishing any of fhe WORY
under & direst or indireet somtact with CONTRACTOR
just  as  CONTRACTOR & responsibic  for
CONTEACTOR': own acts tnd amissions, Nothing iz fhe
Contract Documtsnts  chell  oresis amy  confaciyal
telutionship between CITY or ENGINEER and any sush
Subeontracter, Supplicr or other pérson or orgemization,
nor shall i create smy obligation on the put of CITY o
ENGINERR t pry or to s to the payment of sy momey
due wny smuch Subcommector, Supplier or other person o
argrization exoent Bs way Ofherwise be veiuied by Laws
sml Regulations. -(MGL o148 gpgdim CITY or
ENGINEER way fumish o any sch Brubmmntrerey,
Stq:piim’urnﬁmpc:mnururgmimﬁmmihsmm{
praziicable, evidence of emount paid on ficir beas 1
CONTRACTOR i zccordmmes  with Comtrector’y
Applitation for Payiment,

630 The divisions and sections of the Speotfications
end the idemiffications of poy Drewings shall not control
CONTRACTOR  in dividing the WORK amomy
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Subcontractars or Supphers or Deﬁ:’:mxﬁng the WORK w
be performed by ey specific trade,

£10.1.  With fhe exception of the MEEWBE
Purtisipation Reqeirementy, the CONTRACTOR sholl not
mwerd more than fhiny paeenr {369 of fhe TEmiting

work fhesed oy e remaimder of e toral cotrect price’ o

Subcontractor(s) withot the prior sunroval by fhe CITY,

6.11 ANl WORK performed for CONTRACTOR by »
Subzontractor will be purssnt by an sppropriste apreement
batween CONTRACTOR sod the Subommacr which
specifioatly binte the Subeantravior to the appiizable s
anfi conditions of the Contrent Docoments for fie’ benafit
af CITY and ENGENEER and comisins waiver provisions
o5 required by paraprph 5.1, CONTRACTOR shall ey
vech Subsontractor e just Shave of my imsweumes mones

recedved by CONTRACTOR on meooont of lossee mmsder

poiicies igsued purvem to owermmh 5.5,

Patent Fees and Ropsities:

612 CONTRACTOR thall pay all Heenss feos and

royuifics end wmeme ofl costs Dnsident to fhe uss i the
performames of the WORK or the incorporstion in fhe

WORK of sy mventiom, design, - provess,” profust af
devize whirh is fhe sbiect of paient. rights o copyripis
heid by ethers, 'I¥ 5 partisuler inventions, design, prosss,
" product or device is spesified tn the Contras: Doctmemns
for ves in the perfovmance of the WORE md if w e
. aohusl knowiedge of CTITY or EMGINEER. its uss s subiect

.t patent vights or copyrighis cafling for the pavmmt of
any leense fee or rovelty @ othors, e cristaes of ok

rights shell be discicsd by CITY in the Comeatt

Documents.  CONTRACTOR sball indermnify s hold
arriess CITY and BNGINEER and mioyvone disctly o
mdirezdly eopinyed by sither of them from and aging: al
cinims, dancages, fosses and expenses (including atmmey's
feos md court end achittadion costs) aising ewt of my
infringement of patent Rghts or copyrights moitent to the
use i the performancs of the WORE. or resulting from e
meorperation i the WORK of any invention, design,
mocess, product or Govics not epecified in the Conman
Duocuments, mud shall defend 6l meh olstis i conpection
—with any lleged infringrmant of such righes,

Permite:

6.13. Unless otherwiss provited, CONTRAZTOR. shall
abtaip and pey for all conttruction permirs and ficonsss.
CITY shall assist CORTRACTOR, when nessssary, &
obtaining such permits and ficenees, CONTRACTOR shall
piy all povertmzaal charges and mspection foss necessary
for the prosecution of the WORK, which are applicabie 2t
the time of opesing of Bids, or i thers are no Bids on the
Effsctive Dtz of the Apsemaent,. CONTRACTOR shall
pay sl churger of wiility oweers for commeotions tw fae
WORK, snd CITY shedl pay all chorges of such whiity

owners for cepiial costs related thered suth a5 phamt

€34.1.  CONTRACTOR shall give all notices and
comply with .28 Laws md Repdetinns epplicable to
Tumishing and performanss of the WORE. Except whers
ofierwise expressly requived by epplicable Laws and
Repuinions, noither CITY mor ENGINEER -ghnll be
vesponsible for monitoring CONTRACTOR'S eomplinmgs
with any Laws or Regulaions,

6.3432, F CONTRACTOR obssrves that the
Spmiﬁcafx’msnrﬁmumgsmstvmmwiﬁmym
or Rogulations, CONTRACTOR sl pive ENGINEER
prompt written wotice fareaf, snd amy necoswary changes
wili b mehorized by ons of the msthods indicated in
pemaztmoh 3.4, IF CORTRACTOR. performs sy WORK
kumkxg,nrhavtmgmﬁmmm%ismmm
such Laws or Repulstions, snd witeont sch notice tn
ENOTINEEER, mmmnm‘mmmmmg
thererom. o

Togemr

.13  CONTRACTOR hall pay all waie; congumer,
us snd ofer similer mxer reguived & be puid by
CONTBACTOR i sceordamce with te . Laws  and
Repuistions of the place of the Frojer: which ao tppicahie
during thy performancs of the WORKE,

Ths materisks end suppliss 1 be nsed in the WORE of fhe
Conitsnct are oot fom fhe Ssies syl U Tax of the
Commonwealth of Massidhumetin,  CONTRACTOR -chall
obizin the proper’ cerlifisates - bt e nosessary
records and ofierwise comply with the requirements of
M.G.L. Chaprer 14 snd the Acs of 1966 e any ofber

Usz of Premiver

6.16. The CIT'Y shell sasin the CONTRACTOR i
ic}wﬁfyhxg'avxﬁabla sites (public or privats} iv fhe Project

vicinity, which can be weed w possibiz consmucton

- lmydown areas, However, the CONTRACTOR shall be

fully respansible to make it own arrengements (leess, et -
mprovemamts, o) with the moperty owmen, Alse, the
LCORTRACTOR. sheal} confine cemsmrcion equinment, the
maufmkmﬁmpmgmmnmﬁm of
Jeraticeys i fhe Projest she o imd and sress identified i
ot permitted by the Contuct Docwemonts snd sfber lanid
and wees petmitied by Laws i Regulations, riphts-of-
way, pemmits and cusemems, and shall ot mmreasonehiy
cxcumber the promises with comstochon squipment o7
othet mamwisls or oquipment,  CONTRACTOR shall
-assurne full responsibility for any damaee 1 oy such nd
or arez, orte the CITY or ecsupant thereof or of any land
oF 87tk cantinuous (herein, ressling from the parformance
of the WOREL Should sy cluim be mugs agzingt CFTY or
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m@ﬂ@ﬂbymm&hmwwm&ﬁm
performncs of the WORK, CONTRACTOR shall

wromepily simmnt o osettle with mucho ofher paty by

agrermment o efeniss resoive the obim by abiteation or
a iaw. CONTRACTOR shall, to the fullost extent
permitizd by Liws end Regulations, indemnify 2nd boid

CITY  and ENGINEHR herraless from md sgainst gll

clotms, demages, iosven mpd expeness {incnding, ot not
Imited 0, -fezs of enpinesr, mvhitects, miomeys, e ey

professionals s court-costs) wxiking diveetly, mdirctly or
consequendally out-of any action, legel or eguinbis,
brought by any such ofther pmty apmist CITY o
ERGINEER to the extent besed on a cigim mising out of
CONTRACTOR s pecformance of the WORK. '

17, Derisg  the progress of e WORK,
CONTRACTOR  siall loesp the -premizes e’ fum

secuinuiations of wasts rosterisls, mibbish and other detris

resulting from the WORK. At the compluion of the Wk,
CONTRALCTOR. shall veanove il wasts meterisle, mbbish
and debyis fom and sbout the premises 25 wel ne al! tooks,
appiiamens, tonstraston equipment md machinery, md
swiphes mpterisls and ghall ieave e sits-tiem mod matly
for vooupEncy by property cwnms, CONTREACTOR shall

restore 16 original condition a1 propery, intemnify e

CITY and? honor 8 ngreemesrs with prupesty oo,

618 CONTRACTOR. shioll vt douid sor pormit smy part
ofmymmmmbein&dcdinmymmuthmwﬂl
endanger fhe siractare, nor shall CONTRAZTOR sabisst
any part of e WORK or acjassnt property tn sivvsses o
pressures that will endanper i

Kevord Documents:

6.12. CONTRACTOR shall meinmin in £ sfe place at
the sre ome record opy of s Drawingz, Specifications,
addends, Written - Ameadments, Change Orders, Work
Directive  Changes, Field Order, rojest schediles,
confract corespentcnes and writen intemretion: aad
chrifications {iseed pursusnt o parerrash 9.4} b peod

order and mmowted 1o show all changes mude duing

construction. These yecord docoments together with al
approved smmples and a compsmpar of 2l approved Shop
Drawings will be svailabls to ENGINEER for roference.
Upor completion of fhe WORE, thess recmd AeeummEns,

wmples and Shop Drowingr will be dthverd @

ENGINERR for CITY.

-

Safety and Protection:

620, CONTRACTOR shall be responsibte for mitating,
maintning and supervisier af mity pocabons and
mograms it conuertion with fhe WORY., CONTRACTOR
ghall teke 2l necesoary precautions for the- safery of, o
shall provide the necessary protection & prevent demage,
Jpey or lossm: ’

620.1. ol caployees on the WORE and other BEsOns
anil organizations who may be afiected thereby: :

6282 all the WORK and marerislo mnd eguipment &
be incorporumd thirein, whelher 5 siorage on er off the
site: pnd ‘

6203  ofier property st dhe site ar adiacent e,
incladhng  tress, shoubs,  inwns,  walls, pavoeRei,
roadways, stectures, wilifies mpd Underprovnd  Fasifife
not designated for yemoval, relveation or replusement i
the. oourse of consirmeton,

CONTRACTOR shall comphy will al] sppEisabie Laws amd
Regnintions of any public body heving jurisdiction for fhe
Mgnqumsmpmpmwar-mmmthmﬁm
demage, infwy or fosy; aid shell evect and peinmi o
necessary subpuamds for such suiEly mnd  pretention,

sooptgte wil toem: iy the pteotion, revopval, relocation

w&wﬁwnfﬁwm All damage, infury of

loss fo mny propeny refered i bmhpanh 6102 o
&Zﬂsmﬁm&ywiﬂéﬁwﬁ% in-w’nnieurﬁxmby
C(}I’!TRACI‘(JR‘,WS&W, Bopplicr or uny other
PrEmRan OF orprmization directy or indirictly trapioved by
mynfthm-mmﬁnmerfmﬁshmyufﬁm WOBK or
mmammm-myuimmyb:ﬁahla, shall be
remedied by CONTRACTOR  CONTRACTOR '« duies
und Tespomsdbilite: for the smfety md poatection of fe
WORE, shell continus unti) such time as 2 the WORK i

expreszly | proviged i commetion wifin  Substetial

621,  CONTRACTOR sl desighate & responsible
Ww Bl Iﬁ:rf site whst dety shall br the preventiog

6211 iIn the cvert of WEpMAtY susSponsion of the
WORE, or duming inclemmt weather, or wheneve

. ENGINEER may direst, CONTRACTOR. ehall, and cones

Submnummswpmmmu&z&ythc WORK und
mmmagﬁnmdmng:whxjwyﬂnmﬁmwﬁzsn It
3 ki i GINEER, any portion of fhe WORZ
ermmwaisshﬂfhavc'bm&mmgadmmjmbymw
of fuilre en the part of e CONTRACTOR. ar any
Subeatirecion ¢ so progect fie WORK such WORK and
mialssimnb:muvwm%kamﬁatthamsuu{
the CONTRACTOR,

Emerpengios:

22, In eowvmencies affesting the safary or protection of

- pergoms or fhe WORK or property & the sige o edjacent

th::ftm‘, CONTRACTOR, withou special instraetion or
suthorization from ENGINEEER or CITY, is obligued
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at W prevent threstmed damage, mfory or loss,
CONTRACTOR shall give ENOINEER prommt written
notice if CONTRACTOR. befieves that 38y sipnificent
chmpes i the WORK or varistions jrom the Contract
Docurnents e beon cansed thoreby. 1 ENGINHEER

determines that 2 change mt be Comtrant Docurnsmts o

required beseuss of the action iz B response o an
emerpensy, &' Work Directive Change or Chamge Order will
: h:issucdméummwﬁﬁwmnmqmmofﬁ:ecbmgmm
 varintions. S

Shop Drawing: and Sarr,m’ex:

6.23. After checking and verifying aft Soid meesurements
and afier complying with spplicable proteures. spesified
in the Genesd! Baguirenwants, CONTRADTOR shafl submit
to ENGINEER for review md mproval it scoordemes with
the sroopied scheduie of Shop Drrewing submissions {ses
nermrreph 2.9}, or for ofer sppropriste sxtion, four copres
(uniss otherwise spevified in s General Reguivemenin}
-af al] Bhop Prewings, which will bear 2 stamyp or Epesific
CONTRACTOR's responsibiities emder ¥he Contemet
Dosuments with respest to the review of-the. sebmission.
MImbmﬁsimwﬂibciﬁmﬁﬁedasENGﬂ@l&Rmy
requite, “The dare shown on the Shop mgs will be
cutplers with respect © guamtities, dimensions, wpecified
performance and design eriteris, materisls sod mmiter dat
o enable EMGINEER to review fae information as
Tequired.

624. CONTRACTOR shall slso submit to BNGINEER.
fnrmi:wmdapmnva}mﬁﬁ;mbwmmmasmme
* oo delay in WORE, a¥l sampiss rzpsited by the Contract
. Dotumomes. Al serples willhave besy casched by and
acoompaniet by p spoeific weiten  indication  fhat
CONTRACTOR  hms  putisfied CONTRACTOR' s
responsibilities under the' Contrast Domgnents with regpeot
T the roview of the submission and will br identfiod
clearly as mmm&w,mﬁqmimmmw
cataing numbers, mid the use for which fnonded.

6.25. Befors sobmission of cah Bhop Drawing or
sammaile CONTRACTOR, shull bave datoroined sod vertfisd
all quantitier, dimensions, specified prerfmanere oriteria,
mstalbation requireoents, merrisls, camlor nwobers snd
ﬁnﬁi&rd&hﬁﬁ:mfﬁzmwﬂmﬁwﬁm
coordinaed each Shop Dvewings or smwpk with other
Shop Prawings and samples mnd with the requiternents of
© the WORK and the Contract Doy,

§.25.1. At the time of tach submission, CONTRACTOR
shall give ENGINEER specific written notice of eash
deviation apdéor varistion thet the Snop  Drawings,
emipment, or samples may have from the reguirements of
the Confrect Dracurnenis, and, in addition, shall caues »
sperific ‘potation to be mude on each Shop Drawing
sbitted to ENGINEER for review gnd gpprovil of cush
such variaton

626 BNGINEER'S review mud spproval of Shop

mgs. o smwks shall not refieve CONTRACTIR
Erom responsibiliy for any varintion form fhe et
of the Conirart Domprents uniess CONTRACTOR ha I
wiiting calied  ENGINEER s mteofion to cach sh
vatalion at the tipe of submission o5 reguired by

€27, Where & Shop Drswing or smple is reguired by
fhe Specifications, my relmed WoORE pexionmed prior to
ENGINEER's voview and wppmove]l of the pectinen
submission Will be the  pole re=ponsitility  of
OONTRACTOR.

Continuing:the For-

628  CONIRATTOR shal) warty on dire WORK and
eiiitere fo the propress echsdige during 8!l digpmes o
disagreements with CITY, Na WORE. shall be delaved or
postpomed  pending  vssintion  of amy dimues o
ﬁmm,mmmﬁmhy b 155 ora
CONTRACTOR mmd. YTV mny ofberenise sgroe i
wrifing.

Indemuaification:

620 To fme filiest sxtent permiteed by Laws and
Repulstions -CONTRACTOR siupl] -sudernnify - and hold
harmiess CITY wmd BRGDNEER mod fosi' Bensiiltants,
arent, md eomloyess fom . aag agaiust =l cinim,
deompes,  losser and expenses,  divect  fmdheet o
consoiestial {inniué:’gg'hut mof Bmfe=d 10 fees amd
cherges of eupineers, sohitects, shomev: and other
prefussionals and court eosis) arising out of o resulimg
“from the prrformence of the WORK, provided that amy
such rizim, denmgs jos or-sypemee {B) i5 atribumble o
bodily injury, cickness, diseage.gr teath, or to infmy to or
d:mmﬁmufrangﬂ;}splwﬁxmﬁmﬂnd{h}ismed
in whetz or in par by ay oeplivenr aet or orsission of
CONTRACTOR, auy Subcontractnr,  amy ptEOR or
orgmizstion directly or midirectly empioved by sy of
hem t prform or iwmigh =0y of the WORE or enyone for
whoseacmanyufﬁnmmyi&aﬁahi; tegardbesy of
whether or not it is cueeed in part by & pary indemsied
nerennder or arises by or i oposed by Law and
Remisstions regandies of the pegiigenee of myy such PRIy,

€30 I thowgk acm of neglect on the part of
CONTRACTOR, any ofur Contrestar or Subcontractor
shall suffer logs or damnage oy the Work, CONTRACT GR
shall sile with such ofher Cowracter or Suboomiactor by
Apreement of abittation.  If sesh offwer Conyastor o
Subcontrazior shafi seert anvy elaim agmingt CITY on mech
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account of my damage alloped to bave bem sustained,
CITY shill notify CONTRACTOR, whe shalt mderonify
and save harmless CITY against such cisim.

£.31. Inany snd &l chaims spwinst CITY or ENGINESR

or sy of fheir conmltants, speats or amployess by oy |

cmployee of CONTRACTOR, any Suboonmtracier, sy
person of organization divectly or indirectly eoiploved by
any of them o perform or fienish any of the WORE or
. Biyons - far whose acts my of thom moy be lishie, the
Indernnification obligation wnder pemerenh £.25 shall net
be limited fn any way by sy Hmitetion on the smemt or
type of demages, compansation or henefits payible by or
v CONTRACTOR o smy such - Subtontrastor or giber
peson of erpamization veder workers or workmien's
componsEdon  aots  diwbility benefit acts or  gther
ernploves bensfit acts,

g3z, The .obfipstion of CONTRASIOR onder .

pareerihs 6,30 snd £.36 shall not extend to the linbility of
ENGINEER, ENGIMEER's comsalosy, apems . o
epioyess mising sut of the prepamstion. or mpwovs] of
zraps, drawings, opinions, reports, surveys, Changs Crders,
£33 CDNTRACTOR. shall commly with all applicabic
movizions of Chater 39, Section 39R6f e bemm
General Lawr rgarding OONTRACTOR s records.

ARTICLE 7- OTHER WORK
Related Work af Site;

71, CITY may periorm other womkt relaed @ fhe

 Project.at the site'by CTTY's own forees, have other work

performed by wiltity CITYs or Yt' ether disest ‘vontracts
therefor wiith shall cammin General Conditions shuiler to
these, JE fhe fact that such-other work i fe be performed
wap Bt noted in tae Contmet Docments, writn meties
ﬁ:mmfwilib:givmmmmmm&mﬁng
zny sich other work; ind, F¥ CONTRACTOR batisvers thar
such performance will invelve eddifiomal expenss 1o
CONTRACTOR or requires sdditiopa! time ang the parties
m:smnhlamagmcasmﬂmmtﬁxm{,
CONTRACTOR mey make s clsio fierefor as provided in
Arndeies 11 wd 12 -

7.2 CONTRACTOR shall affond cach wtifny, CITY
md other confactor wies & b punty W Such & dhvss
comtractar (or CITY, if CFTY is perfornting the adtitions!
work with CITY s employess) proper and safe soosss
the site and & ruasonable opporimity Sor the insodection
and sterage of weterisls amd equipnent md the sreeation
of suck work, and shall property conpest sad coordinate
the WORE, with others

7.2.1. CONTRACTOR shall do off comting, fiting and
parching of e WORK that may be reqnired 1o make it
severgl paris come togethsr propedy snd intsgvete with
stch other work, CONTRACTOR shefl not tdanger any

wurk of nhere by ouftmy TRCHVAting er atirwise altzing
Hredr work and will only it o abter thedr work with fhe
writien comsent of ENGINEEE mnd fhe ofhurs whose work
will bu affeyed,

722 The . defies md responsihilines  of
mkmmmﬁw&ismg:whmfmﬁwbmﬁtuf
snzhlﬂiﬁty'mﬁmdaﬁwmmmmmﬁmmtthm
there are comperable provisions for the bewefit of
CONTRACTOR in taid dirent contracts between CITY and
such ntlity CITYs md other contractors,

73 If my pet of CONTRACTOR: WORKE depends
immuam&mwmmmﬁmwmknfmym
ofer  comrafior  or niily  owner  {or o1y,
CONTRACTOR zholl inspest and promptly report B
mmmhmﬁngmméMcﬂd:ﬁﬁml
mmmmsmﬁhwmmm
proper exscution mnd reults. CONTRACTOR's fafiure o

‘mpmw&lmsﬁmmunmmofmmw&asﬁi

and proper for tatsgretion with CONTRACTOR s WORYE
exeent B futent or non-spparent defects and defiviencies

in other work.

Coordinmiipn:

TAL H CITY contmck wifh ofiem for e
pﬁmnﬁaﬁww&ﬂmﬁehnjwn&wm,“&hn
peison Of orgesizabion who will heee awhority snd
mpunsﬂuﬁﬁyﬁnym:ﬁmmuf&eaMﬂmng&u
wﬂmmmm«wﬁ!baiﬁmﬁﬁad, g the
mmmmmhymmmwmﬁ
rosprmaibility will be itemied, sl the exem of such

_-utfhority ad mponxibﬁi;ieswﬂlb:pmvi&ed,inﬁae

nedteer CITC oy ENGINEER, shalt bave sny athority of
resporsibifity in respuct of suck coordization,

EL CITY shall imwe all commumications w
mmmmmsmm

£ In omss of erminetiog of fhe eomployment of

suh sppointment siell be stied fhroged ieval

B3. CITY shall fuvaish the dute required of CTTY under
the Coniract Docuements prompdly and  chall make
puyments © CONTRACTOR prosoptly afier they are dne

as provided-in parperechs 14.4 and 1433,

B4, CITY's dutier in vespest of providing lmnds and
sasaments and providing sagmesring surveys to estiblish

referencs points we s forth PEmeranhs 4.0 and 4.4,
Purapraph 4.2 refers o CITVY identifying and meiing

G68700-19



avajlabic ®© CONTRACTOR copies of mports of.
sxplorations mnd tests of subserface conditions at the st
md in exifing stshres which have been witiized. by
ENGPNEER in preparing the Drawings mitt Specifications.

E5  CITY is obligated to sxooue Chamge Orders o
indicared in pareeremh 0.4, :

8.6 CITY's vesponsibifity in yespect - of certaiy
mspectiong, sty and approvels iz et forkh In parasyemb
134 :

L7 Inconmection with CITY s vight to step WORK or
. ouspend WORK, see parsembe 230 and 151
Pamgraph 152 deals with CYTY: dglt o eermings
serviczs of CONTRACTOR mder cerinin chramestances,

ARTICLE ¢ - ENGINZER'S STATUS DURING
CORSTRUCTION :

9.1  ENGINERR will be the CITY's reprosentaties
diring fne comsuction - peripd,  The dudes pnd
rosponsibilitiss snd the Homitations of mitbority  of
ENGINEER s: CITY's represemmidve dusing sonsmustion
arc set forth in ‘e Contract Documents snd shill not be
exended,  wifhowt  written  consent of OITY  and
ENGIYEER, .

Vasits to St

9.2, ENGDMBER will ke visits in fae s 2t imiervals
sgEproprinte t-the various sapes of constrostion to oheerve
the propress ead gquality of the exrouted WORK and
deterteing, ' gepsral, i the WOEE, - &5 provesding in
will not be required ® tosks béheustive of confinons op-
sits inepetiions o cheok the guality or guantity of fhe
WORK, ENGINEER's sfforts will be dirdotsd . roward
providing for CITY & grouier degres of confidence that the
completed WORK will  conform 0 fae  Conmmet
Docaments, Om the besis of such visim mmd opegite
chservations &5 sn expetismoed gad guafified desien
professions], BNGINEER will keep CITY informed of the
propress of fie WORK and will endoavor to gussd CITY
agrinst defests and defiviencies ir the WOREL

Project Representotipn

3. I CITY and BNGINEER apres, ENGINEER will
furnish 2 Resident Projest Reprsemmiive to assist
ENGINEER in oboerving the performanss of the WORK.
The duties, responsibilities wnd Hmitations of autherity of
sy such Resiiem Projoct Represeotatve and mmistants
will be at provided in the Contmct Docments, § CITY
desipnntes another ngent to represery CITY o the site wha
I pot ENGINERR's sgent or empiover, the dutisz,
responsibiities and imtaviene of eathority of sush other
person will slss be ay provided in the Conmact Docuromnts,

Clarifinations and interpretations:

$4. - ENGINEER will issae with reasnnable prompiness
mr.hk written  clarificatons or tnterpresations of fe
resparernents of the Comtract Docoments {n the form of

'mehgsma&m)mmmmydm

necesgary, which shull be consistemt with o Teasonahly
mfcable fom fie overall imtent of the Conmy |
Documnents.  If CONTRACTOR beficvss that 2 writi
clarification or interpretsion justifies an increaze in the
Cam&ﬁim,mmmmsimnfﬁrb‘%nhmct?mm
t&amﬁ;mm&h&ahmmﬂmmtwm@f
thicreef, CONTRACTOR may make s olain therefor &
provided in Avticle 1} or Avtigle 19,

94.1. ENGINEER's imterpresstions will be made &

' sccordamee with MGL, C.30, 5. 308,

Avihorized Varigtions in Worke

9.5 ENGIMNEER way sirthorizs minoe verations in fhe
WORK&W&:WO?&:MBMD&W
whith do not invoive an edfostment in fhe Contrant Priss
urﬁzeCmﬁmtTi:mmdmmﬁsmtwithmc oversl
micnt of the Comtrart Dociments  These way e
acoomplished bs o Field Order mad will be hinding e
CITY, mnd also on CONTRACTOR win sheali prefonn fe
WORKC invoived prommptly, I CONTRACTOR betieys
et » Freid Ot jusiifies 0 inoresss e Doptract Pries
or 0 eximsion of the Comrest Time snd the parties ze
wable . agres ax o the amowst or soent theresf
CONTRACTOR mway timke » rhriv therefor ssprovided in
Article 1] er 12, :

- Rejecting Defective ok

8.6 ENGINBER vill have mm to msagpmw o
et WORY whith ENGEINEER, befioves to be defective,
mdwﬁlaimhaww&nmtymmuimspcsialmpwﬁm
of tebting of the WORE ao provided in pmaemsmh 100
wh:!hcrmnotﬂteWORkahbrimted, instalied or

Shap Drenvings, Chanwe Orders and Payments:

%1, Ip conmection with BNGINEER's responsibitity for
Shop Drawings and sasphes. Fu pamapTanhs 6.27 through
£.29 incheive,

8.5, in commection witfn ENGEINERIC x respousibilities as
m;‘.‘kmg:&rdez;, ste Artickes 10, 3] end 19,

82, I vonnsction with ENGINEER = responsibilities i
respect of Agplicstions far Paymeat, eI, Sen ATHEE 14,

Determinsiions jor Uit Prices;

910. ENGINEER will detormine the somyal GraTtes
and clossifications of Unit Prier Wk performed by
CONTRACTOR. ENGINEER. will  review  wig:
CONTRACTOR BENGINEER's prefiminery debrminatons
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im guch matters before rentisring & written decision fhereon
{by rocommendation of an Application for Payment or
stherwize). ENGINEER'= written decigion therson will he
fmal and binding npon CFTY mnd CONTRACTOR, tmisss,
within ten davs after the dote of mny such deoision, sither
CITY or CONTRACTOR defivers to fhe ofier party t the
Agreoment md m ENGINEER written notice of imtention
o mppe] from sueh » desdsion.

Decisions en Despures:

9.1l ENGINEER will be the intial mrrreter of the |
mquirements of the Contmct Dosoments and judge of
seceptabifity of the WORKE thersunder, Cledns, syt
" and ofher mavters relaing o the accebily of the
WORK er the intsrpremtion of the reguirements of the
Conwact Docments pertatning to the periormance and
Bnishing of the WORY, and clatms wder Artities 1 F and
12 o respest of changes in e Contract Price o Contust
Time will be refored initinlly © ENGINAER in writing
with = request for a formal-decision in accontance with this
parsgraphs, which ENGPNEER will reader in writing
wiflin 2 reasonable time. Written notice of cach such
clarn, dispnte and offer metter will be delivered by the
- clapmaat  ENGBIEER sud foe other party fo the

Agrevment promptly (but e ovent inter then finy dave)
ufter the opoumtrenes of fhe svent giving tise Ssreta, gnd
writen supporting - dats. will be sebmited w ERGINEER,
and the other purty within. shoy dasys affer such ocenrrenes
onize: ENCGINEER afiows mn edditional period of tims
. ESCOTEIN Mo accurats dute in support of teclein.

811 When functioning as intrrpreter mnd jodpe toter
perapraphs 010 mnd 911 BENODIEER will ant ghow
partiglity” o CITY v CONTRACTDR nd will Bot-be

" Jible in-ronmscfion with any interpratefion or decision
, vemclored . pood faith fn such capesity. The resigering o3
dexision by ENGINEER pursnent Daragrenhe .10 md
5,11 with respuct:te mey such cladm, dispute or afher master
{oxcert any which -bewe been woived by the maling or
wmmnmofﬁnﬂwmﬁmmﬁdﬁhmm
14.16) will be 2 condition precedest to any excroiss by
CITY of CONTRACTOR. of such riphts of rowedis g
sither may otherwiss heve anfer the Contrect Docaments
or by Laws and Regulations to respect of my such sluim,
dizputs or other s, '

Limisetions on ENGINEER 's Responsihilitios:

2.13. Neither BNGINEER's anfhority to aet wmtinr tis
Artick 9 or cleewhare the Contract Decmments nor any
gecision wade by ENGINEER o good faith sifher to
ehercize or not exersiss siuch authority shalt give rise o mHy
duty or resporsibility of ENGINEER to CONTRACTOR,
amy Subconwester, eny Sepplier, or any ether PER oF
organization performing sty of the Work, or to my suredy
for any of tham. ‘

9.1, Whenever in the Comtract Domuments e term -
“as ondered”, “a5 directed™, “zs vequired®, “galiowed", “ay

apprmcd“,artmwmuf%q%ctmﬁmcﬁmumd, or fhe
adjeedives “reasonabie”, “sutable”, “ercerishie”, “proper”,
or “satisfactory” or adjectves of like effect or import o
umed to dessribe & vequitments, directing,  Tewisw o
Jutgmens of BNGINEER 2 i the WORE, it is intonded
that soch requirements, dirstion, review or Fodprent will
be solély to ovahmie the WORE for comnmfisnse with fre
Comract Documents {miess there i 2 specific scatoment
indicafing ofherwiss), “The wse of mmy sk o o
adjective shall not be effctive 1o assipn i BNGINEBR
any duty vr muthority © supervise or direst fhe firnishing
or performance of the Work o mny doty or mothority w0
m&wmkzrmm’héﬁ!ymwmthzmvisim of -

CONTRACTOR s meang, wethods, wohnigques, srttenes
nrpmminmufmm&mﬁun,arthszmypzmﬁiamm
progreme insidest thereto, und ENGINEBR will not ke
responsible for COMTRACTOR'S faime o prefonn o
fornish the Work ‘i sccordmce with tht Congagt
Bocumasie

.16, EMGINEER will not be retponsible for the RIS o
omigsions-of CONTRACTOR o of Esty Snbvomsracior, my
Supplier, or of mny sther parenn or erpEization porforming.
or farnishing sy af the Work. . . Co

ARTICLE F0-- CHANGES IN THE WORK

6. Withont invalidaling the Agreement anil withow
notice to mry surety, CT7 omy, at eny S or from dme
m&xm,maﬁdiﬁmdciﬁimmm&imm%
WORK; these will be authnrized by 8 Written Amencdrent
2 Ciianme- Urder, or 2 "Work Directive Chua Upos
Teomol of wny much document,  CONTRACTOR ghall
promptly proveed with the WORE. invoived wiich will be
performed wnder the appliseble condfiions of the Contract
Dammm-’{mas othtrwise specifically provided).

(302, HOITY nd CONTRACTOR sre umabie to agres
asmﬁ:zmnifmy,oflminmm&mmem&s

.Com?ﬁmmmmsémmshm&ming of the

Contract Tims thmt sheuld be sllowed ass resnlt of & Work
Directive Chamge, = cigim, mey bt made therefor w
provided it Ariele ¥ or Articte 17 ‘

103, CONTRACTOR il not be entitled w ap
inmint‘mﬁwmm&iwmmmdmaim of ioe
Cnun‘a:tTizmwﬂhmmmmyW&R!{pﬂmm&ifhﬂ
isnnt:u;mudh}'ﬁasﬂmmﬁacMesmm
modified an supplemensd #% provided m pamermhs 34
mzﬁ,mmﬂmmofmmmgnmyasmidadm
purpvamb 677 and wicent in the kcass of BREsvering
WDRKas-pmviéa&inm_;g_;g.

104, STy, _mel CONTRACTOR Ehall  executs
symronTi Orders (or Writen Amendments) oo

forms o be sepwbied by the City. The Oty sizall mot accept

ay ofeerforin. The form shell TOVET:
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Change Orters will be complated by the Copructing using
the form enclosed oo the foliowing pepe(s). The City will
not aoeept any ofiier for a5 a substtme, '

1041,  changss in the WORK which are ordered by
CETY prsuemit @ pememmh 10,1, e repuired bromass of
aeceptance of defective WORE nader 13.13 or
eorreciing defective WORK. untder pameranh 13,34, o are
agreed 1o by the paries;

10:4.2.  changes i the Conteet Price or Congset Time
which are ngroed 1 by the parties: and

1843, changes in the Comtraor Frice or Contraet Thns
which enibody the substancs of my writen decision
‘rentdered by EMGINEER pursusnt o baraermk 9.0
-pravﬁedﬁa;h.ﬁmsfmwﬂingmym%mp&wt
m mppeal mmy belaken frorm sy sech desislon
accontence with the provision of fhe Costract Doomens
mdagpﬁuahi&ﬁmmﬁ&c‘gxﬁsﬁmbﬂtdxingmym:h
sppel, CONTRACTOR shall caery on the WORE and
aﬁhmmﬁxemmhnézﬁcasmﬁdndhmm
628, .

15, H notics of changs sfiecting fie general sraps. of
the WORK or the provisien of the Contmact Documens
(incheding, but ot fmdted to, Comrect Price gr Costmact
Time) i veaired by oo provision of sny Bond to.be piven
fo & sueety, o piving of my. much nofice will be
CONTRACTOR's responsibility, and e mmount of sach
appliceble Bond will b adinrod ecvondingly.

ARTICLE It - CHANGE OF CONTRACT PRICE

101 The Contrast Prics . comsbimes fhe o],

‘pompensation (sibjert to authorized adustnms) payable
to CONTRACTOR for performing the WORK. Al dutiss,
 responsibilitiss and oblipations nesigned. to o dermken
by CONTRACTOR shall be at i expense withant chanpe
in the Contrast Price.

L2 The Contratt Prict may only be
chzmped by s Change: Order or by » Writtes Apepithrrent,
Ay cleim for m inereass or decreiss in the Contract Price

© ghall e basyl on writen notee deiivered by fhe party
© minking fho cafw o the ofier party md o ENGINEER
prompdy (DU i wo wvent jpter than thinre devs} afier the
owcmrenss of the event giving niss to fhe cleim end soiting
the geoom! nanre of the clatn.

L3, Motice of e amomn of e cletm with
supporting duoa sha¥ be gelivered within sixty dave sfor
such ocourrencs (ynivss ENGINEER aliows sn addition
period&fﬁrmtamammamm&méaﬂmpmnf

tee claim) snt shall be accompanied by ehaiment’s written

smetoment thet fhe amownt cldmed rovers 88 knows
amounts (dircet, ndicest and conssouential) o wiich the
claiteant 15 entitled 85 3 resiit of the occurmce ol said
event. All ehis for adinstment in the Conmant Prise ghall
br defrnodned by ENGENEER i zecordmor  wilh

pazgaph 911 i CITY sad CONTRACTOR g
othurwist agros oo the smount invaiver, No cludm for m
a&}!mnminﬁmﬂmﬁrmk’rimwﬁ'tixcwﬁd i nef
mbmm-mmwﬁh%mm_j}__g

Casiafﬂmﬁoré:_

4. Toe wem Cost of the Work mesns fhe pim of ol
cobts necessarily incurred and paid by CONTRACTOR i
the proper peefonanee of the Work, Bxcupt as otherwise
nmybawwﬁ:wmwm,.m costs shall ba iy
Eraotnts ne higher fhan thogs prevadiine i the opality of
ﬂxerjecf,Mhskudmmiyﬁmﬁiﬁwinngﬁshaﬂ
not insheds any of e costy ez in pmaroh 11.5.

CONTRACYTOR.  Paywll vcoms for coployess oot
eomployed Sl e on e Work thall be apportioned o
fhe basis of their thie spent on fhe Work. Payrol] cost:
shall include, but not b Hmited. tn, sbnries ghg wages ph -
the wott of finge bewefits which -chofi inelude . socs!
secumity tomiribmtions, sneagioyment, exoise and payrol
wxes, workers' or Wkrm‘:‘m’xp‘umﬁm, Bealfs and
retirement benefis, . Donvses, siek imave, vpeation and
bhulidey pay spplicable thereto,  Suck employess sl
inchuds dhe foremen at fhe st The expenses of
pecfoemming Work after reglar working bhours, on Savarday,
Sumdaym%agaihﬁoﬁdzygdmﬂh:ﬁmiud&dintksa’amm
the witent mathorized, by CTTY,

114.2. Cost of all materiak: snd copiptnent fumisher.
md feopormed i e Work,- mciniding oot of
sansporation mud stomge tereof, and Supsliers® fisld
scrvices reouined in comnection therewith, AN cast

'mﬁﬁmmmmmm’

émmmmmmmmwamrem'
paymfs,ixzwiu’chmthsmhdm shall soorue o
OITY. mmwmmmmaﬁ
mmxﬁnm,aiccfmkmmwmmm’ shied]
woree o CITY, sod CONTRACTOR sl make
provisitms st thet thoy mey be obtined.

shﬂb:asputhembmmhidmhmdniensw
beswenn tis CONTRACTOR snd the Sebeonteactore. The
Subromumsttr  could  be  fhe specialty  comtrastor,
MBEs/WERs, teohnis waviess  providers, Afrorneys,
acdunts, coployed specifically for the projent

All subrontmazzs shall be subiect o e other provisions of
the Contrat Dormmenes instfur o tpplicabie.

144, Costs of sperial consmites {incleding but not
bruited o engineery, arshitects, festing boratoriss,
BEVEYDIS, afttwnevy  ang RoCUmENEY  omployed  for
zervices specifically rebated fo the Worie
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L1455, The fnllowing are supplementat costs that may
be apphiczible to chenge erder worl,

11450, The proporion of necesssry wamportstion,
wavel, and sabsistonss mpenses of CONTRACTOR's
eopleyees incurted i the discharge of dotiss sonnected
with fhe Waork. ‘ :

UAS2Z . Cot, inclading - amsportion mud
maintenance, of af mmterials,  sepplics, syaipmEnt,
macimery, sppliznces, office =nd temporary faciliies ot

ﬁmsitemdhmdmismtmwdbyﬂmwm.whi&h'

are consumed i the performence of the Work, end cost
less mm-kctvainasfmcixitsmsuscdmtm:mm
whinh rerain the preperty of CONTRACTOR.

1AS3  Reotls of afl constrostion squipment and
machinery end the par thereof whether renied from
CONTRACTOR. or others in atcordenee with e
sgrooments approved. by CITY with G adviee of
ENGINEER, snd the cosit of trenspormiion, ioarfing,
oninating, instalistion, dismantling el removal tereat -
of! in srcordante with -t of sald rentel npveewemts, The
renial of any such squipment, mechivery or pares shall
cease wien fie use theresf is no Jonger pecvasery for the
Wori - ‘

11.4.5.4. Deposies lost for mm othier they peplipence
of CONTRACTOR, rovalty paymnesis e faes for pertvits
and Heenges.

11.4.5.5, Lobsesmnd tamages (and reinted mrpenses), o
the Weork or othorwise museined by CONTRACTOR m

comnestion with the performincs syl Tumishing of the, .

Work, provided Sy hove resadted frosn simses.other fom

the neghgenee of CONTRACTOR.  Buch josses shall

incipde setfiements made with the wrinen concent znd
approval of CITY, Ne such losses, dumages ant expenses
- shall be inchued in the.Cost of the WORK. for tas prrpose

of geterminmg CONTRACTOR's Fes. K, however, my

such loss or domage regoive:  recomstuction  mmgd
CONTRACTOR  i»  pleesd 3o charge  therenf
CONTRACTOR shall de puid for eervices 2 fee
proportionats o that stated in prraeranh 16,1,

11456, The eost of yiiites, ficl and moitery faciiities
at the site,

457 Miwr opensss mch a5 telogems, b
distance thicphome calis, imiophone serviee 8t the s
expresiage and similar ey cese ftems i contestion with
thie Worle

11458, Cosis of preminms for additional bonds md
magrance reguyed beranse of changes in the Work shall be

in meortharics with paraesnh 3.1 and 5.3,

1 ’.:’ . The term Cost of the Work shisll not fnctude any of
tizr foliowing:

L5 Payroll coste and ofier . compensaiioy of
COMTRACTOR's officem, exemptives, principels {of
bastucrship smd sole propristorships), gemenal ooy
engineers,  arehipees, estimaiory, - atgramys, andifors,
accountmts, purchasing enfd contractin apent;, cxpeditors,
tmekesners, chegies und offier prisonpe) tirploysd by
COMTRACTOR  whether fiw sike o i the
CONTRACTOR’s prinsipal or 2 bemoh office. for peseral
edministration of the WORE snd not speidfically mohaded
n the.apreed wpon schedule of job elassontions refmed
mhmg@k_ﬁ&wwﬁmﬂywmhym

© 1L&& - all of which arc to b oosidened aioy iristraive

vosts covered by fhe CGN’IRACII‘QR‘E Fes.

152 Expenses of CONTRACTOR s principal med
branch sffices other fhan CORTRACTURs office af the

site, .

LS4 Cost of prominems for off Boss and for ol
mswance whether of not CONTRACTOR. i roquired by
M%ﬂmbnmmmmpmm&mmnﬁmm
{w@%maﬁmmﬁmmmﬁﬁyg@;gw’
1.A5E ghvere), i

155, Coms duct for nepfigence of CONTRACTOR,
any Submmr, or myome diveefty or hedhesdy
maployed %y-a:}y- of ti::m or far whose acts any of fhem

propety,

11.5.6. D&wovmziu:gmﬂmmmmafaﬂy
dind md @ costs of any fem not specifically and
expressiy inchuded in parsgrank 11,4,

CONTRACTOR's Fez:

ils. Toe CONTRACTOR's Fee allowed w

CONTRACTOR B pvethead and profit shall be
deterined mxialiovs: s

160, & foo based on the Following perosnmges of the
vasfous portions of the Cost of e Work:

PLE.LL for sost incurred under Dampranhs 1141
b4 11459 and {1458 of g CONTRACTOR ¢ Fee

shalt be fifieen {£5%) TN

1LEL2 for costs incumed suder passeranh 1143 the
CONTRACTOR's Feo shall be fivs pereent (5% based on
the Sohoontrattor's cost of e Work; and if 2 sobronmec
5 on the basis of Cost of the Wook Plus # Fee the
nmxhmem allowsbie COWTRACTOR on eccount of
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ovethead and profit of all Ssbeonmactors shall bo Hfimen

11.6.0.3. No feo shell be payable on the basis of cosh
itemieed tmier paragraphs 1L4.4, mod 1145, estept a3
noied above md paragraph [1.5 below:

11614, the amownt of wedit o be aliowse by
CONTRACTOR w CITY for any sk change which
results in & net decrenss io cogt will bes fire amount of the
mitual net decrease pius & deduction i CONTRACTOR's
Fmbyanm;mtwuaimmm of the nst dacrense:
el ' .

ILELS wiren both sdfiione and coedit are

mvolved in mpy ope thampe, the ediusheents  in
CONTRACTOR's Pae shall be commmuied on fhe besis of

ﬁxswnhmgchhmmw

tromeh 11.61 A, intlosive,

L7, Whensvor the eost of any WORK is to be

determined prosent ot pmameh 114 or 115,
CONTRACIOR will submdt ‘i form  asecpwbis i

-Eﬂmmimﬁmdmh‘mﬁndmmgﬂiw-%'

suppottiRg i,
Unit Frice Wopk:

ILEL Where the Contrart Docmenis provide fate sl

or part 6F the WORK icto be Unit Price Work, mitixlly the
Contraes Price will be decmet 1o imchude for all. Unit Frice
Wenk an smount equal o the gim of the established it
prices for cach sepwately demtified femn of Lht Prive
. Work thees @ sotimated goaniiy of ‘each Hem s
idicated in the Apresmest; The estivpnted mpntitias of
itzrms of Cheif Price- Work fve ant o aned mve solely
for the pumwe: of ison of Bids s determinine an
initinl Comtrast Pries.  Determniséions of the aomst
quaitities and clessifications of Thit Prive’ Werk performed
by CONTRACTOR will be vmde by ENGINEER &
accordsnre with prrapTsnh 9,10,

1182, Each it price will b seemed 1o inchde an
amout eomsigered by CONTRACTOR to be péeguate to
cover CONTRACTOR's ovirhead and profit for esck
Eeparaiehy identifind iom
“11.E3.  Where the qumtity of sn it of Unit Pries
Work parformed by CONTRACTOR differs tmaterinlly sud
significantly from the estimated guantiy of  sich tome
inn'immdin&z:ﬁgrmtmdihmisnnwmm&mg
acdjustment with respect to any other ftews of WORE and i
CONTRACTOR  belioves famt CONTRACTOR had
moprred. addionsl  mxpemss 2 2 - pesudt  thereof,
cmwmcmnmzymc:acmmmmmms
Conrset Prics in aceordimes with Articie 1} if the parties
are umble 1o agres & to the mrownt of any such mer=ass,

Chanpe Drders

1LY, ’I’hx:wdehmg&Orﬂ:r,asumdhm&i&, shall be
undmwmmwaﬂmidiﬁommddﬁeﬁm&:the
uﬁgina}mpuufuut;chmgsiuﬁh:ﬁﬁws&hmm;smd
other clalms selsed - design, construction methods,

matma%z,wikimzmmm wnd performemes, et wnder dhe
t cunirant,

1N8.L Chomge orders, as ysed berein, shall meinde o
extre workin relagian-to labar, materinds, equipment andior
services, Supplememml Agresoont oF amy ather - phras
used bo fdenfify a shengs i 1 eoptran

1182 Chenpe omere  sbenitied for  review m
memmmwc&m‘%
Porm {See stischment A) with.the spprepiste number of

© copies {mme mmmber ps contom execeted), caimilaiion

sheeifs) md o ing ion nevessery for
evaluntion. Failure in comply with them ingtrastions wil]
m&méﬂh}mmmmgmmmgwrﬁm '

L83, MGL o4, £3IC requins that the iy
Aﬂziit?r certify thot adequats fmding In mn e

ILS. Puyment of all champe ondem shall be i
‘Besordance with e relavany proviston of MLG.L., Chapinr
34, Section 396G, a5 emesied from Hemeto tims. - Paymes
of shange orders . subieer o the spprovel of the City, e
mads by one 6f the following thrme pusthods:

11.8.5.2. Bxisting it pricss as set fortly i the comtrace
11.8.5.% Agxwdmi!mpmmﬁitm; or
$1.9.53.  Time snd marerais

FLE.6. Where the contraet conmins 2 unit price for work
m&&eﬁaginmuzﬁma&mg:fmwmi:ahhtsam
kind o5 ofber work commined i tan votitreet ang i
venfiormed wuder simdler physical condifiong, the congme
unit price(s) for the aceoptmhie auwatities ehall prevad],
subject o the provisians of pemgrephe 11LE1 HBwouph
ILEA.

ILEY. i the Enghweer diresty, the Contactor shall
submit promgtly in writing 1o the. Bagineer m offer i do
the reguired wotk in & Hep sue o w price basis, s
spevified by the Bnginesr. The stmyed pries, insleding the
Contmactor's foe nnder patagragh 11.6, either jump sum or
mhpﬁm,s&mﬁbcdw:kapsdmastestwwthatﬁisﬁm
surmn-oft
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11.8,7.1, Direst Labor cost, phus
- 115.2.2. Mnmial and Freight Costs, plus

11973 Equipment Costs, pite srmmommt not i
% Ennt npt &0 exesed 1 5% of the sum of
items {1} throogh 4) for overhnad - wmd

profit, pius (if appiicabis),

11874, In the zase.of wotk done by e subepmmaror
ot untio seesed 59, for the pane)
wmmofﬁmmnfimms(}}ﬁmugh
4y for s veerhend and proflr jsss, §f
appiiceble, :

FL8.74  Credits for work deisted from the sonmract,

11.528 Unless an-aprecd hioap sum andior 2 unit price is

obmained, the Comractor shall be paid on the basis- of fhe

wﬁafm:mmﬁﬂmmmmm
o E1.6 and 117, o applicable. The mta! zmomst shall be
devaloved sad shown s below.,

11881 The estimated cost of inbor, phus

}1.8.8.2 The Direcinr Labar Coss, plos

11453 Bquipment Cost, pius

11.8.84 Marcrinsand Freight Cots, plus’

LLO.RS Anemountnot o exeesd 15% of the sum of

‘ b l)thnﬁi-{#)urnvm&wdmﬁi,
Pius, i€ applicable, . ‘

in the cags of wotl dooe by b subopntrarior, an
ot not  oxoved 5% for the penerdd
cuntrector of the som of fems (1) tyouph (4}
gt fris overiend and prof, iess, #° mpplicabbe,
oredit for work deletsrd from the conass

Definfrioms _ _
J1A6 . Thethrms sed horein in the contst of

the Change Order work shall be undersmod o mean se
uotnd below:

115:8.6.

PLYG.Y Dnbor - Cmly those workes wmployed .on the
projest who st doing fie ews work, meluding the
forexan in charpe mre siiowsble Conmg) foremen,
superintendent, o ofher supervisory  pomomnst me
consifered 16 be mchuded i the overhoad makup as
provided under paragraph 11,32, 1133 md 1135
Hotrly labor raies in excess of those listed in fae comtenct
wage rafes (Federal or State, whichever i mppticable)
Fruirs Gopmmentation. As 8 wdnima, st cxphmotion mnd
& sppropristz copy of the cortified payrol are required.

TL10.2 Direct Labor Costy ~ These eogte e Fmbted 1o
those which are requied in the comimeer doowmeas

Coverage in excesy of fis Contract provistms, seowend by
congactor/subeontmotons) et is optisy, e insHgibie, Tae-
following st of typical divet labor thurges i provide for
assistanice end is net, I any way, mented 1o be soraplers
or al] encompassing.

11.10.2.1. Werkmen's Compensation

*

L2 2, FrederslSmes - Social Secxming Twx amd
Uinesrapioyimenat ‘Tar

111023, Bealth, Welfare aud Pension Bemsfiss: (this o
i tociuded in the wage mis appearing in the
Maoss  Wage Rmes of b sonfrant

. -Bpeciictions),

ILIC24, Lisbility Insuremee:  Bodily Infry; Bxress
Unibrelle: Propeny Dieenezes  Bablic Blosters
Insutapee*

ILIBLS, Bullders Risk noemmoe®
H.1026, Brpeisnce Modifization Isranees
HLIGLT, Serchurpest

*¥ mpplied e 2ery yoquired divest inbor oozt
[IRUAR Foltowiag the swerd and prior to the

execution of g sonsfruction contrart, thes corastor md
fled swub-bidders (whers appicbis) shall sebmit for

Toview by the Chry, dovwmentavion o sswivbsh the: metinp
prroeniameds).
ILi0, Materinls ond Freighr — Only thowe

Tonterinls yequired 25 8 resnlt of foe change omier and’

1ILISY, - For equtipment abeady on the projest -
!iae:!xmzy Wo-rated vemil s by the bosrly ape shalt e

SN LA For equimnemt pot oo fhe project - fhe
dafly mate, fhe weelcly iz, or monthly rate will prewall,
whichever Wil trove 1o be most cost effcotive, Smal tooks
and mpnnst equipeset o exsmnies of costs not allowahle
ander fhis Hem ﬁmmmmmmmbammad
hxthaovmhnﬁmk&paspmvﬁudinﬁmm 1197

I applies opiy for pereval  contrectors or
saboontractints). Refor o paragmaph 113 & 114,

1307 Creditr - Week fetered, materisis and
Pt Senved Eot the contrant, poved pnd/or retmyed
sitall be: ceeditedd v e cost of fao chumge order jess nosts,

' ThcmMmmmMsmrmufmwm

of the work ordered and shalf give the Enginesr accass ko
all accowmiz, bills and vouchers refafing thierere, and uploss
&emmmmmmmm
access eil accowmys, bille amd vauchers, ke shall not be
entitled & payment for eny tems of exirs work for which
such indormation is pough by the Engrneer,
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The Chumge Drcder will be prepared i mch 2 mammer a5 1o
clearly separsts the varions methods for which coits are o
be appled.  (Refér o Atechment A of the Goperal
Conditions for Ferm) ‘

ARTICLE 13— CHANGE OF CONTRACT TIME

"1} The Contract Thmy' waay only be changed by a
Chenpe Onicr or & Writon Anepdment Any shaim form
extengon or sortening of the Cogtract Thme shall be based
b writen aotice deliverad by the party making the clum
to the other party and o Engieser promptly byt o no
event lamy then thirtv £30% devs Bfier the cemtmrense of the
event piving ree o the claim snd swing the peoerm] nenms
of the oipin.  HoHee of fe oeimat of the oisim with
supporting deter shall be defivered wifide girry davs afier
sech ocourrencs (ondess Bopinesr sliows =v addiGons
period of tdme to sscertain pye ssorate Sate i spport of
the chmimy) wed shell be ecconopenied by fhe clebrment's
writion stwtenent thot the afjistront digimed B the epfire

adivstment o witich e claiment hes reason w belioveritls

entitied as & result of the soourrenes of sedd ovenl Al
ciatms for sdfustment i the Contrant Time shall be
determined by Enginesr in sceordancr with parprrmh 9,11
if City snd Contrartor saomot etherwise gree. No slesm
for wm. adiusment in.the Contraet Time will b valid i not
subnmittéd it Recordancs with - fhe regifrements of Fofs
mgneh 121

- 132 Tee Conttest Tims will be exended in oan
eroeunt ool o e time lost dee o delzvs beyond the
contrel of the Conector f & claim is mads thersfor a
provided & paemaoh 12,1 Soch delays shell inchnde,
net he Hmied , a0m of negleet:by City -or others
orreiney sditonsl work 25 contemplsed by Aricie 7 or
to Fres, feofs, lebor disputes, epidomivs, sbnopmal
“weather condifions or acw of God.

2.3, All time Fomits stated in the Tontruct
Documents e of the emence of the Apressnent  The
provisens of tis Articts 17 shall not exelude rezovery for
dernges (inchoding but not Hemited = foos ang charpes of
enginests, sichitecks, attomeys and other professionaty and
cowst feen) for delay by sither parey, -

124, if Commactor shall fil o compiete the
Workr witiln in the Cormact Thme or oosesion of dme
promted by City, Coniractor shall pay o the Ciy the
et of ymidaed denapes 8BS per pompraeh 123 shove
end &5 tpecified i the Bid for eath calender day ¢t fhe
Contractor giell be in defaolt afier the Sme stipelared fo the
Contact Dosaments,

ARTICLE 13 -WARRANTY AND GUARANTEE,
TESTS AMP INSPECTIONE: CORRECTION,
EEMOVAL OR ACCEFTANCE OF BEFECTIVE
WORK

Farranty sndd Gearentes;
(3.1, The CONTRACTOR muacantrss that.afl Wark
= mm ‘periormed wader Hhe Cooact, mcluding
matorials snd epripment foemished, weed or fmtlied i the

. compieisd conmrocden projectifoliy ae o of auality

workzsanship sud frew from defios and fires, sad shal
Specifications am ether Contract Docanenti. Adve, ‘the
srmgth of all parts of aft mentieted cquipment shall be
adequate xod 53 specified and thet the perormance st
repiteeents of the Comtant shall be Bdfled.  This
guweantee siiall be for 2 period of poo verr, unless specified
athererizs vnder Special Condittons, from mod afrer the dar

 of complerien wod acceptnes of the WORE, o stuted i

the fonl estimpe, 3 parl of fhe WORK & avcepred in
neoordmnes with fast gub-section-of the Agreement titfed
W&mw“,&ngmmﬁrﬁmyﬂaﬁﬁamk
siall be for ome yems from fie date fied for smuch

comcion of replecoment, #e CFTY may  notly

' CONTRACTOR, in witing, to make fhe reonired repairs,

corestions of veplacement, ¥ fhe CONTRACTOR
negleets o cormmence meking tush repairs, srrections, or

© replacement it the stisfction of the CTTY within soven

{Zydays from the dime of receipt of mich natice, or having
eommensed, fils W woscote sweh wok with eme
difigenee, fre CITY vy woploy other pomons to make
seid yepits, comestions o repincesnents, and alf costs for
thiz remedinl work, inchuding conprensation for. addisiol
yofemienal sorvices, and af] cloryss assecited with the
shove scpvities saall e peid the CONTRASIOR

Avcess 1o Work:

© 132 ENGINHEBER and ENGINGER's remesentatives,
other represenmtagives of CITY, westing spemciss and
povermmenial agensies with jurisdicvionsl mtereste will
have aceess to the WORK ot masencble tmes §or fheir
abservadon, inspecting mud testing, CONTRACTOR shall
provide prope: wid kel conditin for suel poests,

Tests-auel Inspections:

133 CONTRACTOR st pive ENONEER tmely
notize of readiness of the WORK for uB Tequirsd
mspections, teos ot gopovals, |

134. ¥ Laws and Rogulstions of any pubfic bedy
having furisdiction vequire any WORK {or part thereof) to
speoifically b inspected,  memd Epproved,
CONTRACTOR shall acoome il maponsibiity thersfor,
pry sl costs o comnecdon theewith med Farmsh
ENGENEER the requited cortificatss of inspection, tesiing
or approval. CONTRACTOR shalf siss be rexponsible fur
antl shall pay ali costs i conpetion with any BEpeion or
weting  reguined i commestion  with CITY's  or
ENGINEER'S acoeptence of a Supplicr of smaterinks or
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equipment proposed t6 be ncomporaid i fhe WORE, o
of materiait or equipment mbmitted fbr epproval pring o
CONTRACTOR's purchase therenf for incorporstion i
the WORE. Alse, the cost of all inspectinns, tests and
=pprovals i wdfition to the sbove which are regnived by
the: Contruet Docmments shall bs paid by CONTRACTOR
(rmiess otherwis secified),

133, ATl nspections, tests or spprovats other thom fhos
yoqured by Laws or Repuistions. of mny public body
having jurisgiction shall be paformed by orgudssions
acceptaie o CITY amd CONTRACTOR {or by
ENGINEER i 5o specified),

126, Heny WORK (including the work of others) that
is o be inspected, tosied or approved s covered withont
wiitten concurencs of BNGINEER, # mus, if Yeouested
by ENGINEER, b macovens! for obssrvetich  Such
uncovering sull b &t CONTRACTOR's expense wnlsss
CONTRACTOR has given ENGINEER @imely notics of
CONTRACTOR’s miemtion w cover the soome smd
ENGINEER. has not acted with reasonable POt in
responss o such noties, :

IR Reither obuervations by ENGINEER nor
inspeerices, tesis ar epprovels by others shall reliove
CONTRAUTOR Som CONTRACTOR'S ablipation &
perioem the WORK in accordsnes 'with the Conmast
Drocunasmts, '

Uncovering Work:

[3.E. If soy WORK & eovered comary to fhe writtm
request  of BNGEVEER, it wmmst, if reguested by
ENGINEER, be uncovered for ENOINEER 's- observaden
and rephactd aft CONTRACTOR’S sxpense.

13.5.  IPENGBEER considers it nerecsary or advisshle
thet covered WORE be obeerved by ENGINEER or
ingpectedt or tested by ethem, CONTRACTOR, &
ENGENEER s reguest, shalt mieover, exposs or otherwiss
make svilebic for observation, fuspestion or tosting us
ENGINEER msy wauive, fiet pordion of the WORK in
guestion, fureish all secesgery  lber, mamria) md
sguipment. I it is found thet such WORK is defeosive,
CCONTRACTOR spall beer sl diveol, mdirect and
conssonential comte of such  mocovering,  expomuse,
observatien, inspestion md westing mad of satisfecory
reconstruction, (incinding buf not Gmited v fees md
charges  of enpineers, sehiteors, siteeney: mad ofer
profassiongls), and CITY shall be entifed te st spproprists
- deorease in the Comtraer Price, god, e pavizes are mmabic
o oagres 3w b e mmown! feeeof, may make a chidm
thersfor #s puovided in Artiste 1. ¥, however, meh
WORI isnot found 1o be defective, CONTRACTOR shall
be aliowed 2 inceass in the Coptmot Pocs o mn
extension  of #e Comtect Tims, or both, directly
anributable fo such wncovering, esxvosurz, ohservason,
mepection. wsiny mid reconstruction: and, if fhe parties are
unsbie 10 agree 25 4n the amoumt or exven! therof,

COMTRACTOR. may muke a chim fherefor 2y provited i

- LITY Muy Srop the Work:
1310, If the WORK is defertive, or CONTRACTOR

fails w spply selfcient sdlied workers o suitshle
maredisly or-equipment, or fails o fumish or perforny fie

. WORE i sueth 2 way ﬂ:mtb:‘cmxzpimﬂ WORE, will

conferm fo thy Comtract Duwmmm,.m may e
CON'['EAL"I‘GR_'E:: siop the WORE, o any portion
Ehmﬁmﬁ}'tﬁcmmfntmmhmbam Drmdsted:
however, this right of CITY to sop the WORK chall net

Elve Tise @ any duty on the pari of CITY exereise this

right for the benefit of CONTRACTOR orany oficr pary,
Correztion or Remevel of Dafertive Work:

IRIL I reguied by ERGINEER. CONTRACTOR
shall womptly, s divested, cifner comest all dajeciive
WORK, whefiier or not fabriceizd, fnsislied or cormpleted,
o, ﬁwwaﬂmmmwmmm
it from the site amd replace i with sordgfuctive WORYE,

CONIRACTOR hall bt i direet, indircet and

consequentisl -costs of much comestion. or reoove

.(mc%mnwhﬁadm fees end ol of enpinesss,

mrobiitests, sttorneys amd ather profsstionsls) mede
neceszary theveby, ‘

er‘.'(mr Corvession Perid:
1312 ¥ within one veer afer the dom of Subotapial

Oomwmurmmwpm&ufmasmyhs
,pmscxibﬁbymwsor&agﬁaﬁmmbyﬁmmn{m

- mpolicsble. specil . guamntes weguired by e Coniact

Dosuments or by eny tpecific provision of the Cottac
my ‘WORK i fomd o be degertivg,

m&mmnfmmmmmmmcy
wiere deisy would conss ssriowy vk of Josz b deEmage

-CITY may have the defbetive WORK corrected or the

rejectd WORK remowed aod replaced, md a¥ direct,
indirat and comsequenéisl cost of serk removel mnd
veplacement (incluging but not Hmited o fess ang Chityms
of eagineers, architecrs, winreys and ofser professionals)
will be puifl by CONTRADTOR. In spexinl cirowrmstense
whert B partiowlar e of equipment. &5 placed in
continnons servics hiafore Rubstmtial Commistion of ol the
WORE, the eorrestion petiod for that fiem Ty StArt to nam
drem: an earlier dote, §F o provitded in the Spesifications o
by Writen Ameadment,

Acceptames of Defective Works

1313 ¥ insiead of requining orettion or removal ang
veplacmmnyt of defective WORE, (ITY {and, prior i
ENGINEER's recommendation of finsl peyvment, nteo
ENG‘H*IEERmefmma::;:ptigcmmay do so.
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CONTRACTOR shall bear a0l direct, mdireet
sonsequentisl costs snfintable to. CITY's evaluarion of
snd determination to scoept fuch defeotive WORE {guch
£OSI5 & e spproved by ENGINEER 25 o reasonshisnens
and.mmciuﬁclxﬁmtbtﬁnﬁmdmfwsmdchmgmuf
enigineer, mrchitects, sivmeys md ofer profesgivgals), B
@y ich aceptanes ocoms prier to ENGINEER':
recommendaion of fnal payment, & Chanpe Crder will be
issusd incorporating the netssary rovisions i e Contract
Bomuarsnts with respest o e WORKC and CTTY sto?l be.
mﬁﬁuﬁmggappmpﬁmdmin&mmm
angd, if the pariies are washic o mree 25 o the smount
tooreof, CITY mey meke 2 clim therefor a5 provided in
Aticie 1. ¥ the scoepumes oomime afier such
monmmdaﬁm,,magmpﬁmm\m:wiﬂhemw
CONTRACTOR m CITY.

CITY May Correct Defective Work:

13,14, It COWNTRACTOR fuflc within «
reasonable fime ofier writtn wotics of ENGINEER w
procesd o correst wd in vorrect dejective WORE or &
remove and repiscs rejected WORK s roquired by
ENCHNEER in mccondance with pErmcomh 1311 wr i
COWNTRACTOR, fils o perform the WORE, in acconisnce
with the Conmact Docamentz, of if GONTRACTOR ails
to comply with say ofher mrovisior of fhe Comimat

CITY mony, afier soven dave-written nofize to
COMNTRACTOR, correct and remedy sy such deficdeney,
CITY shalt procesd sxpeditionsly, To s extent neccsmry
to compiets corrective and remedial ackion, CITY may
exchirds CONTRACTOR from ali or part ofvthe st ke
possession. of all or pmt of e WORE, and- pepend
CONTRACTOR s keevices vebuted therein, take possession

of CONTRACTOR’s ‘mol, spphiances, comswuction -

equipment and mashinery &t e sits and incorporats iy the
WORK .all meteeiol: snd equipment stored 2t e st for
wiiich CITY bas peid CONTRACTOR but which are

- 13340 CONTRACTOR shell allow COITY, CITV:
reprosentefives, agems nd syplovess such zeoes o e
site #5 may be nomasary  euable CITY w exerciss e
rights and remedies wmder this paragraph. Al diract,
indirect mnd comsennential costs of CITY to sxervise such
vights  and remsdiss will be  chorped  sgainst
CONTRACTOR. . an  amowst spproved 25 ip
reasonablenes by ENGINEER, and 2 Change Onter will
be immed beompording the necesmary revisions n the
- Contract Doturnents with remest tn the WORK, and
-CITY shall be entifled o an mpropriate decross o fe
Ccn!mct?dce,md,ifﬁwparﬁesmmuhietuagxmasm
&:mmtm&mﬂmm}*nmﬁmaﬂzﬁmmﬁ&mw
provided in Aggicle 11, Such diect, indirect and
conteuential cosis will incinde but not be limited o fees
and chergos of engineers, arehinests, aiomeys md ofher
prefessionals, a1l cowrt md arbitrarion sosts and o oonts
of repair aud replacement of work of others desiroyed or

‘memmﬂmmmnf,
CONTRACTORs deyeesive WORE.

1342, CONTRACTOR sha® not b aliowed k.

- extension of the Comtract Thor becies of any deiy i
'pcrfmm&f&mwm{ﬂmhnﬁcmﬂmmhy

CITY of CETY"s rights snd remedies bereimder.,

ARTICLE 14~ PAYMENTS TO CONTRACTOR ARD
COMPLETION |

Sohedziz of Fahes:

14.1, The stiodute of vaines estblished a5 provided in
el 2.0 will serve as the basis for progress payments

: wdwiﬁhﬁhxmpmauﬁﬁma&xmﬂf&yp&imﬁmfw

Paymet accopiable to ENGINEHR. Fropress payments on

acoovat of Unit Prive Work will be based on the pumber of

uritn conmieted. o
App&aﬁm;ﬁr%grm?&ymr

2 At lesst Bficen doyr before cach PTOEES
peyment i seledeled (but not o ofien fom nee 2

month), CONTRACTOR shall mubmit o' RNGINEER for

but defivered s sstbly soved ot the Bite. Such paymest
can bebilied only afee it iz mcorpoEted inte the works
end tne CITY bas recsived the mmterialequipmeant e and

‘r.iagr.af a8 Jienn - chorper seomity  toreste ol

©encudbmamees {whick - are hensinafier in thew Geperd

Contitions referred o 05 “Lisns™),

MLl The somome of retaiznge with respest pmgmes
payments will be 2 oomimoy five perent {55 of the.
amoent bilied it cach Applicasion for Paymenst,

CONTRACTOR s Werranty of Title:

F.3. CONTRACTOR werransy end Promstess Gt file
to 2ll WORK, wmtrrials and equipment coversd by any
Application for Paymenr will pass to CITY free and deer
of all Henr mo imber fam the tme of payment v the
Contrecor for the surar. '

1451 No muenisis or suppies for the work shall be
pursiazed by CONTRACTOR or Subeonizesior suhject ©
any chattel morgags or vnder & comaditional ssier contas
oF ather sgrecmaent by whish my mpersst 3o retained by fhe
sellen

M2 CONTRACTOR  shall inderenify and swve
C:I'I’Yhzzmiassfmmaﬁsbaizmgmwingamofﬁwlswﬁﬂ
demmmds of Bubcontractors, inborers, workanen, mEchanics,

m:&mﬁimmdﬁmdmefm:hhuymdm
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thereof, eonipmeat, power tolsand aff ruppliss, foclding
corrrdssary, icured i the forthasanee of the performance
of this cosiract,

. 14.3.3. CONTRACTOR shall, st CITY s reguest, fornish

peticfactoty ovidense that afl cblgpdfons of the waors
hereinebove designaied bave bem paid; discharged, o
watved. If CONTRACTOR. &k to do 5o, the OITY may,
afier hereinp service wiitfen notice, direct of withhold fom
CONTRACTOR 5. umpaid compensation, & sum of momy
deemned poasonably sofficient © pay my md 8 mech
lawrftl claime entil satisfactory. svidenze &2 firrniched thi:
all Eabilitics have beme filly discharged, whersupon
prymznt o CONTRACTOR shall by resomed, in
acorrianes with the toms of this Contrest, but v o event
shall bz provisions of the seniencs b comstrasd to ot
sny pbigations zpon CITY o cither CONTRACTOR or
his Sirery.

1434 b peybg any wmpeid  bilis of the
CONTRACTOR, CITY shell be deemed fhe seemt of
CONTRACTOR. snd any payment so roade by CITY shaff
be consfdered as pryment wade eeder the Comtect by
- CITY 1o CONTRACTOR and CITY sheli not be Gable
CONTRACTOR for sy soch peymen: made in pood Gith,

Review of Appiications Jor Progress Payments:

144, ENGDIEER will, within ton dnvs after recsint of
zach Application for Pdynestt, etther indicate v wiiting 2
revoromesidation of payment and proseot the Applization o
CITY of veump fhe Application 1o CONTRACTOR
mdicating in writing EROIIEER s reasons for vefummg to
recoramend payresnt o the ktier cass, CONTRACTOR
ey ke the comeclions sud resubmit the Application.
Fony five [45) days afier pressmation of the Application
for Paymiay with BNGINEER's recommendation; fhe

amount Tecotmended will (suiyest o fhe provisions of the

tast senrence uf prperaeh 34,71 becoons due s when dus
wrill be puid by CITY to CONTRACTOR.

i44.1 Fropress pavments will be mude i necordmmes
with Massachusette General Law, Chaprer 30, Section 396,

4.5, ENGINEER's recommentstion of mry, pavuent
requested] i an Appiisetion for Payment will constinne &
ropresenuntion by ENGINEER o CITY. besd on
BENGINEBR’s on-tite observetion: of fhe WORK
progress 55 an swewienced  =nd  gesfified  desipn
professions! mmd on ENGINEER's review of the

 Apphication for Payment s the acoompanying date mnd
soheduler that the WORK hes propreseed to .fhe point
indicatsd: thet, o the beat of ENGINEER's knowisige,
fnformation and befief, fhs guality of the Work &m i
aceostance with the Contrest Docuroents (sebiest woan
eveluation of the Work as 2 fmetioning whoele prior 1o or
upon - Sobstantie]  Completon, & the resuls of mny
subsetuent sty sabied for in ihe Contraet Domimaenis, 5o o
finzl determimation of goentitss and slassificatiens Tor
Uinit Price Work wpder pmumranh 9,10 end to any otker

gualificabens sted in fhe Teonmendetinn): snd that
CONTRACTOR is enfitled fo payment of e smomi
recommended.  Howewwr, by tecommending smy smuch
payment ANGINEERR, will not teerehy be decmed m havs

- represemted  thet  sxhaupbive or contiemng  onesits

mspections have beee made. to chack e aumlity or the
queatity of the Wok beyond the vesponsibities
specifically pasigned o ENGUNEER i ke Combect -
Docements or that thers mey no? be ot matters or isees
berwer the parter that wipht enfific CONTRACTOR to
be paid additionally by CTTY or CIIY to withhold
iyt ty CONTRACTOR. :

14.6. "ENGINEER'S moomptendation of fnal payinet
will constitmie wn additiona!l representation by BNGINEER
to CTTY that fhe conditions precedent to CONTRASTOR s
being entitied to Funn] pavoent a5 5ot forth i teremEnh
1413 bavre een fulfilied. : : ‘

14.7. ENGINEER may reduse to recomend fre whole

‘erany part of wny payment i, & BNGINEER s epinion, &

wonld by norrest to make s represeiations p GITY.
ENGINEER. oy sieo refess o reeommend mgy, such
papmet, ot bessire of sebrauently didtonred evidenes
or the resilis of subsequent inspactions or s, iy say
soch peyment pravisusty recommeiiel, fo meh avtent ag

‘ _may be necsssmy in ENGINEER's .opinitn 1 protact

7L fe WORK ‘s defoctive, or consploind WORK
s beor denmeped Tequiring cotrection orreplasement,

14.72, foe Contract Prics hs been reduesd by Written

' !}mnd:mt'archmgnw_ 2T, B

1473 ‘of ENGINEER's actusl knowiedge of the
ocourvencs of any of the-events sowretared. b varagrahs
15.2.1 throuek 15.2.0 imchosive,

T474 CITY moy refese to muke pavrest of the full
arppunt recommendsd by BROINEER beemye clrims beve
buen roade apninst. CITY on accouns of CONTRACTOR s
perfosmanes or fumitking of the WORE or Litns have
beon filed in conprction with the WORK or thers e other
immﬁﬁingmwamffagxmmmmmi
recommendsd, but OITY mmst pive CONTRACTOR
frwvediee wiltten matos (with & copy ENGINEER)
;mik:gfh:mnsfcrmnhmn.

MATE CONTRACTOR  shall mmiee  poymenty o
Sabeomirssior in socortanes with ML, €36, § 39F,

Subsential Complesion:

- MR When CONTRACTOR comsiders the entire
WORK ready for is intersded use CONTRACTOR shail
notify OITY wd ENGINEER. in wrifing st the esire
WORK is substamiblly eomplet {oxoept for iteon
specifically Hewed by CONTRACTOR a5 incompler) and
request that ENGINEER isue o certificate of Submansia)

06790-29



Compistion, . Within 2 ressonzble tme thereafier, ‘CITY,
CONTRACTOR and ENGINEBR shell meke am mepettion
of the WORK 1 defermine thaet satme of completion, ¥
ENGINEFR doee not: comsider the WORK mudwtaniinly
compiete, ENGINEER will mtfy CONTRACTOR m
. writing giving the rewons. therefor, B ENGINEER
eonsiders the WORK substantilly complets  ENGINSER
wili prepare and deliver t CITY a tentafive costificats of
Sobsummiial Coropletion which shall fix . fas dute pf
Substenttial. Compiction.  There shall be wtashed fo fie
certiionte o tentative Jist of iems o be compisted or
cormetsd bafors fnal payment. CTTY ghall have seves
. Have afeer yecsipt of the temative ceriificas: curing witith
n maks wﬁsﬁnnabjmﬁmmHNGmEBRasto'my
provisions of the cedificers or ateshed Ber ¥, sfier
© considering sivh objestions, ENGINEER. conchudes fhet
" the WORK s not rebstantially compietz, ENGINEER will
within foureen dave afier submision of fhe temmipve
cettificte o -CITY notify: CONTRACTOR. in writing,
_ sting the renon fheeefor K, afier vomzidemstion of
CITY's  objections, ENCINEER. . conmiders the WORL
substemtinlly complsle, BNGEINEER will withn suid
fourtsen  days . exeewie and  deliver o CITY  and
CONTRACTOR & definitive: cortificss of Spbstentisl
Completion (with a revised tenintive Jist of feme w. e
coxpicind or corrested) refiecting pich- chanpss from the
teninfive coriificats sy ENGINEER, beiteves’ juntifiod afer
compifration of sy shichons from C3TY. At fhe time of
defivery  of e wuméve conificats of Sohetmiial
- Compietion ENGINEER will deliver "t CITY and
CONTRACTOR -with respect & semurity, wperation, safety,
waitnienance, hest, wiliier, josvrenes and warmmtics,
Untess CITY snd CONTRACTOR Bgive  otheraize in
writing aod g bnform EROINERK privT to ENGDIEER s
issuing the defndtive cordificats of Suivatantinl Completitn,
ENGIVEER s afuresid recommmondntivns will be binding
on CITY and CONTRACTOR until final payxment.

148, CITY shafi lmve the right fo exolude

CONTRACTOR fom the WORK afier fi dare of -

Subgtantial Completion, bt CITY  shell  sliow
CONTRACTOR reasonable access tp commplete or correct
the i on the tentetive fist

Partial Uttiizasion:

.00, Use by CITY of sty finishe past of the WORKE
which as specifically besn Henfified in the Cattrat
Docuensnts,  or  whith JTY, BENGINEER gl
CONTRACTOR apres tonstituies & sepmiRtely Smctionihg
wnd vssabie part of e WORK that con be wsed by CITY
without significant intseference  with CONTRACTOR's
performanc: of the mmainder of the WORK, may be
actomiplished prior to Substmtal Complesion of gl the
WORK sobject to the following ’ :

14 ML, mmmy&mmyww%mmx
mmgmmncrr?»mmmymmoma
WORK which CITY believes 0 be ready for 5 inponded
uss and subsmmfially commiers 7 CONFRACTOR
agress,  CONTRADTOR will cariify w CITY - mod
Enmmsampmofmwmmmmﬁmm
W@Wmﬁmwmnmﬂmﬁ

inspestion of that pet of the: WORK.to deformize s corr.
of compistion. H ENGWHEER ﬁsmammxidurihatpa:t
of fie WORK to be substantially completr, BENGINEER

will notify CITY sl Gﬂkmmﬂiuw'xiﬁng'giving .

paagmeph WS md 143 Wil wpply with respest w
cerification of Substmiial Completion of thar purt. of the

tmd actess ey,

WORK il the: divixion of reapomsibility in vespest theruo!

WM, OTY may & any. G vemuest CORNTRACTOR
B Wiy W it DTTY . tn taks over wpemiion of sy
soh nart of fiee WORE althouph i i vt submantialiy
complor. A copy of such repuest’ will be semt to
ENCDEER aned within B reaxonable tyy thereafier army,
CONTRACTOR and BROTMESR shall ke o0 inspectiog
of tnr gt of the WORE. w deterieet e grags of

cotepistion grd will prepere » Bstof fhe iteans remuming 1o
be.mm'wmmmmnhﬁmﬁn@payﬂm B

CONTRACTOR does nat’ object iu writing & CITV and
ENGINEER: that such pat of the WORY it ot rendy for
mmmwm.nmmwmﬁmmm
ligt of items.to be commietsd or cormusted end will debiver
such st w CITY and CONTRACTOR topether with g

writen ecmmendsfion.  es o the divigion  of

takes over such operation (unisss they shet! have ofhereise

_ agreed n writing. mnd so informe ENGENEER). Duony

suth operstion mnd prior b Substang Cornpietion of suoh
pari of the WORK, CITY shall diow CONTRACTOR
mbmmmwwwmunmﬁﬁa

" and W comaplets ofber reigted WK,

MG Ne DCCHRENCY OF Keparae operation of part of
the WORK wit! be sscompiished prior w complinane with
the requimments of Artine 5 In mspect of propeny
LSHTRNSD,

Final Ingoeation:

G0700-30
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JH4I1 Upm writien notive from CONTRACTOR that
the entire WORKE. o agreed porion fiersof'is complere,
ENGINEER will make o fnal mspection with CITY and
CONTRACTOR .and . wdll notify CONTRACTOR o
writing of all particubirs in which fals fnspestion reveals
that the WORK. is incomplsts or defestive,

CONTRACTOR shall jmmordistely take such mezegres ue

are nesssary 1 remedy such deficiensing, )
Final dppﬁ?ﬂaﬁw Jor Paymens: ‘

1412, After CONTRACTOR has compieied alf such
corrections to the wtisfaction of ENGINEER and defvered
el maintspance and spersting nstroctivns, sohedades,
guaranises, Honds, ectiificater: of inspection, warked-up
record docwrments (s provided in porggranh 6.19) end
other dosuments - all ims teqmired by the Contraot
Docnente, ad aficr ENOINEER. hun indicand that fhe
WORK iz seoeptable {subject o the provisionof paragraph
14.16), CONTRACTOR may mske mpplication for Susl
payment following fhe procedure for propress paymeats,
The fimal Application for Payroent shall be poctarmanied by
all dovmecamion wlied for i e Coptnest Gocoments,
topether with sormiets mod Jogally efctive. roleasss or
waivers (sabisfciory o CITY) of Licns mriging ot of or
fited in cotmecton with the WORE. In Bra feroof enid ss
approved by CITY, CONTRACTOR may frnith yeomipt
or rebonsts by olh.m sffidaviz of CONTRACTOR. that the
relepses and receipte inthode AR inbor, - ssrvics, desteisd
mnd equiprsent for whish & Litn could be filed and ¢hat a3
poyrolls, marrial and equipmwnt bills, sed ofher
indebtediesy, comuesied with e WORE for which JIT¢
.ot CITY s propesty might in any way be responsible, hove
been puid or oherwise satished: mnd consent of the rarety,
iF ey, to final payment- IF 2ny Sebeamcasor or Stppfer

fnilp te Torndsh & mivase or reesip in fufl, CONTRACTOR

yoy firnish 2 Bond or other collnwxel safisfastory w CITY
to mderondfy CUT'Y against sy Liew,

- Final Feoyment and deveplante:

14.13. If, on the basic of BNGINEER's obeervation of
the WORK during consmaciion mud fzal nspection, snd
ENGINEER's review of the fins! Applicstion for Paymant
snd scoompanying decurnentntion, el ms required by fhe
Conwact Docanents, ENGINEER & satishied fhat the
WORK. nas been compieted md CONTRACTOR's nther
obfimtons wder this Contrart bave been fulfified,
ENGINEER. will indicate in wwritimg #ts recommendation of
payrornt 2nd preseat the Applisation to CFT'Y for paymeit,
Thorevpen, ENGINEER will pive writteraotice. the OITY
and CONTRACOR fhet thwt the WORY, ir accoptable
 subjest o the provisions of puayeh 14,06, Oftcrwise,
ENGINEER  wil  reom the  Applicaion o
CONTRACTOR, mdizagug i writiog fe ressons far
refusing o wcommend final payeent, in which cose,
COWTEACTOR shall make the pecessary comrections md
" resubmit  the AppHication, I the Apoiication sod
BCCONIPATYIDE dotumentation e approposts 85 o form
and substancs, CITY shall, & accordesce with the

appiicable Mass General Laws, pay CONTRACTOR die
amouat reoommended by ENGINEER i accordmes with
Masss. Gemeral Laws,

M4 I, throngh no fnlt of CONFRACTOR, fml.
completion of the. WORK i sipnificently Aeizyed md i
ENGINEER. so cenfims, CITY upon wcept of
CONTRACTOR'S fingl Appﬁmij;&&far pam o
vecommendntion of BNGIHEER, ind without terminating
the Agreement, make payaeent of the balace dus for fier
portion of the WORE. folly eompieved sy ateenind, Iithe

. renmining balance to be. held by CITY for the WORK

&nymm‘mmxmmmm
sipnisied in the Apresment sed 37 Bonds have bren
Tornished &5 required in pamaerl 3.6, the written conseat
of the- sty o the payment of fre balsnce due for fhar
pertion of the WORK fully compieted mnd arcented giall
b submittedt by CONTRACTOR  ENGINEED, wifh the -
Appiication for such payent.  Suth peyment shall be
made wnder the tetmn wid conditions poversing fml
paynznt, except thet i dwll oot conshines & waiver of

Cemiraziar ‘s’-Canfi:miugbbﬁgniid-zz; :

H4.15, CONTRACTOR's oblipefine. to perform and
comiinte the WORE i scconimres with fhe Conteagt
Docamente ghill be-sheoiit,  Mebthvir weedmmendetinn of
zay_progress of find} poyment by ENGINEER, nor-fhe
st 6f & coaéifionis &f Sulbetaniint Cornpletion, swr sy
paytaent by CITY w CONTRACTOR: mder the Conver!
Domunsnts, mor sny we. or azoypaney of the WORE or
wny part fherenf by CITY, nor any aot of accopnes by
(T ¥ nar any fafluref o so, norany review sid spprovel

~ of 2 Baop Drasving or mopis sbmission, Doy the insme

ufamﬁmufmq:txbﬁiwbymmpmmm
m};}mmmmwdgmmwmw
CITY will constionte am seceptanes of WORE ot in
acoortanc: with the. Contmet Docments ar & refesse of

- CONTRACTOR': oblignfinn to perform fae WORE in

ateordanes with fhe Contest Doeuments {mxeept =
provided i puraermoh 14.16).

Waiver of Claimr:

14,56, Tnaﬁkhg and ecozpizace of Raal payment will

6L » weiver of all cisives by CITY aping
Liens, fiom defective WORK wppemring  afier - fiont
mpectivn pusvant w paregraph 74:11, or from fakne ©
somply with fhe Cmmnibummmnrthwtmmcfmy
specisl prrmitees specified frercin horeraver, it will not
constifute & weiver by CITY of my righs & Yespaat of
CONTRACTOR's  contifing obligations  ander  the
Contrezt Bocuments: and

40700-31



154,

F16.2. v wetver of ol tlaims by CONTRACTOR
agpinst CITY otber-fian those previoushy made writing
mad 2ill umeetied, ‘

ARTICLE 15 . SUSPENSION OF WORE AND
TERMENATION | :

CITY May Suspend Work:

5.0 CITY mmy, 8 my tme 2 withost couse, grfer .

suspeasion of the WORK, v accordance with M,
Chpater 30, Section 350,

CITY Mey Tevminats:

152, Upon fhe oeourrencs of my ooc or more of the
foliowing ovedts:

15.2.5 i CONTRALTOR commences 1 voltntry case
under any chepter of the Benbrptoy Code [Title 1)
Umd’&m%},mmwmhmiﬁc&m or if
CONTRACTOR tnkes myy equiveient or simfiar setion by
filing = petition o othorwise endér zmy other ‘federst or
m&winaffactasmcir%cxﬁaﬁngm'-ﬁmhmﬁrtxp&ym

1502, if potition 5 filed apsingt CONTRACTOR under
any chepier of the Baniouprey Covds adnow or borsefer i
effert ot e tine of flimg, or i & petition 55 el eelring

- any such any sach equivalent o similsr relief ngninst

CONTRACTOR mmder wny ofber fodere! or s aw.in
effect of the time redniing €0 bankeuptoy vr insolvency: -

- 1823, W CONTRACTOR mekes 8 peowal essipmment
forthe pepefitof cesditers; . o

1524, if & wuskee, receiver, costodian. or apent of

CONTRACTOR i sppointed  mnder #pplicable duw or o

under eontract, whose appotiment o autfiority i ke
charge of proprety of CONTRACTOR s for the piepoess of
enforomg a‘Emagahmmmhmmymfwﬂ::pmmvf

" general adrigistration of such property for fhe benefit of

CONTRACTOR's creditars;

1525 # CONTRACTOR scimits in: oriting =n imability
to pay i debiz pencral as-they become duos:

TIS.26. i CONTRACTOR persistentiy fadls to perform
the WORK @ sotrdasce with  the

pefficiznt  skified workers or sobteble  mseiels o
squipment or fflere 0 adhere © the progress schedale
extablished tnder pumeronh 2.0 & revised fom Gme o
fimel - ‘

1827, if CONTRACTOR dimepards Laws or
Reguisiions of ey public body having hrisdiction;

1528, i#f CONTRACTOR disregards the awthority of
EWNGINEZR, or

Confragt
" Bocumens(intieding but not Gmisd-tn, filore w supply

1529. if CONTRACTOR ofherwiss victsied is my

 substantiz} way soy movisions of fhe Comteact Diocimers,

m,_nfﬁﬁm%mimmydmmwshﬂlbc
aa:igne::i. by CON'IRA@'C}R ofterwise faan as herin
specified, or ot sy’ fime ENGINERR shal reriily i
writing to CTFY fhuat flex oot oF progress of the WORE or
mypmtfhmfiswmﬁmarynrﬁmﬁmwom(urmy
part freventis unnEsesEary or wmesesserily delyed;

mm,mmgmmmn(mmwﬁ
Shere be one) soven davs' wiilten notice and o fhe sxtent
pormitind by Laws ad Repulations, seoninnte the servicss
of CONTRACTOR, szeinde CONTRACTOR from the s
and tie pomession of the WORK md of &t
CONTRACIOR s - o,  pypliances somstmction

{withert iivhiliry .4 CONTRACTOR for trespass or
CoNverEioh), incorponie fn e WORE el material: md
equipment sored 8t fhe nits ot for which. CITY bas paid
CONTREACTOR bt whith arestored disewhens, i fivigh

the WORK 25 CITY may deem expedient, In eweh case

CONTRACTOR, shell notbs entitied to receive any firer
payrentuntit-te WORE isfinshed. ¥ the tmpaid bulemes
of the Conteset Price smeeed the diect, mdirest and
wensogueatial sosts of completing the WORE {inciuding
bt wot Emited 0 fxs and chaypes of tamineer, architects,

vl sush. wopald baiinds, CONTRACTOR. shall pay tho
difference . CITY. Buch coste intwreed by CITY will ke
approved &8 to reasonsblensss by ENGINEER md
ncorgorated in & Chemgs Crdier, but wissn sxescizing my
rights o7 remedies nader this preapraph CTTY shall ot be
required to obiain fhe lownst pries for the Work performed,

153, Where CONTRACTOR's eervices have been &0
weemdnsted by OITY, the termination will not affes my
rights or zemedies of CTTY egeinst CONTRACTOR then
existtag or which mey thoreatier grens, ANy retention o
pryment of monies dee CONTRACTOR by CITY will ust
reiease CONTRACTOR From Gisbfliey,

154, Upon * geven . dave  wiitten notee w
CONTRACIOR ENGINEER, CITY may, withon
mmmﬂ%ﬂﬂtpxﬁlﬁﬁc@ma&yaﬁmmﬁg&ﬁmmﬂy
chet i shandon the WORK. aud forroiate the A gresment.
I such case, CONTRACTOR shall e paid for all WORK
exestind md any cxpowe susipined phis ressopubic
rminstion eXpenses, whish will mclede, bt nof he
Hmitmd o, direct, indivem apg consequental  costs
(inchuding but net fimieed i, fees gnd cherges of engineers,
srchieet, atiotueys smpd other wofessionals md comt
CoREs). .
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5.1

Cantractor May Stop Work or Terminate:

155, T throuph oo act or fandt of CONTRACTOR,
the WORK is suspended for 2 period of more than, ginety
davs by CITY or wnder an ander of conrt or ofher pabiic
authotity, or ENGINEER. fails to act on sy Appiication
farPaytwwiﬂmﬁxhtydmaﬁuitismbmm,ﬁt
mmmmwﬁw&mmwmmcmamy

sum Boally dewomined 9 be doe, then CONTRADTOR

TEY WpON weven. Save' wiitten motes o CRTY end
ENGINEER, trominsts fho Aprocment and recover from
CYIYpaymtfaral[Warkmutedmzdmympm
sustained plus rensenabis tominaiion expenses.

1550 bn wddition and in fiev of terminaring ' the
Agreement, i ENGINEER bms fidled to act on an
Application for Payment or CITY hes fafied f0 make any
paynmzasafomﬁ,'mmrtmymm
davs’ written notice to CTTY end BENGINEER stwp the
Work voll paymont of all nmomt: fem des The
provisions  of fhir puegmeh sl wot  rolieve
CONTRACTOR ofthe obligaiions tmderpameranhy 698 fo

_cerry on fthe Work in sccordmcs with the progress

. disppreements with CITY.

ARTICLE 16~ DIRFUTES BETWEEN CTrY
AND QONTRACTOR

H6.] AR clairon, dispuins end other puttiers in question
between CITY and COWTEACTOR wiring ont of, or
reinting to the Centact Documents or the breach therent,
{exeent for ciaims which have hoen weived by the rmaking

. or scoeptance of finel payment & provided by peraprimh
< J4.36) will be decided ‘frough iepel mewe by Blhimg s

conmpleint in the Supetior Count o eccordance with the
apphicabie Mess, Genera! Laver, ’

162, No demend for indtiesng legal proccedings on
By claim, ﬁispnteuraﬁmmﬁmis-mqnimd o be

refiret tn ENGINERR. initielly for decision in aceordanms

with parareenl- B 11 will be filed until the varliey of (a) the
dete on whith BNGINEER hes vendered & derision or (b}
the tenth dery 2fter fhe partivs bave presented their evidenes
‘to ERGIMNEER §f » written decigion has nof been rendemd
by the ENGINFER before that diee. Mo demnnd for
tmplementing fepal proceedings on any mweh claim er
dmmmmmlihﬁﬁledlawﬁm_@m
afier the date on which TNONEER 55t rondered 2 writien
decision in respeidt therea! it accordunee with pamerach
8:11; end in the failure w indtiote logal procoediog within
eaitt fivty devs” werlod smil resuh o ENGINEER's
decision beiny final md binding wpot the CITY aud
CONTRACTOR.  If ENGINEER renters = decision sfier
the lega! procoedings kave been mitised, sush decision
may be antered v svidence butwill not effers the sonrse of
the legal procesdings, excest where the decision i
accepizble o the pardes covcemed. Wo demund to instiate
legal procecdings spzinst any wiiten  desision  of
ENGINEER rendered in accovdamces with paagraph .10

will be et later ey fon s after the party making such
dromand bas defivered writen notice of inbmtion fo appe

& provided in parapranh 9.10. .

16.3. No compisint in the Soperiot ‘Court; or any
niaim,n’isputxrarmﬁmmm-ﬂwzismqmmh:mium

- to Engineer inifially for desision #n sceordsuse with thes

contrast duompents will be fled 1t the eariier of {a) e
éﬂcmwm&g&mhasmdm(adtxisimm(b}ﬁn
teath dzy afiet the partiss have prasseted their cvidees 6
the Engineer i 8 written desision hag not b rendered b
Enpineer befhes thar date,

Ho wmpiaintinﬁm‘.’iupuimﬁmﬁnnmymchciaﬁnér
disptte or ether mater will be fiad lnter than thirty day
after the dats an whish the Engineer bos rendered 2 writen

Mmmmpmtkumfm‘mmmwﬁhm

iugalpmmedmghasbmmmmd,mmh deaisim;myh:

rmmmwﬁimhntwmnstmc&mkga{

procesding; exeept whers the decision iz presenmble to the
periies concemed,

164, ﬁcbgnimdlwﬁhzgsmﬁugoutafermaﬁng
mﬁaz?nnmtbommshﬂinatinchﬁeby
wnm!iémm,juﬁadzrbrinmymmwmysﬁm
persott or ently (mohubing ENGINEER, ENGINEHER':

© mpents, employess, of eonsuitaniz) who fx not o party i

this oomraes wlser

S A6ALL. the inchusion of sush ofher person or
eatity 5 mecessry if complete velief s to be aforsd
among those who are siready partics to fre contract sndir
the dispue, .

1642 ach otier preson of, cotity i substantiafly
involved in & question of law of fact whieh i corman o
fhote who mreabready parties to the contract and wirich wifi
atiss in soch procesding:, gnd

KLY the CONTRACTOR shsl] vty on the Work
and mmingde fhe propress geheduls during foe legsl
mnmmmimsnmmmw&-wmhlgbyﬁha
CITY and CONTRACTOR unbes the CONTRACTOR
obiring = jgncton suspend ol wadior specdfic
aaivi&zspmfmingmthscmmm:cfm '

ARTICLE 17 - MISCELLANEOUS
Giving Nafiee:

L Whenower my provision of the Congmx
Documents vequirey the giving of writen notice, 1t will be
deemmed 10 have bosn vatidty given if' detivered in pEISONR &
the individual or to 2 member of the firm or o an officer of
the corporation for whot #t is intended, or f defiversd o
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or pemt be registmed or sertifind rozil, postape prepaid, s
the Iast biusiness address known to the piver of e notine,

Computation of Time:

{721 Wiven sy period of dme is refored to n the
Contrect Documeemts by days, it shal] be interpreted o
mean cadendar dave snd the =nd date will be compied o
exginds the first s include the iast day of mech perind I
the last day of any mich poriod Bl on g fegal holiday,
such day will be omitied from the somptation,

17.2.2. A colendar day of twenty-four o mmessured
from enidaight to the nest mithdpi shall constings 2 day,

Gmmn{:

173 Should CITY or CONTRACTOR suffer imjuy o

damage to pemmon or property beoswse of mmy errer,
wrpission or ect of e other party ar of soy ‘of the ether

party’s eraployess or spents or ofies for whoss aote the.

othew pevty is legaly lisbls, claim wilt-be made o writing
o tie ofier party within & reasonsbic time of fhe first
sbeervance of such infury or demapz, The- provisiony of
s paragrapl 17,3 sball not be constrund. ne-n substitore
dor ar & waiver of the provisions of sny spplicoble st
of” Enitations or reposs, : ’

174, Tho duties snd obligations fmposed by thess
General Conditions and the dghts md remmciies avaiinhie
hereumder o the puties hewn, wd, i pobcular bt
without - Hmitatios, the wirrantes, pusmmite=s angd
oblipations iposed upon CONTRAZTOR bw oata
6.20, 6300131 1312 19,34 343, wrd 152 and pll of the
rights and remedies svailabte tv COITY oot ERGRVERR
fheroumder, sre W additier o, fod 1= Wt o be consmued
in eny way & a limitetion of amy rights and vemediss
evajiable o sy or all of fhem whith are othowise
impoged er available by Laws or Repulstions, by Epeial
waTanty o gusmnite or by other provisione of the
Conttast Documents, and e provizions of s paragranh
wﬂ!b:asnﬁmﬁvemi{mpmwmnym%
Contract Documents in commestion with euch pariiciiar
duty, obligation, right and mmedy to which they apphy.
Al reprossomtions | wirranties end mumsntees rande @ the
Comreet  Detment will survive fingl it and

srminztion or commletion of the 4

17.5. Botiythe adivess piven i the Bid Foom wpen which
iy Apreoment ir founded md the CONTRADTOR's
a?ﬁmmmm&zd&of&s%ﬁmhmhy
desipnated 25 places to eigher of which notices, jetters, and
other  commmmizations o CONTRACTOR ghall be
cortified, madied, or deliversd, The deliveting ot the shyes
nunes pleces, or depusiting in o post peid wrapper directod
t the Brsb-mmned plave, & any post officc box reguiarly
mammained by the U5, Post Office, of eny noice, lotier o
sther conumunication to CONTRACTOR sull be desmed
sufficient service thersof wpoy CONTRACTOR: and the
dat= of said eereice shall be dive of soch deiivery or

tnnifing, ﬁ&ﬁrﬂmﬁﬂﬁmwh&sﬁaﬁgﬁ&tmy
tine by an ngomment & owrifing, sceomed
mmdgmwmmk md defivered 1w fie

17.5.1 Ta:rmquiwmmdmmidm of &l appitcsbls
iammdmymmé:mﬁwmfm‘aﬁﬁiﬁmﬁgmmm \
the comployment of fabor, 2nd 0 e srhedke o e
wage-wiies esteblished in compliznce with jows shall bes
pait of these Comtrect Dooments.. I, afier the Notics of

mmmshdlbcmmﬁwmmmvnfﬁcmﬁ?
&npiaynmtnfmmhménmﬁxtadcarumaﬁm
CONTRACTOR shall notiiy CITY of his inteniion b
eiploy pamans i wares ar occepaiions not clasified &

: mﬁmmmmYmmemmm

traden or oesupetiong.

176.1 The stboduie of weges refarsd to bove
minimm gt enly, md CEMY will ot congider zmy
claites  Ror  sddiensl TROpoISBEGT | wads by

. CONTFRACTIOR bmwefp&ymntby CONTRACTOR
ufwwagzminmafﬁwamﬁumk:mmn@w
in: these Contact Dosnnests, A dispiites iy repeed o the

pvment of wopes B oxesss of fhses specified in the
sehsdintz shaf] be resvived by fhe CONTRACTOR.

- V762 - Toewwid schetule of srages fhal contines t be
the minimin Tab ' be paid duting te B of fo
Agretreat and & iegible copy ‘of 'seid seheriule shall be
kept posted in » compiouos plas ot e site of e Wk

I7.63 A copyof the Stere sdior Federa! Minimom
Wage Ratss relevan o thiv profect ie ineinded i the
cantrast ducoments Eiihamwﬁib&us:s,dspmdﬁ;g
vpon te sovree of the project fids, 8 epplicable.

ARTICLE I8 ETATUTORY REGUIRENMENTS -
G ] '

B Toe CONTRACTOR gl krep -isell Al
infumdafg}] cnrent Stetr md Federal Laws pnd |
Mmisipa}&ﬁinmmmdkwgumnsﬁminmymn
affesiing those enpuged or comkoved i fae work or b ay
way gffecting the conduct of foe work, and af off smh
orders pnd decrees of bodies or -ribupsls  baving
jnﬁsék:ﬁanmmhoﬁc;*msmmdnfaﬂ provision:
mqyiwdbthwbanmdzzapmufﬁxisqom”zﬂof

mads & part thereof. 15 mny discropuncy or insonsistncy is
ds’scwcmdh\ﬁmdmwingsnrspmﬁ' vations or conmect

00700-34



18.3.2.

documents for this work in reiston o any such aw,
urdinance, repulation, s or decres, the CONTRACTOR
shall forthwith report the sams 1o the ENGINEER @
writmg. The CONTRACTOR, its subcontractors, Jebor
erplovess, and spemte shall st sl Bmes observe rnd
comply with all such exivting end fomre fmws, ordinences,

- reguistions, orders and decroes; and shall proteet ang

Indepmify the CITY sud the ENGINEER nnd o] of #s and
their officers, apwentr ad servanss agwingt any claitg of

‘liability atising from or based o e viokation of =uy such

lzw, ordinence, regnintion, orter or deores, whether by the
Conmactot, iself or its apests, eopioyess or gob.
contrastorn :

1E2 AM muterials fomished and wotk done shall comply
with ali spplicable Stere, Feders! and locs] lnves end
yepuistion. .

All the gomal texts of the applicable Inws, regutations and
trohnoical codes, sendards md efterie vefared to fo fhe
eofitvast documents are not inclused hervin. These dholibe
docmed ingerted herein through referemcs,  Texts are
aviilahle for refmrence by the CONTRACTOR in the Gty
Solicitor*s Offce, :

183, The CONTRACTOR thall have 2 conmpeimat pemson
or persont, 58 require wnder the Occopationa) Safety mmd,
Health Act of 1970 {DSHA) on-the site 1o ingpect the work
snd i supervise conformanee of the work with - the

provisions of thee Ast g 1] smentmenes e,

1851 The CONTRACTOR shall comply with the
Dreparment of Labor Safety md- Health Reputntions for
Consouction preenuipsted puder the Oceupaiional Safery
smd Health sct 611970 (P5-91-569) and wnder Sestion 167
of the Conwact Work Hours md Safety’ Stendards Act (L~
81-54). .

T8.L2. The CONTRACTOR shall bs subjest o all of
the Safety end Healfh kegulations, CFR. 28, Part 1526, amd
all subsequent smendments, &5 promulgated by fe 1.5
Depariment of Labar on hme 24, 1974 and CFR 29, Part
1910, Geveral Industy Safety end Health Resuistons
fhertified 2= spplicably to comsmastion,

ig3.% "I'm: CONTRACTOR shall also be subgeet m the
Bafety and Health Repuisfions of the Masssehosens

. Depenment of Labar and Indusiries, Division of Indusrial

Sefety "Huies and Repulations for the Provemtion of
Accidents in Consraction Operetions {Chapter 454 TR,
1.0 e ze.3",

1834, All cxcavations within public or privatz ways are
subject © fhe requirmmems of the Massachusstts Gonera!
Eaw, Chapner 353 Ao of 1983,

RIS, The CONTRACTOR  shall commply with ail
Orders of Conditions issued by the City Conservetion
Compmission, Mazis Welands Protection At MGL. ¢
13}, 5 40 and ofher peomi requirements stipsiated by

other suite and frders! speocies sk as the Depavimens of

Envirmmental Protestion, 118, Aray Corps of Fnginesr

the DEP Wamr Quatity Cerificarion, Mozeschusets

g&mmmtﬁgm,md&m&f%m
1 porms.

- JEBS.L. ANl public projects shall be desined, bid and
comsmuresd/execnted and services provided i compiizcs
with the spplicable Masseohusetts Procorements Laws,

Lismdbaicwmmmcnfﬂa:pﬁncipaimm ChiRs amd
CFRs whith povere various aspects of project design,
vonstriction, exerution, controls mmd manspnmt The
Emafkmvs‘gimbeiwishymmmmplm. Some
of the appiicabie bws reguletions, standemis and critera
malsoﬁs&dignﬁnﬂmnﬂhﬁc@cﬁﬁ@iiom‘

in mddition tn fhese. bows, the Comtractor,  Architects,

Engimeers, Technicel Laborawries shall sfso commly with
the mppliceble Siwte, Feerml or fows] spogifiation:,

1837 The Cmrmﬁ:gil manintzin on fhis project & not
less then tmp percont {10%) o of minority smploves
wznbiours to tomt mheurs in earh jobi-carpory,

183.8. A weiniom of oy peresnt Minority Business

. Poerpriss (MBE) pnd fve pescent Women's Business
 Entrepriss (WBE) pasiicipstion by star coriificd MBEs

méWBsti!!'bequﬁadmﬁminmimm this prodest.
Tiee bidder shall it connplets MBE'WEE forme md
SOMBA certifization lsmy with the bid,

1E39  The City of Quintey's Ordinance Chaptsr 12.28,
requiring  Contmotors  working o Gy suppored
conStruetion prjects b have 2) ons Quincy Resident out of
every three workers op the profect and b} a boma fige
apprediceship taining program st be connplied with,

183,10, The Contmetor shel? Pay mintimg wage s
m&zwnm‘mmﬂummﬁm-afm‘as
mentded by fhe Commonwesls of Memachnsatis
Depariment  of ' Labor  ang Industtizs  mndfor fic
mmmoEKMgmwmmm

14.3.11. Minarty Workfams Porcentmpz: The foliowing
purcemteges  shall spoly  when splving  mimiraum
peceniges © Sute wnd Swie-Assised Comracrs within
the Cormnonwesiih.

Boston:

Impart Aves [Famaiey Plun {part),
Matiapar, South Cove, Chinstowr,
Bay Villege, Roxbury, Dorchester,
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Seveds Fnd ‘ 30%

Cthess . 10%
Corshrrivipe: 12%
New Betiord: . 18%
Springficid: 10%
Al ather sities and towns: 10%

- 184 Al Masachueetts General Laws Hsted holow and
others givan in varieus seotions of fhewe specifications sl
be deemed noted hersin by wmferenes. B s undermood
that the Intes! amentmemts t fsses lavwy ghall almbm
dmwdxxmmﬁbymfm-m

184.1,  METHOD OF PAYING SUBCONTRACTORS
‘ MGL C. 30, 5. 357

1840, METHOD OF PAYING GENERAL
CONTRACTORS-COMPLETION OF PORLIC
WORKE: SERMI-FINAYL AND FINAL
EETIMATES.P’AYMMS TR A WORK:
DISFOTED ITEME

MOL 30, 5 389G

1B43.  CLADMS FOR UNRURESEEN CONDITIONS.

MG, C30, 6 39K
1244 CLATMSFOR DELAY
: MGLC.L’»Q.&..’WD . .
FEAS DECISIONS AND &E’PROVA..S BY
ENGINEER OR ARCHITECT

MOGL £ 36, & 350

184.4.  PREFERENCE IN MZHW WAGES
MGL (148, £.26

4.7,  HOURS OF WORK
MOL Q18,034

848 WORK BY FORKIGN CORPORATIONS
MGL C30, & 301 ‘

1848, MINIMUM WAGE RATES
MGL C. 149, 5 36-27D

18.4.10.  RECORD KESPING
MGL C 30,8, 398

184,11, FAIR EMPLOYMENT PRACTICE LAW
MGL Chaper 151 B
Executing Order 74, as smendsd by
ExventiveCrder #116 Dated May 1, 1075,

18.4.12.  HIOURS & CLASSES OF WOREERS

18.4.13.

18.4.14.

134,15,

184,10,

i84.17.

1BAIR

1B4.38.

18.4.26.

1EA42L

00700-36

MGL Chapiter 149, Baciion 440

PERCENTAGE OF MINGRITY WORIFORCE
MGIL. Chimprer 149, Seetinn 34
‘ 10% reriniraen reguived for Quiniey Ares

AFFIRMATIVE ACTION
30! CMR 5600 -

MEB/WEE PARTICIPATION
MGL Chapiter 36n, Section VI
Heavings and Appeals

EQUAL BWLOYMBN‘I’ UPPORTUNITY
ACT i)r 1963

SAFETY & BRALTH REGULATIONS
CFR28, Parts 1910 and 1526 & ol
anemdments .

INVITATION TO BID, NOTICE, CONTENTS
VIOLATIONS & PENALTY

MGL Chapter 149, §445

MGL Chspter 30, | 301, 305

HOTICE TO AND CODRDIATION WITE
'MGL Chapter 353, .40, ¢, 22

CONTRACTOR TRADE & AFPRENTICES
. MGL Chgpter 23, Section 115 fhrough 111

Boual Broployment Cppartmity & Affirmative
At & Antl-THstrimination
MCL 304 and 864 CHE-9.60

END OF BOCUMENT
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SUPPLEMENTARY REQUIREMENTS

FART 1~ AMENDMENTS TO THE GENERAL CONDITIONS

These Supplementary Conditions amend-or supplemsnt the Standard Ganaral Condifions
ot e Consiuction Contract and other provisions of the Caﬁirac:i'&c_:wmaérﬁs, as indicatad
below. All provisions which ane not so amended or suppiamenied remain in full force and
affact, ' ' ‘ ‘

© ARTICLE 1 - DEFINITIONS

Afidihe Tollowing lanpuags at e mginﬁing of the definfiion érsiitiafi “Contract Documents™
in the_ Genaral Condifions, , ‘ ‘ ‘

Tre Invitation o Bid, instructions o Bidders

~ Add the words “orplans™ sfter the word "dray«ingﬁ" in the first fine ofthe gefinttion antitled
"Drawings” in the General Condifions. -

Delste the defirifion of Spesifications inthe Gensral Congiiions in its enfirety and add the
fotiowing.in its place: - B o '

“Sestions included under Division 1 through Division 2 of the Projest Manual

Delete the definiion of Substantial Compisfion'in the Genaral Conditions in fs entirety and
add the following in iis place; . : -

"Stbstantial Completion shall mean either thaf the Work required by the Contrasnt
has been compisted excep! for work having 2 Contrast Price of tess then one
pareent of the then adjusted fotal confract prics, or substantially all of the Woric had
been compieted and opsnad 1o Dwnsrs Lse except for minor incompiste or
unsafisiactory work terns that do not materially impair the useiulness of the Work
required by the Contract.” | |

. “Add the following new definitions at ‘t.he end of Arficle 1 of the General Conditions:

- Conditions of the Confract - The combined Beneral Condiions and Supplsmenitary
Concdiiions. o : : )

‘Project Manua! - The Invitation to Bid; instructions to Bidders; Bid Form, Agreemers,
Bonde, General Conditions; Supplemeantary Conditions; Spasifications and Appsndines.

(a80C-2 |



Site - The spaciiic area ad}am 10 By inciuding the area uponwhichthe construction work
is performed. :

ARTICLE 2 - PRELIMINARY MATTERS - _
8C-2.3 - - e
Delate paragraph 2.3 of the Genaral Coriditions in its entiraty and insert the followirg in
its place: ‘ ‘

2.3. Tne Confract Time will commanceto run on the twentisth day after the affective
date of the Agresment, o .

SC-2.7.

Delets paragraph 2.7, of the Beneral Conditions in its entiraty and-insert the oltawing in
its placs: ‘ o :

2.7. Before execution of the Agresmert; the Contractor shall deliver i the Owner with 2
copy to the Engineer, ceriificates of insurance (and other avidance requasted by the
Cwner) which the Contractor is reouired to purchase and maintainin accordance with e
requirements of Aricte 5, ‘ ' |

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING AND REUSE
8C-3.1.

Add 2 rew pamgtéph-imme&i&teiy after paragraph 3.1 of the Gensral Conditions which is
io read a5 follows: '

3.1.1. Each ard every provision of law and sisuse raguired by faw to be nserted in thess
Contract Documents shall be desmed to be insarted herein, and they shall be read and -
enforced as though they wers included herein, and through mistake or otherwiss, anw
such provision is not ingeried, or ¥ not comectly mserted, fhen upon the appitoation of

eithar party, the Contract Documents shall forthwith be prysically amended o make such
ingariion. ‘ ‘

ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS;
- REFERENCE FOINTS

5041,
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- Andas megraph mmxaiaiy afier. parag"apnii A ofthe- General Gan:imms whm [
1o read as*?uﬁm '

-d; 1.1. K all tands ard rights-of-way are niot abtamed as harein contempiatﬁd before
constructionbagins, Contractor shall begin the Work upon such iznd and fights-ofway as
Owner has previously acquired and no ctaim for damages whatsoever will be atiowad by
- reason ofthe delay in abimnmgihe remaining jands and rights-ofaway. Shoutd Ownarhs
preveriad or enjoined from procesding with the Work, or from authorizing its prosesution,
gither before or after the commencement, by resson of any ittigation, or by reason of is
imability to procure any lands orfiphis-ofsway forthe Work, Contractor shall not be eritled
1o make or assert olaimor damage by reason.of said delay, of to withdraw from the
| -Agresment exespt by consent of Owner, Times for complation of the Woricwill be extendead

25 providedin Ariicle 12, to such fime as Owner determines will compensate for the time.
iost by such dstay. :

8C-4.2.

- Add s newmgranh mnar:ﬁateh,f afier paragrapm 2 8. of the Generai Candiﬁws whith
istoreadas f&iim&r

427, Wiormation on E}:awmgs end. any statements inthe Projest Manua? referring to the
condition under which the Work is tv be performed or the existence of uiilities o oher
undarground structures-are not guarantesd to be correct or to be complste representain
of all exsiing data with reference to conditions affecling the Work ™ Efforts have besn
made, howaver, t make this information complete and accurate on the basis of ai dai
and information which could be procured by Enginesr. K, in the opinion of B Enginasr,
parmarent relocafion.of & uliliy not otherwise provided for is ragutred, he shall ditact

Cantractor, in writing, fo perform the Work Work so directed wilh be paid as pravm ::E i
Arficie 11 of the Ganeral andmmna

8C-4.2.

Agdd a new paragraph memata&v after Paragreph 4.2.7. of the Suppiamemary Conas%ms
whith is o read as foliows:

4.2.8. Ajustmants resulfing from sub-surface or latent condiions will bs i accordanse
with Massachusetts General Law, Chapznr 30, Section 39N, inciuded in Part | of the
$uuphamntary Condifions,

8C4.5. .

Add & new péragraph immeciately after paragraph 4.4, of the General Conditions which
iz o read e foliows:

008004



-4.5. Enginesr.may chetk lines, slevations, reference marks, batier boards, 2ic., safhy
Contractor and Confracior shaltcomest any errors disclosed by such chesk Such 5 chesk
shall not be considersd as apooval of Contrasior's Work and shail not refiave Contractor
ot the responsibility Tor acourate construction of the entire Workc Contractor shall furnish
persorinel fo assist Engineer in checking iines and grades,

ARTICLE 5 - BONDS AND INSURANDE

£x)

5C-5.3.
The himits of fiability for the insurance ra
Condifions shall provide coverage for not
where required by law. :

quirad- by paragraph 5.3. of the Ganemi
tess than the following SoUnts, or grester

521 and 5.3.2 - Workars' Campensa"ﬁan
{1} Worker's Compensation (MGL c152)
(2} Employer's Lishility : $1.000,000.

LR, 534, and 538, - Comprehansive Gener) Lizsbifity inchuding Operafions/Pramisse,
Corraciors Profective, Products/Completed Operations, and Parson injury i abiiifies:

(1Y Bodiy injury ¥1,000,000. Each Ocaurrencse
By | 31,000,000 Annual Aggragate
(2y  Property Damage: $1,000.000. Each Ooourencsa
- including Expiosion $1,000,000. Annual Aggregste
Coliapse-and bindsr- S |

ground Coverapge

£3y  Personal Injury, with

ampioyment exclusion  $1,000,000. - Annual Aggregaite
dalated, ' '
'5.3.7. Comprehensive Automobiie Lisbifky, including Owner, Hired and Non-Cwred
Vehicies: , '
(1) Bodily inury $1,000,000, Each Person
' 51,000,000, Each Acsident
{2y  Property Damape $1,000,000.

Each Occurencs
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SC-04.

The Confrectual Liabillty required by paragraph 54. of the Geneml Condiions shat
provide sovarage for not izes than the following amounts: o .

54.1. Bodiy injury - $1,000,000.  Each Ocourrence
. | s
5.4.2. Properly Damage $1,000,000, -~ Each Occumence
including Bxplosion - $1,800,000. Annuat Aggregate
Collapse and Undar- ‘ . ’ ‘

ground coverages.

8C-&.5.

Delete paragraph 5.5. of the Genaral Conditions inits enfiraty and insart fie following in
its piaca: : - : T

5.5. Confractor shall purchass and maintain 2 separate Owner's Protective Ligbi
- issusd at the expense of Confractor, including Cwmer and Engineer as name
This instrance shalt provide coverags of not less than the foliowing amourits;

fity policy,
9| insurfed.

Coltapse and Under-
ground coverages.

5E51. Bodly Inury $1,000,000. Each Ocourence
8§.5.2. Proparty Damags: $1,000,600. Eath Deoumsncs
ircluding Expiosion, $1,000,000. . Annual Aggregate

3C-5.8.

- Deiete paragreph 58. of the Ganeral Condifions in'its entiraty.

8C-5.7.

Deiete paragranh 5.7, of the General Condifions in its entirety.
5C-5.8.

Delete paregraph 5.8, of the Genersl Condifions in s antirety.
5C-5.8.
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“Delste paragraph 5.9, of the General Canditions in s enfrely.
§C-5.10. | |
Delste paragraph £.40, of the General Cmntiiﬁwfs in s enfirety.
SC-5.11. - - '

belete paragraphs 5.11.1 and §.11.2 of the General Conditions in their entiraty.
8C-5.12, | |

Delste paragraph 5.12. of the General Condiiions in its entiraty,

S8C-5.18.

Deiete paragraph 5.13. of the Genaral Condftions in s eniirsty.

in -

SC-5.14.
Disiste saragraph 5.14. of the Genarsl Conditions in it entirety and inser the fol iaw&ng in

ity plane

514 # Quner has any objeciion to the coverage affordsd by or other provisions of the
msurance reguired to be purchesed and maintsined by Comirastor in scoordance with this
Ariicie 4 on the basis of ifs nat compiving with fhe Contract Documernts, Owner will nofify
Cortracior in witing thereof within ten days of the date of defivery of such cerfificates io
DOwner in scoordance with paragraph 2.7, Contracior will provige such additions!
sornation in respect of insurance provided by him s Owner may reasonably raquest.

SC-18

Add 5 rew paragraph immedistsly sfer paragraph 5.15 of the General Condiiions to raad
as follows: ' ‘

&4 Conactor may purchase ang maintain-excess fabiifly insuranes in the umbralia ‘
form iy order o safisly the limits of iiability required for the insurance to be purchasad and
mairizined s accordance with paragraphs 5.3, and 5.4, .Evidence of such excess liabifity
shadl b delivered to Owner s accordence with paragraph 2.7, in the form of 2 cerificate
indicating the policy numbers and Bmits of Babilty of al underiving insurancs. The
-umirstia kabiily insurance shall bave a combined single Hmit of not less than §5 00,000,
Such insurance shall contain a provision fhst the coverage affordad will not be cancaled
or matarially changed until 2t least thirty days prior wiitten nofica has be given fo Owner.

O0800-7



 ARTICLE & ~CONTRACTOR'S RESPONSTBILITIES
5C-8.2,

Add the following new paragraphs immeciiaf:eiy after paragraph 8.3. of the Generg
Conditions: - a
-~

8.31. This Aéreement iz subject to fhe applicabie provisions of te Contract Wiork Hours
and Safelty Standards Act, Public Law B7-581, B7th Congress, Wt Corvractor o
Subcontractor contrasfing for any part of the Work shall require or permit any ishorar or
mechanic to be empioyed on the Work in excess of eight hours in any calendar days or

in excess of forth hours in any work wesk, uniess such taborer or echanic receives

compansation at a rate not lsws than on and ene-half §mes his basic rate of pay for al

hours worked in expess of eight hours. in any catendar day orin excess of forty tours in

any such wark wesk, as the case may be. : :

6.2.2. Bxvept 25 may be otherwise required by taw, all claims and disputas peraining fo
. ihe classification of labor employad on the project under this Confract shall be denitad by
Owner's governing body or other duly designated offisial, :

+.6.3.3. Contractor shall employ only competent persons to do the Work and whenever

Owmer shall nofify Confracior it writing, thet any person on the Work apoesrs o be
incompetent, urfaithful, disorderly, or otherwise unsatistaciory, such person shat! be
removed from the Project and shall not again be employed on it axcapt with te consent
of Ownar, : :

8.3.4. Contractor and Subsontractor shall, insofar as praciicable, give preference in the
hiring of workers forthe Project to gualified loca! residents with first preference baing given
o ciiizens of the Uniied States who have served inthe armad forces of the United Siatss
and have been honorably discharged therefrom or relsased from active duty,

SC-£8.7

Add the foliowing new parsgraph immediétety after péragraph 6.7.3. of the Ganesml
Condifions. | ‘

8.7 4. Wheanever it s witten that an equipment rnanufacturer must have o spacified period
of experiance with his product, equipment which does not meet the sxperisnce period oan
be considersd i the squipment supplier or manufacturer is willing to provide an efficin
guarantee bond of cash deposit for the duration of the specified time panod which wil
guarantee raplacement of that equipment in the event of faliurs,

50-B.8.
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Dsiate paragraphs 68,1 and 6.8.2 of the Bensml Condifions intheir anfirely and insert the
foliowing in their place: . :

8.8 Coniractor shall not smploy any Stbeaniracior, Suppiiar, or other parson or
organization (including those who s © Tumish the principal tems or materials or
equipment} whether inifially or 2s a substituie, against whom owner may have reasonable
objaction. ‘Acceptance of any waiver of any right of Owner to reiect defestive works,
Contractor shall not be requirsd to employ any ‘Subcontrasior, other persons or
-orgenizations against whom Cortracior has reasonabie objsction. ‘

sC-8.8.
Add & new sentence atthe end of paragraph £.8. o read as foliows:

Owrizr or Enginesr may furnish io any such Subtontractor, Buppiier or pther DErson or
organization o the extert praciicable, svidencs of amourss paid on their banalf o
Confracior in accordance with Contracior's Application for Paymeard.

sC-8.8.1.

Add the foliowing new paragraph immediately after paragraph 6.9, of fve Gensral
Conditions which is o read as follows: ~ :

8.8.1. With the excepfion of the MBE/WRE Paricipation Reguirements, the Confractor
shall not award mors than thirty percent {30%) of the remaming work {basad on the

- remainder of fhe total contract price) to Subsoniractor(s) without the prior anproval of e
Owrer, : - b

SC-6.10.
Add the foliowing language at the end of paragraph 5.10 of the General Conditions.

| Except as required otherwise by Mass. General Law, Chapter 148, Saciion 44F
S5C-8.15.. o
Adct the Tollowing languags ét the end of paragraph 6.15. of the Geners Condiions:
The materials and su;s;:éiés o be usad in the Work of this Confract are exarmpt from the
Sales.and Use Tax of the Commonwealth of Massachusstis, Corirastor shall obiin the

proper cerfiiicates, maintain the necsssary records and otherwise comply with the
requirements of Chapter 14.of the Acts of 1555 and any other amandmenis therefy,
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T BC-8.20. |
Add the foliowing langtage at the end of paragraph §.20. 5f the Genera) Conditions:

In the event of emporary suspsnsion. of the Work, or diring inclement weathar, .o
- whenever Engineer may direct - Confractar skall, and cause Subcontratiors tn profect
carefuly the Work ant materaig against damags or injury from the wegther. 'If, in the
opinion of Enginesr, any poriion of the Work or materials shall b ave bsen damaged o
jured by reason of failure on the part of the Confrastor or any Subcontmcioes o so
protect the Work, such Work and materizis shall be removed ard replaced at fhe BXpenss

of Contractor, and o '

3C-6.23.

Amend-the Tirst sentente of paragraph B.23..0f the Beneral Condiions by delsting the
words "five copies® and replacing with the words “six copies”, ' o '

8C-5.30,

. Add the foliowing fanguage at the end of paragraph 8.30. of the General Conditions which
- Is fo read as foliows: _ : o . :

', through atts of negiect on the part of Contractor, eny ofher Contracior or Subeonttactor
shall suffer ioss or damage onthe Work, Cortractor shall ssfiie with such other Contracter
or Subconfrecior by agresment or arbitration, ¥ such other Contracior or Subtonirastor
shall 2esert any oigim against Owner on sush zccount of any damags alisged 1o have
baen sustained, Owner shal notfly Contractor, who shall indemnily and save harmiess

‘Oemner agairst any such ciaim,
30583,

. Add & new paragraph immediately afisr paragraph 6.32. of the General Gonditions which
is to read as follows: ‘ .

_ 5.33, Contracior shall comply with all éppiicabie provisions of Chaptar 30, Section 3R
of the' Mass. General Laws regarding Confractor's records, which Is inciuded in Part |1 of
ﬁ‘xa&uppiementaryﬁmdiﬁma. . -
ARTICLE 8 - DWNER'S RESPONSIBILITY

- 8C-B.5.

Deipte para'gmph 8.5. of the General Condifions in #s entirety.
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sroTENE B 8 - ENGINEER'S STATUS DURING CORSTRUCTION

and « frew DAEFRgraph immediaiely after paragraph 8.3, of the General Conditions which

- oad as follows: '

Lngineer will Tumish a Ras%dé/nt Project Representative (Residert Engineer) and
srits fo 2ssist Enginzer in observing the performance of the Work, The duties amd
~einiffias of the Resident Engineer will be as enumersted in 8 document eniitied
: Fesponsibiiiies and Limitations of the Authorly of Resident Proed
e ceTitive” and will bermade availgbie o Contracior &t the start of Work,

Azt rew paragraph immediately a&ar paragraph 9 A. of the Gensral Gcma:i:om which
C e rend ag follows:

Tnginesr's interpratafions will be mate in am;arﬁanne with Mess. Gereral Lav,
sy 3, ﬁeci:ir,sn 30P, which is included in Part |l of the Supplemantary Conditions.

;_

ohE 11 - CH&NG: OF CBNTMCT PRICE

ezt B fourth sentence inparagraph 11.4.1. of the General Conditions in its anfiraly
art renizes with e foliowing:

Seioh ampléyees stall inoiude foremen at the site.

o paragraph 11.4.5.5 of the G&r&mrai Conditions in ite entirety and replace with the
LU .

2.1 for costs incurred under paragraphs 11.4.1, 11.4.2, 11 45 3, and 11.4.5.8 the
actoe's fes shall be fifteen. mﬂrcent {15%).

e sacond fne of paragraph 11.8.2.2., before the semi-colon, add the foliowing words:

“heeed on Subcﬁmm:sr‘s Cost of ihe Waﬁ-;’"

i srazmte paragraph T1.8.2.3. cf the General Condifions in its nnaraty and repiace withthe
iDwWaAng:

O0BDG-11



11.8.2.3. Nofee shall be payabie on the basis of costs fiemized under paragraphs 11,44
11.4.5, except s noted above and 11.5. i

SC-11.8. 7 |
-[(}éieie Articie 11.8. of the General Conditions i its enfirsty.
ARTICLE 12 - CHANGES OF CONTRACT TS

‘SC-12.4.

Add the ?aﬁawing new paragraph at the end of paragraph 12.3. of the General Conditions -
which is to Tead as follows: -

124, ff 'the Contractur shall fall to. complete the Work within the Coniract Time, or
extersion of iims granted by e Owner, the Contracior will pay to Ownarthe amount for
tiquidated damagas as per paragraph 12.3. abovs and &s specified in the Bid for gach

calendar daythat the Coniractor shall be in-default sfier the time stipulated in the Conirac
Documents. : '

| ARTICLE 13 - WARRANTY & GUARANTEE; TESTS & INSPECTIONS; GORRECTIONS;
- REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK -

8C-43.1,

, Delate paragraph 1 3.1. of the General Conditions in s entiraty and insert the followingin
its place. .

- 134, Tne Contractor guarantess fhat the Work and services fo be performed under e
Contract, and all workenanship, materials and equipment performed, furnished, usad or
nstalisd in the construction of the same shall bs free frum defects and flaws, &nd shall bs
parformed and fumished m sirict accordancs with the Drawings, Specifications, and other
Contract Documents, that the strength of all parts of all manufactured equipment shall be
adequats and as specified and that the petformance test reatirements of the Corfrac
shall bs fullilied. This puarantes shall be for 2 period of one yaar form and. gfier the date
of completion and acceptarce of the Work, 25 stated in the final estimats, §f part of the
Work is accepted in accordance with that sub-sestion of the Agresment fitled "Pariia
Aocaptance”, the grantes for fhat part of the work shall be for one year from fhe date fixed
for such acceptance. i at any time within the seid peried of guarertes any part of the
Work requires repaiting, correciion or replacemsnt, the Owner may nofify Contrasior, i
writing, fo make the required repairs, corrections or replacements. | the Confrasior
neglects t commeance making such repairs, cotmecfions or replatements to the safisfciion
of the Owner within three (3) days from the date of receipt of such notize, or having
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- commenced, fails 1o prosscute such work with diligence, the Dwner may smploy other
. persons {o make said repairs, somechons or replacements, including compansation ¥or
auditional professional services, shall be paid by the Contracior,

ARTICLE 44 - PAYMENTS TO THE CONTRACTOR AND COMPLETION
8C-14.2. | |

Amend fhe first sentance of paragraph 14.2. of the General Condifions by striking out'the
word “twenty” andinserting the word “thiry” in its piace, and so emended, paragraph 14.2
remains in effect ‘ '

80-14.3.

Add twn naw parsgraphs immediately afier paragraph 14.2. of the General Conditions
which are to read as fuliows; :

14£.3.7. No materials or suppiies for the work shall be purchasad. by Condracior or
Subconfrasior subjest to any chattel moftoage or under & condiional sales confract ar
uther agreament by which en interest is retained by the saliar, Contractor warrants that
i has poodile b all materials and supplies usad by him in the Work, fres from af fisng,
ctaimes or encumbranoes, ' o

1422, Contractor shall indemnify and save Owner harmiess from 21l cigims growing out .
 of the lawiul demands of Subcontracions, iaborers, warkamen, mechanics, materialman, and ‘
furrishers of machinery and parts theveof, eguipmeant, powear toois and all supplies,
meluding commissary, incurred. in the furtherance of the periormance of this contragt -

Contractor shall, st Owner's request, fummish sefisfactory evidencs that all obligations of -

the nalure Nereinabove designated have been paid, discharged, orwaived. ¥ Confractor
falls to do s0, e Owner may, after having served-wiitien nofice, diredt or withhotd from
Contracior's unpaid compensations, & sum of money deemed reasonabiy sufficient o pay
any and &l such lawil claims unfll safisfaciory evidence is furnished fiaf all fabiiiiss
have been fully discharped whereupon payment to Contractor shall bs rasumed, in
accordance with the terms of this Contract, but in no event shall be provisions of this
senience: be consirust 10 impose any obligafions upon Owner io either Contracior ar his
Surety. In paying any unpaid bills of the Contractor, Owner shiall be desmed the agent of
Comracter and any payment 2o made by Owner shall be considered as payment mads
under the Contrest by Ownier to Confractor and Owner shall not be liabie o Contrector for
any such payment made in good faith. : '

S5C-t44.

Daeiete paragraph 14.4. of the General Conditions in its entirety and inssrt the fofiowing in
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It pia::a:'

144, Progress Payments will be matde in acwrdanm with Messachusatlis Genaral Law’

Chapter 30, Secion 28G, which is de=med 1o be inserted as part of these Contrac
Documeants, -

8C-14.7. | | ¢
Add the following ianguags at the end of pamgra;ﬁh 14.7. of the Genaral Conditions:

Confractor shall make payments fo Subconiractors in accordance with -Mass,

Seneral Law, Chapter 30, Section 387, which is desmezd to be-included es part of theee
Confract Dooumants,

SCJ? 473,

Dzlste pa:ag‘aph 14.13.-of the General Conditions in fts enfirsty and insett the mitawng
irt its pizcs:

1413, K, onihe basis of Enginser's obssrvation of the Wnrk during construction and final
inspaction, and Enginzer's review ofthe final Application for Paymertt and sCoormpanying
decumeniaiion, all 2s required by the Confract Documents, Enginesr is safisfied that the
Work has besn completed and Contractor's ofher obiigataans under this Contract
Documents have been fulfilled, Engineer will indizated in writing his recommendation of
payment and present the Appiicaiion to Cwner for payment. Thereupon Enginear will give
written nofice fo Owner and Contrecior that the Work is acceptable subject to the
provisions of paragraph 1418, Otherwisz, Enginesr will retum the Appiicaiion
Contractor, indicating in writing the reasons for refusing o recommend fnal payment, in
which cass, Cortractor shalt make the necessary correchions and resubmit e Appiicaiion,

i the Appiication and aummmanymg documentation are appropriste as o form and
substance, Owner shall, in accordancs with the appiicable Mass. General Law, pay

Contractor the amount recommeandad by he Engineer,
ART!GLE %5 - EUSF’:M&!’OM OF WORK AND TERMINATION
. 80451'.

Dalste paragraph 12.1. of the General Cc}ncﬂtmns in its enfirety and insert the foliowing in
its. place;

15.1. Owner may order, at any fime and without ceuse, suspension of the Work in
aoeordares with Massachusetts General Law, Chapter 30, Ssction 380, which is desmed
inserted as pan of these Coniract Documents.
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3C-15.2

Add & naw pamgraph mmeddistely afier paragraph 15.2.8 of the: Gﬂnaral Cancntxtms Wch
is 1o read as follows:

152.10. [Fthe Work fo be done under this Contraict shall be shandonad, or Fthis Contrad
or ary part thersof shall be{sublet .without the presvious writtan consent of Ownar, or if the
Cordract or any claim hereunder shalt ba assignad by Confracior othenwiss thaen =5 herein
specified, or at any fime Engineer shall cerfiiy in writing to Owner that the rate of progress

of the VWork or any part thereof is unsatisfactory or that the Work or-any part therecf 5
unnecessarily or unnecessarlly delayed,

 ARTICLE 15 - ARBITRATION

Changs the ille of tms Artzf-ie from “Arbitration” to *‘stputes Bamun Ovamer ang
Contractar™.

sC-16.1, ‘REE 16.3, and 18.4.

Delete paragraphs 16,1, 18.2, 16.2, and 16.4. of the General Condifions in their ertfiraty
ang ramizce with mmfciicswmg new paragraphs o rea:i as follows: .

ARTICLE 16 - mSPUTES BETWESN OWNER AND CONTRACTOR

8.1 Al claims; dispuies, and other matiers in question batween Ownzr and Contracior
mrising out of | or relating fo the Conirast,Documents orthe breach thersaf, which the
partize are unable to seitle between themselves, (except for cleims which Have been
wavwa vy the making or aceeptance of final paymert 25 provided by paragraph -14.16) wil

- be decwied Hroughsgal means by filing a compiaint in thm Supancr GCourt, in accordance
with Mizzss. Generdl Laws.

16.2  Arbitration will not be used as & method for resoiving disputes and offer ;;sund
d@ rined iy paragraph 18.1.

16,2 No complaint in the Superdor Court, or any claim, tzzspuies or other matier thal is
raquired (o be referred to Enginesr inifially for dectsion in accordance with pa:agraph 8.4,
“wili be fled untit the earifer of () the date on which Engineer bas rendered a Hesision o
(b} the tenth day after the parties have presentad their evidence to Enginear 1 2 wiitien
d&.zssm has not been rendered by Engineer before that date,

Ns :xmpiamt iri.the Superior Court on gny such "iasm ordispute or other matisr will be

fited fatzr than thirty days after the date on which the Engineer has renderad 2 writien
decision in respec! herecf in acoordance with paragraph 8.11; an in the fafiure to mitizie
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‘suparsede e legal proceedings; excent whers the decision is-accaptable 10 the parfieg

‘legal procesdingwithin said thirty day pariod shall Tesult in Engineers decision being el

and binding upon Owner ant Confracior. §f Engmzer renciers a decision after the iegal
proceeding have been initiated, such decision may be erdersd as evidence bt wil

! not
concamead. ‘

16.4. The Cortractorshall carry on the Work and mai'nta%n the progress scheduls during
the legal procaedings uniess otherwiss agreed in writing by the Otwner and Contractor,

ARTICLE 17 - MISCELLANEOUS

SC-17.5.

At a new;zarag:aph im&diatéi}f‘aﬁe{.pamgraph 17 4. of the General Conditions which
is to read a5 foliows: ’ - .

17.5. Bothihe address given in the Bid Form upon which the Agresment is fournded and
the Contractor's office at or near the site of the Work are haraby designated as places to
sither of which noficss, leters, and afiher communications to Contracior shall be certifies,
mafled or deliversd. The dalivering 2t the above named plase or daposifing in & post paid
‘wrapper directed o first-namead place, in-any post office ‘box regularly meintained by the

© 'Post Office of any nofics, letier or other communication o Contrasior shall be deemed

T

‘sufiicient service thereof upor: Contractor; and the date of said service shall be the date
of such delivery or maliing. The first-named address may be changed &t any fime by an
instrument in writing, executad and acknowiedged by the Contractor, and delivared
Owner and Enginser. Nofite hersin contained shall be deemed o preclude or render
moperative the service of any nofice, letter or ofher communications upan Cortractar
personatly. ' ‘ ' '

BOATE

Add e foliowing naw paragraphs immediately afier paragraph 17.5, of the Suppismeritary
Condifions: o '

7.6, The requirements and provisions of all applicabls laws and 8Ny arnendments tharanf
or adiditions thereio as © the employment of tabor, and fo the schedule of mirimum wage
rates established in compiiance with laws shali be a part of these Contract Documents,

. If, after the Nctice of Award, it becomss necessary to emptoy any person in a frads or

occupation not clessified in the wape determinstions, such person shall bs pad & not less
than such rates as shall be determinad by the officizis atminisirating the laws menfionad

- above. Such approved minimum rate shall be retroactive to the fime of e mifiai

ernpioyment of sush person in such trate of oooupation. Contractor shall niotify Owner of
his ireriion o employ persons i rades or occupetions not classified in sufficient fime for
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Dwner to obiain approved rates for sush tradies or occupaﬁons‘.

17 6.1, The schedule of WRJSS referred to above are minimurn rates orly, and Owner wil
neit mns;dar any claims for additiona! compensaiion made by Contractor bacauss of
sayment by Contracior of any wage tate in axcess of the applicable raie contained inthese

- Contract Documents. Al disputes in regard to the payment of wagas In exeess of these
specified in the scheduie shall be resolved by the Confractor. (

17.6.2. The said schedule of wages shaii continue to be the minimum rates to be paid

during the iite of this Agreement and a Isgibie copy of said schedule shall be keant pasi:ed
in & COTSPItUOLS p;ace at the sife of the Work

17 6.5 £ copy of the State Minimum Wage Rates alevant to this pmjnct s inoludsd in this
project manual as ﬁnp&nmx AT

. 1784, Reguirements of the Prwamng Wage Law arz providad in Dart I of tha
Supplementary Conditions.
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DOCUMENT 80811
SPECIAL PROVISIONS
MONTHLY PRICE ADJUSTMENT FOR HOT MIX ASPHALT (JIMA) MIXTURES
ENGLISH UNITS
Revised: 02/02/2009

This provision applies to all projects using greater than 100 tons of hot mix asphalt {HMA) mirfures containing
fiqnid asphalt cement as stipulated in the Netice to Contractors section of the bid documents.

The Price Adjustment will be based on the variance in price for the liquid asphalt component only from the Base
Price ta the Period Price. It shall not include transportation or other charges, This Price Adjustment will occur on a
mowthly basis,

Base Price

The Basge Price of liquid asphali on & project as listed in the Notice to Contractors section of the bid documents is a
fized price dstermined at the time of bid by the Department by using the same method as for the determination of
the Period Price detailed below.

Period Price

Please nete that, startiog December 15, 2008, two sets of perod prices will be posted each month on the
MassHighway website at httpr/Awww. mbhd stateanans/. They will be labeled “New Asphalt Period Price Method”
and “Old Asphalt Period Price Method”,

New Asphalt Period Price Method
The “New Asphalt Period Price Method™ 15 for contracts vid afier December 15, 2008 and will show the Period

Prics of Hguid ssphait for each monihly peried as determined by MassHighway vsing the average selling price per
standard ton of PG64-28 paving grade {primary binder classification) asphalt, FOB manufacturer's terminal, as
listed under the "East Coast Market - New England, Boston, Massachusetts aysa" section of the Poten & Partners,
inc. "Asphalt Weekly Monitor”. This averzge seliing price is {isted In the issue having a publication date of the
second Friday of the month and will be posted as the Period Price for that month, MassHighway will post this
Period FPrice an this website within two (2) business days following their receipt of the relevant issue of the
" Asphalt Weekly Moniter™. Poten and Pastners has granted MassHighway the right to publish this specific asphalt
price information sourced from the Asphalt Weelkly Monitor.

Oid Asphait Period Price Method

The “Od Asphalt Peried Price Method” Period Price will be for coniracts bid en or before December 15, 2008 and
will contain Houid asphait prices as determined by the old or previous mathod. These prices will continue to be
posted on MassHighway's website ustil all contracts using the “Old Asphalt Period Price Method” Period Price
have been closed.

New and Old Asphalt Period Pyice Methody
The paragraphs below apply to both the New and the O1d Asphalt Period Price Methods,

The Contract Price of the hot mix asphalt mixture will be paid under the respective items in the Contract, The price
adiustment, &s herein provided, upwards or downwards, will be made after the work hiss been performed, using the
metithly period price for the month during which the work was performed.

The Price Adjustment applies only to the actual virgin Hquid asphelt content in the mixture placed on the job in
acportanee with the Standard Specifications for Highways and Bridges, Divistop III, Section M3.11.03.

‘The Price Admsiment will be & separale payment iem, 1 will be determined by mulipiving the pamber of tons.of
hot mix asphalt mixtures placed during each mowthly period times the Hquid aspialt content percentage times the
variance in price between Base Price and Period Price of liguid zsphait,

This Price Adjustment will be paid only if the variance from the Base Price is 5% or more for 2 menthly period. The
complete adjustment will be paid in ali cases with no deduction of the 5% from either upward or downward
adjustroents.



No Price Adjustment will be allowed beyond the Completion Daie of this Contract, unless there is & Department-
approved extension of tme,
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DOCUMENT (0812

SPECIAL PROVISIONS
MONTHLY PRICE ADJUSTMENT FOR DIESEL FUEL AND GASOLINE ~
ENGLISH UNITS

Revised: 01/26/2009

This monthly fuel price adjustment is inserted in this contragt because the national and worldwide energy sitvation
has made the fatere cost of fuel unpredictable. This adjustment will provide for either additional compensation to
the Contractor or repayment fo the Commonwealth, depending on an increase or decrease i the average price of
diese! fuel or gasoline.

This adjustinent will be based on fuel usage factors for various Hems of work developed by the Highway Research
Beard in Circular 158, dated July 1974, These faotors will be multiplied by the quantities of work done in each item
during each monthly period and further multiplied by the varance in price from the Base Price to the Period Price.

The Base Price of Diesel Fuel and Gasoline will be the price as indicated in the Department’s web site
(www,mbd.statemang) for the month in which the contract was bid, which includes State Tax.

The Period Price will be the average of prices charged fo the State, including State Tax for the bulk purchases made
during sach mornth.

This adjusiraent will be effected only if the variance from the Base Price is 5% or more for a monthiy pericd. The
complete adjustment will be paid in all cases with no deduction of the 3% from either upward or downward
adjustments,

No adiustment will be paid for work done beyond the extended completion date of any contract.

Any adjustment (increase or decrease) to estimated quantities made to each em at the Hme of final payment will
have the fuel price adiustment figured at the average period price for the entire term of the projsct for the difference
of quantity.

The fuel price adjustment will apply only to the foliowing iterns of work at the fuel factors shown

ITEMS COVERED FUEL FACTORS
Biesel Gagoline

Excavation: and Borrow Work: 0.28 0.15
Trems 120, 120.1, 121, 123, 124, 125, 127, 1293, 144, Galions / CY, Gallons / CY
140.1, 141, 142, 143, 144., 150, 1501, 151 and 151.1
{Both Farlars used)
Surfacing Work: 2.9¢ Duoes Not Apply
All Items containtng Hot Mix Asphait Gallons / Ton

sredle e v END 0]3 DOCIMNT sl



DOCUMENT 00814

SPECIAL PROVISIONS
PRICE ADFUSTMENT FOR PORTLAND CEMENT CONCRETE MIXES

Januayy 12, 2009

This provision applies fo al! projects using greater than 109 Cubic Yards (76 Cubic Meters) of Portland
cement concrete containing Portland cement as stipulated in the Notice to Contractors section of the Bid
Docaments. This Price Adjustment will ocowr on a monthly basis,

The Price Adjustment will bs based on the varience in price for the Portland cement somponent only from
the Base Price to the Period Price. 1t shall not include transportation or other charges,

The Base Price of Portland cement on a projest is a fixed price determined et the thme of bid by the
Department by using the same method as for the determination of the Perfod Price (e below) and found in
the Notice to Contractors,

The Perlod Price of Portiand cerment will be determined by using the latest published price, in doflars per
ton (U.8.}, for Portiand cement (Type I} quoted for Boston, U.S.A. in the Construction Economics ssction
of ENR IEngincering News-Recard wagazing or at the ENR website bttpi/iwww.enr.oom under
Construetion Economics. The Period Price will be posted on the MassHighway website the Wednesday
immediately following the publishing of the menthly price in ENR, whick is normally the fiest weelk of the
month.

The Contract Price of the Portland cement conerete mix will be paid under the respective item in the
Contract. The price adiustment, as hevein provided, upwards or downwards, will be made after the wark
hias been performed, using the moathly period price for the month during which the work was performed.

The price adjustment applies only to the actual Portland cement countent in the mix placed on e job in
accordance with the Standard Specifications for Highways and Bridges, Division 1Y, Section M4.02.01.
No acjusiments will be made for any coment replacement materials such as fy ash or ground granulated
blass furnace slag.

The Price Adjustment will be a separate payisent temt. B will be determined by multiplying the number of
cubic yards of Portland cement conorete placed during each monthly period times the Porfiand cement
confent percentage times the variance in price between the Base Price and Period Price of Portdand cement.

Thig Price Adjustment will by paid only if the variance from the Bese Price is 3% or more for a monthly
perjod. The complete adfustment will be paid o all cases with no deduction of the 5% from sitber upward
or downward adiustiments.

Mo Price Adjustment will be allowed beyond the Completion Date of this Contract, nnless there is a
Drepartment-approved sxtension of fime,
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SUPPLEMENTARY CONDITIONS - PART |
ARTICLET  STATUTORY REQUIREMENTS IN GENERAL

1.1 The Contractor shall kesp himsst lly informed of all existing and future State ant
Federal Laws and Muricipal Ordinances and Reguiations in any manner affecting
‘those engaged or amplovad in the work or in any way affecling the condust of the
‘work, and of all such orers and decress of bodies or tribunais having jurisdiction
or authority over same and of all provisions required by faw to be made & pari of
this confract, all-of which provisions are heraby incorporated by reference and
made a part thereof. ¥ any giscrepancy or inconsistency is discoverad in ths

 drawings or specificalions or confract dacuments for this work.in relation o any
such iaw, ordinance, requistion, order or decrees 'he shall forfhwith report the same
o the Enpineer in writing. He shall at all times himsalf observe and comply with,

- and shall cause all his apents and smployess to.observe and compiy with, all sush
exising and future laws, ordinances, reguiations, orders ang decress; and hs shall
profect and indemnify the City and Enginser and all of its and their ofiicers, agents
and servanis against any claim of iability arising from or based on the viotation of
any such law, ordinance, regulation, order or decres, whathar by himsel or his
employess or sub-comiractors, o '

12 All materlals fumished ang work done are o comply with ail State, Federal and
iccal jaws and mgui_aﬁtms, ' :

1.3 Al gpplicable tawes, orﬁiﬁancess, and rules and raguiations of all authorities having
jurisdiction over the construction of the project shall epply © the contag

thraagbmu’r_
ARTICLE2  DELETED
ARTICLEX  pEiETED | |
ARTICLE4  SAPETY AND HEALTH REGULATIONS

44 The Successiil Bidder shall comply with the Department of Labor Safety and
Health Regulations for Construction promuigated under the Occupationa! Safety
and Health Act of 1870 (PS-91 -568) and under Sesfion 107 of the Contract Work
Haours and Safety Standards Act (PL-94 -54),

4.2  This projact is sublet to the Safety and Health Regutations. of the Massachossts

Department of Labor and industries, Division of industrial Safety "Ruiss and
Reguiafions for the Prevention of Accidents in Construsiion Operations {Chaptar

008501



454 CWR, 10.0 =t seq.)”.

“This project is subject o all of the.Safsly and Health Regulations (CFR, Part 1825,

and all subsenuent amendments) as promuigated by the U.S, Department of Labor
on June 24, 1874 -and CFR 28, Part 1910, General Industry Sa‘r‘ﬂi‘y and Ha-sa fh
Raguga‘cmns ideniffizd as Applicable o Cun*sm}"zmﬁ

Tnm Succassm[ Bidder shall have & competent person- of pErsons, as rec;utmd
undar the Ocoupationat Safety andd Health ASt on the sits to inspect the work and
to supervise the confomance of the work with the regugahans of the M

Al excavations within public or private ways are stbject o the mczuwemenfs of the

Adassachusetts Seneral Law, Acts of 1883, Chapter 353, included in Part il DT the.
‘Supplemantary. Condifions, :

ARTICLES ~ PERMTS AND LICENSES

o
ka

Daiated
The Contractor shall procure all permits and licensas required, pay all charges and
fees thevefors, and shall give all nofices necessary and incidentat to the dus and
lawiul prosecution of the Project. The cost thereof shall be inciuded n the pricss
bid forthe varinus fiems fistad in the proposal
The permits shall also include all buliding and oiher permits requirsd for his
squipmernt, work force or particular operafions (such as blasting or lozal sirest
apamng pmmuts} in the perfarmame of the work.

AF&"E"ESL&.. B CHANGE ORDERS

Change Drders will be completed by the Gnntrac:mr using the form enclossd on the
following page. The City will not accept any ofher form es & substifuts.

{continued on next page}-
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T ey G e roveieialy WECL WL 1 TFY ‘

Fax i 9 geze
CHANGE ORDER/AMENDMENT &
fane in Quintuplicate this daymers __ barween the City of Quincy, Massshuets, 5

fermicipa] Corporation, within the Comnty of Norfolk, Patty of the first past B fpeint mame. dcmddeess of Capny oo

arty of the second past. |
MQESSE’IH: That for and in camiﬁaraﬁm-nf the following mwual covenants contained herein the
pirties agiee to amend Contract # - of the City of Quingy,

dated betwesn the same partiss a5 follows; -
RBTICLE k. I Articie |, we are INCREASING/DECREASING the Comtoact
‘ by & . DECANSEIIST BELOW REASON _ ‘
- JusHfcaton:
RTICLE I In Article T of the Conmmast for ey s

betwsen the same parties, strike ouwt the ‘words and fpures §

AMOUNT. IN WORDS

and substitute the words and Byures §

AMOLINT IN WORDS

CITY OF QUINCY

WITNESS cerry oF qumeer " MAYOR

ffietont funds are svailable wo cover this
rrens i the ssoomtt w0 be charped.

CITY SOLICITOR

TFTY A UDITOR PURCHASING A& CENT
VENDOR SIGNATURE DEPT:
‘ P. O #
COMMISSIONER OF PUBLIC WORKS - CODE!

GOES0-3



'SUB—AF{“HDLE 1 - Mnihmd of ':‘-‘aymg Subcantra::tars
MGL C. 30 s. 38F

................

SUB-ARTICLE 2 - Method of Paying Gensral Contractors
Complation of Public Works: Semi-Final
and Final Esfimates: Payments: Exvirs

Woric Disputed. liems, MGL C. 30,'S.3603) . ..

SUB-ARTICLE B - Ciaams for Unforaseen Cnndtimns
{MGL C30 8. BQN)

..............

SUB-ARTICLE 4 - Claims for Dalay

: (MGL C.30, Seciion 380) | -
SU%’%—ARTSOLE 5 - Decisions and Approvais by F:ngtrzéar ar
Architeci (MGL C30, 8.38P)

...........

SUB-ARTICLE 6 - F’referenm n Employment, Wapes
{MGL €148, 5.28)

SUB-ARTICLE 7 - Hours of Work
(MGL C.149, 5.34)

...............

---------------

SUB-ARTICLE B - Work by Foreign Corporations

.........

SUB-ARTICLE 8- Minimurm Wape Rates
{MGL C. 148, & 28-27D)

SUB-ARTICLE 10 - Record Keeping
{MGL C. 30, 8. 38R).

............

.............

9[_}8.5&4

Pane No.

850 -5

B50 -7

B50 -9

850 -0

B50 ~11

Dalated

850 11

850 12

850 12

BSD 27



- BUPPLEWMENTARY CONDITIORS - COMMONY

SUB-ARTICLE 1. METHOD OF PAYING SUBGONTRACTORS
: (General Laws: Chapter 30, Sestion 20F, 25 most recently
amandad by Charnter 579 of the Acts of 1880).

{1}  Every confract awardad pursuant to section forty-four A to H, inclusive of chapter
- one hundrad and fort-nine shall contain the foltowing subbaragraphs {a} through (1) and

- every contract awarded pursuant i section thiry~nine M of chapier thirty shall contain the
- foliowing subparapraphs (a) through (h}and in each case thczse-subparagmphs shall be
binding betwsan the general contractnr and each subcontractor. '

{8) Forifwith, afier the genaral Conracion recelves pavment on account
esiimate. he general contractor shall pay to each subcontrastor the amou
labor performed and the matenals fumished by the _subtontractor, leg
specifisd in any court prodeedings barring such payment and ai
claimed due from the subooniracinr by the general contractor.

of a periotic
T paid for the
s any amoun
50 less any amount

(B W iater than the sixty-five days after each subtontractor substanially cornpletas his
work i sttordance with the plans and specifications, the antire batance due under the
_subcortradt iess amounts reteined by the awarding authority as the estimated cost of
completing the  incomplete and unsatisfactory ftems -of work, shall be dus the
subooniracior, and the awarding authority shall pay that amount to fhe

proceedings barring
such nayment and also less any. amount clairmed tdus from the subcontractor by the -

{) Eachpaymert made by the awarding authorily to the general contracior pursusant io
subparagraphs (a) and (b) of this Faragraph for the labor performed and the materials
furrished by & subconfractor shall be made o the general contractor for the acoount of fhat
subcontrector’ and the awarding authority shall take reasonable steps io compel fhe
genaral contractor o make each such payment ip sach such subtantrasior, ¥ the
awarding authority has received » demand for 5 direct payment from 3 subcontraciorfor
any amount which has airsady been included in & payment io the gensral contrector or
which & {0 be included in included in 2 payment o the general contractor for payment ip

the subcontracior as provided in subparagraphs (&) and (b), the awerding authority shall,
a6t upon ihe demand as provided in this section,

{d) W, within seventy days aftar the subrontractor has substantialty mmpistad the

subconiract work, the subcortractor has not received from the gerweral contrastor he
balance due undar fhe suboonirant nchuding any amount due for extra labor and matariate

D0BBO- 5



ot

furnished to the ganeral contractor, less any emount retained by the awarding authariy
as the esfimated cost of compieting the incomplate and unsafistaciory #ems of work, the
- subcontractor may demand by & sworn statemeryt dedivarad 1o or sent by ceriified majl o
the awarding authority, and a copy shall be delivered to or sent by cartified mail o the
genesal contractor at the same fime. The demand shall contain a detailed breakdown of |
the-balance dus underthe subsontract and also & statement of the status of compilefion
ofthe subcontract work. Any demand made afier substantial completion of the subsontract
work shall-be vaiid even F delivared or mailed prior to the seventisth day sfter the
subtaniracior hes substanfislly completed the subcontract work, Within ten days after the
- subcontratior hag delivered or so mailed fe demend to the awarding authority and

tefiverad or so maited” a copy o the generat corwtractor, the general: mntractci may reply
o the demand.

The reply shall be by a swom siatement defivared (o or sent by ceriified mail to-the
awarding aufhority and & copy shall be defivered to or sent by cerfified mall to the
subconiractor st the same fime. The reply shall corntain a datatied breakdown of fhe
balancs due undarthe subconirast including any amount due for extra labor and materials
furnished o the penaral contractor and of fhe amount dus for each claim made by the
.general confractor agatnst the subuantracmr

(&) Within fifizen days a&ar receipt of the demanci by the awardmg authority, but innoe
event prmr i the severtioth day after substantial complefion of the subconfract waork, the
awarting authority shall make direst payment tothe subtontrastor of the balancs dus
uridarthe subconitact including any amount dus Tor exira labor and matarials frmishsd
to the peneral contractor, less any amount () retained by the awarding. autherity as the
esfimated cost of compisting the incomplste or unsatisfactory items of work, {if) specifisd.
in ary ‘oot proceadings barring such payment, ot (. disputsd by the general sontrastor
in the swom raply; provided, that the awarding authority shall not daduct from 2 direct
paymant any amount es provided in part ) if the reply is not swom to, or for which the
BWOIM repiy toes not contain e detalled breskdown required by subparapraph (d). The
awarding suthority shall make further direst payment o fhe subsoniractor forthwith afisr
the removal of the basis for deductions from the direct payments mate s gsmwdad in parts
(i) and (i} of the subparagraph.

(f) The awarding authority shall forthwith depostt the amount deducted from 2 direct
payment as provided in part (iiff) of subparagraph (2) in an inferest-bearing joint account
m the names of the peneral subcontrastor arkd the subsontracior It & bank In
Mzssachusaetlts sslected by the awarding authorily or agresd upon by the peneral
contractor .and the subconfractor and shall nofify the gﬁnera! sontractior and fhe
suibcontracior of the date of the deposkt and the bank receiving the deposit The bank
shall pay the amount in the account, including acorued intersst, &s provided in an
agreement batwesr the general contractor and the subrcontractor or as gestammined by &
decrae of a court of compatent jurisdiction.

BOBSG- 6



{g} All direct payments and all dedurtions for birest payments deposiied in an- interegt-
bsaring bank accourt for accounts in 2 bank pursuant o subparagraph {f) shall ba mars
out of amount payable fo the generel contractor at the time of recsipt of & dermand for
direc! paymant from a subcontrasior and out of amounts which iater become payable 1o
the gensral contractorand inthe order of receipt of such demants from subcontraciors,

All direst payrments shall gissharge the obligaion of the awarding authority to the general
contrastorts-the extent of the such payment. : ,

(M} The awarding suthority shall deductto & genaral contractor amourtt which, togather
with the deposits in interestbearing accounts pursuant to subparagraph (f), are sufficient
fo-satisfy ali unpeid balances of demands Tor direct payment received from subtortrastors.
All such amounts shall be sanmarked for such direct payments, anti the subcoriractors
shallhave a right in sush deductions prior to any ciaims egainst such amounts by creditors
of the general contracior, ’ ‘

(i) fithe subconfractor toes notrecsive payrment as providad i subparagraph (&) orifthe
general contractor doss not-submit 8 perindic estimats for the value of the fabor or
misterials psrformed orfurnished by the subcontractor and the subconfracipr does not
-recsive payment for same when dus fess the deductions providad for in subparagraph {a), -
the subconrastor may demand diret} paymant by-the foliowing procedurs in subparagraph
{d} and the general contractor may file 2 swom Teply &s provided in fhat same
- subparagraph. Ademand mana afierthe first day of the month foliowing that for whichthe
subcontractor sesks payment shall be valid even ¥ deliverad or mailed prior o the fime
payment was dus on a periodic eslimate from the general confracior. Thersefier the
- awarding authority shall proceed as provided in subparagraph (g), {f, (g), ang (h).

SUB-ARTICLE2:  COMPLETION OF PUBLIC WORKS: SEM-FINAL AND FINAL
. ESTHMATES . . o S
PAYMENTS: EXTRA WORK: DISPUTED ITEMS

- {General Laws Chapter 30, Section 38G, 2s most recanily
amended by Chapter 480 of the Axts of 4 978y

‘Upon substential complsfion of the work required by a contract with the
Commonwealth, or any agency or pofftical subdivision thersof, for the construction,
reconstruction, alterafion, remodsiing, repair or improvemant of public ways, inciuging
bridges, and ofher highway structures, sewers and watermains, airports and ofiyer public
works, the contrector shall present to the confracior effher & writien declaration that the

- unsatistaciory work ems reguired by fhe contract sufficient to demonstrate that the work
fias not basn substantially compisied The awarding authority may inciuge with such 3 it
a notice setfing forfh & rezsoneble time, which shall not in any event be prior to the
conratt complefion date, within which the conffactor must achieve substantial cormpietion
of the work. in the event that the awarding authority fails to respond, by presentation of
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awritten declaraion or itemized fist 2s aforesaid, to the contrastors cerfification within the
twenty-one day pariod the confracior's cerfification shall take effect 2s the awartiing
authority's declaration that the work has besn substaniially compisted,

Within sixty-five days after the effective date of a declaration of .2 Substanfia
compistion, the awarding authorfty shall prepare and Torthwith sant to the contrastor o
accepiance & substantial completion estimats forthe quantity and price of work dane ant
all but one percent retainage for the undispurted part of sach work Fem and sxira work iem
- indispute by exciuding the disputed part thereof, less the estimated coaf of completing al

ncompiste and unsatisfactory work ftems and iess the total periodicpaymerts made i
date for the work  The awarding authority also shall. deduc! form the subsiantial
cormpietion estimate an amount equalio the surm of al demands for diract payrments fied
by the subcontractors and not yat paid to subcaniractors or deposited in 2 joint axenur
- pursuant 0 secfion thirty-nine F, but no contract subject o said section thirty-ryine F-shal
contain any other provision authorizing the awarding authority to dedurt BNy ampunt by

virtue of tlaims esserted against the comtract by subtonfractors, material suppliersor

e swarding au&mﬁtyfa’iis toprepare and send to the' confractor any substaniial
compietion estimate required by this seciion on or bafore the date herein above sat forl
the awarding authority will pay to the contracior interest on the amount which wouid have .

“thres percentage points above the rediscount Tate then chargad by the Federal Raserve
Bank af Boston from such dats {o fhe date on which the awarding authority sends fhat
substarfial compiation estimate 1o the confradior fot acceptance of o the date of sayment
tharsfor, whichever ccours first. The awarding authority shall include the amount of such

. interest inthe substaritial complation esfimate. R

Within fifteen days after the sffective gdate of the declarsfion of  subsiantial
corapietion, the awarding autharity shall send to the contracior by ceriified mail, refum
recsipt requested, & complste ligf of all incomplete or unsafistactory work items, and,
uriess defayed by causes bayond his control, the contracior shall compiete all such work
items within forfy-five days sfier the receipt of such fist or before the than contract
compietion date, whichaver s later. If the contractor fafls to compiete sush worle within
such fime, the awarding athority may, subsegusnt to saven days' writlen notise to the
cordractor by carfified mall, return receipt requesied, terminate the sontract and compiste
fre incompiete or unsatisfaciony work items and charpe the cost of same o the confracior.

Within thirty days after recsipt by the awarding authorty of 2 notice from the
contracior stating that all of the work reouired by the contract has been covmpliated, the
awarding authority shall prapare and forthwith send io the corfracior for acceptance & final
estimate for the quartily and price of the work done and all retainage on that work lsss all
payments mads to date, unfegs the awarding authority’s inspection shows that work items
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required by the contract remain incomplete or unsatisfaciory, or fhat decurnentation
required by the eontract has not been complete. H the awarding authorfiy fals to prapars
and sand to the contracior the final estimate within thirly days after receipt of nolice of
compietion, the awarding authoriy shall pay o the contrasior interast on the emount which
wouid have besn due o the contrastor purstiant 1o such final ssfimate at the rate
hersinabove provided from the thirtisth day after such compietion witil the date oh which
the awarding authority sends thé final esfimsite b the contracior for apseptancs or the dais
of payment therefore, whishever occurs first, provided that fhe awarding authority's
inspaction whose that not work items required by the contract remain for which interast s
required to be pald in cotnaciion with the substantial compietion estimate as hersinabove
providaett. The awarding authority shalf includs the amount of the interest regutiret to bs
paitt hersunder in the final esiimats, '

The awarding authority shall pay the amount dus pursuant fo any periodic
substantial or final esfimate within thirty-five- days after receipt of wriien aweptance for
- such estimate form the contracior and ghall pay interest in the amount dus Dursuarnt o

such estimats at the rate hereinabove provided from that thirtyiity day o the date of
paymerdt. i the case of periotic payment, the contracting autharity may deduct from its
payment & retsntion based on its estimate of the fair vaiue of its claims mgainst the
conirarion, & retention for direct paymerts to subcontastors basad on. demand for same
i acetrdance with the provisions of saction thirty-nine ¥, and a retention to secure
satisfactory performance of the contractusl work nat exceading five parcent of the
anproved amourt of any periodic payment, and #he same right to retention shall apply to
bonded subcontraciors enditied o direct paymeartt unter saciion thirty-nine F of chapter
tnirty, provided, that a five percent valus of all #ems that are plarited in the ground shall
bs deductst from the perindic payments unfil fina acceptancs,

o periodic, substantial completion or final esfimate or accaptance or payment
theraol shal bar 2 contractor from reserving all rights to dispute the quartity &nd amount
of, oy the Tafiure of the awarding authority to approve a quantfty and amourtof, alf or part
of any work itsm or exire work iterm. o ' )

Substantial complation, for the purposeas of this section, shall mean sither that the
work required by the contrect has bsen cormpleted except for work having & contract price
of ks then one perpent of the fhan adjusted total confract price, or substantially all of the
work has been completed and opaned to public used except for minor incomplets o
unsabisiaciony work ftems that dos not materially impalr the ussfuliness of the work reguired
by the contract, ‘ '

SUB-ARTICLE 3. CLAIMS FOR UNFORESEEN CONDITIONS

(Genaral Laws, Chapter 30, Saction 28N, as n’iast recently
amended by Chapter 774 of the Acts of 1872.)
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- EBvery. cortact subjest tz:: section forty-four A of chaptar one hundred and forty-nine
or subjedt v section thirty-nine M shall contain the Toliowing paragraph in its entirety and
an awarding authority may adopt reesonable rufes or reguiations in conformity. with that
paragraph conceming the filing, investigafions and seltierment of such claim:

i, during the progress of the work, the contracior or awarding authofily discovars
that the actual sub-surface or latend physical conditions encountersd at the site differ
substantially or materdally from those shown on the plans or indicated in the confrast
documents either the contractor orthe confracting suthority may request an squitabls
adjustmentin the contract price of-the contract expplying to work affectad by the differing
site conditions. A request for such an adjustmant shall be in wriing and shall make an
invesfigation of such physical conditions, and, if they differ substantially or matenaléy rom
those shown on the plans or indicated int he confract doctments or from those ordimardy
encourtered and generally recognized as inherent in work of the charactr providad for
in'the plans and confract documents and are of such a nature as'to ceuse an increase or
decrease inthe cost of parformancs of the work or a shange In the construstion methods
reqquirad for the performancs of the work whith resutits in an incresse or decraass in the
cost of the work, the contraciing authority shall make an equitsble adustment in the
contract prics and the.contract shall be modified i in writing amrc{mgiy

SUB-ARTICLE 4  CLAIMIS FOR DELAY

{Gensral {aws,; Chapter 30, Sedlion 380, s adcied by’
Chapter 118 of the Acts of 1873}

Every confract subject io the provisions of section thirty nine M of this chapter or

subject of section forty-four A of chapisr one undred forty-rine shall contain fhe foliowing

- provisions (&) and (D) in their entiraty and, in the event a suspension, delay, interrupiion
or fallure toact of the awarding authority increases the cost of performance to any
subconiras!, that subcontracior shall have the ame rights ageinst the general contractor
for payment for an increzse in the cost of fis performancs as provisions {a) and (b) give
fhe general confractor agaist the awarding. authority, but nothing in provisions (&) and (b)

shall in any way change, modify or alter any other rights which the gen=ral contractor or
the subconiracior may have against each other.

(&) The awarding auﬁ'larity may arder he genatal contractor in wiring to suspand,
delay, or interrupt all or any part of the work for such period of time 25 it may datermine
fo be appropriate for the corwenience of the awarding authority: provided, howaver, that
if there is a suspension, delay, or interrupiion for fiftesn days or maore or due o & failure
of the awarding authority o act within the fime spﬂcmed in the confract, the awammg
authority shall made an adjustment in the confract price for any increase in the oost of
performance of this confract but shall not include any profit to-the general contracior on
such increzse and provided further, that the awarding authorily shsll not make any
gjdusiment in {ha contract price under this provision for any suspension, daiay,
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interruption, or failure 1o act to the axtent that such is due o any tause for which this

contract provides for an equitable adiustmarnt of he coniract price undar any other contrag
[HOVISIONS. .

{bj The general contractor must submit the amount of a claim under provisian {a)
o the awarding authorlly in witing, 23 sO0T: 88 praciicable afer the end of the suspensiong,
deiay, interruption or faliurs o act, -and in any event, no later thian the date of final payment
under this contract and, except for costs due o suispansion order, the awarding authority
shali not epprove any costs in the olaim incured more than twisty days bafore the ganeral

coniractor notified the awarding authority in writing of the act of fialure to act involved in
the cizim,

Sﬁ%ﬁﬁ’ﬁﬁ_ﬁ 5. DECISIONS AND APPROVALS BY THE ENGINEER OR ARCHITECT
{Mimes. General Law, Chapter 30, Secfion 38P, a8 addid by Chapter 416
of the Acts of 1973.) ‘

Every contract subject to section thirty-nine M of this chapter or saction forty-four
4 of chapter one hundred forty-nine, which requires the awardign authority, any official,
its architect or enginesr {0 hake a deoision on interpretations of the spacifications,
aptrovel of equipment, riaterials or any ofher approval, or prograss of the work, shall
Fedkire 12t the decision be made promptly and in any event, no later than thirty days afier
the wriinen submission for decision: but ¥ such decision fequires extended investigation
and study, the awarting authorily, the official, architect or engineer shall, within thirty days
anter recanpt of the submission, give the parly making the submizsion writien notice of the
resstns wiy the decision cannot be made within the thirty day period and the date by
which the decision will be made. o

SUB-ARTICLE &, PREFERENCE IN EMPLOYMENT
DELETED |
SUB-ARTICLE 7. HOURS OF WORK - .
(Mass. General Laws, chpater 148, Section 34, 25 most racently amendad
by Chapter 880 of the Acts of 1947 )

Every .contratt, except for the purchase of material or supplies invol

ving the
empioyment of laborers, workmen, mechanics, foreman or inspactons, to which fhe
Cormmonwealth or any counly or town, subject o secifon thirty, is & party, shall cortan a

siipuiation that no iaborer, workman, mechanic, foreman or inspector working within the
Commonwealth, in the employ of the contractor, subeontraciorr other person doing or
contracting to do the whale or a part of the work contempisted by the comiract, shall be
required or pannitted to work more than eight hours in any one day or inore than forty-eight
nours in any one week, or more than six days in any ore week, sxcept In case of
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SMErgency or in case any fown subjett to section thrity-one is a party fo such & cordract,
more than eight howrs in any one day, except as aforesaid, provided that in contracts
enterad into by the Department of Public Works for the construction or reconstruction of
- highways there may be inserted in said stipuiation a provision that said depariment, or any

contractor - or subconfractor for said deparirnent, any employ iaborers, workmen,
mecharnics, foremen and inspestars for more than sight hours.in any ons day in such
construciion or reconstrustion when, in the opinion of thiel Commissioner of Labor and

industries, pubfic necessity so requires. Every such conirast not cnnmmmg the aforesaid
stiputetion shall benull and void.

SUB-ARTICLE 8. WORK BY FOREIGN CORPORATIONS '
“(ess. Gensral Laws, Chapisr 30, Bection 38{., Public Constructinn Waork
by F r-ureagn Camaraﬂnns Resmmims and Reports)

The Communweﬁsth and every c:tzunw eity, town, asstnc{, board, chmmission o
oiher PUbilu body which, as the awarding authority, requests proposats, bids or sub-Bids
- -for any work in fhe construciion, reconstruciion, atisration, remotisling, repair or demoiition

of any public buitding or other public works (1) shall not enter into s contract for such work

- with, and shall not approve s & subcontractor fumishing labor and materials for & part of

any such wark, & foreign corporation which has not filed with such awarding authority a

- cariiiicate of the state secrafary stafing that such comporation hes complied with secfions

thres and five of chapier one hundrad and eighty-one and the date of such compiiance,

and (2} shall report o the siate secretary and o the depariment of corporations and

taxation any forsign corporafion performing work under such comtrant car*subsontraci‘ and
residing or having & principal place of business outside the Commonwesith, -

| SUB-ARTICLE S, REQUIREMENTS OF THE PREVAILING WAGE LAW
I GENERAL | |

1.  Awarding authorifies must fill out & Prevaiing Waoe Rate Requsst Sorm and
il it to the Department of Labor and induskries for each project going out
to bid. Do not use raes that you may have on file, or from simitar projetts

or from nsighboring ciiies and towns,

2. The Departmant sfrives to process all Prevaling Wage Rate Requests within
‘one pusiness day of receipt Once you have received the wage rates it is
your obiipation to make them avaliable o all prospective bidtgers.

3. The Prevaliing Wape Rates shall bscome part of the conirsct signed

bstwaan the low bidder and awardiing authority or the contract shall be
frvehc,
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Prevailing Wages must be-paid to =i persons empioyed on the pubiic works
project, regardiess of whether hey ar employsd by the iow bidder ora
subcordractar. The-wage rates tssusd.for each project shall be the ratas
paid for the enfire project, ™ : o

Payrolf records must be keptfor all persons empioyad on the project. A
separate Statement of Compliance must be submitiad to the Depariment of
Lebor and industies by evary employer, including all prime contraiciors and
subconfractors, when its porfion of the work is compieted. The enclosed
Torm (see Appendix-A) entitied "Weeekiy Payroll Records Report & Statsment
of Compliance” clearly detaills thegs requirements. :

Once prevaling wages have besn issusd for & project, the bid opening mus!
ceour within BD days or the' Prevaiiing Wages become imvalid. the big
epening dass not otcur within 8D days, the awarding authority shall ones
again request rates for the project.

i the awarding suthorities have any quesiionsfegard%hg the Prevaiiing

Wage Law, plesse reference the enciosed topy of Massachusetts Benaral
Law, 148, & 26 and 27, Additional guestruns may be direcied fo the
Director of the Division of Occupational Stafistics at {B17) 727-3482,
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MASSACHUSETTS GENERAL LAWS, Chapter 148, Section 25

Section 26. In the employment of mechanics and appranﬁm; tmamstars,

-chauffeurs and taborers in the construction of public warks by the Commonwaalth,

or by & courty, {own or district, of by parsons contracting or subconiracting for such
warks, preference shall first be given to ciiizens of the Commonwealth who have
besn residents of the Commorwealth for at Isast six months at the commencament
of their empioyment who are'male veterans as defined in clause Jorty-thres of
Section seven of chapter four, and who are qualified to parform the work to which
the employment relates, and secondly, 1 ciftzens of the Sommonwaalth generally
who have been residenis-of the Commonwealth for at lezst six months at.the
commencament of their employment, and if they cannot be obtained n suificient
numbers, then fo cifizens of the United States, and every contract for such work
shall contain & provision to this efisct. Fach courtdy, town, or district in the
construcfion of public works, or persons confracting or sub-contracting for such
works, shall give preference to veterans and cifizens who are residents of such
county, fown or districl. The rate per hour of e wages paid to sald mechanics 2nd
apprentices, teamsters, chaufieurs and laborers in the construction of public works

- shall not be less than the rafe or retes of wagses o be dstermined by the

commissioner as hereinafter provided; provided, that the wagss paid to iaborers

“empiovad on said works shall nof be less than those paid o faborers in fhe

municipal service of the town or towns where said works are being constructed:
provided further, that where the same public work is o be eonstrusted in two or
mare fowns, e wagss paid to laborers shall not be less than thoss paid to Jaborers
in the municipal service o the town paying the highest rate; provided, further fha!
if, inany of the towns where the works are to be construcied, & wags rate or wage
rates have been estzblished in centain trades and occupations by colieciive
agrezmanis or understandings the rate or rates to be paid on said works shall not

-be less than the rates so established, provided further, fhat in towns whers no such

rate or rates have been so established, the wagss paid to machanics, tmamsters,
chaufiaurs and laborers on public works, shall not be isss than the wages paid to
the employaes in the same adss and ocoupations by privats employars engaped
in the construction industry. This section shall also apply to regutar employees of
the Commonweatih or of a county, town or district, when such empioyzes are -
emgioyed in the construstion, addition fo or alteration or public buildings for which
special appropriations or more than one thousand dollers are provided. Paymants
by employers o health and welfare plans, pension pians and suppiemsniary
unemployment bensfit plens under coliecive bargaining agresments or
understandings batween organized labor and employers shall be included for the
purpose of establishing minimum wage rates as herein provided, Permanent and
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{emporary laborers employed by the State Department of Publis Works &nd by the

Matropolitan District Commission shall recsive such sauary.or compensation as may
be fied under and in acoordance with Sactions Forty-five to Fifty, inclusive of
Chapter 30,

Massachusetts General Laws, Chapter 448, Section 27

Seclion 27, The Commissionar shall prepare, for the use of such public officials or
public bodies whose duty |t shall be to cause public works 1o be constructsd, & list
of the several jobs usually. performed on various types of public works upon which
mechanics and apprentices, teamsters, chauffeurs and laborers are empioyad,
including the transportation of gravel orill o the site of sajd public works orthe
removal of surpius gravel or full from such site. The commissioner shall classify
said jobs, and he may revise such cizestication from fime io time, a¢ ha may deam
advisable. Priorto awarding public body shall submit to the commissioner 2 fist of
the jobs upon which mechanics and appreniices, tsamsters, chauffsurs and
lzborers are to be empioyed, and shall request the commissionar to detarmine the

ke of wages to be paid on each job. Said rates shall apply fo all persons engaged
- v wensporting gravel orfil from such site, regardiess of whether such persons are

empioyed by & contracior or subsontractor o are independent contractors or
Owrs-operaiors, The-commissioner, subject to the provisions of section twenty-six,
shall procesd forthwith to determine the same, and shall fumish said official or
public body with a scheduls of such rate of rates of wages as soon as saig
daterninaiion shall nave been mads. In advertising or calling for bids for said
works, the awarding ofiicial or public body shal incorporate said sehadule in the
advertisement or call for bids by an appropriste refarence thersto, and shall fumish
a copy of said scheduls, withou! cost, to any person reguesiing the sams. Said
schedule shall be made a part of the contract for said works an shall condinue to
be-the minimum rafe or rates of wages for said employees during the Iife of the
sontact. Any person engages in the construction of said works shall cause &
iegible copy of said sshediie i be kept posted in.a conspicusus piace gt the stie

- or sald works during the fife of the confract. The aforesaid rates of wagss i the

scheduie of wape rates shall Hiciude paymerts by emplovers o healths and welfare
plars, pension plans and. suppiemerdary unempiovmert benefit pians a8 provided
in sait saction twenty-six, and such paymend shall be considersd as paymenis to
persons under this seciion performing work as herein provided. Any employer
engaped in the construction of such works who doss not make payments o a

‘health and welfzre plan, a pension pian and 3 supplementary unempioyment

bensfit. ptan, whare such paymants ars included in said rates of wagas, shall pay
the amount of said payments direclly tocsach employes engaged in said
consiruction. Whosver shall pay lass than said rate or raies of wages, inciuding
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paymerts to heafin and welfare funds and pansion funds, orthe eguivalent. payment
in wages, on said works to any parson performing work within classifications
determined by the commissioner, and whoever, for himself, or as representative
agent or officer or any ofhar, shalt take or receive forhis own use-orthe use of any -
other person, as a rebate, refund, or gratuity, or in any ofher guiss, any part o
“portion of the wagss, inciuding payrments 1o health and welfare funds and pansion
funds, or the equivalent payment in wages, pajd to any such person for work dore
or service rendsred on sait public works, shali be punishad by a fine of not mors
than ten thousand doltars. ' :

Offers of restitution or payment or restitufion shall not be considered in imposing
such punishrent. '
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FOLICY 8T, ATE-”.F&ENT - APPLICABILITY OF PREDETERMINED WAGE
RATES TO TEAMSTERS WHO PARTICIPATE IN THE OR-SITE
INSTALLATION OF THE NMATERIALS BEING DELWVERED: DATED June

28, 1883 . o
SIGNED BY: Thomas F. Dangenis, Commissionar
e Depariment of Labor & industries

Ggmmﬂmaim of Méssacfwsefts

N

o

. BACKGROUND: The Departmen of Labor and. Industriss {DLY) enforces te

Commonwealthis predetermined wage rate law, commonly known as the "prevailing.
wags” law. the prevaling wage law applies to all state and incat public works
construction in the Commorwealth. The Commissioner-of the Departmeant of Labor
and industries (The Commissioner) is reguiired 1o set & -wage rate for all mechanics.
and apprenticss, tsamsters, chauffeurs and taborars empioyed “in the construction
of public works” and "on said works”. - - |

This poficy statement will define when the predatermined wage must be paid o
ieamsters who participate in the on-site mstallation of the materials baing delivered,
nclucding but not iimited o, teamsters who are hauiing and appiying bituminous
concrate or reatly-mix concrete, and teamstars who are hauiing and instaliing jerssy
barriers, on highway, road and othsr construgtion projects in the Commaonwealth,
excluding teamsters who only haul to and fiom fhe site. '

AUTHORITY: Tris policy is based on'Massachusetts General Law, Chapter 1489,
Seclions 28, 27 and 274 through ¥, the Departiment's historical enforcament of the
satute, and on the Supreme Judictal Courts decision in Construstion indusiries of

g usetic v issioner of or.and industries, 545 N.E 2d.367, 406
iMase, 162 (1888) '

2AIPE QO APPLICATION: This policy appiieéto all izamsters who participate in
on-site installafion of mataﬁgis being deifivered 1o state and ioca! pubiic works

FiE= : "Bituminous concrets" is in gereral @ mixiure of fine sand and stone
aid

held topether by a heavy crude oil which acts as plue. Biuminous concrets is
gengrally referred o as asphalt. ¥ ranges from coarse io fine depending on the
size of the stone used in i manufacire. Seversl layers of bituminous concrete are
used in the construction of roads and nighways. These range from vary coarse
consistency in the lowsr levels to a fine layer on-top. Somet

imzs an old road
surfzane is fpped up, transportsd 1o the manufachuring piant and reprocessed and

INETICNG

then reapplied to the site, See LM v Commissionar. Biuminous Congrate, for
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the purpose of enforcing this poficy, "bifurninous soncrets” and “asphatt” are
~ idenfical terms, and may bs used interchangaably.

“Ready-Mix Concrate” is in general a midure of sand, grave!, porttand cement and
witter, and is daliverad o the job sits for immediate unioading and instatiation.

“Jerssy barriar” is & device constructed of conorate and mortar, used io restic

trafiic and. access to highways, roads and other public ways and is often delivered,
unioaded and installed by the driver invoived.

BOLICY: Any teamster who is engagad in the haufing of materials 1o a public

works project focaied in the Commonwaalh of Massachusstts must be paid the
wage rate determined by the commissioner pursuant fo BLE.L. ¢ 148, § 25, at al
fimes when the teamster is engaged in activity that has a significant nexus or
connection to tha construction pmgect

A 5I§§N§F1§;ANT NEXUS OR CON &m{; Q

. There is a significant nexus to the project beginning when the truck driver
reports for the first duty of fhe day and commences work related o the
project, whether the driver goss fo the site first, or whather the driver picks
up the first load of materials before the first appearance at the job site.

There is = significant nexus to the project when the ruck driver is
responsibie for and all melusive of the delivery, unioading, and installation
of the rmatarials camted at the project site.

2 rusk breaks down while engaged on the projed, the wage rete must ba
paid for the fime the driver is required o spend waiting for repairs and the

-repair itseli, but not if the truck is reporiing t© the site for the first time or
making s final retumn from t?'rm site.

The significant nexus fo the project ends when fhe driver isaves the sits for
the lest time on any given day, whether the driver retums home or to some
other work-retated location including non-public works projects.

B. VA LWSSIEICATIONS

The wags rate 7or a teamster must be paid for ali ime the driver is driving
the fruck as defined ebove. If e driver isaves the nuck o manually rake or
othereise spread fhe esphatll, or to engage in other iabor that is not related
to driving the truck, the worker is engaged in a different job classification for
which the Commissionar has set 2 wage rate. In the svent e fsameier s
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engaged in & different classification for more than one hour during one given
day, the employes must be paid the wage rate appropriate for that

- classficafion. All required recordkesping is the requiremert of the empioyer,

TRUE AND ACCURATE PAYROL! RECORDS 7

- Pursuant to M.G.L. 0.148,§ 278, the employer is requirad to keep tnie and

accurate records for all employees empioved on fhe project, showing the
rame, address ang occupational clessiiication. the hours worked by. and the
wages paid tb each employes. -

¥ the empioyer {alis to differentiate the fime spant driving from the time spant
in other duties, the higher wage rate must be ‘paid for all times worked,

+itis the employer’s responsiolifty o keap a Tue and accurate record of lunch

and bresis and unreiated trave! fme.
APPLICABI £ WAGE RATE

The wage rate that must be paid is isted on fhe minimum wage rate

schedule fumished by the Comimissionsr and may vary from project o

project, as the Commissioner datarmines, Applicable desoristions for
teamsters includa, but are not fimitad o Oper 3 axe squipment, Oper 4 &
o axie squipment, and Truck Driver. The wage rate paid is detemined by

Bpplying the appropriate description to the actusl pisce of equiprment that is
being driven.

TIE NﬁT CONBIDERED  SIGNIFICANTLY CDNF\EECTEQ 10 THE

‘Travelling io the projsct site for the first fime sach day, and waveling home

~ after the work day is not considered time on the projact for the purpose of

this law. Any employes may be paid his or her regular rate of pay for trave!
time but not less than the law witl aliow.

. Lunch fime and break fime s nof considered fime on the project.

EFFECTIVE DATE

This poiicy shall apply to all public works projacts for which the awarding
authority has advertised for bids beginning on or afier Thursday, July 1,
1883,
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This policy does not épp%y to angoing investigations or projects out to bid
or awardsd before the effective date.

Note: ~ Poiicy questions regarding frade jurisdictions not covered by this stafemant
should be diracted to the Commissioner of Labor and Industries, 100
-Cambridge Strest, 11th Floor, Boston, Massachusstts 02202,

IV, WEEKLY PAYROLL REPORTS AND STATEMENT OF COMPLIANCE

in accordance with Massachusatts Genars! Law, ©. 148, § 278, a frue and accursate record
must be kept of all persons employed on the public works construction projest for which
the encinsed rates have Deen provided. A Payroll Form is provided in Appendix "A*
-(included with Sizte Minimum Wage Rates) and includes all information required 1o be
* kapt by law. Every contractor or subcotitractor is reguired fo - keep these records and

preserve them for a period of three {3} ysars rom the date of complation of the contract

. Awarding authorities may also request the information sontained in the Payroll Forms from
sach cordractor or subtontractor for thefr records.. Once collectad, the Awarding Authortty
is then required to preserve the records for fivee (3) vears, as wall

Thase payroll records shall be open o inspeciion by any suthorized reprasentative of the
depariment &l any rsasonable fime, and 86 often 25 may be neceseary. H awarding
authorifiss, confractors or subconiracions wish o substifute he Payrell Form provided with

one of their own, & must first be appwvmci int wriing by the Commissioner of Lapor and
Indugtrias,

in addiion, sach such coniractor, subcontractor or public body shall furnish o the
Commissioner of Labor and industries, within fitesn (15} days afier, compisiion of s

portion of the work, 2 statemant of wagss, in the foliowing form:  {See Statement of
Compliancs instuded it Appancfvc A)
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SUB-ARTICLE 10, REGORD KEEPING (MBL C30, 5 39R)

(Defnitions: Contract Provisions, Managament and Financial S

7 and Enforcement)
L Secfion 3BR,

i

{atements,

A The works dafined herein shall have the meaning siated balow whenaver

they appear in this sestion:

1. Contractor means any person, sorporation, parnership, joint

: venture, sole propristorship, or other entity awarded a contract
pursuant i Sactior 20M of Chapter 20 Sectione 44A-H, inclusive of
Chapter 148; and Sections 30B-P, inclusive of Chapter 7, '

2. Lontract maans any confract’ awarded or executed pursuant fo
Seclions 30B-P, inclusive of Chaptar 7 and any confract awarded or
exacuied pursuant to Section 30M of Chapter 36 or Sedfions L4AH,
inclusive of Chaptar 149, which isfor an amount of estimated smoury

greater than $100,000.00.

3. Records means books. of ariginal eniry, émun&a. chacks, hond
statements and all other banidng documents, tapes, disos, papars
and other documents or transeribed irformation of any kind, whathar

expressed in ordinary or machine ianguage.

4. Independent Certified: Public Accountant meEns 2 person duly
registered in good standing and enfitied i practios 25 a certified
pubiic acoountant undzr the laws of the place of higfher residence or
principal office and who is in fact, indgpendant. in determining
whather an accountant is independant with respect o 2 particuiar
person, appropriate consideration shoud be givan to sl refationships
batween the accountant and that person or any effiliate therant
Detarmination of an accountant's independence shall not be cordined
to the relafionships existing in connection with the filing of reports

with the awarding authority.

8. Audit when used in regard to financial sigtements, means an
examnafion of records by an independent ceriffied public aucpurdant
in acoordance wih penerally scoapted aceounfing principles and
auditing. standards for the purposs of expressing 8 cariified upinion
thereon, or in the alternative, a quaiified opinion thereon, or, in the
glismafive, 8 guaiiiied opinion or g declination io express an GEinion

for stated reasons.
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 Accountant's Report when uset in regard to financial statemants.

means a document in which an independent certified public

accoumiant indicatas the scope of the audit which hefshe has mads

and sets forth his/het opinion egarding the financial siatements taken

as & whole with a iisting of noted excepfions and qualifications, oran

asseriion to the affect that an overal! opinion cannot be exprassed.

When an overall opinion tannot be expressed, the reason thersfor
shall be steted. An accountant's.report shall include as a part thereof
a signed statement by a responsible corporate officar gttesting that
managemant has fully disciosed all material facts to the independsnt
cerfified public accountant, and that the sudited finandal staemant

is a true and complete statement of the financza! condition of fhe
corfractorn

‘ ?.‘anagwem: when usad hareln, mesans tha chial sxecutive ofiicar,
. pariners, principals, or ofher person or persons primarily responsibls

for the financial and operafional policies and praciices of fhe
contracion.

Accounting terms, uniess otherwise defined hersin, shall have a

meaning in accordance with gensrally accanted accounting principles
and audiiing standards.

Subsesiion A {2) notwithstanding, every agreemant or contrast awarded o
axecutsd pursuant ©© sections 30B-P, inclusive of Chapter 7, and pursuant
to Section 28M of Chapter 30 or to Seclion 444-H, mmiuszv , of chaptar
149, shall provide thaet:

1.

The contractor shail maks, and keep for at least six vears sfer final
payment, books, records and sccounts which'in reasonable datai]

accurately and fa:riy refiect the transactions and dzspnsmcss of the
contractor, and

until the expiraiion of six years afier final payment, the office of
mspector general and the depuly commissioner of capital planning
gnd opergtions shall have the rght © examine any buooke,
documenis, papers of records of the confrector or of hisfer
subcortractors that directly periain o, and involve fransactions
ratating i, the contractor or hisfher subcontracstors and

i the agresment is a comtract as defined herein, the contractor shall
describe any change in the method of maintaining records or
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recording fransactions which materially affect any staternerts filsd
withthe awarding authority, including in hisfer description the date
of the changs and reassons thersfor, and shall accompany saig
description with a-letter from the contracior's mdependent certifiag
public accountant approving. of otherwise commenting on the
changes, and ‘ ) '

4. ifthe agresment is & contract as defined herefn, the{'nmntractor has
filed & statement of managament on internal accounting controls, as
set forth in paragraph B¢ betow, prior to the execution of the contract,
and’ ' '

5. if the agresment is a contract as definad hersin, the confrastor has

- Hiled prior to the execution of the oorracts and wil continue to fils

annually, an audited financial statemant for fhe most recent
complated fiscal year as set forth in paragraph D below.

Every contracior awarded a contract shall file'with the awarding authority a
staternent of management asto whather the system of intemal accounting
controds of the confractor and its subsitiaries feasonably assures fhat

1. Transachons are executed in accordance with managament's general
 and specific authurization: -

2, tramsactions are recorded as naoessary: -

2 {0 permit preparation of financial statemenis in conformity with
generally scospted aceounting principles, ant

b. to maintain accountabliity for assets;

3. aoeess o assats is permitted only in accordance with management's
genaral or specific authorization; and

4. the recordad accountabiiity for assets is compared with the sxisting
assels af rsesonable intervals and appropriate action was taken with
respect to any difference.

Every contracior awarded s contract shall also fiie with the awarding
authority a statement prepared and signed by an indepandent cerfifisd public
accountant, stafing hat shafhe has examined the stetement of management
on intermnal accounting controls, and expressing an opinion ag o
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1. whather fhe representatives of maragemant in response to this
paragraph and paragraph B above are consistent with the result of
management's evaluafion of the system of infemal acoouniing
sondrols; and

2 whether sush rre;arésematinm of management are, in . addiion,
reasoneble with respect o ransactions and agsets in smounts which

would be material when measursd in reiahaﬁ to the applicant's
financial statements, :

Every confracior awarded a contract by the Commonweslth or by any ‘
moiifical subdivision thereof shall annually file with the deputy ocommissionss
of capital planning and operations durng the term of the coniract a financial
statament prepared by an independant ceriified pubiic acocountant on the
basis of an sudit by such accourtant. The final statement filed shall include
the date of final payment. All siatements shall be accompanied by an
accountants report  Such stafements shall be mede available 1o the
awarding authority upon request.

The office of inspestor general, the deputy commissionar for capitail plarining
and oparations and any ofher awarding authority shalt enfores the provisions
of this saction. The deputy commissioner of capital planning and oparations
may sfter providing an opportunity for the inspactor general and other
interested parfies o comment, promulgate pursuant o the provisions of
Chapter 30A such rules, regutations and puidelines as are necessary o
sffectuate the purposes of this section. Such rules, reguistions and
_ guidelines may be applicabie i all awarding suthoriiies.

A contractor's fgilure to saiisfy any of the reguiremnents of this sectionmay
be grounds for debarment pursuant to Section 44C of Chapter 149

'Racords and statements required o be made, kept or filed under the
provisions of this section shali not be public records as definsd in-Section 7
of Chapter 4 and shall not be open to public inspection; provided, howsver,
that such records and statements shall be made available pursuant fo the
provision of clause (2} of paragraph B.
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ARTICLE B
TH.E COMMONWEALTH OF MASSACHUSETTS

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

For purposss of fris confract, "minority® refers io AsiarvAmericans, Blacks, Spanish
Surnamed Americans, North American indians, and Cape Verdsans, “Commission”
refers to the Massachusefis Commission Against Discrimination, _

During the performance of this.cortract, the contractor and all of his subsontractars

{hersinafter collsctively referred fo as the Confrastor), for himsalf, his. assign
-BNd sUCtessors in interest, agres-as follows:

-1_.

o
tr ]

En connection with the perfomance of work under s contract, the
Contracior shall not discriminate against any empioyee of applicant for
employment because of race, color, refigious creed, natiorial origin, ags or
sax. The sforesaid provision shall include, but not be fimited to the
following  employment upgrading, demofion or “transfer, recruitment

- adverdising, recruliment layoff, termination, rates of pay or other forms of

compensation, conditions or priviteges of employment, and selacion fr
appreriiceship, The Contractor shall post hereafter in conspicuous placss,
avaiiable for employees and applicants for employment, notices o be
provided by -the Commission seffing forth the provisions of te Fair
Employment Practiczs Law of the Commonwealih (M.G.L. Chapler 151B).

in conneciion with the performance of wark under this Contraci, the
Confractor shall undertske in good fath affrmative action measures
designed i eliminate any discriminaiory barriers inthe terms and conditions
of empioymsnt on ths grounds of race, color, refigious cread, national origin,
‘age or sex, and to eliminate and remedy any effects of such discrimination
in the past Such sffirmative aclion shall entall pesitive and aggressive
messures 1 ensure equal opportunity in the areas of hirng, upgreding,
demotion or transfer, recruliment, tayoff or termination, rate of compansation,
and in-service or apprenticeship raining proprams.  This affmnative acion
shall nclude all action required to guarantes squal empioyrment opporiunity
for ali persons, regardiess of race, color, refigious oreed, national origin, sge
or sex. A purpose of this provision is to ensure to the fuliest sygent possibie
-an adequate supply of skilled tradesmen for this and future Commonweatth
pubtic construction projects. ‘ '
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As part crf his obligation of remedial acfion undar ﬂrwfaregamg saction, ihe
Contractor shall maintain on this prolect a not less then _10%__ ratio of
minority amployes man hours to total man howrs in sach job cafegory
inciuding but niot fimited. to brickiayers, carpsnters, cement masons,

elechigans, ronworkers, operating engineers, and those "classes of work®

enumerated in Bection 44C of Chapter 148 of the Massachusaiis Genaral

In fhe hiring of minority jouneymen, apprentices, trainess and advancad
trainzes, the Contractor shall rely on referrals from a multi-employar
affrmative action program approved by the Commission, fraditional referal
methods utiized by the construction industry, and referrals from agensies,

riot more than three in number at any one time, designated by the Liaison
Committes or the Commission.

At e disoretion of the Commission there may be esteblished for the iife of |
this contract & body to be known ad the Lizison Committes. The Lisisen
Commitiae shall be composed of one representative sach from the agency
or agencies administrating this project, hereinafier calied the administering

agerny, the Commission and such other representatives as may be

mesagramd by the Compmission in conjunsion wrtt‘x the admsmstenng apgency.

Tna Contractor (or his agerd, if any, damcmated by him as fhe on-site egual
nmpfumen’c opporiunity officer) shalt recognize the Liaison Committes as an
afmrmative acion body, and shall estabiish & confinuing working reletionship
with the Liaison Commities, consutiing with the: L;azscm Commitize on sl
matters reiated 1o minority recruitment, referral, smployment and training.

“The Contractor shall prapare projected manning {ables on & guarterly basis,

These shall be broken down into projactions, be week, or workers required
in sach trede. Copies shall be fumished on e week iy advance of the
commencemant of the period covered, and also when updated o the

- Commission and Lisison Committes,

Records of employment referral orders, prepared by the Contractor, shall be
made avaiiable to the Commission and to the Liaison Commitize on request.

“The Contrastor shall prepare weekly reports in a form approved by the

rommission of hours worked in each frate by sach smployes identifiad a5
minority or non-minortty,. Copies of these shall be provided at the end of
gach such wask o the Commission and to the Liaison Cas;m&ee
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{fthe Contractor shall use any subcontracior on any work performed under-this
contact, he shall {ske afirmative action o negoiiate with qualified minority
subcontractors. This affinmative achion shall cover both pre-bid and post-bid
pariods, i shall include modification to the Office of Minority Business Assistange
{within the Exscutive Ofiics of Communities and Development) or its designes,
whils bids are in preparafion, of all products, work or sétvices for which the
Contractor intends fo negotiate bids. R I '

in-he employment of journeymen, apprentices, tainess and advanced raineses, the
Contracior shall give preference, first, 1o citizens of the Commonwaalth who have
served in the ammed forces of the United States in-fime of war and have been
honorably discharged thersfrom or released from aciive duty thersin, and who are
qualified to parform the work to which the empioymert related, and, secondly, 1o
cifizens of the Conmmonweath genemlly, and, ¥ such cannot be obtained i
sufficient nurmbers, then fo ciiizens of the Unitsd States,

A. tesignes of the commonwesalth and & designes of the Lialson Committes shall
each have nght of aceess io the construction site,

Vi Compliance with Reouirements

iX

The Contractor shall comply with the provision of Executive Order No. 74
amended by Execuiive Order No.118 dated May 1, 1975, .and of Chapter 1518, 25
amended, of the Massachusetts Genersl Laws, both of which are herei
Incorporated by referenced and made a part of this contract,

Non-Diserimination

The Coniractor, in the performance of all work afier award, and prior to compiation
of the confrast work, will not discriminats on grounds of race, color, religious rrasd,

_-national origin, age orsexin employment. pracfices in the selaction or retention of

subcontractors, or in the procurement of materiais and rentals of sguipmant.

.Soﬁcitaﬁms for Subcan&acts,
and for the Procurement of Materats end Enutbment

in all solishstions either by competitive: bigding or negofiation made by the
Contractor sither for work o be periomed under & subcontract or for the
procursment of materials or equipment, each posniial subcontractor or supplier
shall be nofified in writing by the Contractor of the Contractor's obligations under
this-Contract relafive to non-discrimination and affirmative astion,
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X! Ridders Cerification Requirement

1.

Did documents,

The bididers cariffication form currently in use will be delsted from al fufure

o
The following cerfification staternent will be inssred in the bid document jus!
above the bidders signaiure, s 2 subsfivis for e present biddsr
certification form. o

“The bidder hereby cerfifies he shall comply with the minority rmanpowesr
ratio and specific action steps contained in the appandix EEO aftached
hersfo, including compliance with the minority contracior compiliance
gpacifisd in Seclion V of said appéndiy The coniractor racaiving the awerd
of the -confract shall be required to obtein from each of s subcontractos
and submit fo the contacting or administering agency prior to the
‘performance .of any work under -said confract 2 cerification by said
subcontracior, regardiess of tier that it will comply with the minority
manpower rafio and speciiic affirmative acfion steps contaimed in fhe
appendix EEQ,

X1 Contractor's Certification

The Contractors cariffication form must be signed by all succassiul low-bidder(s)
‘prior to award by the conacting agsnoy. : :

p it Q.ommi&aﬁw!mome. mtion, Reports and §arjgimns

1.

The Contractor will provide all irformation and reporis reguired by fhe
adminisiering agency or the Commission on instrustions issuad by eftner of
tnhem and will pernit acoess 1o its facities and any-books, records, accounts
and other sources of irformation which may be determined by fhe
Commizsicn to affect the employment of persennel. This prowvision shal
apply only to information pertinent 1o the Commonwealiive Supplementary
affirmetive aclion contract reguirements. Whers information required i in
the exclusive possession of another who faiis or refuses to furmnish s
iformadion, the Contractor shall so cerfivio te edministering agency or the
Cornmission a5 appropriate and shall set forth what efforts he hias mads fo
ebtain the information,

Whenever the administering agency, the Commission, of the Liaison
Committe befievers the Generat Contracior or any Subcontractor fmay not be
operating in compiiance with te termis of this Seztion, the Commission
direchly, or through is designated agent, shall conduct an appropriste
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investigation,  and may confer with the parties, fo daterine i sush
Contractor is operafing in compliancs with the terms of this Serfion. ¥ the
Commission or its agent finds the (zeneral Contractor or any subconfractor
not in compliance, it shall make a prefiminary report an nor-compliance, and
nofify such Confraciorin wiiting of such steps-as will in'the judgeman of the
Comimission or its agent bring such Contractor inio compliance. In the svant
that such Confractor fafis or refisses to fully parform such staps, the.
Commission or its agent shall make & finat report of non-compfiance, adn
recommend fo the administering ag2ncy the imposition of one or more of the
sanciions fisted balow. |, however, feh Commission befisves the Genaral
Contractor or any ‘Subcontractor has {aken or ig taking avery possibis
maasure v achisve compiiance, it shall not make 2 final report of non-
compilance. Within fourtzen days of the receipt of the recommendations of
fhe Commission, the admiristsring agency shall move to Impnse on-or more
- of the foliowing sanciions, as it may deem appropriais to aftain full and
effective enforcement: '

2. Tne recovery by the administering agency from the Genaral
Contractor of 1100 of 1% of the contract award price or $1,000,
whichever sum is greater, it the nature of Hiquidsied tamagss of, f
8 subconfracior is in non-compliance, fhe recovery . by fhe
atmiristering agency fom the General Contractor, io ba assessed by
the General Contrastor 25 5 back charge against the Subcontractar,
of 1210 of 1% of the subcontract price, or $400., whichever is greater,
In the naturs of iouidated damagss, for sach week that sunh party
fails or refuses ic carmpy

b.  The suspension of any payment or part thereof due under the
contract uniil such fime as the General Coniractor o any
Subcontracior is abie to demonstrate his compliance with the terms
of the confract,

. The termination, or cancelation of the contratt, in whole or i part,
uniess the General Contractor or any Subconfractor it able o
demonstrate within & specifiad fime his compiiance with the terms of
the contract

& Thedenial io the General Contracior or ahy Subcontrasior of the right
fo participate in any future confracts . awarded by the administaring
agency for & periot of up to three yesrs,

I at any time aftar the imposttion of one or more of the above sancfions =
Contractor s able to demonstrate that he is in compliance wihy this Saction,
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he may request the administering agency, in consuligtion with the
Commission, to suspend the sanclions condifionally, pending & final
datermination by the Comrmission as to whether the Confratior is in
compliance. Upon fingl-determination of the Commission, the administaring
sgency, basad on the recommendation of the Gommzss:on shall either fift
the sanctions or razmpnsa fham.

Sanclions enumersted under Sections XI-2 shall not be imposad by the -
administering agency except after an atjudicatory procseding, as that term
is used M.G.L. o.30A has been conducted  No investigation by the

Commigsion or zts agent shall bz initiated without prior notice to the
Confractor,

XV, Severabiiity

" The provisions of this section ere severable, and i any of these provisions shall be
held unconstiutional by eny cotrt of competent jurisdiciion, the decision of such
‘court shalt not affect or impair any of the remaining provisions.

301, CMR 50.00: AFFIRMATIVE ACTION

Section

5604
50.02:
50.02:
50.04:

&50.08
50.08:

Dieciaration of Polioy

Purpose and Scops

Definifions

Employment Pastmes of Agencies Within EOEA
State Services and Facilities

Eligibility for Financial Assistance

{301 CMR 50.07 and 30.08: RESERVED)

50.08
&0.10:

Construction Projests Conducted by Agenc;as
Conatruchion Projssts Conducted by Granteas

{301 CMR 50.11 through 50.13: RESERVED)

50.14:
50 1A
50160

50.17:

50.18:
50.1%:
5020
50.21:

Compliance and Sanclions

. Sawverability

Appsndix 1. Execuiive Order 74 (25 amentied and ravised by
Execuiive Order 118) the Govemor's Code of Fair Praciices.
Appendix 2. Supplemental Eaual Employment Oppartunity
Anii-Discrimination and Affirmaiive Aclion Program

Appendd: 3. Egual Employment Opportiunity Guideiines
Appendix 4. Fair Housing Guidslines

Appendix 5. Memorandum of Agresmant

Anpendix 5. Goals and Timstabies Adopted Pursuant {o the
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Depariment of Labot's Regutations 41 CFR 8045 o

50.22: ‘Appendix 7. Rules of Procedure for Hearings on Compliance with the -
Commonwezltt's Egual Emplovment Poiicy and'Ani%»E}isaﬁminaticrz
and Affirmative Action Plan | '

80.01:_Declarafion of Polioy

| ‘ -

{1} Non-discrimination and egual opportunity are the puiicy of the Exscutivee Office of
Ervironmental Affairs in all of its decisions, programe and-acfivities. To thait end, af
agency empioyses shall igorously taks affirmative steps fo-ensurs equality of Dpporuniy
it fee intemal affairs of all agencies as well 85 in their rafations with the public, inciuding
those persons and organizafions doing business with any aganoy of the Executive Dffics
of Environmental Affairs. Each agenoy, in discharging #s decisions, programs and
acitvities shall have in mesting the goal of eguality of opporiunity.

(2) Aftrmative action requires more than vigitancs -in the slimination of distriminatory
barriars on the grounds of race, color, creed; national oripgin, age, and sex. W must alen
eniail positive and aggressive measures to ensurs equal oppartunity in internal personng!
practices and in those programs which can afiect persons and polificel subdivisions
outsicis of stats government. This affirmative action shall include eforts necessary o
remaddy e effects of present and past discriminatory patfems and practices and any
actior: necassary to guarantse equal opporiunity for all people. '

{3} Al agencies shall inftiate affirmative action programs tesignad to-conform o this
poitsy. All such affrmative action programs shall be sublect {v review by the Executive
Office of Administration and Finance, or such othar Office or person as may be designated
by the Governor, and fhe Massaichusetts Commission Against Discrimination, as provided
in 307 UMR 50,16 (Append: 1, Executive Ordar 74, as amendad by Execufive Order No,
1€, the Govemor's Code of Fair Practics). N o

(4} Al powers, functions and dufies graniad fo the Secretary of Environmanial Affairs

unger any provision of law shall be construed Hberally for the aceomplistrmert of thess
regiiations,

These regulafions eswablish the procedures by which the Exscutive Office of
Environmentta! Affairs and all its agencies shall comply with the policy and reguiremants
for eoual employment opportunity and affirmative action. '

50,10 Construstion Projeste Condutted by Grantess

(1} Bsfore any appiicant raceives any financial assistance. inciuding siste assistzd or
federally assisted construction grants awarded under any program administered by an
agancy, the Secretary must have determined that such appiicant is in compliance with the
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Equal Employment Opportunity Guidefines and Fair Housing Guidslines of the
. Commission, asthey may be amended from tims %o fime (301 CMR 50.18 Appandiix 8 and
- 50.19 Appendix4 of these reguiafions) according 1o the proceduras sat forth in 301 CMR
50.65 of these reguiations. '

{2) Every stale or siate-assisted or federsl or federaly-zssisted contract ¥or pubiic
~ buildings and publie-works or for goods or services that is lat by a grahtee shall contain

an article prohibifing discriminstory employment praciices by contractors, subsontractor,
and suppliers of gootds or services based ontace, color, rafigion, national orign, ancasiry,
age or sex The non-discrimination article shall include a provision requiring contraciors
and suppiiers of goods or services o give writtien nofice of their commiments under this
sechion to any labor union, zesociation or brotherhood with which they have & collectivs

_ bargaining or other agreement. Such notice shali also be piveri to the Commission and
o SOMBA, ‘ :

{8) Graniees shall adopt for use in all contracts for consfruction projects with a doliar
value in excess of ten thousand doliars [$10,000.) an adapted version of fhe
Commonwaalth of Massachusetts Supplemental Equal Employment Opportunity Anf- |
Discriminafion and Affirmative Acfion Program {Supptemantzl Program) (301 CMR 50.17
Appendi 2 of fhess reguiafions).  Such contrast may include minorty workforoe
perceriages greater than those required for fhe geographical iosafions of fhe construsion
project as set forth in the Supplemenial Program.

(4) Grantess shall take affirmative steps o increase parficipation of minority business

- enterprise (MBEs) in any construction grant,

(5) Priorio the publication of the. avaltability of contrants for construction work o be

parformed under any construction grant wih atotal dollar valus in excess of ten thousanc
-doliars (§10,000.), the grantee shall nofify SOMBA of its imtert o soiick bids and shall
rnake avaiable to SOMBA, upon request, copies of the proposal o bid, spesifications and
piare, and bid witafions, : '

(8) At the discrefion of the Commission there may be sstablished for the e of any
construction contrect & body to be known-as the Lizison Committes, which may be the
Executive Office Lisison Committes as established by 301 CMR 50.08 (3) of thess
reguistions. Arepresentsfive of the grantes shall be a member of the Lizison Commitize,
The condractor or his agent shall recognize the Lisison Commities as an affirmative action
body, and shall establish a confinuing working refationship with the Lizison Committes,
consuiting with the Limison Commitize on all matters related i minorily recruitment,
refzral, employment and training.
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(7) Beiore making the firal allocation of funds to any grantee, the Secratary shallreview . -
any confracts for construction work to be performed under the graries, i ARCErEin the
grarites's compliance with the provisions of these reguiations. -

MINIMUM PERCENTAGES TO BE APPLIED TO STATE
\ND STATE-ASSISTED CONTRACTS
T2 DNWEALTH € Bk P

The falidwing percentages shall a;ipiy | Mot Less Thar
Bostor:  -impact Area (Jamaica Plain (part), | |
Mattapan, South Cove, Chinatown, Bay 30%
Viliage, Roxbury, Dorchester, :
South End,
Others : 10%
Cambridge: ‘ 12%
New Bedford; 18%
Sprnghield: 10%
All other cifiss and towns . 5%
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o . December 1, 1085 |
CITY OF QUINCY RECEIVED
I COURNCTL, i

0CT17 1988
ORDER NG, 532 |

DRDERED: . | |  QUINCY BUILDING pepr.
Be it ordained by the City Council of the Cis
ordinances of +he City el fuincy, 187¢,
Cifenses - Miscellaneous, by adding the

Y of Quincy, tha+t the reviged
are further amended in Cﬂapter 13
Tollowing .new section-:

SECTION 54 ~ RESIDENCY FOR CITy SU?PDRTEI} CONSTRUCTION PROJECTS -

1. On any construction project funded in whole Or in part by City funds, or
: funds from 2 federa} grant or loan, or City-approved M.1.9.x. applica-
tions, or projects for which the City administers the construction con-
tract, and when a project has a projectes cost of more than FZ250,000.00
- residents pf Quincy who are gualified to perform the WOrK +0 which +he
emplovmant rel&tes‘shall be given prefevence in hiring om-a l-of~evary-
3 ratic, after the employer's foreman or supervisor and tws key empidyes:
have besen employed ‘for a one-weak payroll peripd. L

2. In any projest with a projected cost of more than $250,000.00,
receiving public assistance through these fin
in conturrence with the prevailing wages in
in the Davis-Bacon hct. Ko revenus
unless the applicant agreass to all o

“companiss
ancing agencies should be
the area, including wages
bond applications are +o be approved
E +he aforemantioned‘ecnditions.

- Pricr to entexing ints & constroctior agrsement invclving more +than
$250,000.00 the owner, developer or contractor shall place a reaconable:
size advertisemant, at least 3 x 5" ip size, at least *Wice, inp at
laastwmnﬁ_newspaper baving a local Gistribution, on a craft-by-oreft
basis, indicating that bids are .sovght and the gualified rezidents of

puincy shall be given prefersnce congideration in Diring-on a 3-to-l
Tatio.

4. Minorities apa women shall additionsll
hiring, as provided for in tna federal
either be included or the same will ba
BOreemants.

Y be accorded preference for their
¢ Btate or municipal: laws, shall
ceemed included in ali constructi
5. The Quincy Egual Opportunity Administrator will be furnished copies of
pares and home addresses of employees, upon iequest, and will be
furnished such other proof compliance as said Director may reguast,
Upon writien reaguesi for the same, within seven days of such reguest,
€. In the event «hat any section of thisxg ordinance ig Geomed illegal, usn-

enforcesable, or unconstitutionzl, then the r;mﬁ?&ing sections shall
PALSSED TC{ BE BRpa
Gl

remain in full force ang gffect. %?f;
5448
APPROVED A% gl

i
-

‘6 donns ‘ LERK OF T
UE@ i 2 o8 ) car/ F COUNCIL
bl a0, Chaney. Chretien DeCristofaro, MeG = Nutley, Phelan . Sheets. e

Toiang
BRI

NAYS  Canili. Cheney Chretien, DeCristioiaro, MeGrath, Futtey, Phen, Shae

215, Tolang
DORSO-R4
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dmr €332 of 1888}

Any bidder for work covered by this gectinn must nobify
The Quincy Bgual Dpportunity Administracor of the naunes
and addregses of any Individuals currently employed v
the bidder who are nos residentg of Quincy and who e
bidder intepde tg amploy on the project.  Such noties
shall be in writing at least 48 hours prior to the coaning
of the bids. Feilure +5 so notify the Adminigtraror shzll
be deemed ap atimizsion by the Bidier thae the compeantion
of the work forne for the project will be in asccordaice
with Section 1 of thig ordinance,

This ordinznoe aghall ‘ba enforced by the Commiseioner of
Public Works or his designee in conjunction with the
Guincy Bgual Opportunity Adminigtrator, A £300 fine
ghall be levied and withheld £rom the payment of &Y
contractor who vielates thie ardinance for samh day =he
contract remaing in violation.

For purposes of +his ordinanse, & resident of Cuincy
Bhall mean an individusl whe is domiciled in the £3iv
of Quiney. Individuals who temporarily live in the
City of Quincy during ths tsrm of the project shall =0T
2 congldared ragidents of Qinecy for +he Purpoge o this
ordinannes, :

~In the svent that any section of this crdinance is jeemed

illegal, unenforceable, or wconst tutionsl, then =
remaining sections mhall remain in Full forpe angd eltect,
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CITY OF QUINCY

N COUNCIL

ORDER NO. 264

ORDERED: -

This order wes returned to the. City Cowncil

on June 20, 1988, with the Mayor's diszpproval

with a statement in writing giving his objections
to the order. On Ochober 2, 188% the order was
passed to be ordained notwithstanding the veto of -
the Mayor. Eight voting YES and one vobking 8O -
Counncillor Timothy P. Cahill voiing in the negative.

Clerk of Council
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ARTICLE 11

THE COMMONWEALTH OF MASSACHUSETTS
THE CITY OF QLINCY, MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPFORTUNITY

AKTH-DISCRIMINATION AND AFFIRMIATIVE ACTION PROGRAM

For purposes of fis condrac, "minortly” refers fo Asier-Americans, Riacks, Spanish

Sumamed Americans, Norh Amearican Indians, and Cape Verdeans.

*“Commission®

refars to the Massachusstis Commission Against Discrimination. "Chy" refers to the
City of Cuincy, Massachussits. _

Brning the parformance of this contract, the Contractor and al of his subConirasore
{hereinafter collectively refarrsd to s the Contractor), for himsef his assignees,
and sUCcessors in interests, agree as foliows: : :

iR

in eonneciicn with the performence of the work undsr fhis contract, the

- Contfractor shall not discriminate against any empioyes or applicant for

empioyment because-of race, color, refigious creed_national origin, ags or
seX. The aforssaid provision shall inciude, but not be limied o the
following:  employment upgrading, demction, or fransfer; recruitment
adveriising, recruitmert tayoff, termination; retes of pay or othar forms of
compensation; condiions or priviteges of employment: and selesfion for
apprenticeship. The Cortractor shall post hereafisr in conspicuous places,
available for employess and applicants for employment, nofices o be

- provided by the .Commission setiing forth the provisions of the Fair
-Empioyment Praciices Law of the Commonweatth (MGL Chapter 151 B

in connection with the performance of the work under this contract, the
corracior shall undertake in good faith affimative action measures
designed fo efiminate any discriminatory barriers in the terms and conditions
of smploymart on the grounds of racs, colar, refigious cread, national origin,
age or s=x, and o efiminate and remady any affects of such diserimination
in the past. Such affirnative action shall sntalt positive ang aggressive
measures {0 ensure equal opportunity in the aress of hiring, upgrading,
dernofion or ransfer, recruitment, avoff or srmination, rate of compensation,
and in-servica or apprenticeship aining programs. Thizs affirmative action
shall includs all aclion reguired to guaraniee equal employment opportunity
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fi.

V.

for &l parsons, regardiess of race, oolor, religious creed, national arigin,
age, or sex. -A purpose of this provision is to ensure to the fullest extent
possible an adequate supply of skilled tradesmen for this. and future City

- public construction projects. '

As part of his obligation of remeadial action undar the .faregoihg saction, the
Contractor shall maintain on this projedt a not less than 16% _ ratio of

‘minority employae man hours to total man hours in each'job category,

including but not fimifed to brickiayers, carpenters, zemant masons,
eleciricians, ronworkers, operafing engineers, and those "clesses of work”
enumerated in Section 44C of Chapier 149 of the Massachusetis Renersi

in the hiring of minorily joumneymen, apprentices, trainees and - advanced

frainess, the Conirattor shall rely on refersals from a multi-employer

affrmative action program approved by the City, traditional referra! methods
uiilized by the consfruciion indusiry, and referrals from agentiss, not more
than thres in number af any one fime, designated by the Liaison Commities
or the City. :

At the discrefion of either the Commission or the City, there may be
established for the iife of this contract a body to be known as the Lisison
Commities.  The Lisison Commites shall be . composed of one
represeniative exch from the agency of agencies administering this project,
hereinaftar called the confracting agency, the Cily and such other

- represeniaiives as may be designated by the Commission or the City in
conjunciion with fhe administering BQENCY.

“The Contracior (or his agent, if-any, designated by him 2s the oresite agual
employment officer) shall recognize the Lisison Commitise 25 an =ffirmafive
‘aclion body, and shall establish a confinuing working refationship with the
Lizison Committes, consufting with the Liaison Committes on a3 matiers
related to minority recruitment, referral, employment ang training.

The Contractor shall prepare orojested manning tablies on 2 auarterly bagis.
These shall be broken down irto projeciions by week, or workers reguired
in each trade. Copies shall be fumished ons week in advancs of the
commencement of the period coverad, and aise when updated to the Chiy

and Lialson Commitise,

- Recorts of employment referal orders, prepared by the Contractor, shall bs

made svailable to fhe City and to the Liatson Commities on request -

O0Bs0- 38



ViL,

VL

%

5. The Contracior shall prepare waskly reporis in a form approved by the - -

; Commission of howrs worked in each trade by each employes, identifed as
minority or non-minority. Copies of these shall ba provided at the end of
sach such wesk to the City and i the Lisison Commitiss.

ff the Contractor shall use any subcontractor on any work performed undsr this
contract, he shall take affirmative scfion o negotiate with qualified minority

subsontractors.  This affirmative’ action shall cover both -pre-bid and posi-big

periods. {t shall inchsde notification to the Ofice of Minority Business Assistance

{within the Executive Office of Communities and Development) or its designse,

while bids ars in preparation, of all products, work or services for which the

Contractor infends 1o negotiste bids. See aftachsd requirsments of City's Minority

Business Enterprise Program. ‘

In the employment of joumeymen, appreriicss, rainees and advanced framess, the

Contractor shalf give praference first to cifizens of the Commonweslth of

-Massachisetts who have.served in the amed forces of the Liniied States in the

time of war and have baen honorably discharged therefrom or refessed from active
duly thersin, and-are qualified to parform the wark to-which fhe employment ralates,

-and, secondly, to otizens of the Commonwaalth of Massachusetfs, generally, and

If such cannat be obtained in sufficient number, then to cifizans of the Unied
Siates. ‘

A designee of the City and a designee of the Lisisan Commites shall each have
right of access to the construstion site.

Compliance with Reauirsments

The Contractor shat} comply with the provisions of Exscufive Order No. 74, es
amended by Executive Order 116, dated May 1, 1875, and of Chaptsr 4518, 25
amended, of the Massachussts General Laws. both of which ars “hersin
incorporated by reference and made a par! of this Corract, '

Nor-Discrimination

The Confractor, in fhe performance of all work after award, and prior to compietion
of the contract work, will not discriminate on grounds of rece, cofor, religious crasd,
national origin, age or sex in empioymsnt practices, in the selection or rasntion of
subcontractors, or in the procurement of materiaks and rentals of equipment.

‘Boiicitations for Bub-Cortraciors

 andior the Procurement of Matarials and Epuioment
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in all soficitafions either by compefiive bidding er negotiafion made by -the
Confractor efiher for work to be performed under a subtonfract or for the
procurement of materials or equipment, sach potential subcontracior or supplier
shall be nofified in writing by the Contractor of the Confracior's obifigations under
this confract relafive to non-discrimination and affirmative acfion,

Xi. {Bidders Cerfiication Requirsmerf

1.

AL

The following cerfification staterment will be inserted in the bid document just
abovs the biddar's signature.

‘*ﬁ'w biridar htareby ceriifies fat he shall camiy with the. minority meanpowsr
ratio and spaciiic action steps contained in the Supplementst Equal
Empioyment Opportunity Anti-Discrimination and Affinmative Action Plan
(Supniemama! EEO) aftached hereto, inciuding compliance specified
fherain. The contracior receiving the award of the confract shall be required
to obtain from each of its subtontractors and submit b the mntractmg
agency prior fo the pedormance of any work undsr said contract @
cerfificafion by s:«nd subcontractor, regardiess of fier, that it will comply with

the minority manpowar ratio and speciic affirmative. action steps-contaired
in the Supplemental E20."

v

Gntractmr‘s ifoatio

e Confractor's cerfification form must be signed by alt successiul bidder(s } prior
1o award by the confracting agency (ses Smcmon 2154::0)

XL Complisnce information, Repords and Sanclions

1.

The Contractor will provide all information and reporis required by the
administering agency or fe Clty on instruction issued by sither of them and
will permit access to its faciiities and any books, records, accounts, and
other sources of information which may be datemmined by the-Cily fo affect
ine employment of personnal. This provision shall apply only to mformation
perinent o the Ciby's supﬁiammntary affirmative action confract
requirements. Where information required is in the explusive possession of
another who falls or refuses to furnish this information, fhe Contractor shalt
50 carifly 10 the administering agency or the Chy as apprapnate, and shall
set forih what efforts he has mads to obéain the Fformation.

Whenever the administering agency, the City, or the Ligison Commitiee

balieves the General Contractor or any subconiracior may not be oparating
in compiiance with the terme of this section, the City directly, or fvough its
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designiated agent, shall conduct an appropriate investigation, and may

~confer with te parfies, to determine if 'such confractor is oparating in
compiiance with the terms of this section. ¥ the Gity or its agent finds the
‘General Contractor or any subconiractor not in compiiance with the terms of
this saction, it shall make a prefiminary report of non-compliance, and oty
such Conractor in writing of such steps aswill n the judgement of the Ciy
ur its agent, bring stich Contractor into complianca. in the event that such
Contractor fafts or refisas to fully perform sush steps-the City shall make a

- final repart of nor-compliancs, and recommend to the contraching agency the
- imposition of one or more of the sanciions fisted below. If howsver, ¢ he Gity
balieves the General Confractor or any subooniractor has taken or is taking
every possible measure fo echieve compliance, it shall not make = fingl
repori of non-compliance.  Within fourisen days of the receipt of the
recormmendation of the City, fhe contraciing agency shall move to impose on
or more of the following sanctions, s it may desm appropriate to attain ful
and effeciive enforeement: o

a. The recovety by the administering agency from the Gsnem
Confracior of 17100 of 1% 6f the Contrast award price, or $1,000,,
whichever is greater, in the naiure of liquidated damages, or, fa
subcontractor is in non-compiiancs, the recovery by e contracting
agency from the General Contracior to be zssessed by the Gansral
Confractor 25 a back charge agains! the subcontractor of 1710 of 1%
of the subcontract price, or $400., whichaver is greater, in the nature
of liquidated damages, for each week that such party {&iis or refusss
o comply. ‘

b. The suspension of any paymeni or part thereof due under e
contract umiil such fime as fthe General Contrector or any

subcontratior is able fo demonstrate his compliance with he fems
- . of this secfion. '

c. The terminafion, or canceliation of the confract, in whole or in part,
uniess the General Contracior or any subcontracior is abie ie
demonstrate within 2 spacified tims his compliance with the terms of
the contract.

| d. The denial to the General Contractor or any subconiract of the right
o participate in any future contracts awarded by the adminisiering
- &gsncy for a period of up to three vears.

I at any fime after the imposition of ons or more of the above sanctions &
eonracior is able to demonsirate that he is in compliance with this saction,
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he may request the administering agency,-in consultation with the City to
suspend the sanciions conditionally, pending & final determination by the
City &s 1o whether the Coniractor is in compfiance. Upon fina! determination
of the Cly, the administering agency, basad on the recommendation of the
Clty, shiall eitheriift the sanchions of reimpose them.

4. ‘Banctions enumerated undar Sections X-2 shall not be imposad by the
administering agency except after an adiudicafory procaading, as that tem
ts used in MGL ©.30A, has been conducted. . No investigation by ‘the Ciy or
its agent shall be infiiated without prior nofice to the Contractor.

X, §&v&:‘ﬁbﬁ ity
“The provisions of this seclion are severable, and i any of these provisiors shall be

held unconstitutional by any court of competent jrisdiction, the decision of such
court shall not afiect or impair any of the remaining provisions.
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May 16, 1988 ;/W

. ,_.r-HNU'.{._JU [ SN 2
SpeReD: | O |
. Be it ordered thas Chapter 24 of the Zoning Ordinance os

the City of Quincy ag amended, be further amended in Art, Viiy,
by adding & pew section B7: Blasting.

Sestion 87
m—m—meEPR B

1. Pre-blast Suzvey

& Por all permits issued for blasting
in the City of Quincy, a pre-his
by the contractpr or by an.appro
0f work ang satisfactory tp +h
company .

rock BXCAVAtion!
St survey must be made
ved firm in this king
¢ contracteor's Lnsurance

. The pre~blast survey wil} inclode a sy
&nd extaripr of existing buildings ang
2Nt to the project as Specified hera
vEtion or bilasting iz done. Writien approva) must be
secured’ from the Pire Chief, City Engineer ana Building
-Inspecror Serving as the Commitree opn Blasting. ‘

stone walls adia-
in, before any exga- ’

Tvey of the interieor,

¢. The survey shall record gll

vigible Structural defaers
guth &g cracks, settlement &

nd lines out f plumb.

d. The Survey data shall be recordes in s PEIrmanant manner

in approved hardboung hotebooks. © The SuIvey dats shall
izzcxlnde"pmlaraid p'r;c:t.mgraphs showing the build@ing ron-
Structions surveved teizrenced to. the notebook pages.
A1S0 8 tape recording of all Lata pertinent to the survey
shall be made. ‘The Etope and format of the Tecord survey
data ghall be satisfactory to the Committes o Blasting.
Before commencsing any blasting or lpdge Excavation, copies
of the survey must be‘on file 4t The off;

ices of the Quincy
City Enginesr, ang Qulincy City Clark, Civy Hall, Quiney, mMa.

€. The adfacent area Tequiring the bre-blasting survey :s

specified as all buildings ana Stone walls within s radins
of three hundred £ife feet (350} frpp said blasy.
Frovided, however, that RO pre-blagting sur‘vay sha
reguired jif blasting is within the following 1imit
total r:harge'weight per blast geoes BOL exceed five ¢
pounds and the maximum weight per Selay does notr exc
TWO pounds per dalay. :

1

11 be
5:  The
5
B 3

I
3

YEAS Cahi Cheney, Chrstien: DeCristofare, MeGrath,
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e IEEE, ilng

NAYS  Caniy, Cheney, Cresiien, Delastofarg, Molzrath, Kuliey, Phe

lar, Sheetg, Toiang
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g. If blasting is designed to excavate more than & ten (10)

- cublc yard area, the contractor must post a bond with the
City of Quincy. ‘The amoust of said bond shall be determined
by the -Committee on Elasting. The Commitiee on Blasting will
not relesass the bond uptil it is convinced that all Judgnents
and clzims have been reasonably dsalt swith by the contractor.

"

h. ALl blasting is to be supervised op site by .an authorized
‘member of the Fire Department, assigned by the Chief, ang
the cost of said supervision shall be the sole responsibility
of the contractor,

.. Any person who shall viclate any of the provisions of this
srdinance, as determined by the Committes on Blasting, or
who fails to comply therewith, shall severally, for each and
every viclation and noncompliance respectively, be iiable to
& penalty of two hundred dollars {3200.00) for each offense.

PASSED TO (Eﬁ@m.mé"
ATTEST N/ A4

L// ‘CLERK OF COUNCIL

L APPROVED

DCT 2 3158 ( ‘
gﬁm\ m %Ei ““"PM(/ﬂf//

YEAS Cahill, Cheney, Ghretien, DeCrisiofars, Mo, Nutiey, Prelan, Shests. Toiand

WNaYS  Canill Creney, Cheaten, DeCrdsintare, MeGrath, Nutiey, Phelan, Sheets, Totang
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Section No.

01010

01045

01050

01055

01150

01170

01300

01605

01625

March 23, 2012

DIVISION ONE

INDEX

Title

Summary of Work

Safety Controls and Signs for
Construction Operations

Control of Work

Temporary Construction Facilities
Measurement and Payment
Special Provisions

Submittal Requirements

Use and Control of Materials

Environmental Protections/Dust Control
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1.01

1.02

1.03

SUMMARY OF WORK

LOCATION OF WORK

All work under this contract is located in the City of Quincy, Massachusetts. The purpose of
the work is to improve the sidewalks for the safety of pedestrian traffic.

SCHEDULE AND OTHER SITE SPECIFIC REQUIREMENTS

The project construction milestone dates, maintenance of safe streets and sidewalks for
vehicular/pedestrian traffic through the project area, safe and unobstructed access to
businesses and abutters, public safety measures and site clean-up on a daily basis shall be
strictly enforced. No watver of any one of these requirements shall be allowed. The
contractors are urged to study these requirements before submitting bids. Unfamiliarity with
the above requirements shall not be accepted as an excuse for lack of performance and/or
basis for claims.

No site work shall be allowed between Thanksgiving Day and March 31 without written
permission from the City, During all periods of no construction activity and prior to the
project completion, the Contractor shall be fully responsible for maintaining roads/sidewalks,
utilities and other public amenities for convenience, safety and safe access to businesses and
abutters at all times.

WORK TO BE DONE

The work shall be done in accordance with the Massachusetts Highway Department Standard
Specifications for Highways and Bridges, Construction Standards, other approved standards
of the Department, the Manual on Uniform Traffic Control Devices, Standard Drawings for
Signs and Supports, all as last amended, other standards as referenced in these specifications.

The work under this contract relates to but is not necessarily limited to sidewalk repair City-
wide. The sidewalk repairs shall be financed through the funds provided by the City of
Quincy and the Commonwealth of Massachusetts.

LIST OF SIDEWALK LOCATIONS - LIMITS OF CONSTRUCTION

A list of sidewalk repairs locations will be provided once the contract has been awarded.
The work shall consist of furnishing all materials, labor, equipment, tools, apparatus and all
other incidental work required to complete the construction of the sidewalk, wheelchair
ramps and driveway aprons to match the new finished pavement elevations, loaming, seeding

and removal and replacement of street signs, as specified. The work shall include, but not
necessarily be limited to the following:

01010-1



1.04 ABBREVIATIONS AND REFERENCES

10.

1.

Construction of bituminous/cement concrete sidewalks, driveways, store front
entrances, and removal and resetting of curbstones, as shown or as directed.

The following abbreviations and references may be used in these specifications.

Standard Specifications:

Construction Standards:

Signs & Supports:

MUTCD:

AASHTO:

ACL
ANSL
ASCE:
ASTM:
AWS:

Fed. Specs.:

Commonwealth of Massachusetts, Department
of Public Works, Standard Specifications for
Highways and Bridges.

Commonwealth of Massachusetts Departiment
of Public Works Construction Standards.

Commonwealth of Massachusetts Department
of Public Works Standard Drawings for Signs
and Supports.

Commonwealth of Massachusetts Manual on
Uniform Traffic Control Devices.

The American Association of State Highway
Transportation Officials.

American Concrete Institute.

American National Standard Institute.

American Society of Civil Engineers.

American Society of Testing Methods.
American Welding Society.

Federal Specifications.

B Where reference is made to a specification by one of the above-referenced or other
associations, it is understood that the latest revisions thercof shall apply.

C In case of conflict, these Specifications shall take precedence over the Standards and
Specifications noted above.
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SAFETY CONTROLS & SIGNS
FOR CONSTRUCTION OPERATIONS

DESCRIPTION

The work under this [tem shall conform to the relevant provisions of Section 8§50 of the Standard
Specifications, the Manual on Uniform Traffic Control Devices (Part IV, as amended), requirements
of this section, and work as shown or as directed.

The work shall include furnishing, installing and maintaining various traffic control devices for the
protection of area residents, the traveling public and workers during construction operations.

All signs, barricades, cones and drums shall have Encapsulated Lens Reflective Sheeting in
accordance with Section M9.30.2 of the Standard Specifications.

FLAGS FOR ADVANCE WARNING SIGNS

Standard orange and red-orange flags (16-inch minimum) shall be mounted on all signs in advance
of starting the work.

Flags shall be mounted as shown on page 6B-13 of the Mass, Manual on Uniform Traffic Control
Devices (MUTCTD) and shall not interfere with a clear view of the sign face.

Reflectorized plastic drums and the reflectorized plastic drums with flashers (Type A) shall be placed
as directed by the Engineer.

Piastic drums shall not be less than 19-inches in any diameter transverse to the direction of traffic
flow, nor less than 14-inches in any diameter.

Flexible reflective sheeting shall be applied to all plastic drums in accordance with the Drawings in
the Standard Specifications,

PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK.

The Contractor shall submit a Schedule of Operations as provided for in the Standard Specifications,
for the Engineer's approval before any work is started. The schedule of operations shall include a
plan of construction procedures and the safety measures to be used during the execution of the work.
A work schedule incorporating all traffic control appurtenances and defining utitization of access

points shall be submitted to the Engineer for approval. All temporary work shall be in conformance
with Section 850 of the Standard Specifications, as last amended and supplemented by the following:
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03/19/32

The Contractor shall provide such temporary bridging, steel plates, temporary pavement,
wood-framed walkways, caution safety and other necessary signs directing the
pedestrian/vehicular traffic towards unblocked and safe areas.

In areas where the construction activity is in progress, the Contractor is reguired to install
directional signs in front of businesses saying "OPEN FOR BUSINESS" or something
similar for guidance of the shoppers. The Contractor shall provide safe access/egress, as
defined above, to all businesses and abutters within the project area.

The Contractor shall schedule its operations so as to cause the least interruption at all times
in the flow of traffic on existing roads during construction and shall provide for the safe and
convenient passage of pedestrians and vehicles throughout the project area and the adjacent
areas tmpacted by the construction operations.

During construction hours, traffic flow must be controlied by Uniformed Traffic Police
Officers, in accordance with Section 7.0 of the Standard Specifications, Between the hours
of 9:00 AM and 3:30 PM, a minimum of one moving lane shall be maintained on the
roadways in each direction. During peak traffic hours, the Contractor may be required to
open more than one moving lane in one or both directions, as directed by the Engineer.

For construction after normal work hours, on weekends, and holidays, at least one traffic lane
with pull out areas must be made available to pedestrian and vehicular traffic. Gravel borrow
and bituminous concrete needed to majntain temporary passable travel lane ramps to allow
access and egress to abutting properties shall be provided as needed, by the Contractor,

Certain construction operations such as utility work and roadway/sidewalk reconstruction
may restrict access/egress on some roads and to businesses and abutters, Under these
circumstances, the Contractor is required to schedule his operations during off-peak hours or
late evenings and m small stretches so that a particular work activity can be completed in the
shortest possible time.

The Contractor is required to give abutting property owners 48 hours notice of periods
when access/egress will not be available. It is again stressed that the City of Quincy
considers the access/egress to abutting residences and businesses of critical importance
and the Contractor must impilement provisions of safe access/egress.

Particular care shall be exercised to establish and maintain such methods and procedures that
will not create hazards of any nature. Traffic control, safety devices and/or signs having
messages that are irrelevant to normai traffic conditions will be removed or properly covered

at the end of cach work period. Signs are to be kept clean at all times and legends shall be
distinctive and unmarred.

In arcas of high pedestrian and vehicular fraffic volume, the Contractor is required to remove
all waste materials and construction equipment from the work site and clean and make the
site and its approaches safe on a daily basis. The construction equipment shall not be parked
overnight on the site or the adjacent roads unless permitted by the Engineer,
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10.

11.

12.

13.

0371812

Inthe eveni that the digital controllers are not available from the manufacturer when needed,
the Contractor shall provide temporary mechanical controllers at no extra cost.

Night watchmen may be required where special hazards exist.

Unless permission to ciose a street is received in writing from the City, all excavated
materials shall be placed so that vehicular and pedestrian traffic is maintained at all times. If
the Contractor's operations cause traffic hazards, appropriate safety measures satisfactory to
the Engineer shall be implemented immediately.

Detours around construction will be subject to the approval of the City Traffic Engineer.
where detours are permitted, the Contractor shall provide all necessary barricades, flashers,
flashing arrows and sighs in conformance with the Local and State regulations and standards
to divert the flow of traffic. The Engineer will strictly control the periods when traffic is
being detoured.

The Contractor will be responsible for posting signage that clearly states that any vehicle
impeding the progress of construction will be towed at the Owner's expense. If Contractor
fails to post such signs, Contractor will be responsible for all towing charges,

The Contractor will be fully responsible for all injuries or claims, damage to public and
private properties, and any violations of the local, state or federal regulations resulting from
his construction operations whether or not police protection has been provided. The services
of uniformed traffic police shall in no way relieve the Contractor of its responsibilities under
the Contract.
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CONTROL OF WORK

PROJECT SCHEDULES

The Contractor shall furnish plant and equipment to secure a satisfactory guality of Work and arate
of progress to insure a timely completion of the work.

Thae Confractor shall foliow the agreed construction schedule, and all work progress shall be
monitored against the on a bi-weekly basis, as required.

SITE SUPERINTENDENCE & WORK FORCE

The Contractor shall provide, at its own expense, during the entire course of the work, a competent
fuli-time job superintendent to supervise the Contractor’s employses, equipment operations and the
general coordination and management of the project. The superintendent shall not work part-time as
a tradesman, nor shall he be removed from the job except with the written permission of the
Engineer.

The Contractor shall furnish a labor force, which will work in harmony and accord with all other
labor forces taking part in, or connected with this project. The Contractor shall to promptly remove
from the work o this project any superintendent, assistant or workman who, in the opinion of the
Engineer, is incompetent, unskillful, disruptive, or disorderly, and no person so removed from the
work shall be re-employed on this project without the Engineer’s written consent,

COORDINATION WITH LOCAL AGENCIES

The Contractor shall coordinate its activities with the Police, Traffic, Fire and Public Works
Departments in the City, as required.

The Contractor shall maintain all area services and public amenities at all times and shall provide the
Public Works Department with an address at which it can be contacted i an emergency. Upon
notification by the City or the Engineer, the Contractor shall promptly restore services or make
repairs as necessary or as directed.

The Confracior shall immediately notify utility companies of any damage to their utilities resulting
from its construction operations.

The Contractor shall notify DIGSAFE at 1-800-322-4844 at least 72 hours before excavating in any
public way.

The Contractor shall give at least 48 hours written notice to the Engineer and the effected businesses,

utilities, residents and abutters prior to the commencement of work on roads and utilities effecting
traffic safety and safe access for abutters and performance of other normal area activities.
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During the progress of the work, the Contractor shall remove debris, sweep and sprinkle water in
work areas, maintain the area as necessary to minimize the creation and dispersion of dust. Calcium
chloride shall not be used to control the dust problems.

SITE WORK

The Contractor shall, without additional compensation, be required to provide safe and convenient
access to all abutters during the prosecution of the Work.

All construction arcas shall be adequately safeguarded by providing temporary barricades, caution
signs, lights and other means to prevent accidents to persons, and damage fo property. The
Contractor shall, at its own expense, provide suitable crossing from travel by pedestrians and
workmen and take precautions to prevent injury to the public due to its construction operations. All
excavated materials, equipment, or stockpiles that could be dangerous to the public shall be
protected, barricaded, well lighted at nights, and/or removed off-site as directed by the Engineer.

The Contractor shall be responsible for the protection of all public and private property. Any direct
or indirect damage done to public or private property for any reason due to the Contractor’s
operations shall be restored by the Contractor, at its own expense fo a condition equal to or better
than existed before the damage.

Al open excavations shall be adequately safeguarded by providing temporary barricades, caution
signs, lights, flares and other means to prevent injuries to persons and damage to property, The
Contractor shali, at its own expense, provide suitable and safe means for completely covering all
open trench excavations (backfilling or covering with steel plates of adequate strength) and for
accommodating travel when work is not in progress. Bridges provided for access to private property
during construction shall be removed when no longer required.

Test pits for the purpose of Jocating underground pipe lines, structures, or to determine the sub-
surface conditions prior to or during construction shall be excavated and backfilled by the Contractor
at his own expense regardless of whether the test pits are dug at the direction of the Engineer or for
the convenience of the Contractor. Test pits shall be backfilled immediately and the surfaces
restored and maintained in a manner satisfactory to the Engineer.

All precautions shall be taken to prevent freezing or damage to any of the exposed or partially
uncovered utility lines. All trenches shall be backfilled as soon as possible and immediately
followed by an installation of temporary bituminous surface. The roadway shall be free of
construction debris and excavated material and shall be relatively smooth to provide safe passage.

Necessary access for fire apparatus and other emergency vehicles must be maintained at all times.
Fire bydrants and water holes for fire protection on or adjacent to the project site shall be kept
accessible to the fire apparatus at al times, and no obstructions shall be placed within 10 feet of any
such facility.

When work at the site necessitates the temporary placement of vehicles, equipment, materials or
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workers in public streets, sidewalks or walkways, the Contractor shall provide and use all necessary
warning devices, barricades, signs, special apparel, ete., in the performance of the work, as set forth
in Section 250 of the Standard Specifications.

No pavement work shall be done between December 15 and March 31% unless specifically
permitted by the Engineer. Therefore, the Contractor shall not begin and construction which cannot
be satisfactorily completed before December 15™. The Contractor shall not have any claim for
extension of time for completion of the Work under this contract as a restlt of this restriction.

INTERFERENCE WITH EXISTING WORKS

The Contractor shail at all times conduct its operations so as not to interfere with the existing works.
The Contractor shall develop a program, with the approval of the Engineer and interested officials, to
provide for construction and putting into service of the new works in an orderly manner.

All work connected with cutting into and reconstruction of existing pipes or structures shall be

planned to interfere with the operation of the existing facilities for the shortest possible time when
the demands on the facilities best permit such interference.

The Contractor shall have no claim for additional compensation by reason of delay or inconvenience
in adapting its operations to meet the above requirement.

Pipe lines will be located substantially as indicated on the drawings, but the City reserves the right to
make modifications in alignment, sizes, fittings and appurtenances to suit field or the existing system
operation/design conditions. This type of modification shall not relieve the Contractor from his
contractual obligations in laying, jointing, and installing difference additional items, as required.

Where dimensions and location of existing structures are of importance in the installation or
connection of any part of the work, the Contractor shall verify such dimensions and locations in the
field at its own expense, before fabricating or ordering any material or equipment.

INTERFERENCE WITH STREETS/SIDEWALKS

The Contractor shall not close or obstruct any portion of a street, road, or private way without

obtaining Apermits to perform work within limits of public ways from the Department of Public
Works (DPW).

Streets, roads, private ways and walks under construction shall be maintained so as not to endanger
the public/private properties and safety of the traveling public and residents at all imes. The
Contractor shall be fully responsible for all damages arising out of its operations and for the
adequacy of safety measures provided at each site.

If the closure of a street of road is necessary, the Contractor shall notify the Police, Fire, Traffic and
Public Works Departments and shall cooperate with the Traffic Department in the establishment of
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alternate routes. The Contractor shall provide and install the required number of detour signs
{(plainly marked and well-lighted) and take all other safety measures pecessary io minimize
confusion,

Along the location of work, all fences, stone walls, curbs, drives and walks, bushes, trees, shrubbery
and other physical features which are within the limits of the streets or are associated with private
property shall be protected to the satisfaction of the Engineer and to the satisfaction of the property
owner(s).

Fences and other features removed by the Contractor for site access are to be restored in the location
indicated by the Engineer as soon as conditions permit. All damages to existing physical feature
shall be repaired to the satisfaction of the Engineer and the satisfaction of the affected property
owner(s). All protection, repair, restoration and/or replacement work required shall be at the
Contractor=s expense.

PROTECTION/RELOCATION OF EXISTING STRUCTURES/UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings, structures/utilities,
public or private, including poles, signs, services to buildings, utilities in the street, (gas, water,
sewer, drains, the electric and telephone, cable and the associated appurtcnances) whether or not
these are shown on the drawings. Any damage resulting from the construction operations shall be
repaired at the Contractor’s expense.

The City will provide the Contractor with all existing information to determine the location of
existing lines and appurtenances for sewer, water and drainage systems. The Contractor, however,
shall bear full responsibility for ascertaining the correct locations of all utility lines and associated
structures and appurtenances before starting construction work,

The identification, relocation and/or resetting of hand-holes, manholes, vaults, valves, and other
distribution control devices for the electric, gas, and telephone cable systems, shall be the
responsibility of the respective wutility companies. However, the Contractor shall obtain a
comprehenstve list of all such appurtenances from the utility companies, verify their physical
location and shall be fully responsible for their protection during the construction operations.

All costs charges or damages resulting from lack of comprehensive pre-construction investigations
related to the above items shall be borne by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as described in
this section shall be considered as a part of the work under the Contract and all costs in connection
therewith shall be bome by the Contractor.

In all public streets or private ways, except for City-owned utilities (water mains, sewers and drains),
all relocation of utilities required for construction of the contract work shall be performed by the
appropriate utility organization unless agreed otherwise by the utility company. The Contractor shall
bear all expenses incurred because of utilities damaged due to its operations.
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The operation of existing utilities shall not be interrupted except with written permission of the City
and the operator of such utilities. The Contractor shall atlow ample time and resources to implement
all measures required for the continuation of existing utility operations. The Contractor shall request
and coordinate all utility relocations, subject to permission of the Engineer. The Contractor shall
comply with all regulations, standards, methods and procedures particular to the utility organizations
involved.

Utility relocation for the sole purpose of making excavation easier for the Contractor shall not be
allowed. Should the Contractor desire to relocate publicty-owned utilities such as water mains,
sewers and drains for the sole purpose of making excavation easier, they shall be relocated at the
Contractor’s expense.

PROTECTION OF TREES AND SHRUBS

The Contractor shall avoid all damage to trees along and adjacent to the work area. No free or shrub
shall be removed without the approval of the Engineer.

If during the progress of the work, the Contractor encounters any upland state-listed species on the
construction site, the matter shall be immediately reported to the Engineer, the Quincy Conservation
Commission, and further reported to the appropriate state agencies having jurisdiction over these
matters.

All measure required for the protection of trees, shrubs and other resource areas shall be considered
to be part of the work to be done under these specifications at no additional cost to the City.

PROTECTION AGAINST EROSION

The Contractor shall take precautions during construction fo minimize erosion and run-off of
polluting substances such as silt, clay, fuels, oils, bitumen’s, and calcium chloride into the water
resource areas.

Disposal of drainage shall be in an area approved by the City. Drainage water shall notbe disposed
of until silt and other sedimentary materials have been removed.

Stacked bales of hay shall be provided at points where drainage from the work site leaves the site o
reduce the sediment content of the water. Sufficient bales of hay shall be provided such that all flow
will filter through the hay. Other methods that reduce the sediment content to an equal or greater
degree may be used as approved by the Engineer.

Drainage leaving the site shall flow to watercourses in such a manner to prevent erosion.
Erosion control measures must be adequate to ensure that turbidity in the receiving water will not be

increased more than 10 standard turbidity units (s.t.u.), or as otherwise required by the state or other
controlling body, in waters used for public water supply or fish unless limits have been
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established for the particular water. In surface waters used for other purposes, the turbidity must not
exceed 25 s.t.u., unless otherwise permitted.

The Contractor shall receive not direct payment for any costs incurred instituting erosion control
measures, 2s stipulated herein or whatever is necessary to provide the necessary protection against
erosion.

SITE CLEAN-UP AND DISPOSAL OF SURPLUS WASTE MATERIAL

The Contractor shall remove and dispose of all surplus and/or waste materials including surplus
excavation, broken pavement, lumber, metal pipe and appurienances, old equipment, temporary
structures, and any other refuse from the construction operations.

Stone base and/or gravel base materials, manhole/catch basin castings, valves, gates, etc., if not used
in the project, will remain the property of the City of Quincy unless specifically directed by the
Engineer to dispose of the materials off-site. Ifthe City decides to keep the materials, the Contractor
will be required to load and haul the materials to the DPW yard at 35 Sea Street, Quincy, at no
additional cost.

In order to prevent environmental pollution arising from the construction activities, the Contractor
and sub-contractors shall comply with all applicable federal, state and local laws and regulations
concerning waste material disposal, as well as the specific requirements stated in this section and
elsewhere in the specifications specified herein.

The disposal of excess excavated materials in wetlands, stream cortidors, and plains is strictly
prohibited even if the permission of the property owner is obtained. Any violation of this restriction
by the Contractor or its employees will be brought to the immediate attention of the responsible
regulatory agency, with a request that appropriate action be taken against the offending parties,

All new and existing interfacing pipe lines, appurtenant structures within the project limits and the
adjacent effected section shall be left in a clean and operable condition at the completion of the work.

It shall be the responsibility of the Contractor to make certain that the new systems carrying run-off,
sewage and water (as applicable) within the limits of this project operate efficiently to their points of
discharge into the existing system. The Contractor without additional compensation shall remove all
debris in pipes and structures as a result of the Contractor’s operations.
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TEMPORARY CONSTRUCTION FACILITIES

DESCRIPTION

The Contractor shail provide all temporary construction support facilities and controls, such as
staging area, project signs, temporary access road, temporary stockpile areas, pre-construction
surveys and bench mark and base lines to control and fo layout the works as necessary and as
specified or as directed by the Engineer. The contractor shall also provide all utility services and
miscellaneous supplies required for satisfactory control of the works.

CONTRACTOR'S STAGING AREA

The Contracior's attention is directed to the fact that the City will not provide a staging area for the
storage of construction plant equipment, material or supplies. All permits required for selection of
staging area and the Contractor must obtain its proposed use from the local or State agencies having
jurisdiction over the area. The cost of obtaining a staging area and the associated permits shall be
considered to be included in the bid prices for the various items of work as listed in the Bid Form.

At no time shall any material, equipment, construction plant be stored on the beaches, public streets,
private ways, sidewalks and other public areas.

The Contractor shall not enter or occupy private land outside of easements, except by permission of
the landowner and the approving public agencies.

Only the equipment and materials ready for incorporation into the work shall be delivered and
temporarily stacked on site. All materials and equipment thus delivered shall be placed so as not to
injure any part of the work or the existing facilities and such that free access can be had at all times
to all parts of the work.

All unrelated or idle construction plant waste and/or excess materials shall be removed from the site
immediately.

TEMPORARY ACCESS ROADS

The Contractor shall construet temporary access/haul roads and temporary equipment and material
storage area where needed or as directed by the Engineer to move men, equipment and materials to
otherwise inaccessible or hard to reach areas. Such facilities where located in environmentally
sensitive areas shall be as permitted by the Quincy Conservation Commission and subject to its
regular monitoring, completion inspection and restoration to original conditions.
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PROJECT SIGN

The Contractor shall furnish and install signs at the project site and at other locations as directed by
the Engineer, The sign shall be made of 3/4-inch thick exterior grade high-density overlay plywood,
and shall be mounted on 4-in. x 4~-in. wooden posts. The sign shall be 4-ft, x 8-ft. in size and shall
have a blue background and white letters. The text and its layout shall be provided to the Contractor
before the start of Work.

Letter size shall be in proportion to layout and fext and shall be of professional quality. The
Contractor shall maintain the sign (including repainting), in a satisfactory condition for the life of
this Contract.

Upon completion of the project and when directed, the sign shall become the property of the
Contractor and shall be satisfactorily removed and disposed of by the Contractor off the site. The
costs of furnishing, erecting, and maintaining the project sign shall be considered to be included in
the bid prices for the various items of work listed in the Bid Form. For layout of project sign, please
refer to Appendices.

REMOVAL OF TEMPORARY BUILDINGS AND EQUIPMENT

On or before the completion of the work, the Contractor shall, unless otherwise especially directed or
permitted in writing, tear down and remove all temporary buildings and structures. The Contractor
shall remove all temporary roads, staging areas, including tools and construction equipment from the
site. The Contractor shall remove/cover all organic matter and waste materials

in, under and around privies, houses, and other buildings. The Contractor shall remove all rubbish
and waste materials from the site and leave the area and adjacent properties in a neat and satisfactory
condition.
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MEASUREMENT AND PAYMENT

This section supplements, as applicable, the measurements and payment provisions for each of the
pay items under Part 4: Compensation under Division II: Technical Specifications. The provisicns
of this section shall apply to all work items under this contract.

The following activities, whether or not explicitly stated clsewhere in these documents, shall be
understood to be included under the relevant Pay Items in the Bid Form to which the activity ig
directly or indirectly incidental to or necessary for a satisfactory completion of the item.

¢ The Contractor shall acquaint itself with all work associated with each Pay Item and shall no
claims based on unfamiliarity with the detailed scope of work, complexity of operations or other
site-specific conditions.

e Each lump sum or unit price stated in the Bid Form shall constitute full compensation for the
item and shall include all work required for or incidental to or mandated by the applicable codes,
permits, regulations and laws to complete the work items satisfactorily in accordance with the
drawings, specifications and/or the current industry standards of performance and workmanship.

e Such activities, whether or not expressly stated in the contract documents, shall not be paid for
separately uniess specified otherwise.

¢ All public/private agency permits not included herein but necessary to carry out the work under
this contract shall be obtained by the Contractor at its own expense.

= All excavation, backfilling, compaction of excavated and borrow materials required for the
instaliation of all pipes and appurtenant structures (sewer, water and drain lines, catch basins,
manholes, handholes, conduit, ducts, test pits, planting pits, signage and fence posts, fire alarm,
etc.) shall be considered included in the contract unit prices/lump sums stated in the Bid Form.

e« Al excavations and backfilling required to remove unsuitable materials below grade shown on
the drawings shall be considered included in the lump sum price. However, the City shall make
available to the Contractor all crushed rock/gravel required to backfill this extra excavation.

s All existing improvements (loamed and grassed areas, bushes, landscapes, roadways or other
surfaces), facilities/amenities damaged due to the Contractor's operations shall be restored at the
Contractor's expense regardless of whether the damage is accidental, deliberate and/or due to
construction work.

e Testing requirements for all materials, equipment and new work (quality and workmanship)
under this confract shall be as specified herein, or as per the applicable codes, standards and
regulations, as related to each item. All such testing, when ordered by the Engineer, shall be at
the Confractor's expense.
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e The services of manufacturers representatives and supervisory personnel required fo insure
correct equipment/instrument/appurtenance installation, testing and operations including training
of the City Personne! and preparation of Operations/Maintenance Manuals shall not be paid for
separately. All costs associated with these activitics shall be considered included in the lump
sum price.

¢ All work associated with the clean up of site and new construction/ maintenance of roads and
utility services during construction shall be at the Contractors expense.

¢ All waste and unsuitable materials resulting from any item of work within the contract scope or
from any other action related to the Contractors operations shall be disposed of by the Contractor
at no cost to the City.

All useable materials, when declared surplus by the Engineer, shall either be disposed of off-site
or transported and stockpiled at the DPW Yard or in another suitable area as directed by the
Engineer at no additional cost to the City.

During construction all costs associated with temporary sheeting, bracing, shoring, underpinning,
decking, cofferdamming, drainage and disposal of water from pumping/dewatering operations in
excavations, and foundations, site clean-up and removal of waste/surplus materials, temporary and
final settings of all castings (utility manholes, catch basins, hand holes, gate boxes, ete.) shall be
considered included in the contract lump sum price.

BASIS OF MEASUREMENT

Before the contract award, the Contractor shall submit (for lump sum contract/items only) to the
Engineer, in triplicate, an itemized cost breakdown on all (significant contracts) work items. The
cost breakdown for each item shall be reviewed and approved by the Engineer. When approved, the
itemized breakdown shall become the basis for determining the progress payments and for
negotiating change orders, if necessary.

Measurement for work under this contract shall be done either in units as specified for each pay item
in the Bid Form on the basis of percentage of the total works. The measurements/percentages shall
be calculated by the Contractor and verified and agreed to by the Engineer,

Said verification may be through mathematical caloulations, payment vouchers, delivery receipts,
field notes and/or actual inspection reports. The Contractor shall supply this information, as
required, to determine the quantities/percentages for payment.

All extra work shall be authorized in writing before the work is performed. All such work shall be
paid for on the basis of the contract lump sum price breakdown/the contract unit prices as set forth in
the Bid Form.

No allowance shall be made for shrinkage, swelling, or voids for borrow materials, such as ordinary
borrow, gravel, crushed stone, coarse aggregates, loam and other similar materials.
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For purposes of conversion, the average unit weight for such materials shall be at 130 Ibs. /cu.ft. The

average unit weight for rock materials (i.e. stones, stone chips, boulders and rocks) shall be at 170
Ibs./cu.ft.

BASIS OF PAYMENT

Payments shall be made for the actual work performed, in place and accepted by the Engineer. The
payment shall be in accordance with the unit prices or lump sums as stated in the Bid Form,
Payment for lump sum items shall be on the basis of a percentage of pay items completed, which
shall be determined on the basis of the itemized cost breakdown agreed to above. No allowance or
payment shall be made for any materials or eguipment delivered and stored on site or for any
materials, equipment or item of work, including labor and services, which are not incorporated in the
work, unless specifically agreed to an approved by the Engineer,

PARTIAL PAYMENTS

Upon presentation by the Contractor of certified copies of paid invoices, the Contractor may include
in his Application for Payment to the City, advance payments for acceptable reinforcing steel,
structural steel, stone, piles, culvert pipe or other non-perishable materials purchased expressly for
the work and delivered on the work or in approved storage place at the site, but which materials are
not considered as erected or complete in place under the items ofthe Contract, and for which partial
payment would not be made until such materials and items were erected or complete in place,

If it is impossible due to lack of area on the site or other valid reason, the Contractor may request in
wrifing, permission from the Engineer to store materials off the site and still have the materials pad
as material on hand and the engineer may approve payment, This request will state the reason for the
request, location of proposed storage site, methods that will be emploved to insure that material is
properly protected and the materials will be used on the particular project and any other information
as may be deemed necessary in order to evaluate the request. No advance payment for material
stored off site will be made until written approval of the Engineer has been obtained. The amount to
be included in the Application for Payment will be determined by the Engineer up to a maximum of
100% of the value of the materials as shown by the certified copies of the paid invoices. Payments
will not be approved when the invoice value of such material as determined by the Engineer,
arnounts to less than $1,000.

INCREASED OR DECREASED CONTRACT QUANTITIES

The City reserves the right to increase or decrease the quantity of any particular ltem of Work.
Where the quantity of a Unit Price pay item in this Contract is an estimated guantity and where the
actual quantity of such pay item varies more than twenty-five (25%) percent above or below the
estimated quantity stated in this Contract, an equitable adjustment in the Contract Price for that pay

item shall be negotiated upon demand of either party. The equitable adjustment shall be strictly
based upon any increase or decrease due solely to the variation above one hundred twenty-five
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(125%) percent or below seventy-five (75%) percent of the estimated quantity. In this regard, no
allowances will be made for loss of anticipated profits suffered or claimed by the Contractor
resulting directly or indirectly from such increased or decreased quantities or from unbalanced
allocation among the contract items from any other cause.

APPLICATION FOR PAYMENT

After the percentages of the total work to be invoiced have been verified and accepted by the
Engineer, the application for payment shall be submitted in writing to the Engineer for final review
and processing. Except for special permission, all applications for payment shall be on a "once a
month" basis.

The Engineer shall have ten (10} working days to review the application for correctness of quantities
figures, completeness of supporiing documentation and recommending the application for payment
or refurning application to the Contractor for additional information, revisions, and/or substantiation
of amounts/guantities being invoiced.

It must be clearly understood that once a payment application is recommended for payment, it may
take from 30-60 days (depending on the source of project funds) before the Contractor receives the
actual payment. The Confractor shall not be eligibie for any interest payments on amounts due
during these periods.

Each payment application must be accompanied by the following documentation, No application for
payment shall be processed unless it is prepared in accordance with the City format, is complete in
all respects and is properly signed by the Contractor and the Resident Engineer.

e Monthly progress report highlighting the major activities, problems (if any) and percentage of
project complete fo date and the forecast completion date.

e Documentation supporting the quantities being invoiced (calculations, material/delivery slips,
efc.)

s Itemized statement on cost/quantity overruns, along with justification and proof of Engineer's
authorization.

o (Certified payrolls for period being invoiced.

e Statements and reports on the status of minority work force, Quincy residents employed, and
MBE/WBE participation and performance.

RETAINAGE

The City shall withhold, as retainage, an amount equal to five percent (5%) of each progress/partial
payment amount. The total amount retained or its percentage in relation to the total coniract amount
may not be reduced to assure guality of work, timely project completion and to cover any project
deficiencies (materials, equipment and workmanship), restoration/replacement of improvements,
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facilities and amenities damaged due to Contractors operations,

The percentage and/or amount of monies retained cannot be reduced or released until the following
conditions are met:

» The project is complete in all respects and all contractual obligations under Division 1, Section
01300: Submittal Requirements. A certification to this affect shall be required from both the
Contractor and the Engineer before either the retainage amounts are returned or the contract
closeout.

o Before the final payment, all deliverables due the City must be received and acknowledged as
satisfactory by the Engineer.

e The project performance and payment bonds currently in force and shall remain in full effect
from the date of project completion, as defined above, to the end of the Warranty Period, as
specified or as applicable.

REIMBURSEMENT FOR CITY SERVICES

Unless a specific work or an operation is requested or authorized to be performed by the City,
beyond the agreed project construction work hours (normat), the Contractor will be required to
reimburse the City for the cost of services rendered by a Resident Engineer or other City
Engineering/Maintenance personnel beyond the normal project work hours.

The City personnel operate on a five day work schedule, excluding Saturdays, Sundays and Legal
Holidays. The telephone number for Engineering/Construction personnel is (617) 376-1950. The
teiephone number for the Maintenance personnel is (617) 376-1925.

The Contractor shall be required to reimburse the City for the services of traffic police where it is
beyond agreed hours, necessitated for the convenience of the Contractor, or because the Contractor is
behind schedule and is on make-up schedule, or site management/control by the Contractor is
causing hardship and safety concemns for an orderly conduct of business activities and public safety.
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SPECIAL PROVISIONS

GENERAL OBLIGATIONS OF THE CONTRACTOR

The Contractor shall submit to the City, within ten (10) days after the execution of the Contract,
written proof that the specified materials and equipment required for this project have been ordered
and shall be delivered to the site on a specified date,

No increase in unit bid prices will be allowed, should the Contractor be delayed in commencing
project construction due to the unavailability of specified materials or equipment.

LIQUIDATED DAMAGES

In case the Contractor fails to complete the work satisfactorily on or before the stipulated completion
date, the Contractor agrees that the City will deduct from payments due the Contractor each month
an amount equal to $1,000.00 for each calendar day in which the Work, as described herein, is not
completed after the stipulated time. If payments due the Contractor, and in case such damages
exceed the amount of all monies due or to become due the Contractor, the Contractor or its Surety
shall pay the balance to the City.

CHANGE IN THE AMOUNT OF WORK

The City reserves the right to delste all or a portion of the Work or to increase or decrease the scope
of any item of work to be done under this contract either prior to executing the Contractor or at any
item during the life of the Contract. Exercise by the City of the above rights shall not constitute any
grounds or basis for claims for damages or for loss of anticipated profits.

Also, an increase or a decrease of quantity for any bid item, regardiess of its magnitude, shall not be
regarded as a grounds for an increase or decrease in the contract unit prices, nor on the time allowed
for the completion of the Work except as provided for in the Contract.

Where a change in design is required by improper construction or is requested by the Contract, the
Contractor shall reimburse the City for the costs of such redesign or for the review of the Contractors
proposed redesign.

SEQUENCE OF CONSTRUCTION

All work on Saturdays, Sundays and legal holidays and beyond the agreed work hours shall require
approval by the Engineer prior to the start of the Work. Work on Saturdays, Sundays and/or legal
holidays may be authorized or required by the City or if it is needed to correct an emergency or a
dangerous condition.

The Contractor shall not be allowed uncontrolled use of public rights of way and amenities. All
construction activities within the project area shall be confined to specific sections agreed
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beforehand in meetings with the Engineer and/or other entities such as area business associations,
community groups or other interested agencies. The Engineer has the right to reschedule the work in
a different area as warranted in the best interests of the City, local residents and the general public.

SITE INVESTIGATIONS

The Contractor shall satisfy itself as to the conditions existing within the project area, the type of
equipment required to perform the work, the character, quality and quantity of the surface and sub-
surface materials to be encountered insofar as this information is reasonably ascertainable from an
inspection of the site, as well as from information presented by the drawings, specifications, and
other record information.

The information presented in the specifications and on the drawings pertaining to the surface and
sub-soil conditions, topography or other matters is given to assist the Contractor in properly
evaluating the amount, complexity, and character of the work required hereunder, The City assumes
no responsibility for the accuracy thereof. Such data is represented as being the best information
available.

It is understood and agreed that the Contractor, by careful examination, has satisfied itself as to the
nature and location of the work, has examined the information {surface and sub-surface) as may be
available, understands the character of equipment and facilities needed prior to and during the
prosecution of the work, and the general and local conditions that affect the work under this
Contract.

The City assumes no responsibility for any conclusions or interpretations made by the Contractor on
the basis of the information made available by the City. No extra compensation shall be authorized
for extra work caused due to the Contractors unfamiliarity with the site and/or the drawings,
specifications or the conditions peculiar to the site.

CONFORMANCE WITH PLANS, SPECIFICATIONS, LINES & GRADES

The Contractor shall employ a competent engineer, registered within the state as a Professional
Engineer or Land Surveyor. The Contractor shall be responsible for setting all control/base lines,
grades, elevations, referenced marks, batter boards, etc. needed by the Contractor during
construction, The Contractor shall set or reset, if necessary, at its own expense, such batter boards,
additional grade stakes, pins, forms, materials, and labor as may be required.

The Contractor shall furnish to the Engineer such assistance as may be needed for checking lines and
grades and making other measurements in connection with the Work and/or payments for such work.

The Contractor shall be responsible to make all field measurements and check all dimensions

necessary for the proper fit and construction of the work called for in the drawings and
specifications.
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The dimensions shown on the drawings, specifically with regard to valve parts and their installation
details, are only approximate, The Contractor shall field verify all dimensions and clearances before
ordering and/or fabrication of the equipment.

For the purposes of observing work that affects their respective properties and/or interests, the City
staff and other public agencies shall be permitted access to the work at all times, but all official
orders and directives to the Contractor shall be issued by the Engineer.

PERMITS

The Contractor shall obtain all necessary agency permits, not included herein, but required for the
execution of certain phases of the project. The Contracfor shall fill out all forms and furpish all
drawings required to obtain such permits. A copy of the approved permit shall be submitted to the
Engineer. All fees associated with these permits shall be considered included in the scope of work,

PROJECT COMPLETION

In order to minimize the disruption of normal activities in the area, all construction within the project
limits must be completed in all respects by the completion date stipulated in the Contract. No time
extension shall be allowed beyond the completion date specified herein or agreed to subsequently in
the pre-construction or other contract meetings. The provisions of this paragraph also apply to all
milestone dates for various activities and items of work within the overall project completion
schedule.

The Contractor must note that failure to complete the work within the period specified may result in
a loss to the City, and in this case, the City shall enforce all applicable provisions in the Contract to
recover such loss and safeguard its interests.

Permitting the Contractor to continue with the work after the time stipulated for its completion has
expired, or after the fime to which such completion may have been extended has expired, or the
making of any payment of the Contractor after such time, shall in no way operate as a waiver on part
of the City of any of its rights under this Contract.

CONTRACTORS RECORDS

The Contractor shall comply with Massachusetts General Law, Chapter 30, Section 39R, as
explained below:

The Contractor shall retain its project records for at least six (6) years after final pavment. During
this period, the City, the Office of the Inspector General, and the Office of the Attorney General,
Division of Labor and Workforce Development shall have the right to inspect these records. The
Contractor shall notify the awarding authority of any changes in its bookkeeping and related matters
along with 2 letter from a Certified Public Accountants (CPA). Prior to the execution of the
Contract, the Contractor shall file a statement of management and internal accounting controls,
which shall be mamtained on file together with an annual audited financial statement.
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MANUFACTURER EXPERIENCE

For all equipment supplied under this Contract, a manufacturer must have a minimum of five (5}
years experience with the product. Equipment not meeting the specified experience/performance
history can be considered only if the material supplier/manufacturer is willing to provide an express
warranty covering all labor, parts and/or a complete assembly replacement for a period of five (5)
years. This warranty shall cover repairs/replacement of defective parts or complete assemblies due
to defective workmanship, failure, malfunction and/or substandard performance.

It is the Contractors responsibility to make the manufacturer and/or the vendor award of these
regnlations.

EQUIPMENT WARRANTIES

The Contractor shall be responsible for obtaining the manufacturers warranty certifying that the
eguipment as supplied meets the specifications, is of quality construction, and is free from defects in
material and workmanship.

The equipment, apparatus and parts furnished shall be warranted for a period of 5 years, excepting
only those items that are normally consumed in service, such as oil, grease, packing, gaskets, O-
rings, etc. The equipment manufacturer shall be solely responsibie for the warranty of all system
components.

Components failing to perform as specified, or as represented by the manufacturer, or are proven
defective in service during the warranty period, shall be replaced or repaired by the manufacturer at
no cost to the City.

All equipment delivered fo the job is subject to Engineers inspection. Any changes necessary
because equipment delivered to this job is not in accordance with approved drawings, shall be
removed from the site at the Contractors expense,

MANUFACTURER=S QUALIFICATIONS

In addition to requirements for providing services of AManunfacturers Representative, the
manufacturer shall provide trained supervisors to assist in installation of equipment supplied and
related appurtenances, to provide initial start-up and to instruct the City personnel in the operation
and maintenance of the equipment.

Field acceptance tests shall be performed as specified in each section of these specifications.
Al equipment supplied shall be a manufacturers standard product with a proven satisfactory
operations history and presently in commercial production. All equipment specified with a particular

category shall be furnished by a single supplier and shall be products of manufacturers regularly
engage in the production of such equipment.
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Anyreference to a specific manufactarer or model number is for the purpose of establishing a quality
and performance parameters only and is not to be considered proprietary. Any source or device that
has the quality and performance criteria as specified may be acceptable.

All equipment, parts, assemblies, and/or appurtenances shall conform to specifications and/or
performance requirements in relation to workmanship, materials, installation and equipment. All
equipment must meet all local, state, underwriters laboratories, local utility company standards, and
other applicable codes, whether or not called for on the drawings or in these specifications.

Wherever the materials to be used are not shown or specified, the use of unspecified materials shall
be based on their continvous and successful use and satisfactory performance at the proposed
location and similar operating conditions.

All materials nsed within the entire pumping installation shall be compatible (no dissimilar metals),
corrosion and abrasion resistant and long lasting for seawater installations, subject to continuous
wetting and drying,

SUBMITTALS AND OPERATIONS/MAINTENANCE MANUALS

Whether specifically called for or not, the Contractor shall submit Operation/Maintenance Manuals
and technical submittals/shop drawings for all significant items/pieces of equipment to the Engineer,
as stipulated under Section 01300, Submittals Requirements.

PIPE SEPARATION REQUIREMENTS

Water main relocation is not required if a water main has a minimum horizontal separation from a
new sewer of at least 10-fl. or is above a new sewer with a vertical clearance greater than or equal to
18-inch. Where the vertical clearance is less than 18-inch and an existing water main crosses over or
through the proposed new sewer, the water main shall be relocated as shown in the Contract Drawing
details. If the sewer crosses over the water main, regardiess of the vertical separation, both pipes
shall be concrete encased for a distance of 10 . either side of the respective centerline. The use of
restrained joints on ductile iron water pipe will be acceptable in lieu of concrete encasement.

LAWS AND REGULATIONS

It is imperative that the Confractor is aware of and enforces all applicable federal, state, local and
municipal laws, ordinances and regulations in relation to its employees, the materials used in the
work, or the product/equipment performance.

If any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or contract
documents for the work in relation to any such laws, ordinances, regulations, orders or decrees, the
Contractor shall immediately notify Engineer of the conflict and seek its expeditious resolution. The
Contractor shall, however, comply with all laws, ordinances, regulations, orders and decrees at all
times. The Contractor shall also protect and indemnify the City and its officers, agents, and servants
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against any claim or liability arising from or based on the violation of any such laws, ordinances,
regulations, orders, or decrees, whether by itself or its subcontractors or employees.

Each and every provision of law referred to in this section shall be read and enforced as though it
were included herein, and if through mistake or otherwise, any such provision is not inserted or if not

correctly inserted, then upon the application of either party, the Contract shall forthwith be physically
amended to make such insertion.

The provision of Chapter 30, Section 39M of the Massachusetts General Laws, as last revised, shall
be understood to be a part of this contract.

The Contractor shall comply with the requirements of Massachusetts General Law Chapter 353 and
the Acts of 1983 as related to Excavations in Public Ways.

The Contractor shall enforce all the required safety measures as per AASHTO Guide on
Occupational Safety on Highway Construction Projects, sub-part N.1926.550, relating to
construction equipment clearances at overhead clectric lines, which state in part, A... the minimum
clearance between the lines and any part of the crane or load must be at least 10 feet from line rates
ot 50KV or below, or greater resistances for higher voltage.

Equipment utilized by the Contractor shall conform to the General Services Admirnistration
Construction Noise Specifications as effective on January 1, 1975, for stationary equipment.
Equipment must not exceed 75 decibels (A) when measured at a distance of 50 feet from the noise
source. The Contractor shall have construction sound enclosures or utilize other noise reduction
techniques if the equipment does not meet the noise level requirements. No separate payment shall
be made for this ifem.

The Contractor is subject fo the requirements of the Clean Air Act, as amended, 42 U.8.C. 1857
et.seg; the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et.seg; and the
reguiations of the Environmental Protection Agency with respect thereto, as CFR Part 15, as
amended from time to time.

The Contractor agrees that any facility to be utilized in the performance of any non-exempt contract
or sub-contract shall not be listed on the List of Violating Facilities issued by the Environmental
Protection Agency (EPA) pursuant to 40CFR 15.20.

The Contractor agrees to comply with all the requirements of Section 114 of the Clean Air Act, as
amended (42 U.S.C. 1857¢8) and Section 308 of the Federal Water Pollution Control Act, as
amended (33 U.8.C. 1318), relating to inspection, monitoring, entry, reports and information, as well
as all regulations and guidelines issued thereunder.

In accordance with applicable laws, the Contractor shall furnish labor that can work in harmony with
all other elements of labor employed or to be employed on the work and that he/she will comply fully
with all laws and regulations applicable to awards made subject to M.G.L., Chapter 149, Section
444, Without limiting the generality of the foregoing, ALabor Harmony shall include the provision
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of labor that will not cause, cause to be threatened or give rise to either directly or indivectly, any
work disruption, slow-downs or stoppages by employees of other Contractors, while performing any
work or activities incidental thereto.

The Contractor must comply with all requirements of Massachusetts Prevailing Wage Laws, M.G.L.
c149, 3326 and 27; and the Equal Fmployment Opportunity and Anti-Discrimination Policies
(EOEA) of the Commonwealth of Massachusetts 301. CMR 50.00,

CITY OF QUINCY ORDINANCES AND POLICIES

The City of Quincy Blasting Ordinance, wherever applicable, shall be enforced on all projects
located within the City mits. {Reference City Council Order No. 236 of 1988)

The City of Quincy Ordinance requiring hiring of Quincy residents on all projects with a valuation of
over 250,000.00 shall be enforced, as applicable. (Reference City Council Order No, 532, 245 and
264}

The City of Quincy Ordinance with regard to Apprenticeship Training Programs shall be enforced, as
applicable. (Reference City Council Order No. 970104.)

The Contractor must comply with the City’s policies regarding MBE/WBE participation and
Minority Worlforce Participation, which are included elsewhere as part of this contract.

Reference is made to the City’s Responsible Employer Ordinance {Reference City Council Order
No. 2000-078 and 2006-034)
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SUBMITTAL REQUIREMENTS
DESCRIPTION OF REQUIREMENTS

This Section specifies the general requirements for technical and other submittals as related to
materials, methods, equipment/appurtenances, special procedures and contract administrative matters.
Typical submittals include shop drawings; prodoct data; procedures for various
treatments/workmanship and temporary work and facilities; contract schedules, reports,
correspondence and similar activities. Additional submittal requirements are listed under the General
Conditions,

CONSTRUCTION SCHEDULES

The Contractor shall, within ten (10) days after the effective date of the Agreement, submit to the
Engineer for approval, a detailed manpower, equipment and construction activity schedule to
complete the work within the time allowed. The Contractor shall update the schedule every two
weeks and resubmit the same duplicate unti] the project is completed. The Coniractors progress
schedule shall show the actual project progress as percentage of the total project vs. Contract
completion time.

The Contractor shall also be required to submit, each month, a written project progress report, details
of cost/quantity overruns where applicable, certified payrolls and the MBE/WBE minority work force
and Quincy residents employee and Contractors apprenticeship training program information with
cach pay cstimate.

SHOP DRAWINGS

Shop drawings, as defined in the General Conditions, and as specified herein include, but are not
necessarily Hmited to: custom-prepared data such as equipment design basis, manufacturer data
sheets, wiring and logic diagrams, equipment characteristics/performance data, fabrication and
erection/installation drawings, dimensions, equipment setting diagrams, manufacturer instroctions,
custom templates, name plates, terminal block arrangements, instrumentation and controls, foundation
details, vibro isolators, coordination drawings, system/equipment inspection and test reports,
including required certifications, as applicable.

Typical items requiring shop drawings are pumps, motors, tide gates, generators, transfer switches,
control/instrumentation panels, power and lighting systems, valves, gates, alarm, relays and control
systems.

Other items requiring shop drawings may include installation details as related to pipelines, fittings,

appurtenances, electrical duct/conduit, wiring and cables and structural details (rebar, bending
schedules, street slopes, sections and concrete mixes, etc.).
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PRODUCT DATA

Product data as defined herein inciude, but are not necessarily limited to: manufacturer standard
product samples and product data, such as assembly Instructions, materials, printed performance
curves and operational-range diagrams based on actual shop tests (head capacity, efficiency, NPSH
and horsepower, etc.), production/ quality control, inspection/test reports, certifications, mill reports,
operation and maintenance instructions, recommended spare-part list, and printed product warranties,
as applicable.

Also included is the total weight of equipment including the weight of the largest components and
total bill of materials for all equipment.

SPECIAL PROCEDURES

Special procedures as defined herein include, but are not necessarily limited to certain non-standard
and site specific construction methods, that may, for example, be required in certain sitoations for
deep excavations/embankments, piling, dewatering, shoring, sheeting, detours, traffic management
and other temporary works and facilities.

CONTRACT ADMINISTRATION

Contract administration activities as defined herein include, but are not necessarily limited to all
contract correspondence, invoices, reports on labor, equipment, schedules, estimates, forecast cash
flows, claims and change orders, etc.

CONTRACTOR'S RESPONSIBILITIES

The Contractor shall review all shop drawings, product data/ samples prior to submission and verify
that:

1.) Actual ficld measurements and dimensions are compatibie.

2.) Service/design conditions are met,

3.) Deviations from specifications, if any, are clearly stated.

4.) The item/equipment/material conforms to the specifications.

Each shop drawings, product sample and catalog data submitted by the Contractor shall be signed
certifying that:

Al hereby represent that I have determined and verified all field measurements, field construction
criteria, materials, dimensions, catalog numbers and similar data and | have checked and coordinated
cach item with other applicable approved shop drawings and ali Contract requirements.”

Shop drawings not complying with the above shall be returned. The Engincer review shall be only for
general conformance with the specification and design concept. This review does not constitute a
rigorous design check.

The review and approval of shop drawings, samples or catalog data by the Engineer shall not relieve

the Contractor from its responsibility from providing materials, equipment and level of workmenship,
as specified.
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No portion of the work requiring a shop drawings, sample, or catalog data shall be started nor shall
any materials be fabricated or installed prior to approval by the Engineer. All fabrication, materials,
or on-site construction not conforming to approve shop drawings and data shall be corrected at the
Contractor's expense.

In the case of a pump station project, the Contractor shall provide the following additional information
for review and approval by the Engineer:

» Construction procedures for foundations and piling installation, where applicable.

e Concrete test cylinder reports certifying that conerete used in the structure conforms to the
strength requirements specified.

e Complete wiring diagrams and schematics for all power and control systems, controllers, control
panels, and control devices.

» Details on all items to be supplied and installed as part of the pumping station/tide gate systems as
specified.

s Complete description of all non-conforming components of the proposed system and their overall
mmtpact on the system operation, performance and efficiency.

SYSTEM TESTING, OPERATIONS & MAINTENANCE

The Contractor shall be responsible for conducting all start-up and operation tests as specified or as
directed. All tests shall comply with the following:

o All laboratory test of material, finished items, or equipment shall be made by bureaus,
laboratories, or agencies approved by the City and copies of all test reports shall be submitted in
duplicate by the laboratory to the City. The Contractor shall pay the cost of such tests.

¢ Any additional test required beyond those required under these specifications may be ordered by
the Engineer to settle disagreements with the Contractor. If the work/equipment/material is
defective, the Contractor shall pay all costs of the extra tests and shall correct the work. If the
work is satisfactory, the City will pay for the additional tests,

¢ All start~up and commissioning tests shall be conducted as specified for each individual
component separately and then for the fotal system as a whole. All start-up and commissioning
tests shall be conducted under factory-frained supervision and certified as in compliance with the
specifications and requirements.

OPERATION AND MAINTENANCE INSTRUCTIONS

The Contractor shall be responsible for supplying six (6) copies of written operations and maintenance
manuals. The manuals shall be comprehensive enough to operate and maintain the pumps, tide gates,
and control systems (electrical, electronic, and other systems and the associated equipment).
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The instructions shall be prepared as a systems manual applicable solely to a particular system and all
equipment related to it. The manual shall include, as a minimum:

e (eneral systems descriptions along with operating instructions for each major system component,
as applicable or as determined by the Engineer.

e Instructions for all adjustments, calibrations and/or testing which must be performed at initial
system start-up, along with adjustments to be made after the replacemert of' key components and
adjustments which must be made in the course of preventive maintenance, as specified by the
manufacturer.

¢ Service instructions for major components not manufactured by the main equipment manufacturer.

¢ Electrical schematic diagrams as supplied, prepared in accordance with NMTBA and JIC
Standards. Schematics shall show, to the extent of authorized repair, pump motor branch, control
and alarm system circuits and interconnections among these circuits, Wire numbers shall be
shown on the schematic.

Schematic diagrams for electronic equipmeént, the detail parts of which are normally repairable by
the station operator, need to be included and shall not be substituted for an overall schematic
diagram.

e Complete equipment characteristics and performance data on pumps, motors, generators,
gas/diese] engines and other parts/equipment shall be included in the operations/maintenance
manual.

¢ Facility layout drawings should shown locations of all equipment such as pumps, motors, valves,
piping, bar racks and other items.

» List of spare and consumable parts, with part numbers, along with addresses of local suppliers.
SPECIAL TOOLS AND LUBRICANTS

During testing and prior to acceptance, the Contractor shall furnish all lnbricants necessary for the
proper lubrication of all equipment. For each type of equipment furnished, the Contractor shall
provide a complete set of all special tools (including grease guns or other lubricating devices),
necessary for the adjustment, operation, maintenance and disassembly of such equipment.

The Contractor shall furnish and install one or more steel wall cases with flat key locks and
clips/hooks to hold each fool in a convenient arrangement.

REQUIREMENTS FOR SUBMITTALS

The Contractor shall make submittals, in triplicate, in accordance with approved schedule, and in a
sequence that would not canse any delays, The submittals shall contain: the date of submission along
with the dates of any previous submission(s); the project title; and the submittal identification number
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and title.

The submittals shall also include: the names of the Contractor, supplier, and the manufacturer, along
with identifying the product, with the specification section number, significant dimensions, standards,
(ASTM or Federal Specification Number), and a listing of all deviations from Contract Specifications.

SUBMITTAL PROCESSING

The Contractor shall make any corrections or changes in the submittals required by the Engineer and
resubmit until approved. The reproductions of approved submittals shall be distributed per the project
procedures,

CONTRACT CLOSE-QUT

The Contractor shall provide to the Engineer the following before the close of the contract and before
submitting the final application for payment.

¢ Correspondence and back up for change orders and field changes.
¢ Complete file of approved shop/erection drawings and wiring diagrams,

¢ Log of all material and equipment delivered, including certificates and test results, as
applicable,

¢ Copies of all requisitions for payment, along with detailed substantiation of all quantity and
cost overruns.

o  All labor and wage notices required by law.

¢ Allinitial, interim and final reports on Minority Workers (MBE’s, WBE's, and the percentage
of City of Quincy residents employed under the contract).

¢ All operation and maintenance manuals for all equipment supplied, including a list of spare
parts with part numbers and supplier’s address. '

» Two sets of reproducible as-built drawings, and copies of all materials/equipment, work
quality and other tests/systems.

¢ All additional permits not included in these specifications, including the Strest Opening
Permit.

¢ Description of location and ties to survey markers and monuments installed under the contract.

« Final reports on the corrective work based on the deficiencies noted during the initial and final
acceptance, walk-through, inspections and tests.

e Delivery of spare parts, as specified.
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USE AND CONTROL OF MATERIALS

DESCRIPTION

The work nnder this Item shall conform to the relevant provisions of Sections 6.00, 500.64, 630.63,
665.62, and 815.65 of the Standard Specifications, requirements of this section and the work as
shown or as directed.

MATERIALS - APPROVALS - INSPECTIONS

Unless otherwise expressly specified, only new materials and equipment shall be incorporated in the
works. All materials and equipment to be incorporated in the work shall be subject to inspections
and tests by the Engineer. No material shall be installed, fabricated or delivered to the work site
without prior concurrence of the Engineer.

As soon as possible afler execution of the Agreement, the Contractor shall submit to the Engineer the
names and addresses of the manufacturers/suppliers of all materials and equipment to be
incorporated into the work. The Contractor shall submit prior to the placement of orders, data in
sufficient detail to enable the Engineer to determine whether the manufacturer and/or the supplier
have the ability to furnish a product meeting the Specifications.

The Contractor shall also submit data relafing to the materials and equipment, including the optional
items in sufficient detail to enable the Engineer to evaluate the particular product and to determine
whether it conforms to the Contract requirements.

The Contractor shall furnish promptly all labor, materials, laboratory and other facilities to perform
all inspections and tests to determine the acceptability of equipment and materials.

When directed by the Engineer, the Contractor shall submit samples of materials, equipment for
quality workmanship, and other special test results as the Engineer deems necessary to assure
conformance with the specifications. All samples shall be furnished, taken, stored, packed, and
shipped by the Contractor as directed. The Contractor shall furnish the required laboratory services
to test the samples at no additional cost to the City.

All samples shall be labeled to indicate the materials, the name of the building or work and location
from where the sample was taken, and the name of the Contractor submitting the sample.

The Contractor shall submit data and samples, or place orders, sufficiently early to permit inspection

and testing before the materials and equipment are needed for incorporation in the work. The
consequences of failure to do so shall be the Contractor's sole responsibility.
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When required, the Contractor shall furnish to the Engineer in triplicate, certified copies of
manufacturer's shop, mill tests, reports from independent testing laboratories and other relevant data
for materials and equipment furnished under the contract.

HAULING, HANDLING, STORAGE AND DISTRIBUTION OF MATERIALS

The Contractor shall handle and haul all materials firnished and remove all surplus materials at the
completion of the work. The Contractor shall provide suitable and adequate storage for all
equipment and materials and shall be responsible for any loss of or damage to any equipment or
materials. The Contractor shall be responsible for all damages to the work under constraction during

its progress and until completion and acceptance even though partial payments have been made
under the contract.

All suitable excavated materials not reused as backfill shall remain the property of the entire City and
shall be stockpiled at a site provided by the City. The Engineer will determine material suitability.

Cement, lime, salts and other such materials shall be stored above the ground, property covered, and
kept compietely dry at all times, All structural, miscellaneous, reinforcing steel shall be stored above
the ground to prevent accumulations of dirt or grease, and in a position 1o prevent accumulations of
standing water and to minimize rusting. Beams shall be stored in a manner to prevent accumulations
of dirt, standing water, staining, chipping or cracking. Bricks, block and similar masonry products
shall be handled and stored to prevent breakage, chipping, cracking and spalling.

All mechanical equipment subiect to corrosive damage, if stored outdoors (even though covered by
canvas), shall be stored in a building to prevent injury. Thebuilding may be a temporary structure on
the site or elsewhere but it must be satisfactory to the Engincer.

All materials which have become so damaged as to be unfit for the use intended as specified shall be
promptly removed from the site of the work, and the Contractor shall receive no compensation for
the damaged material or its removal.

Storage and demwrrage charges by transportation companies and vendors shall be borne by the
Contractor, |

MATERIALS AND EQUIPMENT REMOVED AND STORED

All electrical cable, traffic control devices, controllers, material, and equipment removed form the
existing signal installation and not required for the compietion of this confract, and all other
materials directed to be removed and stacked shall be carefully dismantled and stacked at designated
locations, and hauled to the City maintenance vard as directed by the Engineer.

An inventory of materials to be delivered shall be made out by the Contractor, countersigned by the
Engineer, and submitted to the person and/or persons receiving the materials at the DPW Yard.

If the Engineer determines that any part of the stacked materials are unsuitable for re-use, or if the
City decides to abandon part or all or such materials, said materials shall become the property of the
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Contractor and these materials/equipment shall be disposed of at no additional cost to the City.
REJECTED MATERIALS AND DEFECTIVE WORK

Materials furnished by the contractor and condemned by the Engineer as unsuitable or not in
conformance with the specifications shall forthwith be removed from the site and shall not be used
elsewhere on the project.

Any errors, defects or omissions in the execution of the work or in the materials furnished by the

Contractor, even though they may have been approved, overlooked, discovered after installation, or
already paid for, shall be forthwith rectified satisfactorily at the Contractor’s expense.
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ENVIRONMENTAL PROTECTION

DESCRIPTION

The Work under this section shall consist of all environmental mifigation measures designed to
minimize various types of pollution and resource area contamination, including airborne dust,
equipment noise, drainage and soil erosion, alteration/damaging or dumping hazardous waste or
rubbish in resource areas. The Contractor shall furnish all labor, materials, tools and equipment and
perform all work required for the prevention of enmvironmental pollution resulting from its
construction operations.

The requirements set forth in this section are intended to minimize the adverse impacts on populated
and cross-country areas, stream crossings, coastal areas, beaches, flood plains, marshes, wetlands,
wild life and marine life due to construction activities in and adjacent to all resource areas.

All work shall be in accordance with the applicable Local, State and Federal laws and regulations
and the Quincy Conservation Commission's Order of Conditions.

NOTIFICATION

The Engineer will notify the Contractor in writing of any non-compliance with the foregoing
provisions. The Contractor shall, after receipt of such notice, immediately take corrective action. In
case of non-compliance, the Engineer will order stoppage of all or part of the work until satisfactorily
corrective action has been taken. No claim for an extension of time or for extra costs or foss incurred
by the Contractor as a result of time lost due to any stop orders shall be made uniess it was later
determined that the Contractor was in compliance.

Prior to commencement of the Work, the Contractor shall meet with the Engineer to develop mutual
understandings relative to compliance of the environmental protection program.

CONSTRUCTION ACTIVITY

Insofar as possible, the Confractor shall confine all activities, inciuding clearing, grubbing,
excavation and construction of works, to those areas defined by the plans and specifications. All
land resources within the project boundaries and outside the limits of permanent work performed
under this contract shall be preserved in their present condition or if damaged, shall be restored to
their original condition after completion of construction.

PROTECTION OF WATER RESOURCES

The Contractor shall not pollute streams, lakes or reservoirs, wetlands and beaches with fuels, oils,
bitumens, calcium chloride, acids or harmful materials, It is the Contractor's responsibility to
comply with all applicable Federal, State, County and Municipal laws regarding pollution of
rivers/streams. Special measures should be taken to insure against spillage of any pollutants into
public waters.
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PROTECTION OF WETLANDS

The Contractor shall make every effort to minimize disturbances within the areas designated as
wetlands. Easement widths shall be limited to the widths shown on the drawings. The Contractor
shall make sure that wetlands are restored to the conditions existing prior to construction.

The Contractor shall carefully remove and stockpile the top 24-inches of soil. This topsoil material
shall be used as backfill for the trench excavation top layer. The elevation of the trench is to be
restored to the pre-construction elevations wherever disturbed by the Contractor.

A trench box and/or sheeting or bracing shall be used to support the excavation in wetlands.

Excavated materials shall not be permanently or temporarily stored in wetlands, Temporary storage
areas for excavated materials shall be as directed by the Engineer.

The Contractor shall be required to utilize timber or rubber maiting to support equipment in
wetlands. The timber or rubber matting shall be constructed in such a way so that it is capable of
supporting all equipment loads necessary to complete the construction work. The timber or rubber
maiting shall be constructed of materials and placed so that, once removed, the material below the
matting is not unduly disturbed, mixed or compacted in such a way that would adversely effect the
recovery of the existing plant life.

PROTECTION OF EXPOSED AREAS

The Confractor shall limit the area of land that is exposed and free from vegetation during
construction. In areas where the period of exposure will be greater than two (2) months, temporary
vegetation, mulching or other protective measures shall be provided as specified.

Where temporary cover crop will be used, the Contractor shall insure that materials used for

temporary vegetation are adapiive to the sediment control. Materials to be used for temporary
vegetation shall be approved by the Engineer.

Loaming and seeding or mulching of cross-country areas shall take place as soon after completion of
work in that area as practicable. This shall be considered part of the clean-up work, and full payment
for the work will not be made until it has been completed.

LOCATION OF STORAGE AREAS

No excavated materials or materials to be used in backfill operations shall be stored within a
minimum distance of fifty (530} feet of any watercourse or any drainage facility.

No storage of equipment or materials shall be permitted in wetlands,
In cross-country areas when excavating in wetland or flood plain, where no temporary diversion

structure is required, the excavated material shall be placed on the uphill side of the trench so that the
trench serves as a barrier between the excavated material and the wetland or flood plain.
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HAY BALES AND SILT FENCES

Adequate measures for erosion and sediment control such as the placement of baled hay or straw
around the downstream perimeter of stockpiles shall be emploved to protect downstream areas. The
bales of densely packed hay with tightly bound biodegradable ties shall be installed as shown on the
drawings . The bales shall be staked to prevent overturning, floatation, or displacement. All
sediment deposited behind the bales of hay and silt fences shall be removed periodically.

Where shown on the drawings or as directed by the Engineer, the Contractor shall erect and maintain
a temporary silt fence. In wetlands and other resource areas, the Contractor shall line the limits of
the construction easement with silt fences. The silt fence shall be used specifically to contain
sediment from runoff water and to minimize environmental damage caused by construction.

The silt fence shall consist of a 3-foot wide continuous length sediment control fabric, attached to a
25-foot long continuous support netting, and stapled to pre-weathered oak posts installed a shown on
the drawings. The oak posts shall be 2-inches by 2-inches by 5-feet and shall be tapered. The support
netting shall be industrial strength polypropylene.

The sediment control fabric should conform to the following properties:

1. Minimum Weight of 2.5 oz/sy (ASTM D-3776-79).
2. Minimum Thickness of 17 mils. (ASTM D-1777-79).
3. Minimum tear strength of 65 lbs. {ASTM D-1117-80),
4. Minimum burst strength of 210 psi (ASTM D-3786-80).
5. Minimum coefficient of permeability of 0.0009 cm/sec.

6. Eguivalent opening size (EOS) 20.

(U.S. Standard Sieve}
7. Water flow rate of 40 gal/min/sf,
(QUITG-15)

SOIL EROSION AND SEDIMENTATION CONTROLS

The Contractor shall take effective measures during construction to minimize soil erosion and
silting/sedimentation in the vicinity of construction areas.

The Contractor shall not cause direct or indirect discharge of pollutants such as silt, clay, fuel oils,
lubricants, cleaning agents, bitumen’s, calcium chloride or any other material that may be hazardous

or detrimental to watersheds, lakes, wetlands, beaches, marshes, streams, and public water, sewer
and drain systems.

Site generated drainage runoff whether due to storm run-off or the Contractor’s dewatering and other
operations shall not be allowed to shed on to the abutiing properties.

To reduce uncontrolled soil erosion, the site drainage runoff shall be conveyed through conduits,
swales, gravel drains, etc., and disposed of in areas approved by the City.

Site runoffs shall not be disposed of until silt, sediment and other deleterious materials have been
removed through the use of hay bales, silt fences and other methods acceptable to the Engineer.

During the course of construction, the Contractor shall, when directed, dispose, remove, relocate, or
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replace the hay bales and silt fences as directed by the Engineer. The Contractor shall also be fully
responsible for removal and disposal of the collected sediment and debris behind the hay bales and
silt fences as directed by the Engineer, The hay bales and silt fences shall remain in place until
directed by the Engineer.

Erosion control measures used for public water supply or fist culture must be adequate to ensure that
turbidity in the receiving water will not be increased more than 10 standard turbidity units (s.t.uw.) or
as otherwise required by the State or other controlling body. In surface water used for other
purposes, the turbidity must not exceed 25 s.t.u., unless permitted otherwise.

WATER HANDLING

AH water discharges from the Contractor's dewatering and/or water handling operations shall be
filtered prior to being discharged into a receiving water.

The water may be filtered through hay bales, a vegetative filter strip, or a vegetative channel.
Discharge flow rate through these media shall not exceed one (1'/sec) foot per second. The sediment
shall be cleared from the channel periodically.

If water from dewatering operations is discharged over non-vegetated land, impermeable plastic
sheeting must be laid over non-vegetated areas and sediment traps constructed at strategic locations
to catch sediment. '

Any water discharged from the Contractor’s operations must be at ieast equal in quality fo the
receiving water. If the quality of the water being discharged is unacceptable, the Contractor shall
employ whatever measures necessary to provide an acceptable water quality.

All existing drainage factities including, but not limited to, brooks, streams, canals, channels,
ditches, culverts, catch basins, and drainage piping shall be adequately safeguarded so as not to
impede drainage or to cause siltation of downstream arcas. If the Contractor damages or impairs any
of the aforesaid drainage facilities, these shall be repaired immediately.

All drainage appurtenances shall be designed to remove suspended solids, oils and other such
material. Baled hay or straw must also be used to trap sediment and prevent clogging of drainage
sysiems.

If interruption of existing drainage flows is necessary, the Contractor shall provide, maintain, and
operate all temporary facilities such as dams, pumping equipment and conduits etc. required to by-
pass flows past the construction area.

DUST CONTROL

During the progress of the work, the Contractor shall conduct operations to maintain a dust free
environment. Measures to control dust may include sweeping and applying water to streets, as
necessary, to minimize the air borne dust.

At no time shall calcium chloride or other chemicals be used for dust control.
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NOISE LEVEL REQUIREMENTS

Equipment utilized by the Contractor shall conform to the General Services Administration
Construction Noise Specifications, effective as of Januvary 1, 1975, for stationary equipment.
Equipment must not exceed 75 Db (A) when measured at a distance of 50 feet from the noise source.
The Contractor shall construct sound enclosures or utilize other noise reduction techniques if the
equipment does not meet the noise level requirements.

CLEAN AIR AND WATER POLLUTION CONTROL ACTS

The Contractor is subject to the requirements of the Clean Air Act, as amended, 42 U.5.C. 1857
et.seg; the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et.seg; and the
regulations of the Environmental Protection Agency with respect thereto, at CFR Part 135, as
amended from time to time.

1. The Contractor agrees that any facility to be ntilized in the performance of any non-exempt
confract or sub-contract shall not be listed on the List of Violating Facilities issued by the
Environmental Protection Agency (EFPA) pursuant to 40CFR 15.20.

2. The Contractor agrees to comply with all the requirements of Section 114 of the Clean Air
Act, as amended (42 U.5.C. 1857 ¢8) and Section 308 of the Federal Water Pollution Control
Act, as amended (33 U.8.C. 1318), relating to inspection, monitoring, eniry, reports, and
information, as well as all regulation and guidelines issued thereunder.,
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DIVISION TWQO - INDEX
TECHNICAL SPECIFICATIONS

Pay ltem No. Description/Title Page No.
580.000 Curb Remove & Reset 02580
701.000 Cement Concrete for Walks 02705
702.100 Bitaminous Concrete for Walks 02710
748.000 Mobilization/Demobilization 02740
996.001 Traffic Police Details 02990
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CURB REMOVED AND RESET
CURB INLET REMOVED AND RESET
CURB CORNER REMOVED AND RESET

The work under these Items shall conform to the relevant provisions of Section 580 of the Standard
Specifications and the following:

Resetting of curbs, curb inlets and curb corners may be required at any location within the project
limit. Al the existing curbs, curb inlets and curb corners shall be incorporated into the work before
the installation of new curb stones. The use and payment for new curb pieces will not be accepted
unless agreed to in writing by the Engineer.

Payment for Item 580: Curb Removed and Reset; Item 581: Curb Inlet Removed and Reset;
and Item 583: Curb Corner Removed and Reset shall be at the contract unit price, per Linear
Foot, per Each , per Each, and per Linear Foot respectively, complete in place and accepted by the
Engineer. The contract unit prices will include all labor, equipment and materials including saw
cutting of the existing pavement where indicated or directed, the removal of the existing pavement,
excavation, removal and resetting, all handling, cutting ends square, trimming exposed and hidden
faces, cleaning all sections to be reset, gravel borrow, including grading and compacting and/or
placement of concrete base, pavement materials between the reset curb and the existing or proposed
pavement, restoring all affected areas and all else incidental thereto for the satisfactory completion of
the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions as applicable.
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CEMENT CONCRETE SIDEWALK
CEMENT CONCRETE WHEELCHAIR RAMP
CEMENT CONCRETE AT DRIVEWAY

The work to be done under these Items shall conform to the relevant provisions of Section 700 of the
Standard Specifications and the following:

Included in the work are cement concrete sidewalks, and other paved surfaces as called for in the
plans, or as directed. Bounds and utility appurtenances, castings in sidewalks shall not be covered
over. Sidewalk surfaces are to be graded flush with the bounds and castings. All cement concrete
surfaces shall be broom finished.

The location of expansion, contraction and construction joints in the cement concrete sidewalk shall
be determined by the Engineer in the field. However, such joints in straight sidewalk sections shall
not exceed 25 feet. Expansion/contraction joints shall be filled with elastic filler material, as
approved by the Engineer.

Wheelchair ramps are to be constructed at locations as shown or as designated by the Engineer in
accordance with the latest details as per the American Disabilities Act and the Massachusetts
Highway Department Standards,

The commercial driveways and all wheelchair ramps shall be reinforced with 6-in X 6-in No. 2
Reinforced Steel Bar Mesh. Approximately 3 feet length of the sidewalk on either side of the
driveway shall also be reinforced with steel reinforcement bars and described above. The cost of the
reinforcement shall be included under Cement Concrete Wheelchair Ramps and Driveways.

When forming for new or existing tree pits the ideal dimension shall be a 4’ by 8 opening
understanding that 2 minimum of 39” shall be maintained for the walking path of the
sidewalk. The length of a tree pit shall not be less than 6’. Changes to tree pit opening
dimensions must be approved by the Engineer.

Payment for Item 701: Concrete Sidewalk - 1 Course; Item 701.1: Cement Concrete Sidewalk
at Driveway: and ltem 701.31: Cement Concrete Wheelchair Ramps, shall be at the contract
unit prices, per square yard for each of these items, completed as specified and accepted by the
Engineer. These prices shall be full compensation for all labor, materials, equipment, and tools,
including preparation of sub-base, grading, leveling, compaction, placement of reinforcement steel,
joint fillers, sealants and woven wire mesh, as required, and all else incidental to the satisfactory
completion of the work. The material (Cement Concrete) for this item will be paid for by the
owner (City of Quincy). The material will be supplied by P.A. Landers in Hanover,
Massachusetts or the contracted supplier for the City at that time. Coordination with the
supplier ie. (Quantity needed and communicating lecation of delivery) will be the
respounsibility of the Contractor for which there will be no additional compensation. The
locations for the installation of the material will be excavated and rough-graded by the owner.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions.
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BITUMINOUS CONCRETE SIDEWALKS
BITUMINOUS CONCRETE WHEELCHAIR RAMPS
BITUMINOUS CONCRETE DRIVEWAYS

The work under these Items shall conform to the relevant provisions of Section 700 of the Standard
Specifications and the following:

Included in the work are all residential and commercial bituminous concrete sidewalks, driveways,
wheelchair ramps and other paved surfaces, as called for in the plans, or as directed by the Engineer.
Bounds in sidewalks should not be covered over. Sidewalk surfaces are to be graded flush with the
bounds.

Wheelchair ramps are to be constructed at locations as designated by the Engineer and in accordance
with the latest Massachusetts Highway Department Standards, or as shown in the contract plans.

When forming for new or existing tree pits the ideal dimension shall be a 4’ by 8’ opening
understanding that a minimum of 39” shall be maintained for the walking path of the
sidewalk. The Iength of a tree pit shall not be less than 6°. Changes to tree pit opening
dimensions must be approved by the Engineer.

Payment for work under each of these Items shall be at the contract unit price, per Square Yard, for
Item 702.1: Bituminous Concrete Sidewalks: Item 702.2: Bituminous Concrete Wheelchair
Ramps: and Item 702.3: Bituminous Concrete Driveways. This price shall be full
compensation for all labor, equipment and tools, including preparation of sub-base, grading, leveling,
compaction, installation of the bituminous concrete base and top courses, installation of 1" overlay of
bituminous concrete, and all else incidental thereto and necessary for the satisfactory completion of
the work. The material (Bituminous Concrete) for this item will be paid for by the owner (City
of Quincy). The material will be supplied by M. Susi HMA plant in Hyde Park, Massachusetts
or the contracted supplier for the City at that time. Trucking and/or transporting the
bituminous product to the location of installation will be the responsibility of the Contractor.
There will be no additional compensation for trucking and/or transporting material. The
locations for the instaliation of the material will be excavated and rough-graded by the owner.

The gravel sub-base which is to be provided as a foundation for the above items shall be paid for
under ltem 151.22.

The measurement and payment provisions listed under Divisions 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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MOBILIZATION/DEMOBILIZATION

The work to be done under this Item shall conform to the relevant provision of Section 748 of the
Standard Specifications and the following:

The work under this item shall include all mobilization of men, materials, equipment and related
support facilities to satisfactorily perform the job as required to meet the project construction
schedules. Also included under this item shall be the demobilization of all men, materials,
equipment and the related support facilities and the final site clean-up on project completion and its
acceptance by the City.

Payment for Item 748: Mobilization/Demobilization shall be on a lump sum basis with the 1tem
amount as set forth in the Bid Form to be divided equally for mobilization (50%) and demobilization
(50%). These payments shall be full compensation for all preparation work and operations,
movement of men, equipment, supplies and incidentals to the project site for the establishment of
full office and facilities necessary for work on this project and all other work and operations which
must be performed from the time prior to the start of the work to the final acceptance of the work by
the City.

The amount allocated to demobilization activities shall not be paid until the job, including restoration
work, is completed, accepted and the project area is cleaned to the satisfaction of the Engineer.

Lump sum prices for all work, operations and expenses in connection with mobilization and
demobilization shall not exceed five percent (5%) of the total bid amount for the entire project.

The measurement and payment provisions listed under Divsions 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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TRAFFIC POLICE DETAILS

The work to be done under this section shall conform to the relevant provisions of section 7.00 of the
Standard Specifications and supplemented by the following:

All uniformed traffic police personnel required for public safety and traffic control for construction
projects located within the City shall be authorized by the Department of Public Work’s Safety
Officer and/or the Project Resident Engineer.

No payment will be made for personnel other than uniformed traffic police, nor will payment
be made for uniformed traffic police not approved by the Engineer.

The project construction contractor shall submit a forecast weekly traffic police detail schedule, at
least 72 hours days prior to the start of the work. The schedule shall describe the nature and location
of the work, the number of police personnel and the estimated number of police hours required for
each location. The Contractor must also include justification for each uniformed officer being
requested. All payment to the police for work under this contract shall be in accordance with the
Massachusetts General Laws, Chapter 149, Section 34B, which states that reserve police officers
shall receive the same prevailing wage rate as paid to regular police officers.

While scheduling work in areas where uniformed traffic police is required, the Contractor must
recognize that uniformed police are paid for a four-hour minimum. If uniformed police are arranged
to work and weather or some other situation prohibits the work, the Police Department Detail Unit
shall be notified at 479-1212 before 5:36 AM on the day of intended werk to cancel the work
order. Unless the work order is canceled in time, the Contractor shall be charged at the rate of
minimum four hours for each officer included in the detail. The Contractor shall be fully responsible
for payment of ail charges thus incurred.

The intent of posting police details is to insure public safety and protection of property through
appropriate traffic control. Police personnel are not to be employed as watchmen fo protect the
Contractor's equipment and materials. Nothing contained herein shall be construed as relieving the
Contractor of any of his responsibilities for protection of the public and property under the terms of
the Contract.

Reimbursement to the Contractor for uniformed traffic police details shall be made from amounts
allocated under Pay Item 999.001: Traffic Pelice Details in the schedule of quantitics. Payment
for uniformed traffic police officers will be paid for on the basis of the actual hours worked and
verified by the Resident Engineer. The invoiced amounts paid by the Contractor may include
standard administrative charges levied by the Police Department. The hourly rate stated in the
schedule of quantities is for estimating purposes only and may not reflect the current hourly police
rate.

March 23, 2012 02990-1



The Contractor shall submit copies of all traffic police invoices paid (include copy of check paid to
police) with its regular Application for Payment. These invoices shall clearly show the following:
a.) the project name;

b.) the officer's name;

¢.) location of assignment;

d.) date of assignment;

e.) hours of assignment; and

f.) number of hours being invoiced.

Failure to include this information and a proof of payment with the "application for payment"
shall result in non-payment of invoiced amount,
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APPENDIX “A”
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Minimum Wage Rates
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DEVAL L. PATRICK

VemoT

TIMOTHY P MURRAY
Li Governor

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABCOR AND WORKFORCE DEVELOPMENT

DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANKE F. GOLDSTEIN

Beeretary

HEATHER E. ROWE

Director

Awarding Authority: City of Quincy
Contract Number: City/Town:  QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.
Job Location; VARIOUS LOCATIONS
Classification Effcctive Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment
Construction
(2 AXLE) DRIVER « EQUIPMENT 98/01/2012 $31.2% $8.91 $7.27 0.00 $47.43
TEAMSTERS JOINT COUNCIL NO. 1 ZONE 4
12/01/2012 $31.55 $8.91 $8.00 0.00 $48.46
(3 AXLE) DRIVER - EQUIPMENT 08/01/2012 $31.32 $8.91 $7.27 0.00 $47.50
TEAMSTERS JOINT COUNCHL NO. 10 ZONE A
12/01/2012 $31.62 $8.91 $8.00 0.00 $48.53
(4 & 5 AXLE) DRIVER - EQUIPMENT 08/01/2012 $31.44 $8.91 $7.27 0.00 $47.62
TEAMSTERS JOINT COUNCEHL NG, 10 Z0NF A
12/01/2012 $31.74 $8.91 $8.00 0.00 §48.65
ADS/SUBMERSIBLE PILOT 08/01/2012 $82.32 59.80 $17.67 0.00 $109.79
PILE DRIVER LOCAL 36 (ZONE 1)
08/01/2013 $85.47 $9.80 $17.67 0.00 $112.94
08/01/2014 $88.62 $9.80 $17.67 0.00 $116.09
08/01/2015 $91.77 $9.80 $17.67 0.00 $119.24
AIR TRACK OPERATOR 06/01/2012 $32.55 $7.10 $12.45 .00 $52.10
LABQRERS - ZONE ]
12/01/2012 $33.05 $7.10 $12.45 0.00 $52.60
06/01/2013 $33.80 $7.10 $12.45 0.00 $53.35
12/61/2013 $34.55 $7.10 $12.45 0.00 $54.10
06/01/2014 $35.30 $7.10 $12.45 0.00 $54.85
12/01/2014 $36.05 $7.10 $12.45 0.00 $55.60
06/01/2015 £36.80 $7.10 $12.45 0.00 $56.35
12/01/2015 $37.55 $7.10 $12.45 0.00 $57.10
06/01/2016 $38.30 $7.10 $12.45 0.00 $57.83
12/01/2016 $39.30 $7.10 $12.45 0.00 $58.85

For apprentice rates see "Apprentice- LABORER”

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the ""total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contracters with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the

viokation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Reguest Number:

20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L. PATRICK As determined by the Director under the provisions of the IDANNEE, COLDSTEIN
TOVOTHY ? MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWS
Awarding Autherity: City of Quincy
Contract Number: City/Tewn: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.
Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage FHealth  Pension iiil:; Z‘;:;l;i; Total Rate
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2012 $28.48  $1040  $3.9s5 0.00 $44.83
ASBESTOS WORKERS LOCAL 6 (BOSTONy /012012 £20.08 51040 $5.95 0.00 54543
(66/01/2013 $29.88 $10.40  $5.95 0.00 $46.23
12/01/2013 $30.68 $10.40  85.95 0.00 $47.03
06/01/2014 $31.58 $10.40  $5.95 0.00 $47.93
12/61/2014 $32.48 $1040  $3.95 0.00 $48.83
06/01/2015 $33.43 $1040 8595 0.00 $49.78
12/01/2013 $34.38 $10.40  §5.95 0.00 $50.73
ASPHALT RAKER 06/01/2012  $32.05  $7.10  §12.45 0.00 $51.60
PAPORERS - 20NE 1 12/01/2012 $32.55  §7.10 $1245 0.00 §52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 $52.85
12/01/2013 $34.05 £7.10 $12.45 0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 0.00 $35.10
06/01/2015 $36.30 $7.10 $12.45 0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 0.00 §57.35
12/01/2016 $38.80 §7.10 $12.45 0.00 $58.35

For apprentice rates see "Apprentice- LABORER”

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2012 $39.84 $10.00 %1265 0.00 $62.49
QPERATING ENGINEERS LOCAL #

12/01/2012 $40.46 $10.00  §12.65 0.00 $63.11
06/01/2013 $41.24 $10.00  $12.65 0.00 $63.89
12/01/2013 $42.02 $10.00  $12.63 0.00 $64.67

For apprentice rates see "Apprentice- QPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER 06/01/2012 $39.84  $1000  §12.65 0.00 $62.49
OPERATING ENGINEERS LOCAL 4

12/01/20612 $40.46 $10.00  $12.65 0.00 $63.11
06/01/2013 541.24 $10.00  $12.65 0.00 563,89
12/01/2013 $42.02 $10.00  $12.65 0.00 $64.67

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,"” which are the "total rates"” listed above, on public works projects is a violation of M.G.L. ch,
149, sec, 27. Contractors with questions about the wage rates or classifications included on the wage schedute have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Emplovees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issne Date:  08/27/2012 Wage Request Number: 20120827-032 Page 2 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the TOARNEF. GOLDSTEN
P N aar o (s 7 ]
TMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 2711 EATHER E KOWE
i OVErNoT HICCIOr

Awarding Authority: City of Quiney
Contract Number; City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification ” Effective Date  Base Wage Health  Pension f,l:l 22::::32’1:;21t Total Rate

BARCO-TYPE JUMPING TAMPER 06/01/2012 $32.0% §7.10  $12.45 0.00 $51.60

LABORERS - 2ONET 12/01/2012 $32.55  §7.10 §1245 (.00 $52.10
06/01/2013 $3330 §7.10 1245 £.00 $52.85
12/01/2013 $3405  $7.10  $1243 .00 $33.60
06/01/2014 $34.80  $7.10 81245 .00 $54.35
12/01/2014 $35.55  §1.10  $1245 0.00 $35.10
06/01/2015 $36.30  §7.10  $1243 0.00 $55.85
12/01/2015 $37.05  $7.10  $1245 0.00 $56.60
06/01/2016 $37.80 %710  $12.43 0.00 $57.35
12/01/20%6 $38.80  §7.10  $12.43 0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER 06/401/2612 $32.55 87.10 $12.45 0.00 $52.10
LABORERS - ZONE

12/01/2012 $33.05 $7.10 $12.45 0.00 $52.60

06/01/2013 $33.80 $7.10 $12.43 0.60 $33.35

12/01/2613 334.55 $7.10 $12.45 0.00 $34.10

06/01/2014 $35.30 $7.10 $12.45 0.00 $54.85

12/01/2014 $36.03 $7.10 $12.45 0.00 $55.60

06/01/2615 $36.80 §7.10 $12.45 0.00 $36.35

12/01/2015 $37.55 $7.10 $12.45 0.00 $57.10

06/01/2016 $3830  $7.10 $12.43 0.00 $57.85

12/01/2016 $39.30 $7.10 $12.45 6.60 $38.83

For apprentice rates see " Apprentice- LABORER™

BOILER MAKER 01/01/2010 $37.70 $6.97 $11.18 0.00 $55.85

BOILERMAKERS LOCAL 29

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "tofal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Comtractors with questions about the wage rates or classifications inciuded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-0952. Employees not receiving such rates shouid report the
viofation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MiA 02108; Tel:

Issue Date:  08/27/2012 Wage Reqguest Number: 20120827-032 Page 3 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DPEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK

; ! . AT JOANNE F. GOLDSTEIN
Li TA As determined by the Director under the provisions of the iy
TIMOTHY 2 MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE
LA Goveror

Pirecior

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewallcs

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health Pension fj‘:}tﬂ:‘:::it Total Rate

Apprentice - BOILERMAKER - Local 29

Effective Bate - 01/01/2010 Suppiemental

Step  percent Apprentice Base Wage Health Pension Unermployment Total Rate

] 63 $24.51 £6.97 1118 $0.00 $42.66
2 65 $24.51 $6.97 11.18 $0.00 $42.60
3 70 $26.39 $6.97 11.18 $0.00 $44.54
4 75 $28.28 $6.97 11.18 $0.00 $46.43
5 30 $30.16 $6.97 11.18 $0.00 $48.31
& 85 $32.05 $6.97 11.18 $0.00 $50.20
7 90 §33.63 $6.97 11.18 £0.00 §52.08
8 95 $35.82 $6.97 1118 $0.00 $33.97

Nms S S - e e .

“Apprentice to Journeyworker Ratio:1:5 T
BRICK/STONE/ARTIFICIAL MASONRY {INCL. MASONRY 08/01/2012  $4741  $10.18  $17.25 0.00 $74.84
;ﬁﬂfﬁr)}:}ﬁfg%z NCY) 02/01/2013 $47.99 $10.18  $17.25 0.00 $75.42

08/01/2013 $48.89 $10.18  317.32 0.00 $76.39
02A01/2014 $49.45 $10.18 $17.32 0.00 §76.95
08/01/2014 $50.35 $10.18 $17.39 0.00 $77.92
02/01/2015 $50.91 $10.18  $17.39 0.00 $78.48
08/01/2013 $51.81 $10.i18  $17.4¢6 0.00 £79.45
02/01/2016 $52.38 $10.18 $17.46 $.00 $80.02
08/01/2016 $53.28 $10.18 $17.54 0.00 $81.00
(2/61/2017 $53.85 $10.18  $17.34 .00 $81.57

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the “total rates" listed above, on public werks projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications ineluded on the wage schedule bave an affirmative
ebligation to inguire with DILS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates shouid report the
violation to the ¥air Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA §2108; Tel;

Issue Date:  08/27/2012 Wage Request Number: 20120827-(32 Page 4 of 69



DEVAL L PATRICK
VErnor

TIMOTHY P. MURRAY
L. Governor

Awarding Authority:
Contract Number:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage

Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Seetions 26 to 27H

City of Quincy

and for the safety of the pedestrian traffic,

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

Secratary

Prirzetor

JGANNE F. GOLDSTEIN

HEATHER L ROWE

Job Location: VARIOUS LOCATEONS
Classification fiffective Date  Base Wage Health Pension S}Ipp‘ememal Total Rate
Unemplovment
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Quincy
Effective Date - 08/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $23.71 $10.18 17.23 $0.00 $51.14
2 60 $28.45 $10.18 17.25 $0.00 $55.88
3 70 $33.19 f10.18 17.25 $0.00 $60.62
4 80 $37.93 $10.18 17.25 $0.00 $65.36
5 90 $42.67 $10,18 17.25 $0.00 $70.10
Effective Date - 02/01/2013 Sapplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 §24.00 $10.18 17.25 $0.00 $51.43
2 60 $28.79 $10.18 17.25 $0.00 $36.22
3 70 $33.59 $10.18 17.25 $0.00 $61.02
4 80 $38.39 $10.18 17.25 $0.00 $65.82
5 90 $43.19 $10,18 17.25 $0.00 $70.62
V;t% - S . i . e et oso . . e e s
“Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/01/2012 $39.47  $10.00  $12.65 0.00 $62.12
CPERATING ENGINEERS LOCAL # i}
12/01/2012 $40.09 $10.00  $12.65 6.00 $62.74
06/01/2013 $40.86 81000  $12.65 0.00 $63.51
12/01/2013 $41.64 $10.00 %1265 0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
CAISSON & UNDERPINNING BOTTOM MAN 124012011 $32.80  $7.10 $12.60 .00 $52.50

LABORERS - FOUNDATION AND MARINE

This wage schedule must be pested by the confractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the

employer to pay "prevailing wage rates," which are the "total rates' listed above, on public works projeets is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative

ebligation to inguire with DLS at www.mass.gov/doels or at 617-626-6952. Empleyees noi receiving such rates shoudd report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Namber: 20120827-032

Page S of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABGR STANDARDS

Prevailing Wage Rates

DEVALTL PATRICK As determined by the Director under the provisions of the FOANNEF, GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. KOWE

Lt Govemor Dircctor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The worl under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health Pension - "Pplcmental Total Rate
Unempleyment

CAISSON & UNDERPINNING LABORER 12/01/201 1 $31.65 $7.10 $12.60 (.00 $51.33

LABORERS - FOUNDATION AND MARINE

CAISSON & UNDERPINNING TOP MAN 12/01/2011 $31.65 $7.10 $12.60 .00 $51.35

LABGRERS - FOUNDATION AND MARINE

CARBIDE CORE DRILL OPERATOR 06/01/2012 $32.05 $7.10 $12.45 0.00 §51.60

LABORERS - ZONE 1
12/01/2012 $32.53 $7.10 $12.45 0.00 §52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 §572.85
12/01/2013 $34,05 §7.10 $12.45 0.00 $53.60
06/01/20t4 $34.80 $7.10 $12.45 0.00 $54.35
12/01/2014 $35.53 $7.10 $12.45 0.00 $35.10
06/01/2015 $36.30 $7.10 $12.45 0.00 $55.85
12/01/2015 $37.05 £7.10 $12.45 0.00 $56.60
06/01/2016 §37.80 §7.10 $12.43 0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 0.00 $38.35

For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2012 $33.03 $9.80 $15.61 0.00 $58.44

CARPENTERS -ZONE 2 (Eastern Massachusetts)

This wage schedule must be posted by the contracter at the work site in accordance with M.G.L. ¢h. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" Jisted above, on public works prejects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 1068 Cambridge Street, Bosion, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 6 of 69



DEVMa L. PATRICK

OVEITION

TIMOTHY P. MURRAY

Li. Govarnor

Awarding Authority:
Ceontract Number;

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 o 27TH

City of Quincy

City/Town:

QUINCY

Secretary

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

JOANNE F. GOLDSTERN

HEATHER E. ROWE
Direcior

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension ;‘:}2‘:{:}?;2:2; ) Total Rate
Apprentice - CARPENTER - Zone 2 Eastern M4
Effective Date - 03/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
50 $16.52 $9.80 1.57 $0.00 $27.89
2 60 $19.82 $9.80 1.57 $0.00 $31.19
3 70 $23.12 $9.80 10,90 $0.00 $43.82
4 75 $24.77 $9.80 10.90 $0.00 $45.47
5 80 $26.42 $9.80 12.47 $0.00 $48.69
6 80 $26.42 $9.80 12.47 $0.00 $48.69
7 90 $29.73 $9.80 14.04 $0.00 $33.57
8 90 $29.73 $9.80 14.04 $0.00 $53.57
Notes: - o -
“Apprentice to Journ B m T i )
CEMENT MASONRY/PLASTERING 08/01/2012 $42.42  $10.50 51861 1.30 $72.83
PRICKLAYERS OCAL 3 (OUINCT) 02/01/2013 $42.87  $10.50  $18.61 1.30 $73.28
08/01/2013 $43.62  $1050  $18.6! 1.30 $74.03
02/01/2014 $4405  $10.50  SI8.61 1.30 $74.46
08/01/2014 $44.80  $10.50 1841 1.30 $75.21
02/01/2015 $45.23  §10.50 81861 1.30 $75.64
(8/01/2015 $45.9%8  $10.50  $18.61 1.30 $76.39
(240172016 $46.43  $10.50  §18.61 1.30 $76.84
08/01/2016 $47.18  $10.50  $18.61 1.30 $77.59
02/01/2017 $47.63 $10.50  $18.61 1.30 $78.04

This wage scheduie must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the

employer to pay "prevailing wage rates," which are the "total rates™ listed above, on public works projects is a violation of MLG.L. ch.

149, sec. 27. Confraciors with questions about the wage rates or ciassifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6932, Employees not receiving such rates should report the

vielation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Namber: 20120827-032

Page 7 of 69



DEVAL L. PATRICK

WEmer

TIMOTHY P. MURRAY

Lt. Governor

Awarding Authority;

Contract Number:

Description of Worl:

Job Location:

Classification

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the

Massachasetts General Laws, Chapter 149, Sections 26 to 27TH

City of Quincy

City/Town!

QUINCY

Secretary

Dircctor

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

JOARNE F. GOLDSTEIN

HEATHER E. ROWE

VARIOUS LOCATIONS
Effective Date  Base Wage  Health Pension z‘;‘;‘;::;::;ﬁn Total Rate

Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass

Effective Date - 08/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.21 $10.50 12.11 $1.30 $45.12
2 60 $25.45 $10.50 13.61 $1.30 $50.86
3 65 $27.57 $10.50 14.61 $1.30 $53.98
4 70 $29.69 $10.50 15.61 $1.30 $57.10
5 75 $31.82 $16.50 16.61 $1.30 $60.23
6 80 $33.94 $10.50 17.61 $1.30 $63.35
7 90 $38.18 $10.50 18.61 $1.30 $68.59
Effective Date - 02/01/2013 Supplemental

Step  percent Apprentice Base Wage Healtly Pension Unemployment Total Rate
1 50 $21.44 $10.50 12.11 $1.30 $43.35
2 60 §25.72 $10.50 13.61 $1.30 $51.13
3 65 $27.87 $16.50 14.61 $1.30 $54.28
4 70 $30.01 $10.50 1561 $1.30 $57.42
3 75 $32.15 $10.50 16.61 $1.30 $60.56
6 80 $34.30 $10.50 17.61 $1.30 $63.71
7 90 $38.58 $10.50 18.61 $1.30 $68.99

Steps are 6000 hours

‘Apprentice o Journeyworker Ratio:1:3

employer to pay ""prevailing wage rates,” which are the ‘"total rates” listed above, on public works projects is a vielation of M.G.L. ch.

148, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
cbligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not reeciving such rates should report the

violation to the Fair Labor Division of the Office of the Attorsey General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:

08/27/2012

Wage Request Number: 2(120827-032

Page § of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL b, PATRICK As determined by the Director under the provisiens of the JOANNE F. GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H

HEATHER E. ROWE
Lt Governoy Pirecior

Awarding Authority: City of Quincy
Contract Number: City/Town; QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Loeation: VARIOUS LOCATIONS

Classification Effective Date  Base Wage Health  Pension iiiﬂ:;?;;it Total Rate

CHAIN SAW OPERATOR 06/01/2012 $32.05 $7.10 §12.45 0.00 $51.60

HARORERS - ZONE 12/01/2012 $32.55 §7.10 $12.45 0.00 $52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 $52.83
12/01/2013 $34.03 $7.10 $12.45 0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 0.00 $35.83
12/01/2613 $37.05 $7.10 $12.45 0.00 $36.60
06/01/2016 $37.80 $7.10 $12.43 0.00 $57.35
12/01/2016 $3%.80 $7.10 $12.43 0.00 £38.35

For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/012012  $40.84  $10.00  $12.65 0.00 $63.49
OPERATING ENGINEERS LOCAL 4

12/01/2612 $41.46 $10.60 $12.65 0.00 $64.11
06/01/2013 $42.24 316,00 512,65 .00 $64.89
12/01/2013 $43.02 $10.00 $12.65 0.00 $65.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 06/01/2012  $2809  §10.00  $12.65 .00 $50.74
OPERATING ENGINEERS LOCAL 4
12/01/2012 $28.54 $10.00 $12.65 0.00 $51.19
(06/01/2013 $29.09 $10.00 $12.65 .00 $51.74
12/01/2013 $29.64 $i0.00 $12.65 0.00 $32.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 07/91/2012 §44.51 $7.80 $15.10 0.00 $67.41
PAINTERS LOCAL 35 « ZONE 2
01/01/2013 $45.01 $7.80 $15.60 0.00 $68.41

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates' listed above, on public works projects is & violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
vioiation te the ¥air Labor Division of the Office of the Atforney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/20312 Wage Request Number: 20120827-032 Page 9 of 69



DEVAL L PATRICK

TOVETHOr

TIMOTHY P, MURRAY

Lt. Governor

Awarding Authority:
Contract Number:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

and for the safety of the pedestrian traftic.

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE F. GOLDSTEIN
Secrorary

HEATHER E ROWE

Director

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health Peasicn f]iiﬁ:’:;’::;{ Total Rate

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - (7/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.26 $7.80 0.00 $0.00 £30.06
2 35 $24.48 $7.80 3.38 $0.00 $35.66
3 60 $26.71 $7.80 3.09 $0.00 $38.20
4 65 $28.93 $7.80 4.00 $0.00 $40.73
5 70 $31.16 $7.80 13.26 $0.00 $52.22
6 73 $33.38 $7.80 13.56 $0.00 $54.74
7 30 $35.61 $7.80 13.87 $0.00 $57.28
8 S0 $40.06 $7.80 14.49 $0.00 §62.35
Effective Date - 01/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemplayment Total Rate
1 30 $22.51 $7.80 0.00 $G.00 $30.31
2 55 $24.76 $7.80 3.52 $0.00 $36.08
3 60 $27.01 $7.80 3.84 $0.00 $38.65
4 63 $29.26 $7.80 4.16 $0.00 $41.22
3 70 $31.51 $7.80 13.68 $0.00 $52.99
6 75 $33.76 $7.80 14.00 $0.00 $35.56
7 80 $36.01 $7.80 14.32 $0.00 $58.13
8 50 $40.51 $7.80 14.96 $0.00 $63.27

Notes: S o

Steps are 756 hrs.

“Apprentice to Journcyworker Ratiosl:sl

This wage schedule must be posted by the contracter at the work sife in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer {o pay "'prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications inciuded on the wage schedule have an affirmative
obligation {0 inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees net receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032

Page 10 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the FOANNEE. COLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATEER B ROWE

Lt Governor Director

Awarding Autherity: City of Quincy
Contract Number; City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract congists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification Effective Date  Base Wage  Health Pension S'upplemcntal Total Rate
Unemployment

DEMO: ADZEMAN 12/01/2011  $31.80  S$7.10 1245 0.00 $51.35

LABORERS - ZONE T

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01 /2611 $32.80 $7.10 $12.45 0.00 §52.35
LABORERS - ZONE |

For apprentice rates see "Appreatice- LABORER"

DEMO: BURNERS 12/01/2011 §32.55  $7.10  $12.45 0.00 $52.10
LABORERS - ZONE |

For apprentice rates see " Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER 12/01/2011 $32.80 $7.10 $12.45 0.00 $52.35
LABORERS - ZONE ]

For apprentice rates see "Appremtice- LABORER"

DEMO: JACKHAMMER OPERATOR 12/01/2011 $32.55  $7.10 §12.45 0.00 $52.10
LABORERS - ZONE |

For apprentice rates see "Apprentice- LABORER”

DEMO: WRECKING LABORER 12/01/2011 $31.80 $7.10 $12.45 0.00 $51.33
LABORERS « ZONE }

For apprentice rates see "Apprentice- LABORER”

DIRECTIONAL DRILL MACHINE OPERATOR (6/01/2012 $39.47  $10.00  $12.65 0.90 $62.12
GPERATING ENGINEERS LOCAL 4

12/01/2012 $40.09 $10.00 $12.65 0.00 $62.74
06/01/2013 $40.86 $10.00 $12.65 0.00 $63.51
12/01/2013 $41.64 $10.00 $12.65 0.00 $o64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
DIVER (08/01/2012 $54.88 $9.80 $17.67 0.00 $82.35
PILE DRIVER LOCAL 36 (ZONE 1)
08/01/2013 $56.98 £9.80 $17.67 0.00 $84.45
08/01/2014 $£59.08 $9.80 817.67 0.00 $86.55
(8/01/2013 $61.18 £9.80 $17.67 0.00 $88.65
DIVER TENDER 08/01/2012  $34.88  $9.80  §17.67 0.00 $82.35
PILE DRIVER LOCAL 56 fZONE 1}
08/01/2613 $56.98 $5.80 $17.67 8.00 $84.45
08/01/2014 $59.08 $9.80 $17.67 8.00 $86.55
08/01/2015 $61.18 $9.80 $17.67 6,00 $88.65

This wage schedule must be posted by the contractor at the work site in accordance with ML.G.L. ch. 149, sec. 27. Failure of the
employer fo pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates sheuld report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 11 of 69



DEVAL L. PATRICK
Governor

TIMOTHY P MURRAY
Lt Govemer

Awarding Authority:
Contract Namber:

Description of Weorla

THE COMMONWEALTH OF MASSACHUISETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director ander the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

and for the safety of the pedestrian traffic.

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE F. GOLDSTEIN

Secredury

HEATHER E ROWE

Director

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension S,“ pplemental Total Rate
T nemplovment
DIVER TENDER (EFFLUENT) 08/01/2012 $3R.80 $9.80 $17.67 0.00 $86.27
PILE DRIVER LOCAL 56 (ZONE )
08/01/2013 $61.03 $9.80 $17.67 .00 $88.52
08/01/2014 $63.30 $9.80 $17.67 0.00 $90.77
08/01/2015 $65.55 $9.80 $17.67 .00 $93.02
DIVER/SLURRY (EFFLUENT) 08/01/2012 $82.32 $9.80 $17.67 (.00 $109.79
PILE DRIVER LOCAL 56 {ZONE 1)
08/01/2013 $85.47 $9.80 $17.67 0.00 $112.94
08/01/2014 $88.62 $9.80 $17.67 0.00 $116.09
08/01/2015 $91.77 $9.80 $17.67 0.00 $119.24
ELECTRICIAN 03/01/2012 $42.37 $13.00  $13.87 0.00 $69.24
ELECTRICIANS FOXCAL 103
09/01/2012 $42.81 $13.00  $14.13 0.00 $69.94
(3/01/2013 $43.52 $13.00  $14.16 .00 $70.68
09/01/2013 $44.20 $13.00  S$14.18 0.00 $71.38
43/01/2014 $44.92 $13.00  $14.20 0.00 $72.12
09/01/2014 $45.60 §13.00 31422 6.00 $72.82
03/01/2015 $46.32 $13.00  $14.24 .00 $73.56
09/01/20153 $47.27 $13.00  $14.27 .00 $74.54
03/01/2016 $48.23 $13.00 $1430 6.00 $75.53

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27, Failure of the
employer to pay ""prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of MLG.L. ch.
149, sec. 27, Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with BLS at www.mass.gov/dels or at 617-626-6952. Employees not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Atterney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032

Page 12 of 69



DEVA}E L PATRICK

QVeTRor

TIMOQTHY P. MURRAY
L Goveror

Awarding Authority:
Contract Number:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

City/Town:

QUINCY

JOANNE F. GOLDSTEIN
Secretary

HEATHER E ROWE
Direcior

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic,

Job Location: VARIOUS LOCATIONS
Classification Lffective Date Base Wage Health  Pension %iiﬂ;?;i:i:n Total Rate

Apprentice - ELECTRICIAN - Local 103

Effective Pate - 03/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemploymem Total Rate
i 40 $16.95 $13.00 7.81 $0.00 $37.76
2 40 $16.95 $13.00 7.81 $0.00 $37.76
3 43 $19.07 $13.00 10.26 50.00 $42.33
4 45 $19.07 $13.00 10.26 $0.00 $42.33
3 50 $21.19 $13.00 10.59 $0.00 $44.78
6 55 $23.30 $13.00 10.92 $0.00 $47.22
7 60 $25.42 $13.00 11.24 $0.00 $49.66
8 63 $27.54 $13.00 11.58 $0.00 $32.12
9 70 $29.66 f13.00 11.90 $0.00 $54.56
10 75 $31.78 $13.60 12.23 $o.00 §57.01

Effective Date - 09/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.12 $13.00 0.51 $0.00 $30.63
2 40 $17.12 $13.00 0.51 $0.00 $30.63
3 45 $19.26 $13.00 10.52 $0.00 $42.78
4 45 $19.26 $13.00 10.52 $0.00 $42.78
3 30 $21.41 $13.00 10.84 $0.00 $45.23
6 55 $23.55 $13.00 11.18 $0.00 $47.73
7 60 $25.69 $13.00 11.50 $0.00 $50.19
8 65 $27.83 $13.00 11.84 $0.00 $52.67
9 76 $29.97 $13.00 12.16 $0.00 $55.13
10 73 $32.11 f13.00 12,49 $0.00 £57.60

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "(otal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:r  08/27/2012

Wage Request Number: 23120827632

Page 13 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the TOANTE e ST
Massachusetts General Laws, Chapter 149, Sections 26 to 271

TIMOTHY P. MURRAY HEATHER E. ROWE
L1 Goversor Director

Awarding Authority: City of Quiney
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Chassification Effective Date  Base Wage Health  Pension Supplemental Total Rate
e et e e e Unemployment
Notes: :
App Prior 1/1/03; 30/35/40/45/30/55/65/70/75/80
:&pprmentlcne 1Sloumcv“nrkcr Ratior:gess 0
ELEVATOR CONSTRUCTOR 01/61/2012  $52.45  §$878  $6.96 0.00 $68.19

FLEVATOR CONSTRUCTORS LOCAL 4

Apprentice « ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 $26.23 $8.78 0.00 $0.60 $35.01
2 55 $28.85 $8.78 6.96 $0.00 $44.59
3 63 $34.09 $8.78 6.96 $6.00 fag.83
4 70 $36.72 $8.78 6.96 $6.00 $52.46
5 80 $41.96 $8.78 6.96 $6.00 $57.70
N)tes e e e e o oo et o e e e s e s i

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

‘Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2012  $3859  $878  $6.96 0.00 $54.33
LLEVATOR CONSTRUCTORS 1LOCAL o

This wage schedule must be posted by the contractor at the work site in accordance with M.G L. ch. 149, sec, 27, Failuve of the
employer to pay "prevailing wage rates,” which are the "toal rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation o inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 14 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVALL, PATRICK As determined by the Director under the provisions of the JOANREF, COLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H MEATHER £ ROWE
Lt Governor Director
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Deseription of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location; VARIQUS LOCATIONS
Classification Effective Date Base Wage [Health Pension S.upplemental Total Rate
i Unemployment

FENCE & GUARD RAIL ERECTOR 06/01/2012 $32.05 $7.10 $12.45 0.00 $51.60

FABORERS - ZONE |
12/01/2012 $32.55 $7.10 $12.45 0.00 $52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 §52.85
12/01/2013 $34.05 $7.10 $12.45 0.00 $53.60
06/01/2014 $3480  $7.10 $12.45 0.00 $54.35
12/01/2014 $35.55 £7.10 $12.45 0.00 £55.10
06/01/2015 53630 $7.10 $12.45 0.60 $55.85
12/01/2013 $37.05 $7.10 $12.43 0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 05012012 $37.90  $10.00  $12.40 0.00 $60.30
OFERATING ENGINEERS LOCAL 4

11/01/2012 $38.51 $10.00  $12.40 0.00 $60.91
05/01/2013 39.12 $10.00  $1240 0.00 $61.52
11172013 $39.88 $1000  §12.40 0.00 $62.28
05/61/2014 $406.65 $10.00  $12.40 0.00 $63.05
FIELD ENG.PARTY CHIEF-BLDG,SITE.HVY/HWY 05/01/2012 43929 $10.00  $12.40 0.00 $61.69
OPERATING ENGINEERS LOCAL 4
11/01/2012 $39.:m £10.00 81240 .00 $62.31
05/01/2013 $40.53 $10.00  §12.40 0.00 $62.93
11/01/2013 $41.30 $10.00 81240 G.00 $63.70
05/01/2014 $42.07 $10.00  HI2.40 0.00 $64.47
FIELD ENG.ROD PERSON-BLDG,SITE.HVY/HWY 05/01/2012 $21.07 $10.00  $12.40 0.00 $43.47
OPERATING ENGINEERS LOCAL 4
11/01/2012 $21.43 $10.00  $12.40 0.0 $43.83
0570172013 $21.79 $10.60  $1Z40 0.00 $44.19
1170172013 $22.25 $10.00 51240 0.00 $44.65
05/01/2014 $22.70 $10.00  $12.40 .00 $45.10

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
cmployer to pay "prevailing wage rates,” which are the "total rates" Hsted above, on public works prejects is a violation of M.G.L. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6%52. Emplovees not receiving such rates should report the
viglation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  (18/27/2012 Wage Request Number: 26120827-032 Page 15 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Birector under the provisions of the JOANNEF. GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 10 27H HEATHER E ROWE

L1 Governor Drector

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Descripiion of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Loecation: VARIOUS LOCATIONS

Classifieation Effective Date  Base Wage  Health Pension iii?;;:i:i:t Total Rate

FIRE ALARM INSTALLER 03/01/2012 $42.37  513.00  $13.87 0.00 $69.24

FHRCTRICIANS LocaL 163 (9/01/2012 $42.81  §13.00 $1413 0.60 $69.94
03/01/2013 $43.52  $13.00  $14.16 0.00 $70.68
09/01/2013 $4420  $13.00  $14.18 0.00 $71.38
(3/01/2014 $44.92  $13.00  $14.20 0.00 $72.12
09/01/2014 $45.60  $13.00  $14.22 0.00 $72.82
03/01/2015 $46.32  $13.00  $14.24 0.00 $73.56
09/01/2015 $47.27  $13.00  $14.27 0.00 $74.54
03/01/2016 $48.23  $13.00  $14.30 0.00 $75.53

For apprentice rates se¢ "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 03/01/2012  $31.78  $13.00  $12.23 0.00 $57.01

e FCOMMISSTONINGELECTRICIANS 09/012012  $3211  $13.00  $12.49 000 $57.60
03/01/2013 $32.64  $13.00  $12.31 0.00 $58.15
09/01/2013 $33.15  $13.00  $12.52 0.00 $58.67
03/01/2014  $33.69  $13.00  $12.54 0.00 $59.23
094012014 $3420  $13.00  $12.56 0.00 $59.76
03/01/2015 $34.74  $13.00  $12.57 0.00 $60.31
09/01/2015 $35.45  $13.00  $12.39 0.00 $61.04
03/01/2016  $36.17  $13.00  $12.62 0.00 $61.79

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) " 06/01/2612  $3345  $10.00 1265 0.00 $56.10

CPERATING ENGINEERS LOCAL 4 12/01/2012 $33.98 51000  $12.63 0.00 $56.63
06/01/2013 $34.63  $10.00  $12.65 0.00 $57.28
12/01/2013 $35.29  $10.00  $12.65 0.00 $57.94

For apprentice rates see "Apprentice« OPERATING ENGINEERS"

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving sueh rates should report the
viglation to the Fair Laber Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA (2108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 16 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL, PATRICK As determined by the Director under the provisions of the JO"N‘\IESE‘M‘;Q’,‘DS'TEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE

L. Governor Dircctor

Awarding Authority: City of Quincy
Contract Number: City/Town:  QUINCY
Deseription of Worlk: SIDEWALK REPAIRS 2612 PHASE 2 - The worl under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Lffective Date  Base Wage Health Pension Supplemental Total Rate
Unemployment

FLAGGER & SIGNALER 06/01/2012  $2050  $7.10 $1245 0.00 $40.05

LABORERS - ZONE |
12/01/2012 $20.50 3710 $12.45 0.06 $40.05
06/01/2013 $20.50 57.10 31245 0.00 $40.05
12/01/2013 $20.50 $7.10 $12.45 0.00 $40.05
06/01/2014 $20.50 $7.10 $12.45 0.00 $40.05
12/01/2014 $20.50 $7.10 $12.45 0.00 $40.05
06/01/2018 $20.50 $7.10 $12.45 0.00 $40.05
12/01/2015 $20.50 $7.10 $12.45 0.00 $40.05
06/01/2016 $20.50 $7.10 $12.45 0.00 $40.05
12/G1/2016 $20.50 §7.10 $12.45 0.00 $40.05

For apprentice rates see " Apprentice- LABORER”
FLOORCOVERER 03/61/2012 $37.20 $9.80  $16.61 0.00 $63.61

FLOORCOVERERS LOCAL 2168 ZONE !

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27, Faifure of the
employer to pay "prevailing wage rates,” which are the "total rates” Jisted above, on public werks projects is a violation of M.G.L. ch,
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952. Empioyees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Sireet, Boston, MA 02108; Tel:

Issue Drate:  (8/27/2012 Wage Request Number: 20120827-032 Page 17 o 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK i . ; i JOANNE F. GOLDSTEIN
reveoiie As determined by the Director under the provisions of the ooy
{IMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE

Lt. Govemor Dirgcior

Awarding Aathority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Werlc SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improventent of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Ctassification Effective Date  Base Wage Health  Pension Supplemental Tatal Rate
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone |
Effective Date - 03/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
50 ‘ $18.60 $9.80 1.79 $0.00 $30.19
2 55 $20.46 $9.80 1.79 $0.00 $32.05
3 60 $22.32 $9.80 11.24 $6.00 543.36
4 65 $24.18 $9.80 11.24 $0.00 $45.22
5 70 $26.04 $9.80 13.03 $0.00 §48.87
6 75 $27.50 $9.80 13.03 $0.00 $50.73
7 80 $29.76 $9.80 14.82 $0.00 $54.38
8 85 $31.62 $5.80 14.82 $0.00 $56.24
Notes: “ R
Steps are 750 hrs.

kpﬁrenglce to Journ evwo;ke; ﬁatlo 1:1

FORK LIFT/CHERRY PICKER 06/01/2012 $39.84 $10.00 $12.65 0.00 $62.49
OPERATING ENGINEERS LOCAL 4
12/01/2012 $46.46 $10.00 $12.65 0.00 $63.11
06/01/2013 $41.24 $10.00 1265 0.00 $63.89
12/01/2013 $42.02 $10.00 $12.65 0.00 $64.67

For apprentice rates see " Apprentice- OPERATING ENGINEERS”

GENERATOR/LIGHTING PLANT/HEATERS 06/01/2012 $28.09 $10.00  $12.65 .00 £50.74
OPERATING ENGINEERS LOCAL 4

12/01/2012 $28.54 $10.00  $12.65 (.60 $51.19
06/01/2013 $29.09 $10.00  §12.63 6.60 $51.74
12/01/2013 $28.64 $10.00  $12.63 0.00 $52.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ¢h. 149, sec. 27. Failure of the
employer te pay “prevailing wage rates,” which are the "fotal rates” listed above, on public works projects is & violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or af 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Streef, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 18 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEE COLLSTEIN
TIMOTEY P MURKAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
L. Governor Frecior
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Laocation: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension S,“ pplemental ‘Fotal Rate
Upemployment
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 0701/2012 §34.51 $7.80 $14.60 0.00 $56.91
SYSTEMS) )
GLAZIERS LOCAL 35 (ZONE 3) 01/61/2013 $35.51 $7.80 $14.60 0.00 $57.91

‘This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, se¢. 27, Failare of the
emplayer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ¢h.
149, sec. 27, Contractors with questions about the wage rates or classifications inciuded on the wage schedule hizve an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952. Employees not receiving sach rates sheuld report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel;

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 19 of 69



DEVAL L PATRICK
Gan

WWETROT

TIMOGTIHY P.MURRAY
L1, Governor

Awarding Authority:
Contract Number:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 271

City of Quincy

and for the safety of the pedestrian traffic.

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE F, GOLDSTEN

Secretary

HEATHER E. ROWE

Dirscior

Job Location: VARIOUS LOCATIONS
Classification Effective Pate Base Wage Iealth  Pension 3‘;‘:2;’:;’;:’;{ Total Rate

Apprentice - GLAZIER - Local 35 Zone 2

Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.26 $7.80 0.00 56.00 $25.06
2 55 $18.98 $7.80 3.25 50.00 $30.03
3 60 $20.71 £7.80 354 $0.00 $32.05
4 65 $22.43 $7.80 3.84 $0.00 $34.07
3 70 $24.16 §7.80 12.83 $6.00 $44.79
6 75 $25.88 $7.80 1313 36.00 $46.81
7 §0 $27.61 §$7.80 13.42 $6.60 $48.83
8 90 $31.06 $7.80 14.01 $6.60 $52.87
Effective Date - 01/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
] 30 $17.76 $7.80 0.00 $0.00 $25.56
2 55 $19.53 57.80 3.25 $6.00 $30.58
3 60 $21.31 $7.80 3.54 $06.00 $32.65
4 65 $23.08 §7.80 3.84 $6.00 $34.72
3 70 $24.86 $7.80 12.83 $6.00 $45.49
6 75 $26.63 $7.80 13.13 $6.00 $47.56
7 80 $2841 $7.80 13.42 $0.60 $49.63
8 90 $£31.96 $7.80 14.01 $0.00 $53.77

vaﬂtzs S - e e —

‘Apprentice to Journeyworker Ratio:1:1

Steps are 750 hrs.

This wage schedule must be posted by the contractor at the work site in accordance with MUG.L. ch. 149, sec, 27, Failure of the
employer to pay "prevaiing wage rates,” which are the "total rates” listed above, on public works projects is a violation of MLG.L. ch,
149, sec. 27, Centractors with questions about the wage rates or classifications inciuded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Divisien of the Office of the Attorney General, 100 Cambridge Street, Boston, MA. (2108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032
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DEVAL L. PATRICK

TIMOTITY P, MURRAY

Lt Govemor

Guvernor

Awarding Authority:

Contract Number:

Deseription of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

and for the safety of the pedestrian traffic.

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE F. GOLDSTEIN
Becretany

HEATHER E ROWE
Director

Job Loecation: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemployment

HOISTING ENGINEER/CRANES/GRADALLS 06/01/2012 $39.84  $10.00  §12.63 0.00 $62.49

OPERATING ENGINEERS LOCAL 4
12/01/2012 $40.46 $10.00 $12.65 0.00 $63.11
06/01/2013 $41.24 $10.00 $12.65 0.00 $63.89
12/01/2013 $42.02 $10.00 $12.65 0.00 $64.67

This wage schedule must be posted by the contractor atf the work site in accordance with ML.G.L. ch. 149, sec. 27. Failure of the
employer {0 pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications inciuded on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Bosten, MA 02108; Tel:

Essue Date:

08/27/2012

Wage Request Number: 20120827-032
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DEVAL

TIMOTHY P. MURRAY

%8

L. PATRICK

Govemor

Governor

Awarding Authority;

Contract Nu

mber:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Divector under the provisions of the
Massachusetis General Laws, Chapter 149, Seetions 26 to 27H

City of Quincy

City/Town:

QUINCY

JOANKE F. GOLDSTEIN
Becratary

HEATHER E. ROWE
Director

SIDEWALK REPAIRS 2012 PIHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

VARIOUS LOCATIONS
Effective Date  Base Wage  Health Pension ;?;[:1:::::::::; ¢ Total Rate

Apprentice - OPERATING ENGINEERS - Local 4

Effective Date - 06/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 55 $21.91 $10.00 0.00 $0.00 $31.91
2 60 $23.90 $10.00 12.65 $06.00 $46.55
3 63 $25.90 $10.00 12.65 $6.60 $48.55
4 70 $27.89 $10.00 12.65 $6.00 $30.54
5 75 $29.88 $10.00 12.65 $0.00 $52.53
6 80 $31.87 $10.00 12.65 §0.00 $54.52
7 85 $33.86 $10.00 12.65 $6.00 $56.51
8 90 $35.86 $10.00 12.65 $6.00 $38.51
Effective Date - 12/01/2012 Supslemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 33 $22.25 $10.00 .00 806.00 $32.25
2 60 $24.28 $10.00 12.65 $6.00 $46.93
3 65 $26.30 $10.00 12.65 $6.00 $48.95
4 70 $28.32 $10.00 12.65 $0.00 $50.97
5 75 $30.35 $10.00 12.65 $6.00 $53.00
6 80 $32.37 $10.00 12.65 $0.00 $55.02
7 83 $34.39 $10.00 1265 $6.00 $57.04
8 50 $36.41 $16.00 12.65 $0.00 £59.06

NORS I e e e - R

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "fotal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
ebligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees net receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atterney General, 100 Cambridge Strect, Boston, MA 02108; Tel:

Issue Date:

08/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK s H QK JOARNEF. .. EIN
Gaternar As determined by the Director under the provisions of the OARNEE. SOLDSTEL
A T 3 B 1
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H WEATHER 5. ROWE

Lt, Governor Direetor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic,

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health Pension  Supplemental Total Rate
Unemployment
HVAC (DUCTWORK) 08/01/2012 $41.10 $9.82 $18.24 2.08 $71.24
SHEETMETAL WORKERSLOCAL 17 -4
02/01/2013 $42.35 £9.82 $18.24 2.1 §72.52
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC(ELECTRICAL CONTROLS) 03/01/2012 $42.37  $13.00  $13.87 .00 $69.24
ELECTRICIANS LOCAL 103
09/01/2012 $42.81 $13.00 $14.13 0.00 $69.94
03/01/2013 $43.52 $13.00 $14.16 G.00 $70.68
09/01/2013 $44.20 $13.00 $14.18 ¢.00 $71.38
03/01/2014 $44.92 $13.00 $14.20 .00 $72.12
09/01/2014 $45.60 $13.00 $14.22 6,00 $72.82
03/01/2013 $46.32 $13.60 $14.24 6.00 $73.56
09/01/2015 $47.27 $13.00 $14.27 6.60 §74.54
03/01/2016 $48.23 $13.00 $14.30 6.00 $75.53

For appreatice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 08/01/2012  $41.10  $9.82  $18.24 2.08 $71.24
SHERTMETAL WORKERS LOCAL T7 - 4
02/01/2013 $42.35 §9.82 $18.24 211 $72.52
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 03/01/2012 $46.84 §8.75 $14.39 0.00 $69.58
PIPEFITTERS LOCAL 537

09/01/2012 84800  $8.75 $14.39 0.00 $71.23
03/01/2013 $£49.34 $8.735 $14.39 0.00 470 48
For apprentice rates see "Apprentice- PIPEFITTER & STEAMFITTER" or "PLUMBER & PIPEFITTER" or "PLUMBERS & GASFITTERS" ar "PLUMBER"
HVAC MECHANIC 03/01/2012 $46.84  $8.75 $14.39 0.00 $60.98
PIPEFITTERS LOCAL 537
09/01/2012 $48.09  $8.75 $14.39 0.00 $71.23
03/01/2013 $4934  $8.75 $14.39 0.00 §72.48

For apprentice rates see "Apprentice- PIPEFITTER & STEAMFITTER" or "PLUMBER & PIPEFTTTER" or "PLIUMBERS & GASFITTERS" ar "PLUMBER”

This wage schedule must be posted by the confractor at the work site in accordance with M.G L. ch, 149, sec, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atiorney General, 100 Cambridge Street, Boston, MA 0(2108; Tel:

Essue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 23 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNE F. GOLDSTEIN

VEITHT Secretary
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATIER E. ROWE
1t Govemer Drrgctor

Awarding Authorify: City of Quincy
Contract Number: City/Town:  QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate
Unemplovment

HYDRAULIC DRILLS 06/01/2012 $32.55  §7.10  BI245 0.00 $52.10

LABORERS - ZONE |
12/01/2012 $33.05 $7.10 $12.45 .00 $52.60
06/01/2013 $33.80 $7.10 $12.45 .00 $53.35
12/01/2613 $34.55 $7.10 $12.45 0.00 $54.10
06/01/2014 $35.30 §7.10 $12.45 0.00 $54.85
12/01/2014 $36.03 §7.10 $12.45 .60 $55.60
06/01/2013 $36.80 $7.19 $12.45 .00 $56.33
12/01/2013 $37.55 $7.10 $12.45 .00 $57.10
06/01/2016 $38.30 $7.10 $12.45 0.00 $57.85
12/01/2016 $39.30 $7.10 B12.45 0.00 $58.85

For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS) 09/01/2011 $40.66  $l1046  S11.20 0.00 $62.26

ASBESTOS WORKERS LOCAL 5 (BOSTON)
09/01/2012 §42.06 $10.40 $11.2¢ 0.00 563.66
09/01/2013 543,66 $10.40 31120 0.00 $65.26
09/01/2014 $45.66 $10.40 $11.20 0.00 $67.26

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ¢h. 149, sec, 27, Failure of the
emplover fo pay "prevailing wage rates,” which are the "total rates” fisted above, on pubiic works projects is a violation of M.G.L. ch.
149, see. 27. Coniractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation 1o inguire with DLS at www.mass.gov/dols or af 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Isswe Date:  08/27/2012 Wage Request Number: 20120827-032 Page 24 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

i Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN

Secretary

TIMOTEY . MURRAY Massachusetts Generaf Laws, Chapter 149, Sections 26 to 27H

Awarding Authority: City of Quincy
Contract Number: City/Town:  QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

HEATHERE. ROWE
Lt Governer Direcior

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage [Health  Pension iiizizzﬁ; Total Rate
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2011 Supptemental
Step  percent Appreniice Base Wage Health Pension Unemployment Total Rate
1 30 $20.33 $10.40 8.30 $0.00 $39.03
2 60 $24.40 $10.40 8.88 $0.00 $43.68
3 70 $28.46 $10.40 9.46 $0.00 $48.32
4 80 $32.53 $10.40 10.04 $0.00 $52.97
Effective Date - 09/31/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.03 $10.40 8.30 $0.00 $39.73
2 60 $25.24 $10.40 8.88 $0.00 $44.52
3 70 $29.44 $10.40 9.46 $0.00 $49.30
4 80 $33.65 $10.40 10.04 $06.00 $54.09
Steps are 1 year
Ap;;‘;nace e méyiwkern o T -
[RONWORKER/WELDER 04/02/2012 $37.99  §7.70  $18.35 0.00 $64.04
[RONTORRERS Loca 7 09/16/2012 $38.99 $7.70 $18.35 0.00 $65.04
03/16/2013 $40.24 $7.70 $18.35 0.00 $66.29

This wage schedule must be posted by the contractor st the work site in accordance with MLG.L., ch. 149, sec. 27. Failure of the

emplover 1o pay "prevailing wage rates,” which are the “total rates” listed above, on public works projects is a violation of M.G.L, ¢h,

149, see. 27. Contractors with guestions about the wage rates or classifications included or the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA. 02108; Tek:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032

Page 25 of 69



DEVAL L. PATRICK
Governor

TIMOTHY P. MIJRRAY
Ly, Gevernor

Awarding Authority:
Contract Number:

Bescription of Worlg

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 fo 27H

City of Quincy

City/Town:

QUINCY

¥ OANNESF, GOLDSTEIN

CCTCLETY

HEATHER E. ROWE
!

Drivector

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Lecation: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension ii?:if:l?ﬁ:;i]n ‘ Total Rate

Apprentice - IRONWORKER - Local 7 Boston

Effective Date -~ 04/02/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.79 $7.70 18.35 $0.006 $48.84
2 70 $26.59 $7.70 18.35 $0.00 $52.64
3 75 $28.49 §7.70 18.35 $0.00 $54.54
4 80 $30.39 $7.70 18.35 $0.00 $36.44
5 85 $32.29 $7.70 18.35 $0.60 $58.34
6 G0 $34.19 $7.70 18.35 $0.00 $60.24
Effective Date~  09/16/2012 Supplemeatal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.39 $7.70 18.35 $0.00 $49.44
2 70 $27.29 $7.70 18.35 £0.00 $53.34
3 735 §29.24 §7.70 1835 $0.00 $55.2¢
4 80 $£31.1% $7.76 18.35 $0.00 $57.24
3 85 £33.14 $7.7G 18.35 $0.00 $59.19
6 90 $35.09 $7.70 18.35 $0.00 $61.14

éﬁ'otcs: - o

This wage schedule must be posted by the contractoy at the work site in accordance with MG L. ch. 149, sec. 27, Failure of the

*#* Structural 1:6; Ornamental 1:4

employer to pay "prevailing wage rates," which are the "total rates" listed above, on public works projects is 2 violation of M.G.L. ¢h,

149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedunle have ap affirmative
obligation to inquire with DIS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF, GOLDSTEIN
TIVOTEY P MURRAY Massachusetts General Laws, Chapter 149, Scctions 26 te 2711 EATHER £ ROWE
L Governor HreGtaT
Awarding Authority: City of Quincy
Contract Number: Citv/Town:  QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalls

and for the safety of the pedestrian traffic.

Job Locatien: VARIOUS LOCATIONS

Classification Effective Date  Base Wage Health  Pension ;‘:}2:::)?:12 ¢ Total Rate

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2012 $32.05  §7.10  $1243 0.00 $51.60

LABORERS - 20NE L 12/0172012 $32.55  §7.10 81245 0.00 $52.10
06/01/2013 $33.30  $7.10  $12.45 0.00 $52.85
12/01/2013 $34.05  $7.10  $12.43 0.00 $53.60
06/01/2014 $34.80 $7.10  $12.45 0.00 $54.35
12/01/2014 $3555  $7.106  $1245 .00 $55.10
06/01/2015 $36.30  $7.10  $12.45 0.00 $55.85
12/01/2015% $37.05  $7.10  §1245 0.00 $56.60
06/01/2016 $37.80  $7.1¢  $1245 0.00 $57.35
12/01/2016  §3880  §7.10  $1245 0.00 $58.35

For apprentice rates see "Apprentice- [.ABORER"

LABORER 06/01/2012 $31.80  §7.10  $1245 .00 $51.35

EABCRERS - ZONES 12/61/2012 $32.30 8710 $1245 0.00 $51.85
06/01/2013 $33.05  $7.10  $12.43 0.00 $52.60
12/01/2013 $33.80  $7.10  $1245 0.00 $53.35
06/01/2014  $3455  §7.10 51245 0.00 $54.10
12/01/2014 $35.30 $7.10  $i245 0.00 $54.85
06/01/2015 $36.05  $7.10  $1245 0.00 $55.60
120172015 $36.80  $7.10  $1245 0.00 $56.35
06/01/2016  $37.55  $7.10  $12.45 0.00 $57.10
12/01/2016 $38.55  §7.10  $1245 0.00 $58.10

This wage schedoie must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Faiture of the
employer to pay “prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of MLG.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
viclation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA (02108; Tel;

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 27 of 69



DEVAL L. PATRICK

ot As determined by the Director under the provisions
TIMOTHY P MURRAY Massachusetis General Laws, Chapter 149, Sections 26 to 27H
L QVENI
Awarding Authority: City of Quincy

Contract Nu

Description of Work:

Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

of the

mber: City/Town:

and for the safety of the pedestrian fraffic.

QUINCY
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

JOANNE F. GOLDSTEIN

h&d;

Secretary

EATHER E. ROWE

‘Directar

Job Location: VARIOUS LOCATIONS
Classification Lffective Date Base Wage Health  Pension f}iigii?;’;ﬁlt Total Rate

Apprentice - LABORER - Zone 1

Effective Date - 06/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 60 $19.08 §7.10 12.45 $0.00 $38.03
2 70 $22.26 $7.10 12.45 $0.00 $41.81
3 80 $25.44 $7.10 12.45 $0.00 $44.99
4 90 $28.62 $£7.10 1245 $0.00 $48.17
Effective Date - 12/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 G0 $19.38 $7.10 12.43 $0.00 $38.93
2 0 $22.61 $7.10 i245 $0.00 $42.16
3 G $25.84 $7.16 1245 $0.00 $45.39
4 S0 §29.07 §7.10 12.45 $0.00 $48.62

:‘ﬁﬁte; o s o e e i . o

Apprentice to Journcyworker Ratio: 15

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www,mass.gov/dols or at 617-626-6932. Employees not recciving such rates should report the

violation to the Fair Labor Division of tie Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date;

08/27/2012 Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L, PATRICK As determined by the Director under the provisions of the FOANRNEF, GOLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H BEATARR ¥ ROWE
QVETTIOT Jiowiog
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this coniract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification Effective Date  Base Wage Health Pension fiitﬁ;ﬁ:ﬁi;t Total Rate

LABORER: CARPENTER TENDER 06/01/2012 $3:1.80  §7.10  $1245 .00 §51.35

FABORERS - 20881 12/01/2012 $£32.30 §7.10 $12.45 0.00 $51.85
06/01/2013 $33.05 $7.10 $12.45 0.00 $52.60
12/01/2013 $33.80 $7.10 $12.45 0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 0.00 $34.85
06/01/2015 $36.05 $7.10 $12.45 0.00 $55.60
12/01/2015 $36.80 $7.16 $12.45 0.00 $356.35
06/01/2016 $37.55 $7.10 $12.45 0.00 $57.10
12/01/2016 $38.55 $7.10 §12.45 0.00 $38.10

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 06/01/2012 $31.80 $7.10 $12.45 0.00 §51.33
LABORERS - ZONE 1

12/01/2012 $32.30 $7.10 $12.45 .00 $51.85
06/01/2013 $33.05 $7.10 $12.45 0.00 $52.60
12/G1/2013 $33.80 §7.10 $12.45 0.00 $33.35
06/01/2014 $34.55 $7.10 $12.45 0.00 $54.10
12/01/2014 $35.30 $7.10 $1245 0.00 $54.85
06/01/2015 $36.035 $7.10 $12.45 0.00 $55.60
12/01/2015 $36.80 $7.10 51243 0.00 $56.35
06/01/2016 $37.55 $7.10 512,45 0.00 $57.10
12/(1/2016 $38.55 $7.10 512,45 0.00 $38.10

For apprentice rates see " Apprentice- LABORFR"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 120012011 $31.80  $7.10  $12.45 0.00 $5135
LABORERS - ZONE }

For apprentice rates see "Apprentice- LABORER”

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public woerks projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Strect, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT GF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK ; ; ireotor IS JOANNE F. GOLDSTEIN
o As determined by the Director under the provisions of the v
o "t x 3 E
TIMOTHY P MURRAY Massachusetts Generad Laws, Chapter 149, Sections 26 to 27H HEATHER & ROWE

Lt Governor Direcler

Awarding Authority: City of Quincy
Contract Numbes: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedesirian traffic.

Job Location: VARIOUS LOCATIONS

Classification Effective Date  Base Wage  Health Pension iiiziﬁiﬁi;t Total Rate

LABORER: MASON TENDER 06/01/2012 $32.05 $7.10 $12.45 0.00 $51.60

LABORERS - 20RE 4 1240172012 $3255  §7.10 51245 0.00 $52,10
06/01/2013 $3330  §.10 81245 0.00 $52.85
120172013 $34.05  §7.10  $i245 0.00 $53.60
060172014 53480  §7.10  $i245 0.00 $54.35
12/01/2014 $3555  §7.10  $1245 0.00 $35.10
06/01/2015 $3630  §7.10  $1245 0.90 $35.85
12/01/2015 $37.05  $7.10 1245 0.00 $56.60
06/01/2016 $37.80  §7.10 31245 0.00 $57.35
1240172016 $3880  §7.10  $1245 0.00 $358.35

For apprentice rates see "Apprentice- LABORER”

LABORER: MULTE-TRADE TENDER 06/01/2012 $31.80 §7.10 $12.45 0.00 $51.35
LABORERS - ZONE 1

12/01/2012 $32.30 $7.10 $12.45 0.00 $51.85
06/01/2013 $33.05 $7.10 $12.43 0.00 $52.60
12/01/2013 $33.80 $7.10 $12.45 0.00 $53.35
06/01/2014 $34.53 $7.10 $12.45 0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 0.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 0.00 $55.60
12/01/2013 $36.80 §7.10 $12.45 0.00 $56.35
06/01/2016 §37.55 $7.10 $12.45 0.00 £57.10
12/01/2016 $38.53 $7.10 $§12.43 0.00 $58.10

For apprentice rates sec "Apprentice- LABORER"

This wage schedule must be posted by the contractor at the work site in accordance with M.G L. ch, 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates"” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation fo inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Eaber Division of the Office of the Attorncy General, 106 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 36 of 69



e
BEVAL L PATRICK

Prevailing Wage Rates

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

LL IA As determined by the Directer under the provisions of the

TIMOTHY P. MURRAY

Li Governor

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTEIN
Secrctary

BEATHER E. ROWE

Director

Awarding Authority: Cigy of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic,
Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension Supplemental Tetal Rate
Un¢mployment
LABORER: TREE REMOVER 06/01/2012 $31.80  $7.10  $1245 0.00 $51.35
LABORERS - ZONE I <
12/01/2012 $£32.30 $7.10 $12.45 (.00 $551.85
06/01/2015 $33.05 $7.10 $12.45 0.00 $£32.00
12/01/2013 $33.80 $7.10 $12.45 0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 0.00 $54.85
06/01/2015 $36.03 $7.10 B12.45 0.00 $35.60
120172015 $36.80 $7.1¢ $12.45 6.06 $56.35
06/01/2016 $37.55 $7.10 $12.45 0.00 $37.10
12/61/2016 $38.55 $7.10 $12.45 0.00 $38.10
This classification applies to the wholesale removal
of standing trees including alt associated trimming of branches and linbs, and applies to the removal of branches at locations not on or around utility lines. For
apprentice rates see "Apprentice- LABQRER"
LASER BEAM OPERATOR 06/01/2012  $32.05  $7.10 81245 0.00 $51.60
LABORERS - ZONE } R
F2/08/2012 $32.33 $7.16 $12.45 0.00 $52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 $52.85
12/01/2013 $34.05 $7.10 $12.45 0.00 $53.60
06/01/2014 $34.80 57.16 $12.45 0.00 $54.35
12/61/2014 $35.55 $7.10 $12.45 0.00 £55.10
06/01/20135 $36.30 $7.10 $12.45 0.00 $55.85
12/01/2013 $37.05 $7.10 $12.45 0.00 $36.60
06/01/2016 $37.80 $7.10 $12.45 0.00 $57.35
12/61/2016 $38.80 $7.10 $12.45 0.00 $58.35

For apprentice tates see "Apprentice- LABORER"

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
empleyer to pay "prevailing wage rates," which are the "fotal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Centractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the

violation te the Fair Labor Division of the Office of the Attorney General, 180 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032
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DEVAL L. PATRICK
Liovernor

TIMOTIY P. MURRAY

b

Governor

Awarding Authority:

Contract Nu

mber:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

City/Town:

QUINCY

I OANNESIF. GOLDSTEIN

CCIELHY

HEATHER E. ROWE
Director

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification Effective Date  Base Wage  Health Pension

MARBLE & TILE FINISHERS 08/01/2012 $36.20 $10.18  $16.04 0.00

BRICKLAYERS LOCAL 3 - MARBLE & TILE 02/01/2013 $3 6.67 $10.18 $16.04 0.00
08/01/2013 $37.3% $10.18  $16.11 0.00
02/01/2014 $37.83 $10.18  $16.11 0.00
08/01/2014 $38.34  $10.38 SI16.18 .00
02/61/2015 $38.99 %1008 $16.8 8.00
08/01/2015 $39.70  $10.18  $16.25 .00
02/01/2016 $40.15 $16.18  $16.25 .00
08/01/2016 $40.85 $10.18 51633 £.00
02/01/2017 $41.31 $10.18  $16.33 0.00

This wage schedule must be posted by the contractor at the worlc site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
employer te pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.1.. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gev/dels or at 617-626-6952, Employees not receiving sach rates should yeport the

violation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 021068; Tel:

Issug Dage:

08/27/2012

Wage Request Number: 20120827-032

Supplemental Total Rate
Unemployment

$62.42
$62.89
$63.67
$64.12
$64.90
$65.35
$66.13
$66.58
$67.36
$67.82
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DEVAL L. PATRICK
Governor

TIMOTHY P. MURRAY

Lt Governor

Awarding Authority:

Contract Number:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

City/Town:

QUINCY

JOANNE F. GOLDSTERN
Secretary

HEATHER E. ROWE

Director

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract congists of improvement of the sidewalks

and for the safety of the pedestrian fraffic.

VARIOUS LOCATIONS
Effective Date  Base Wage Heslth Pension ziifi‘:]zili]m Total Rate
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 08/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.1¢ $10.18 16.04 $0.00 $44.32
2 60 $21.72 B10.18 16.04 $0.00 $47.94
3 70 $25.34 $10.18 16.04 $0.00 $51.56
4 30 $28.96 $10.18 16.04 $0.00 £55.18
5 90 $32.58 $10.18 16.04 $0.00 $58.80
Effective Date - 02/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $18.34 $10.18 16.04 $0.00 $44.56
2 60 $22.00 $10.18 16.04 $0.00 $48.22
3 70 $25.67 $1¢.18 16.04 £0.00 $51.89
4 30 $29.34 $16.18 16.04 $0.00 $55.56
5 90 $33.00 $10.18 16.04 $0.00 $56.22
1:‘,193 m e - - o e . - - SR
Steps are 800 hirs.

Apprentice to Journeyworker Ratio:1:3

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27. Failure of the
empioyer to pay "prevailing wage rates,” which are the "{otal rates” listed above, on public works projects is a violation of ML.G.L. ch,
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation fo inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
viclation to the Fair Labor Divisien of the Office of the Attorney General, 100 Cambridge Sireet, Boston, MA 02108; Tel:

Issue Date:

08/27/2012

Wage Request Number: 20120827-032

Page 33 of 69



DEVAL

L. PATRICK

Giavermor

TIMOTHY P. MURRAY
L1, Govemner

Awarding Authority:

Contract Number:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27TH

City of Quincy

City/Town:

QUINCY

JOANNE F. GOLDSTEIN

Secretary

HEATHER E. RCWE

Director

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health Pension S}i pplemental Total Rate
" Unempiovment

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 08/01/2012 $47.45  $10.18  $17.25 0.00 $74.88

BRICKLAYERS LOCAL 3 - MARBLE & TILE
02/01/2013 $48.03 $10.18 $17.25 0.00 $75.46
08/01/2013 $48.93 $10.18 $17.32 0.00 $76.43
02/01/2014 $49.49 $10.18 $17.32 0.00 $76.99
08/01/2014 $30.39 $10.18 §17.39 0.00 §77.96
02/01/2015 $50.95 $10.18 $17.39 0.00 $78.52
08/01/2013 $51.85 $10.18 $17.46 0.00 $79.49
02/01/2016 $52.42 $10.18 $17.46 0.06 $80.06
08/01/2016 $53.32 $10.18 $17.54 0.00 $81.04
02/01/2017 $53.89 $10.18 §17.54 0.00 $81.61

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the
employer to pay ""prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of MLG.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6932. Employees not receiving such rates shouid report the

violation to the Fair Labor Bivision of the Office of the Attorney Gereral, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:

08/27/2012

Wage Request Number: 20120827-032

Page 34 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK Ag determined by the Director under the provisions of the JOANNEZT GOLDSTEIN
TIMOTEY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H

HEATHER E. ROWE

Li. Governor Dirzctor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PRASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification Hffective Date Base Wage Health  Pension Supplemental Total Rate
nemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Tffective Date - 08/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 30 $23.73 $10.18 17.23 $0.00 $51.16
2 60 $28.47 $10.18 17.25 $0.00 $55.90
3 70 $33.22 $10.18 17.25 $0.00 $60.65
4 80 $37.96 $10.18 17.25 $0.00 $65.39
5 90 $42.71 $10.18 17.23 £0.00 $70.14

Effective Date - (2/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.02 §10.18 17.25 $0.00 $51.45
2 60 $28.82 $10.18 17.25 $o.00 $36.25
3 70 $33.62 $10.18 17.25 $0.00 $61.05
4 80 $38.42 $10.18 17.23 $0.00 $63.85
3 ¢ $43.23 $10.18 17.25 $0.00 $70.66
i\mes i i oot oo o 2o - s o v s s i oo o o e

Apprentice to Journeyworker Ratio:1:3

MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2012  $39.47

$10.00 §12,65 0.00 $£62.12
OPERATING ENGINEERS LOCAL 4
12/01/2012 $40.09 $10.00 51265 0.00 $62.74
06/01/2013 $40.86 $10.00  $12.65 0.00 $63.51
12/01/2013 F41.04 $10.60  $12.65 0.00 564.29

For apprentics rates sec "Apprentice- OPERATING ENGINEERS”

This wage schedule must be pested by the contractor at the work site in nccordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violafion of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rafes or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the OQffice of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 35 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALL. PATRICK As determined by the Director under the provisions of the IOANNET. GOLDSTEIN

Governor Scorotary
A o 4 3 [
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER T ROWE
A Goveraor TG0

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 ~ The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Loeation: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health Pension ?;it:;;:;i; Total Rate
MECHANICS MAINTENANCE 046/01/2012 $39.47  $10.00  $12.65 0.00 $62.12
OPERATING ENGINEERS LOCAL # 12/012012 $40.09 $10.00 $12.65 0.00 $62.74
06/01/2013 $40.86  $10.00  $12.65 £.00 $63.51
12/01/2013 $41.64  $10.00  $12.65 0.00 $64.29
Fer apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 04/01/2011 $33.57 $8.67 $15.61 0.00 $57.85
MILLWRIGHTS LOCAL 1121 - Zone }
Apprentice - MILLWRIGHT - Local 112] Zone |
Effective Date - 04/01/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.79 $8.67 11.64 $0.00 $37.10
2 55 $18.46 $8.67 11.64 $0.00 $38.77
3 60 $20.14 $8.67 13.23 $0.00 $42.04
4 65 $21.82 $8.67 13.23 $0.00 $43.72
3 70 $23.50 $8.67 14.02 $0.00 $46.19
6 75 $25.18 $8.67 14.02 $0.00 $47.87
7 80 $26.86 $8.67 14.82 $0.00 $50.35
8 85 $28.53 $8.67 14.82 $0.00 §52.62

Apprenﬁgé tc;“.lc:ﬁi'né;\‘;vg;ﬁer iiatm 15

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is 2 violation of M.G.L. ch.
149, sec. 27. Centractors with questions abont the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dels or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atiorney General, 100 Cambridge Street, Beston, MA (2168; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 36 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVALI PATRICK. As determined by the Director under the provisions of the JOANNEF. GOLDSTEIN
TIMOTHY P, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B ROWE

Lt Govemer Thrector

Awarding Authority: City of Quincy
Coniract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification Effective Date  Base Wage  Health Pension f;:xi:ﬂ::;z;t Total Rate

MORTAR MIXER 06/01/2012 $32.05 $7.10 $12.45 0.00 $51.60

PABORERS - 2ONE 1 12/01/2012 $32.33 $7.10 $12.45 (.00 $32.10
06/01/2013 $33.30 $7.10 $12.45 £.00 $32.85
12/04/2013 $34.05 $7.10 $12.45 6.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 0.00 $54.33
12/01/2014 $35.55 $7.10 $12.45 0.00 $35.10
06/01/2015 $3630 §7.10 $12.45 0.00 $55.85
12/01/2615 $37.05 $7.10 $12.45 0.00 $36.60
06/01/2016 $37.80 $7.10 $12.45 0.00 §57.35
12/01/2016 $38.80 $7.10 $12.45 0.00 $58.35

For apprentice rates sec "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2012 $21.31 $10.00 $12.65 0.00 $43.96
OFPERATING ENGINEERS LOCAL 4

12/01/2012 $21.63 $10.00  §12.65 0.00 $44.30
06/01/2013 $22.07 $10.00  §12.65 0.00 $44.72
12/01/2013 $22.49 $10.00  $12.65 0.00 $45.14

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS) 06/01/2012 $24.60 $10.00  $12.65 0.00 $47.25
OPERATING ENGINEERS LOCAL 4

12/01/2012 $24.99 $10.00  $12.63 0.00 $47.64
06/411/2013 825.47 $10.00  $12.65 0.00 $48.12
12/01/2013 $25.96 $10.00 81265 0.66 $48.61

For apprentice rafes see "Apprentice- OPERATING ENGINEERS”

OTHER POWER DRIVEN EQUIPMENT - CLASS il 06/01/2012 $39.47 $10.00  $12.65 0.00 $62.12
OPERATING ENGINEERS LOCAL 4

12/01/2012 $40.09 $10.00 §12.65 (.00 $62.74
06/01/2013 $40.86 £10.00 $12.65 0.00 $63.51
12/01/2013 $41.64 $10.00 812.65 0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS"”
PAINTER (BRIDGES/TANKS) 07/01/2012  $44.51 $7.80 81510 0.00 $67.41
PAINTERS LOCAL 35 - ZONE 2
01/01/2013 $45.01 $7.80 515.60 0.00 $68.41

This wage schedule must be posied by the contractor at the work site in accordance with M.G.L. ch, 149, sec. 27, Fatlure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage scheduoie have an affirmative
obligation fo inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 1 Cambridge Street, Boston, MA 02168; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 37 of 69



DEVA% L PATRICK

OVErner

TIMOTHY P MURRAY
Lt Governor

Awarding Authority;
Contraci Number:

Bescription of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKIFORCE DEVELOPMENT
DBEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under fhe provisions of the

Massachusetts General Laws, Chapter 149, Sectiens 26 t0 27H

City of Quincy

City/Town:

QUINCY

JOANNE F. GOLDSTEIN

Secrelary

HEATHER E. ROWE

Director

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension :iiﬁ;ﬁii:zlnt Total Rate

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.26 $7.80 0.60 $0.00 $30.06
2 55 $24.48 $7.80 3.38 $0.00 $35.66
3 60 $26.71 $7.80 3.69 $0.60 $38.20
4 65 $28.93 57.80 4.00 $0.00 $40.73
5 70 $31.16 $7.80 13.26 $0.00 $s52.22
6 75 $33.38 $7.80 13.536 $0.00 $54.74
7 80 $35.61 $7.80 13.87 $0.00 $57.28
8 90 $40.06 $7.80 14.49 $0.00 $62.35
Effective Date - 01/01/2013 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $7.80 0.00 $0.00 $30.31
2 35 $24.76 $7.80 3.52 $0.00 $36.08
3 60 $27.01 $7.80 3.84 $0.00 $38.65
4 65 $29.26 $7.80 4.16 $0.00 $41.22
5 70 $31.51 $7.80 13.68 $0.00 $52.99
6 73 $33.76 $7.80 14.06 $0.00 $55.56
7 80 $36.01 $7.80 14.32 $0.06 $38.13
8 90 $40.51 %7.80 14.96 $0.00 $63.27

Notes: ) -

Steps are 750 hrs,
"Apprentice to N T

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
empioyer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is 2 violatien of M.G.L. ¢h.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage scheduie have an affirmative
obligation to inquire with DLS at www.mass.gov/dofs or at 617-626-6952, Empioyces not receiving such rates sheuld report the
viclation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK

LLPA As determined by the Directer under the provisions of the JOANNE oy TEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER F ROWE
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health Pension "Pplemental Total Rate
Unemployment "
PAINTER (SPRAY OR SANDBLAST, NEW) * 07/01/2012  $3541  $780  $15.10 £.00 $58.31
* 11 30% or more of surfaces to be painted are new construction,
Ny 15. e
NEW paint rate shall be used. PAINTERS LOCAL 35 - ZONE 2 0170172013 §33.91 $7.80 $15.60 0.00 $59.31

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule Bave an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates shouid report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA (62108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827032 Page 39 of 69



DEVAL
Gi

TIMOTHY P. MURRAY
Ly G

Awarding Authority:

L. PATRICK
oveInot

OV CIor

Contract Numbes:

Description of Work:

Job Location:

Classification

THE COMMONWEALTII OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Dircetor under the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

City/Town:

QUINCY

JOANNE F. GOLDSTEIN
Secretary

HEATHER E. ROWE
Drirector

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this coniract consists of improvement of the sidewalks

and for the safety of the pedestrian fraffic.

VARIOUS LOCATIONS
Effective Date  Base Wage  Health Pension 3122:?:;‘:;1; Total Rate

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Effective Date - 07/01/2012 Supplemental

Step  percent Apprentice Base Wage Heaith Pension Unemployment Total Rate
1 50 517.71 $£7.80 0.00 $0.00 $25.51
2 33 $16.48 $7.80 3.38 $0.00 $30.66
3 60 $21.25 $7.80 3.69 $0.00 $32.74
4 65 $23.02 $7.80 4,00 $0.00 $34.82
5 70 $24.79 £7.80 1326 $0.00 $45.85
6 75 $26.56 $7.80 13.36 $0.00 $47.92
7 80 528.33 $7.80 13.87 $6.00 $56.00
& 90 $31.87 $7.80 14.4% $0.00 $54.16
Effective Date~  01/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.96 $7.80 0.0¢ $0.00 $25.76
2 53 $19.75 $7.80 352 $0.00 $31.07
3 60 $21.55 $7.80 3.84 $0.00 $33.19
4 635 $23.34 $7.80 4.16 $0.00 $£35.30
5 70 $25.14 $7.80 13.68 $0.00 $46.62
6 75 $26.93 $7.80 14.00 $0.00 $48.73
7 80 $28.73 $7.80 14.32 £0.00 $50.85
8 90 $32.32 $7.80 14.96 $0.00 $55.08

m;;e; e . e e S

“Apprentice 1o Jo i - h

This wage schedule must be posted by the contractor at the work site in aceordance with M.G.L. ch. 149, see. 27. Failure of the
employer ¢ pay "prevailing wage rates,” which are the "'total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27. Conmtractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
viglation to the Fair Laber Divisionr of the Office of the Attorney General, 100 Cambridge Street, Boston, MA (2108; Tel:

Essue Date:

08/2°1/2012

Wage Request Number: 20120827-032

Page 40 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK

L DAl As determined by the Director under the pravisions of the JOANNEF. g%nsmw
TIMOTHY I MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27

HEATHER E. ROWE
L1 Governor Director

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARJOUS LOCATIONS
Classification Effeetive Date Base Wage  Health Pension S‘uppiemental Total Rate
Unemployment
PAINTER (SPRAY OR SANDBLAST, REPAINT) 0710172012 $33.47 $7.80 $15.10 0.00 $56.37
FAINTERS LOCAL 35 - ZONE 2 -
01/01/20613 $33.97 57.80 $15.60 0.06 $37.37

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L., ¢h. 149, sec. 27, Failure of the
employer te pay "prevailing wage rates,” which are the "total rates"” listed above, on public works projects is a violation of M.G.L. ch.
149, see. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Esswe Date:  08/27/2012 Wage Request Number: 20120827-032 Page 41 of 69



DEVAL

L PATRICK
rvesTiar

TIMOTHY P MURRAY
L Gevernor

Awarding Authority:

Contract Nu

mber:

DBescripiion of Work:

Job Location:

Classification

Apprentice -

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the JOANNESI;éEgEY;DS’FﬁTN

Massachusetts General Laws, Chapter 149, Sections 26 to 27TH HEATHER & ROWE
recior

City of Quincy
City/Town: QUINCY

SIDEWALK REPAIRS 2612 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.

VARICUS LOCATIONS

Supplemental “Fotal Rate

Effective Date  Base Wage Health Pension :
Unemployment

PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date - 07/61/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.74 $7.80 0.00 $0.00 $24.54
2 53 $18.41 $7.80 3.38 $0.00 $29.59
3 60 $20.08 $7.80 3.69 $0.00 $31.57
4 65 $21.76 $7.80 4.00 $0.00 $33.56
5 70 §23.43 $7.80 13.26 $0.00 $44.49
6 75 $25.10 $7.80 13.56 $0.00 $46.46
7 80 $26.78 $7.80 13.87 $0.00 $48.45
8 90 $30.12 $7.80 14.49 $0.00 $52.41

Effective Date -« 08/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $16.99 $7.80 0.00 $0.00 52479
2 55 $18.68 $7.80 3.52 $6.00 £30.00
3 60 $20.38 $7.80 3.84 $0.00 $32.02
4 65 $22.08 $7.80 - 416 $0.00 $34.04
5 70 $23.78 $7.80 13.68 $0.00 $45.26
6 75 $25.48 $7.80 14.00 $0.00 $47.28
7 80 $27.18 $7.80 14.32 $0.00 $49.30
8 90 $30.57 $7.80 14,96 $0.00 $53.33
NOtes e e . i e e R

Apprentice fo Journeyworker Ratio:1:1

This wage scheduie must be posted by the contracter at the work site in accordance with M.G.L. ¢h. 149, sec. 27, Failure of the
employer te pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec, 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
ebligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
viskation 1o the Fair Labor Division of the Office of the Atiorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:

08/27/2012

Wage Reguest Number: 20120827-032 Page 42 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL I PATRICK As determined by the Director under the proevisions of the TOANNE F. GOLDSTEIN

HiveTnor Secretary
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 2711 HEATHER £, ROVE
L4, Govemor Dircctar

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Descripiion of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification Effective Date Base Wage Health  Pension ?‘; Izﬂ:;‘;iﬁit Total Rate

PAINTER (TRAFFIC MARKINGS) 06/91/2012 $31.80  $7.10 $12.45 0.00 $51.35

FARORERS - 20NE ] 12/01/2012 $32.30 $7.10 $12.45 0.00 $31.85
06/01/2013 $33.08 $7.10 $12.45 0.06 $32.60
12/01/2013 $33.80 $7.10 $12.45 0.00 $33.35
06/01/2014 $34.35 $7.10 $12.45 0.00 $34.10
12/0172014 §35.30 $7.10 $12.45 0.00 $354.85
06/01/2013 $36.03 $7.10 $12.45 0.00 $55.60
12/G1/2015 $36.80 §7.10 $12.45 0.00 $56.33
06/6G1/2016 $37.55 §7.10 51245 0.00 $57.10
12/61/2016 £38.53 $7.10 $12.45 0.00 $38.10

PAINTER/ TAPER (BRUSH, NEW) * 07/01/2012 $34.01 $7.80  $is.10 0.00 $56.91

* If 30% or more of surfaces o be painted are new construction, 01/01/2013 $34.51 $7.80 $15.60 0.00 $57.01

NEW paint rate shatl be used.PAINTERS LOCAL 35 - ZONE 2

This wage schedule must be posted by the contractor at the work sife in 2ccordance with M.G.L. ch, 149, sec, 27. Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works projects is a violation of MLG.L, ck.
149, sec. 27. Contractors with guestions about the wage rates or classifications inciuded on the wage schedule have an affirmative
obligation fo inquire with DLS a1 www.mass.gov/dels or at 617-626-6952, Employees not receiving such rates should report the
violation te the Fair Laber Division of the Office of the Attorney General, 100 Cambridge Strect, Boston, MA 02168; Tel:

Issue Date:  08/27/2012 Wage Reguest Number: 20120827-032 Page 43 of 6%



DE\J’A}Ei L PATRICK

OVETIOT

TIMOTHY P MURRAY

Lt

Govemor

Awarding Authority:

Contract Nu

mber:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the previsions of the FOANNE F. GOLDSTEIN

ccretary
Massachusetts General Laws, Chapter 149, Sections 26 to 2711 HEATHER £ ROWE
Trecior

City of Quincy
City/Town: QUINCY

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic,

VARIOUS LOCATIONS

Supplemental Total Rate

Effective Date  Base Wage  Health Pension .
Unemplovment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date -  07/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.01 $7.80 0.00 $0.00 $24.81
2 55 $18.71 £7.80 3.38 $0.00 $29.89
3 60 $20.41 $7.80 3.69 $0.00 $31.90
4 65 $22.11 $7.80 4.006 $0.00 $33.91
5 70 $23.81 $7.80 13.26 $0.00 $44.87
6 75 $25.51 $7.80 13.56 $0.00 $46.87
7 80 $27.21 $7.80 13.87 $0.00 $48.88
8 90 $30.61 $7.80 14.49 $0.00 $52.90

LEAfective Date - 01/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unenployment Total Rate
! 50 $17.26 $7.80 0.00 $0.00 $25.06
2 55 $18.98 $7.80 3.52 $0.00 $30.30
3 60 £20.71 $7.80 384 $0.00 $32.35
4 63 $22.43 £7.80 4.16 $0.00 $34.39
5 70 $24.16 $7.80 13.68 $0.00 $45.64
6 73 $25.88 $7.80 14.00 $0.00 $47.68
7 80 $27.61 $7.80 14.32 $0.00 $49.73
8 90 $31.06 $7.80 14.96 $0.00 $53.82
NOtes e e e v e et o e s e st e e s
Steps are 750 hrs.

Ap%)rcntéce - journeyworke";nﬁat;u}1 s s i svines e

This wage schedule must be posted by the contractor at the work site in aceordance with MG L, ch. 149, sec. 27. Failure of the
employer to pay "prevaifing wage rates," which are the "total rates” listed above, on public works projects is a viclation of MLG.L, ch,
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:

08/27/2012

Wage Request Number: 20120827-032 Page 44 of 69



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK

LL PA As determined by the Director under the provisions of the JOANNE F. GOLDSTEIN
k) . o ) H
TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H

HEATHER E ROWE

Lt. Governor Dirccior

Awarding Authority: City of Quincy
Coniract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The wark under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health Pension Supplemental Total Rate
Unemployment
PAINTER / TAPER {BRUSH, REPAINT) 07/01/2012 $32.07  $7.80  $15.10 0.00 $54.97
PAINTERS LOCAL 35 - ZONE 2
01/01/2013 $32.57 $7.80 $15.60 0.00 $55.97

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L, ch, 149, sec. 27, Fatlure of the
employer te pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ¢h.
149, see. 27, Contractors with questions about the wage rates or classifications inciuded on the wage schedule bave an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Empioyees nof receiving such rates should report the
viokation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Bate:  08/27/2012 Wage Request Number: 20120827-032 Page 45 of 69



DEVAIé L. PATRICK

OVEIor

TIMOTHY P. MURRAY
Lt Governior

Awarding Authority:
Contract Number:

Description of Work:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director uander the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

City/Town:

JOANNE F. GOLDSTEIN

Secrelany

HEATHER E ROWE

QUINCY

Director

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health Pension ISJ‘:;E:}?;;[:};IM Total Rate
Apprentice - FPAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - (7/01/2012 Suppiemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 30 $16.04 $7.80 0.00 $0.00 $23.84
2 55 $17.64 $7.80 3.38 $0.00 $28.82
3 60 $19.24 $7.80 3.69 $0.00 $30.73
4 65 $20.85 $7.80 4.00 $0.00 $32.65
3 70 $22.45 $7.80 13.26 $0.00 $43.51
o 75 $24.65 $7.80 13.56 $0.00 $45.41
7 80 $25.66 $7.80 13.87 $0.00 $47.33
8 90 §28.86 $7.80 1449 $0.00 §51.15
Effective Date -  G1/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
I 50 $16.29 $7.80 (.00 $0.00 $24.09
2 55 $17.91 $7.80 3.52 $0.00 $29.23
3 60 $19.54 $7.80 3.84 $0.00 $31.18
4 a3 $21.17 $7.80 4.16 $0.00 $33.13
5 70 $22.86 $7.80 13.68 $0.00 $44.28
6 75 $24.43 $7.80 14.00 $0.00 $46.23
7 80 $26.06 $7.80 14.32 $0.00 $48.18
8 90 $29.31 $7.80 14.96 $0.00 $52.07
Nme& e e e - " S,

Apprcnt:ce to Jourmvworker Ratio:1:1

Steps are 750 brs.

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates," which are the "{otal rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Comtractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees nof receiving such rates should report the
viokation to the Fair Labor Division of the Office of the Atterney General, 100 Cambridge Street, Boston, MA (02108; Tel:

Tssue Date:  08/27/2012

Wage Request Number: 20120827-032

Page 46 of 69



DEVAL L. PATRICK
Gevernor

TIMOTHY P. MURRAY

LA Governor

Awarding Authority:

Contract Number:

Description of Work:

Job Location:

THE COMMONWEAILTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

and for the safety of the pedestrian traffic.

VARIOUS LOCATIONS

City/Town:

QUINCY
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewallks

JOANNE F. GOLDSTEIN

pld=rosty

HEATHER E ROWE

rsclor

Supplemental

Classification Effective Date  Base Wage  Health Peasion Total Rate
Upemploymen{
PANEL & PICKUP TRUCKS DRIVER 08/01/2012 $31.08 $8.91 $7.27 0.00 $47.26
FTEAMSTERS JOINT COUNCIH. NO., 19 ZONE 4
12/01/2012 $31.38 $8.91 $8.00 0.00 $48.29
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2012  $3920  §9.80  $17.67 0.00 $66.67
DECK) .
PILE DRIVER LOCAL 36 (ZONE 1) 08/01/2013 $40.70 $9.80 $17.67 0.00 568,17
08/01/2014 $42.20 $9.80 $17.67 0.08 $69.67
08/01/2015 $43.70 $9.80 $17.67 0.00 $71.17
PILE DRIVER 08/01/20612 $39.20 §9.80 $17.67 .00 $66.67
PILE DRIVER LOCAL 56 {ZONE 1} .
08/01/2013 $40.760 $9.80 $17.67 .00 $68.17
08/01/2014 $42.20 $9.80 $17.67 0.00 §69.67
08/01/2015 $43.70 $9.80 $17.67 0.00 $71.17

This wage schedule must be posted by the contracter at the worl site in accordance with MLG.L. ch. 149, sec. 27, Fatlure of the
employer to pay "prevailing wage rates,” which are the "total rates™ listed above, on public works projecis is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. X¥mployees net receiving such rades should repert the

violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA (2108; Tel:

Issue Date:

08/27/2012

Wage Request Number: 20120827-032
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DEVAL L. PATRICK

Goversor

TIMOTHY P MURRAY

Lt

Governor

Awarding Autherity:

Contract Nu

mber:

Description of Work:

Job Location:

Classification

Apprenfice -

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the JOANNE F. GOLDSTEIN

CTERTY
Massachusetts General Laws, Chapter 149, Sections 26 to 2711 HEATHER £ ROWE

Director

City of Quincy
City/Town: QUINCY

SIDEWALK REPAIRS 2612 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.

VARIOUS LOCATIONS

Supplemental Total Rate

Effective Date  Base Wage Health Pension
Unemployment

PILE DRIVER - Local 56 Zone |

Effective Date -  08/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $19.60 §9.80 17.67 $0.00 $47.07
2 60 $23.52 $9.80 17.67 $0.00 $£50.99
3 70 $27.44 $9.80 17.67 $0.06 53491
4 75 $29.40 $9.80 17.67 $0.00 $56.87
3 80 $31.36 $9.80 17.67 $0.00 $58.83
6 80 $31.36 $9.80 17.67 $0.00 $58.83
7 90 £35.28 $9.80 17.67 $0.00 $62.75
8 90 $35.28 $9.80 17.67 $0.00 $62.75

Effective Date -  08/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployaient Total Rate
i 50 $20.35 $9.80 17.67 £0.00 $47.82
2 60 $24.42 $9.80 17.67 $0.00 $51.89
3 70 $28.49 $9.80 17.67 $0.00 $35.96
4 75 $30.53 $9.80 17.67 $0.00 $38.00
5 80 $32.56 $9.80 17.67 $0.00 $60.03
6 80 $32.56 $9.80 17.67 $0.00 $60.03
7 90 $36.63 $9.80 17.67 $0.00 $64.10
& 90 $36.63 $9.80 17.67 $0.00 $64.10

Apprentice to Journeyworker Ratio:1:3

This wage schedule must be posted by the contractor at the worl site in accordance with M.G.L. ¢h. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates™ listed above, on public warks projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:
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DEVAL L. PATRICK

Govermor

TIMOTHY P. MURRAY

L. Governer

Awarding Authority:

Contract Number:

Deseription of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusefts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

VARIOUS LOCATIONS

City/Town:

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.

QUINCY

JOANNE F. GOLDSTEIN

Secretary

HEATHER E. ROWE
Director

Supplemental Total Rate

Effective Date  Base Wage  Health Pension Unemployment
PIPEFITTER & STEAMFITTER 03/01/2012  $46.84  $875  $14.39 0.00 $69.98
HIPERITTERS LOCAL 357 09/61/2012 $48.09 $8.75 $14.39 0.00 §71.23
03/01/2013 $49.34 $8.75 $14.39 0.00 $72.48
Apprentice - PIPEFITTER - Local 537
Effective Date - 03/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.74 $8.75 6.50 $6.00 $33.99
2 45 $21.08 $8.75 1439 $0.00 $44.22
3 60 $28.10 $8.75 14.39 $0.00 $51.24
4 70 832.79 $8.75 14,39 $6.00 $55.93
3 80 $37.47 $8.75 14.39 $0.00 $60.61
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.24 $8.75 6.50 $0.00 $34.49
2 45 $21.64 $8.75 14.39 $0.00 $44.78
3 60 $28.85 $8.75 14.39 50.00 $51.99
4 Al $33.66 $8.75 14,39 $0.00 $56.80
3 80 $38.47 $8.75 14.39 $0.00 $61.61
NOtes_ e i i et e ot et e e e N i e v st ot i e - e

#* 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

Refrig/AC Mechanic **1

151:2,2:4:3:6:4:8,5:10:6
Apprestice to Journeyworker Ratio:

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates' listed above, on public works projects is a violation of M.G.L. ch.
149, vec. 27. Countractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violatien to the Fair Labor Division of the Office of the Attorney General, 166 Cambridge Street, Boston, MA 02168; Tek

Issue Date:

0872772012

Wage Reguest Number:

20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEF GOLDSTEIN
TMOTHY P MURIAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROVE
Awarding Authority: City of Quincy
Contract Nember: City/Town:  QUINCY
Description of Worke SIDEWALK REPAIRS 2012 PHASE 2 - The work under this confract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic,

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension S'npplementat Tatal Rate
Upemployment )

PIPELAYER 06/01/2012 $32.05  §7.10  $124s 0.00 $51.60

LABORERS - ZONE ] -
12/01/2012 $32.55 $7.10 $12.45 0.00 $£52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 $52.85
12/01/2013 $34.05 £7.10 $12.45 0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 (.00 $54.35
12/63/2614 $35.55 $7.10 1245 6.00 $35.10
06/61/2013 $36.30 $7.10 §12.45 ¢.60 $55.83
12/631/20615 $37.05 $7.10 $12.45 .00 $36.60
06/01/2016 $37.80 $7.10 $12.45 G.00 $57.35
12/61/2016 $38.80 $§7.10 $12.45 .00 $58.35

For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASHFITTERS 03/0172012  $46.81  $9.32  $13.29 0.00 $69.42

PLUMBERS & GASFITTERS LOCAL 12
09/01/2G12 $48.06 $9.32 §13.29 0.00 $70.67
03/01/2013 $49.31 $9.32 $13.29 0.00 $71.92

This wage schedule must be posted by the contractor at the work site in accordance with MG L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6932. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atforney General, 100 Cambridge Sireet, Boston, MA 02108; TFel:
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DEVAL L. PATRICKE

Govemor

TIMOTHY P MURRAY

L1 Gaovernor

Awarding Authority:

Contract Number:

DPescription of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quincy

and for the safety of the pedesirian traffic.

VARIOUS LOCATIONS

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE ¥, GOLDSTEIN
Secrezary

HEATHER E. ROWE
Direcrar

Classification Effective Date Base Wage Health  Pension UPPRMERAl —rory page
Unemployment
Apprentice - PLUMBER - Local 12
Lffective Date - 03/01/2012 Sunplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $16.38 $9.32 497 $0.00 $30.67
2 40 $18.72 $6.32 5.61 $0.00 $33.65
3 55 $25.75 $0.32 7.53 $0.00 $42.60
4 63 $30.43 $9.32 .81 $0.00 $48.56
3 13 $33.11 $9.32 10.09 $0.00 $54.52
Effective Date - 09/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 33 $16.82 $9.32 497 $0.00 $31.11
2 40 $19.22 $9.32 5.61 $0.00 $34.15
3 55 $26.43 $9.32 7.53 $0.00 543.28
4 65 $31.24 $9.32 8.81 $6.00 $49.37
5 75 $36.05 $9.32 10.09 $0.00 $55.40
Nt . e . o s e e, s st s
k% 102, 2:6; 3:10; 4:14; 5:19/Steps are | yr
Step4 with lic$51.54 Step3 with 1ic§37.49
Apprentice to Journeyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.} 03/01/2012 $46.84 $8.73 $14.39 0.00 $69.98
PIPEFITTERS LOCAL 537
09/01/2012 $48.09 $8.75 §14.39 0.00 $71.23
03/01/2G13 $49.34 $8.75 514.39 0.00 $72.48

For appreniice rates see "Apprentice- PIPEFITTER & STEAMFITTER" or "PLUMBER & PIPEFITTER” or "PLUMBERS & GASFITTERS" or "PLUMBER"

This wage scheduie mast be posted by the contracter at the work site in accordance with MLG.L. ci. 149, sec. 27. Failure of the

employer to pay "prevailing wage rates," which are the "total rates™ listed above, on public werks projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative

obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates shouid report the

viokation to the Fair Labor Division of the Office of the Attorney General, 106 Cambridge Street, Boston, MA 021068; Tel:

Issue Date:  (08/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE CFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK

Feorant As determined by the Director under the provisions of the JOANNE F GOLDSTER
TIMOTHY 7. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 2711 HEATHER F, ROWE

Lt Gavernor Director

Awardipg Authority: City of Quincy
Contract Number; City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Classification _ Effective Date  Base Wage Health  Pension f‘:ﬁﬂ;‘;{’)‘;’:&t Total Rate

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2012 $32.05  $7.10  $1245 0.00 $51.60

EABCRERS - 20NE 4 12/01/2012  $32.55  $7.10  $1245 0.00 $52.10
06/01/2013  $33.30  $7.10  $1245 0.00 $52.85
12/01/2013  $34.05  $7.10  $1245 0.00 $53.60
06/01/2014  $34.80  $7.10  $1245 0.00 §54.35
12/01/2014  $3555  §7.00  $1245 0.00 $55.10
06/01/2015  $3630  $7.10  §1245 0.00 $55.85
12012015 $37.05  87.10  §$1245 0.00 $56.60
06/01/2016  $37.80  $7.10 51245 0.00 $57.35
12/01/2016  $3880  §7.10  $1245 0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER 06/01/2012 $32.80 $7.10  $1245 0.00 $52.35

FABORERS - 2004 12012012 $33.30 $7.10 1245 0.00 $52.85
06/01/2013  $34.05  $7.10  $1245 0.00 $53.60
12/012013  $3480  $7.10  $1243 0.00 $54.35
06/01/20t4  $3555  §7.10  $1245 0.00 $55.10
12/01/2014  $3630  $7.10  $12.45 0.00 $55.85
06/01/2015  $37.05  $7.10  $1245 0.00 $56.60
12/01/2015  $37.80  §7.10  $1245 0.00 $57.35
06/01/2016  $38.55  $7.10  §1245 0.00 $58.10
12012016 $39.55  $7.10  $12.45 0.00 $59.10

For apprentice ratgs see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE 06012012 $3984  $1000  S12.65 0.00 562.49
QOPERATING ENGINEERS LOCAL 4

12/01/2012 $40.46 $10.00  $12.65 0.00 $63.11
06/01/2013 $41.24 $10.00 31265 0.00 $63.89
12/01/2013 $42.02 $10.60  812.65 0.00 $64.67

For apprentice rates see "Apprentice- OPERATING ENGINBEERS™

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay “prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. c¢h.
149, sec. 27. Contractors with questions about the wage rates or classifications inclhuded on the wage schedule have an affirmative
ebligatien to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violztion to the Fair Laber Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 62108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

st Prevailing Wage Rates

DEVALL, PATRICK As determined by the Director under the provisions of the JOANMNEE GOLDSTEIN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
o GOvETnoT irecior
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this coniract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic,

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  THealth Pension Suppiemental Total Rate
Unemployment

PUMP OPERATOR (CONCRETE} 06/01/2012 $39.84 $10.00  $12.65 0.00 $62.46

OPERATING ENGINEERS LOCAL 4
12/01/2012 $40.46 $10.06  $12.65 0.00 $63.11
(6/01/2013 $41.24 $16.00  $12.65 0.00 $63.89
12/01/2013 $42.02 $10.00  $12.65 0.00 $64.67

For apprentice rates see "Apprentice- OPERATING ENGINEERS"”

PUMP OPERATOR (DEWATERING, OTHER) 06/01/2012 $28.09  $10.00  $12.65 0.00 $50.74
QPERATING ENGINEERS LOCAL 4

12/01/2012 $28.54 $10.00  $12.65 0.00 $51.19
06/01/2013 $29.09 $10.00  $12.65 Q.00 851,74
12/01/2013 $29.64 $10.00  $12.65 0.006 $52.29

For apprentice rates see “Apprentice- OPERATING ENGINEERS®

READY-MIX CONCRETE DRIVER 05/01/2011 $28.03 $7.75 $5.91 0.00 $41.69
TEAMSTERS LOCAL 236

RECLAIMERS 06/01/2012 $39.47 $10.00  $12.65 0.00 $62.12
OPERATING ENCGINEERS LOCAL 4
12/01/2012 $40.09 $10.00  §$i2.65 0.00 $62.74
66/01/2013 $40.86 $10.00  $12.65 0.00 $63.51
12/01/2013 $41.64 $10.00  $i2.63 0.00 $64.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (Ali Other Work) 04/01/2011 $24.24 $8.67 $15.51 0.00 $48.42
CARPENTERS -ZONE Z (Residential Wood)

RESIDENTIAL WOOD FRAME CARPENTER ** 05/012011  $2424  $6.34 9623 0.00 $36.81
*¥ The Residential Wood Frame Carpenter classification applies
only 1o the construction of new, wood frame residences that do
not exceed four stories including the basement.CARPENTERS -ZONE
2 (Residential Wood)
As of 9109 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESTDENTIAL WOHOD FRAME CARPENTER rate.

This wage schedule sust be posted by the contractor at the work site in accordance with MLG.L. ch, 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on public works prejects is a violation of M.G.L. ¢h.
149, sec, 27, Confractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atiorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Dirvector under the provisions of the JOANNE P, GOLDSTETN

CIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H

HEATHER E. ROWE
Li. Goveraor Director

Awarding Authority: City of Quiney
Contract Number; City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this coniract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS

Chassification Effective Date  Base Wage Health  Pension i‘;iﬂ;?;;;ﬁl ’ Total Rate

RIDE-ON MOTORIZED BUGGY OPERATOR 0670172012 §32.05  §7.10  $I245 0.00 $51.60

LABORERS - 20N 12/061/2012 $32.53 $7.10 $12.45 0.00 $32.10
06/01/2013 $33.30 $7.10 $12.45 0.00 $52.85
12/01/2013 $34.05 $7.10 $12.45 0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 0.00 $54.35
12/01/2014 $35.55 §7.10 $12.45 0.00 $35.10
06/01/2015 $36.30 $7.10 $12.45 0.00 $35.85
12/01/2013 $37.05 $7.10 $12.45 0.00 $56.60
06/01/2016 $37.80 £7.10 $12.45 0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 0.00 $58.33

For apprentice rates see " Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 06/01/2017 £39.47 $10.00 $12.65 .00 $62.12
OPERATING ENGINEERS LOUAL 4

12/61/2012 $406.09 $10.00 $12.65 0.00 562.74
06/01/2013 $40.86 $10.00 $12.65 0.00 $63.51
12/01/2013 $41.64 $160.00 $12.65 0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
ROOFER (Inc.Roofer Waterproofrg &Roofer Damproofg) 08/01/2012 $36.41 $10.5¢  $10.70 0.00 $57.61
ROOFERS LOCAL 33
02/01/2013 $37.41 $10.50 $10.70 0.00 $58.61

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the
employver to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Divisicn of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JGANNEE, GOLDSTEN
TIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E ROWE
Lt Govemor Dircetor
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY

Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewaiks
and for the safety of the pedestrian traffic.

Job L.ocation: VARIOUS LOCATIONS
Classification Effeciive Date Base Wage IHealth Pension ;‘:}lz:;?li?::;t Total Rate
Apprentice - ROOFER - Local 33
Effective Date -  08/01/2012 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $18.21 $10.50 3.38 $0.00 $32.09
2 60 $21.85 $10.50 10.70 $0.00 $43.05
3 65 $23.67 $10.50 10.70 $0.00 $44.87
4 73 $27.31 $10.50 10.70 $0.00 $48.51
5 83 $30.95 $10.50 10.70 $0.00 $32.13

Effective Date.  02/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
150 $18.71 $10.50 3.38 $0.00 $32.59
2 60 $22.45 $10.50 10.70 $0.00 $43.65
3 63 $24.32 $10.50 10,76 $0.00 $45.52
4 75 $28.06 $10.50 10.70 $0.00 $49.26
5 85 $31.80 $10,50 10,76 $0.00 $53.00

Notes: #* 1:5, 2:6-10, the £:10; Reroﬁﬁng: v thenl:l "
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

fR—" - T I ———

Apﬁ?en}:ce ESV.AI(‘)wuf;n‘;};’vofker Ratio: **

ROOFER SLATE / TILE / PRECAST CONCRETE G8/01/2012 $36.66 $10.50  $10.70 0.00 $57.86
ROOFERS LOCAL 33

02/01/2013 $37.66 $10.50  $10.70 0.00 $58.86
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 08/01/2012  $41.10  $9.82  $18.24 2.08 $71.24
SHEETAMETAL WORKERS LOCAL 17 - 4
02/01/2613 $42.35 $9.82 §18.24 2.1t $72.52

This wage scheduie must be posted by the contractor at the work site in accordance with MLG. L, ch, 149, sec. 27, Failare of the
employer te pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of MLG L, ch,
145, sec. 27. Ceontractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Atiorney General, 100 Cambridge Streef, Boston, MA 02108; Tel:
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DEVAL
G

TIMOTHY P MURRAY

Lt

Awarding Awthority;

Contract Nu

Description of Work:

L. PATRICK

OVErROF

Governor

mber:

Job Location:

Classification

This wage schedule must be posted by the contractor at the work site in accordance with M.G . L. ch, 149, sec. 27, Faiture of the

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 te 27H

City of Quincy

and for the safety of the pedestrian tratfic.

VARIOUS LOCATIONS

City/Town:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE F. GOLDSTEIN
Secretary

HEATHER E. ROWE
Director

Supplemental Total Rate

Effective Date Base Wage Health Pension Unemployment

Apprentice - SHEET METAL WORKER - Local 17-4

Effective Date - 08/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pengion Unemployment Total Rate
1 40 $16.44 $9.82 4.00 $0.00 $30.26
2 40 $i6.44 $9.82 4.00 $0.00 $30.26
3 43 $18.50 $9.82 8.00 $1.09 $37.41
4 45 $18.50 $9.82 8.00 $1.09 $37.41
3 50 $20.55 $9.82 8.75 $1.17 $40.29
6 50 $20.53 $9.82 9.00 $1.18 $40.55
7 60 $24.66 $9.82 16.24 $1.34 $46.06
8 65 $26.72 $9.82 10.99 $1.43 $48.96
5 75 $30.83 $9.82 12.49 $1.59 $54.73
1o 83 $34.94 $9.82 13.49 $1.75 $60.00

Effective Date -  02/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $16.94 $9.82 4.00 $6.00 $30.76
2 40 $16.94 $9.82 4.00 $0.00 $30.76
3 45 $19.06 §9.82 8.00 $1.11 $37.99
4 45 $16.06 $9.82 8.00 $1.11 $37.99
5 50 $21.18 $9.82 8.75 $1.19 £40.94
6 30 $21.18 $9.82 5.00 $1.20 $41.20
7 60 $25.41 $9.82 10.24 $1.36 $46.83
8 63 $27.53 $9.82 10.99 $1.45 $49.79
9 73 $31.76 $9.82 12.49 $1.62 $55.69
10 &3 $36.00 $9.82 13.49 $1.78 $61.09

employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.

149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
ebligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employvees not receiving such rates should report the

violation te the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

1ssue Dsate:

0G8/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the IDARNES, GOLDSTEIN
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

TIMOTHY P. MURRAY HEATHER E. ROWE
Li Govemor Direcior
Awarding Authority: City of Quincy
Contract Number: - City/Town:  QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension O PPIemental qpe page
] Unemployment

{Notes: )

' Steps are 6 mos.
SIGN ERECTOR 06/01/2012  $2537  $6.82  $6.85 0.00 $39.04
PAINTERS LOCAL 35 - ZONE 2

06/01/2013 $25.81 $7.07 $7.08 0.00 $39.63

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
empioyer te pay "prevailing wage rates," which are the "totai rates” listed above, on public works projects is a viokation of M.G.L. ch.
149, sec. 27. Contractors with guestions abeut the wage rates or classifications included on the wage schedule have an affirmative
obligation te inquire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates shouid report the
vielation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:

Issue Date:  08/27/20:12 Wage Request Number: 20120827-032 Page 57 0of 69



DEVAL L, PATRICK
Governor

TIMOTIY P MURRAY

it

Governor

Awarding Authority:

Contract Nu

mber:

Description of Work:

Job Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFiCE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 271

City of Quincy

City/Fown:

QUINCY

JOANNE F GOLDSTEIN
Secteiany

HEATHER E ROWE

Direcior

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

VARIOUS LOCATIONS

Effective Date  Base Wage Health  Pension ‘SJ‘;’; ﬂiﬁi’:;il . TomlRate

Apprentice - SIGN ERECTOR - Local 35 Zone 2

Effective Date - 06/01/2012 Suppletental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 $12.69 $6.82 0.00 $0.00 $16.51
2 35 $13.95 $6.82 2.35 $0.00 $23.32
3 60 $15.22 $6.82 2.35 $0.00 $£24.39
4 65 $16.49 $6.82 2.35 $0.00 $25.66
5 70 $17.76 $6.82 6.85 $0.00 $31.43
6 75 $19.03 $6.82 6.85 $0.00 $32.70
7 80 $20.30 $6.82 6.85 $0.06 $33.97
8 85 $21.56 $6.82 6.83 $0.00 $35.23
9 90 $22.83 $6.82 6.85 $0.00 $36.50
Effective Date - 06/63/2013 Supplemental

Swep  pereent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $i2.91 $7.07 0.00 $0.00 $19.98
2 33 $14.20 $7.07 2.43 $0.00 $23.72
3 60 $15.49 $7.07 2.45 $0.00 $25.01
4 65 $i6.78 $7.07 2.45 $0.00 $26.30
5 70 $18.07 $7.07 7.05 $0.00 $32.19
6 75 $19.36 $7.07 7.05 $0.00 $33.48
7 80 $20.65 $7.07 7.05 $0.00 $34.77
8 &5 $21.94 $7.07 7.05 $0.00 $36.06
9 90 $23.23 $7.07 7.05 £0.00 $37.35

This wage schedule must be posted by the contractor at the work site in accordance with ML.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates," which are the "total rates” listed above, on publc works projecis is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Empleyees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tek:

Issue Date:

08/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

JOANNE F. GOLDSTEIN

OVEFROK Secrelary
FIMOTHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H MEATHER E ROWS
Lt Govemor Director
Awarding Authority: City of Quincy
Contract Number: City/Toewn: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewaiks
and for the safety of the pedestrian traffic.
Job Location: VARIOUS LOCATIONS
Classification fiffective Date  Base Wage  Healih Pension Svupplemental ‘Fotal Rate
Netes:
Steps are 4 mos.
:Kﬁ.[;';entlce to Journevworkcr’{{atmli T w o -
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 08/01/2012  $31.54  $891  §727 0.00 §47.72
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
12/01/2012 §31.84 $8.91 $8.00 0.00 548,75
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 08/01/2012  $31.83  $8.91  $7.27 0.00 $48.01
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
12/01/2012 $32.13 $8.91 $8.00 0.00 $49.04
SPRINKLER FITTER 03/01/2012  $51.58  $8.42  S1L6C 0.00 $71.60
SPRINKLER FITTERS LOCAL 350 - (Section 4)
09/01/2012 $51.73 $8.42 $12.45 0.00 $72.60
03/01/2013 $52.73 $8.42 $12.45 6.00 §73.60

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L, ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation fo inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Reguest Number: 20120827032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK i ; isi JOANNE F. GOLDSTERN
G As defermined by the Birector under the provisions of the Soronny
TIMOTEY . MURRAY Massachusctts General Laws, Chapter 149, Sections 26 te 27TH HEATHER E. ROWE

Lt Governor Director

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of iniprovcmcnt of the sidewalks

and for the safety of the pedestrian traffic,

Job Location: VARIOUS LOCATIONS

Classification Lifective Date  Base Wage Health Pension S‘ﬂpplemenm] Total Rate
Unemployment

Apprentice - SPRINKLER FITTER - Local 550
Effective Date - 03/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 33 $18.05 $8.42 785 $0.00 $£34.32
2 40 ' $20.63 $8.42 7.85 $0.00 $36.90
3 45 $23.21 $8.42 7.85 $0.00 $39.48
4 30 $25.79 $8.42 7.83 $0.00 $42.06
3 35 $28.37 $8.42 7.85 $0.00 $44.64
6 60 $30.95 $8.42 7.85 $0.00 $47.22
7 65 $33.53 $8.42 7.85 $6.00 $49.80
8 76 $36.11 $8.42 7.83 $0.00 $52.38
g 75 $38.69 $8.42 7.85 $0.00 $54.96
10 80 $41.26 $8.42 7.85 $0.00 $57.53

Effective Date - 09/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 518.11 $8.42 7.85 $0.00 $34.38
2 40 $20.69 $8.42 7.85 $0.00 $36.96
3 45 $23.28 58,42 7.85 $0.00 $39.55
4 50 $25.87 $8.42 7.83 $0.00 $42.14
5 55 $28.45 $8.42 7.85 $0.00 $44.72
6 60 $31.04 $8.42 7.85 $0.00 $47.31
7 65 $33.62 £8.42 7.85 $0.00 $490.89
8 76 $36.21 $8.42 7.85 $0.00 $52.48
9 75 $38.80 $8.42 7.85 $0.00 $55.07
10 80 $41.38 $8.42 7.83 $50.00 $57.65

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec, 27, Failure of the
empioyer to pay ''prevaifing wage rates,” which are the "total rates" listed above, on public works projects is a viclation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifieations included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at §17-626-6952. Employees net receiving such rates should report the
violation to the Fair Labor Bivision of the Office of the Attorney General, 160 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 Wage Request Number: 20120827-032 Page 60 of 69



DEVAL L. PATRICK
Govertor

TIMOTHY P MITRRAY

Lt. Govemor

Awarding Authority: City of Quiney
Contract Number:

Description of Work:

and for the safety of the pedestrian traffic.

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 2711

City/Towmn:
SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

QUINCY

JOANNE F. GOLDSTEIN
Seeretary

HEATHER E ROWE
Director

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension Supplemental —pora Rate
Unemployment
Notes: h
Steps are 830 hours
Appre i mJuumeyworkerR Jp g " - S

STEAM BOILER OPERATOR 06/01/2012  $39.47  $10.06  S12.65 0.00 $62.12

OPERATING ENGINEERS LOCAL 4
12/01/2012 $40.09 $10.00 51265 ¢.00 $62.74
06/01/2013 $40.86 $10.00  512.63 0.00 $63.51
12/08/2013 $41.64 $10.00 $12.65 0.00 $64.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2012  $3947  $10.00  $12.65 0.00 $62.12

OPERATING ENGINEERS LOCAL 4
12/61/2012 $40.09 $10.00 51265 0.00 $62.74
06/01/2013 $40.86 $10.00 $12.65 0.00 563.51
12/01/2013 $41.64 $10.00 $12.65 0.00 $64.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

TELECOMMUNICATION TECHNICIAN 03/61/2012 $31.78  $13.00 51223 0.00 $57.01

ELECTRICIANS LOCAL 103
(9/01/2012 $32.11 $13.00 $12.49 0.00 $57.60
03/01/2013 $32.64 $13.00 $12.51 .00 $58.13
0%/01/2013 $33.15 $13.00 $12.52 0.00 $58.67
03/01/2014 $33.09 $13.00 $12.54 0.00 $59.23
09/01/2014 $34.20 $13.00 $12.56 0.00 $59.76
03/01/2015 $34.74 $13.00 $12.57 0.00 $60.31
09/01/2015 $35.45 $13.00 $12.59 0.00 $61.04
03/01/2016 $36.17 $13.00  §$12.62 0.00 $61.79

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the

employer {0 pay "prevailing wage rates," which are the "total rates™ listed above, on public works prejects is a vielation of M.G.L. ¢h.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative

obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates shouid report the

vickation to the Fair Labor Division of the Gffice of the Atforney General, 106 Cambridge Street, Boston, MA 02108; Tel:

Essue Date:  08/27/2012

Wage Request Number:

20120827032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOANNEE, GOLDSTEIN
HMOTHY 2. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 te 27H

HEATHER E ROWE
L Governor Director

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safefy of the pedestrian traffic.

Job Laocation: VARIOUS LOCATIONS

. . Suppk
Classification Effcctive Date  Base Wage  Health Pension upplemental Total Rate
Unemployment

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 03/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $i2.71 $13.00 9.27 $06.00 $34.98
2 40 $12.71 §13.00 9.27 $0.00 $34.98
3 43 $14.30 $13.00 9.51 $0.00 $36.81
4 43 $14.30 $13.00 9.53 $0.00 $36.81
5 50 $15.8% $13.00 9.76 $0.00 $38.65
6 53 $17.48 $13.00 10.01 $0.00 $40.49
7 60 $19.07 $13.00 10.26 $0.00 $42.33
8 63 . $20.66 $13.00 1450 $0.00 $44.16
9 70 $2225 $13.00 16,75 $0.00 $46.00
10 75 $23.84 $13.00 1106 $6.00 $47.84

Effective Date -~ 09/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unempioyment Total Rate
I 40 $12.84 $13.00 0.39 $0.00 $26.23
2 40 $12.84 513.00 0.39 $0.00 $26.23
3 45 $14.45 $13.00 9.77 $0.00 $37.22
4 45 $14.45 $13.00 9.77 $0.060 $37.22
3 50 $16.06 $13.00 10.02 86.60 $39.08
6 55 $17.66 $13.00 10.27 £0.00 $40.93
7 G0 £19.27 $13.00 10.52 $0.00 $42.79

63 $20.87 $13.00 10.77 $0.00 $44.64

g 70 $22.48 $13.00 11.02 50.00 $46.50

16 75 $24.08 $13.00 11.26 $0.00 $48.34

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. £49, sec, 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Ceontractors with questions about the wage rates or classifications inciuded on the wage schedule have an affirmative
obligation t¢ inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violaticn to the Fair Laber Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  08/27/2012 . Wage Request Number: 20:120827-032 Page 62 of 69



THE COMMONWEAILTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

= Prevailing Wage Rates

DEVAL L. PATRICK.

LL A As determined by the Director under the provisions of the JOANNET. GOLDSTEIN

TIMOTITY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H

Awarding Authority: City of Quincy
Contract Nambes: City/Fown: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The worl under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian fraffic,

HEATHER E ROWE
L. Governor Director

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health  Pension i’:}‘;’;;;:i‘:;:’m Total Rate
“Apprentice to Jowrneyworker Ratios1l T -

TERRAZZO FINISHERS 08/01/2012 $46.35  §10.18  $17.25 0.00 $73.78

BRICRLATERS LOCAL 3 - MARBLE & TILE 02/01/2013 $46.93  $10.18  $17.25 0.00 $74.36
08/01/2013 $47.83  $10.18  $17.32 0.00 $75.33
02/01/2014  $4839  $10.18  $17.32 0.00 $75.89
08/01/2014  $4929  $10.18  $17.39 0.00 $76.86
02/01/2015 $4985  $10.18  $17.39 0.00 $77.42
08/01/2013 $50.75  §10.18  $17.46 0.00 $78.39
02/01/2016  $51.32  $10.18  $17.46 0.00 $78.96
08/01/2016  §52.22  §$10.18  $17.54 0.00 $79.94
02/01/2017  $52.79  §10.18  $17.54 .00 $80.51

This wage schedule must be posted by the eontractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” tisted above, on public works projects is a violation of M.G.L. ch.
149, sec. 27, Contractors with questions about the wage rates or classifications included on the wage seheduie have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates sheuld report the
violation to the Fair Labor Division of the Gffice of the Atterney General, 100 Cambridge Street, Boston, MA 02108; Tel:

Issue Date:  (8/27/2012 Wage Request Namber: 20120827-032
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DEVAL L PATRICK
Governor

TIMOTHY P. MURRAY

Lt Govemnor

Awarding Aathority:
Contract Number:

Description of Work:

Jeb Location:

Classification

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the JOANNE F. GOLLETEHIN

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER B ROWE
Directar

City of Quincy
City/Town:  QUINCY

SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.

VARIOUS LOCATIONS

Supplemental Total Rate

Effective Date  Base Wage  Health Pension .
Uneniployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile

Effective Date -  08/01/2012 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.18 $10.18 17.25 $0.00 $50.61
2 60 $27.81 $10.18 17.25 $0.00 $55.24
3 70 $32.45 $10.18 17.25 $0.00 $59.88
4 80 $37.08 $10.18 17.25 $0.60 $64.51
5 90 $41.72 $10.18 17.25 $0.00 $69.15

Effective Date -  ¢2/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 30 $23.47 $10.18 17.23 $0.00 $30.90
2 66 $28,16 $10.18 17.25 $0.00 $55.59
3 70 $32.83 $10.18 1725 $0.90 $60.28
4 80 $37.34 $10.18 17.25 $0.00 $64.97
5 90 $42.24 $10.18 17.25 $0.00 $69.67
1\0“:5 v s e o e e i s e i e i oo oo e e s e s i mvoor s s s oo

Steps are 800 hrs.

‘Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

12/01/2011 $33.05 $7.10 $12.60 0.00 §52.75

This wage schedule must be posted by the contractor at the work site in aceordance with M.G.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works profects is a violatior of M.G.L. ch.
149, see. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952, Employees not receiving such rates should report the
violatien to the Fair Labor Division of the Office of the Atiorney General, 106 Cambridge Street, Boston, MA 02108; Tel:

Essue Date:  08/27/2012

Wage Request Number: 20120827-032 Page 64 of 69



DEVALL PATRICK
Govemor

TIMQTHY P. MURRAY
Lt Governor

Awarding Authority:

Contract Number:

Description of Work:

Job Location:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City of Quinecy

and for the safety of the pedestrian traffie.

VARIOUS LOCATIONS

City/Town:
SIDEWALKX REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

QUINCY

JOANNE F. GCLDSTEIN
S

coretary

HEATHER E. ROWE
Drrector

Classification Effective Date  Base Wage Health Pension Supplemental Total Rate
” Unemployment
Apprentice - TEST BORING DRILLER (Laborers Foundation & Marine)
Effective Date - 12/61/2611 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $19.83 $7.10 12.60 $0.00 $39.53
2 70 $23.14 $7.10 12.60 $0.00 $42.84
3 80 $26.44 $7.10 12.60 $0.00 $46.14
4 S0 $29.75 $7.10 12.60 $0.00 $49.45
Notes:
‘Apprentice to Journeyworker Ratio:1:3 T T
TEST BORING DRILLER HELPER 12/01/2011 $31.77  $7.10 $12.60 £.00 $51.47
LABORERS - FOUNDATION AND MARINE
TEST BORING LABORER 12/61/2011 $31.65  $7.10 $12.60 0.00 $51.35

LABORERS - FOUNDATION AND MARINE

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the

emiployer to pay "prevailing wage rates," which are the "total rates” listed above, en public works prejects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions abeut the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with DLS at www.mass.gov/dels or at 617-626-6952. Emplovees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA (2108; Tel:

Issue Date:  08/27/2012

Wage Request Number: 20120827-032
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
DEVAL L PATRICK As determined by the Director under the provisions of the JOANNE F. GOLDSTEIN

Governor Secretary
(4 y (]
FIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27

Li Governor

HEATHER E. ROWE
Direcior

Awarding Autherity: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2032 PHASE 2 - The work under this contract consists of improvement of the sidewallks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage Health Pension ?]‘::;i:::;l:zlnt Total Rate

Apprentice - TEST BORING LABORER (Laborers Foundation & Marine)

Effective Date - 12/01/2011% Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Raie
1 60 318.99 $7.10 12.60 $0.00 $38.69
2 70 522.16 $7.10 12.60 $0.00 $41.86
3 80 $25.32 $7.10 12.60 $0.00 $45.02
4 90 $28.49 $7.10 12.60 $0.00 $48.19

Notes:

Apprenwtlce P J(;;rﬂ(:y“'()rkcr]{at;() 13 e st i i 5ot

TRACTORS/PORTABLE STEAM GENERATORS 06/0172012  $39.47  $10.00  $12.65 0.00 $62.12
OPERATING ENGINEERS LOCAL 4

12/01/2012 $40.09 $10.00  $12.65 0.00 $62.74
06/01/2013 $40.86 $10.00  $12.65 0.00 $63.51
12/01/2013 $41.64 $10.00  $12.65 6.00 $64.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRATLERS FOR EARTH MOVING EQUIPMENT ‘08/01/2012 $32.12 $8.91 $7.27 0.00 $48.30
TEAMSTERS JOINT COUNCIL NO. H ZONE A

12/01/2012 $3242  $9.07 $8.00 0.00 $49.49
TUNNEL WORK - COMPRESSED AIR 12/01/2011 $44.08 $7.10 $13.00 0.00 $64.18
LABORERS (COMPRESSED AIR)
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2011 $26.08  §7.10 $13.00 0.00 $66.18
LABORERS (COMPRESSED AIK)
TUNNEL WORK - FREE AIR 12/01/2011 $36.15 $7.10 $13.00 0.00 $56.25
LABORERS (FREE 4IR TUNNEL)
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/61/2011 $38.15 $7.10 $13.00 0.00 $58.25

FABORERS (FREE AIR TUNNEL)

This wage schedule must be posted by the contractor at the worl site in accordance with M.G.L. ch, 149, sec, 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees nof receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the JOANNEF. GOLDSTER

VETHOT Secretary
TIMOTEFY I, MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHPR & ROWE

L1, Governor Direcior

Awarding Authority: City of Quincy
Ceontract Number: City/Town: QUINCY
Bescription of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health  Pension Supplemental Total Rate
. Unemployment
VAC-HAUL 08/01/2012 $31.54 $8.91 §7.27 0.00 $47.72
TEANMSTERS JOUINT COUNCIL NO. 10 ZONE A
12/01/2012 $31.84 $8.91 $8.00 0.00 $48.75
WAGON DRILL OFERATOR 06/01/2012 $32.05  §7.10  $1245 0.00 §51.60
LARORIRS - ZONE |
12/01/2012 $32.55 $7.10 $12.45 0.00 $52.10
06/01/2013 $33.30 $7.10 $12.45 0.00 $52.85
12/01/2013 $34.05 $7.10 $12.45 0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 0.60 $55.85
12/01/2015 $37.05 $7.10 $12.45 0.00 $56.60
06/01/2016 $37.80 $7.10 $12.435 0.00 $57.35
12/01/2616 $38.80  §7.10 $12.45 ¢.00 $58.35
For apprentice rates see "Apprentice- LABORER"
WASTE WATER PUMP OPERATOR 06/01/2012  §39.84  $10.00  $12.65 0.00 $62.49
OPERATING ENGINEERS LOCAL 4
12/01/2012 $40.46  $10.00  $12.65 0.00 $63.11
06/01/2013 $41.24  $10.00  $12.65 .00 $63.89
12/01/2013 $42.02 %1000 $12.65 6.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 03/01/2012  $46.81  $932  $13.29 0.00 $69.42
PLUMBERS & GASFITTERS LOCAL 12
09/01/2012 $48.06 $9.32 $13.29 0.00 $70.67
03/01/2013 $49.31 $9.32 $13.29 0.00 $71.92

For apprentice rates see "Apprentice- PIPEFITTER & STEAMFITTER” or "PLUMBER & PIPEFITTER" or "PLUMBERS & GASFITTERS" or "PLUMBER"
Cutside Elecirical - East

CABLE TECHNICIAN (Power Zone) 08/29/2011 $27.11 $6.70 $1.50 0.00 $35.31
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

CABLEMAN (Underground Ducts & Cables) 08/29/2011 $38.41 $6.70 $1.00 0.00 $46.11
QUISIDE ELECTRICAL WORKERS - EAST LOCAL 104

DRIVER / GROUNDMAN CBL 08/29/2611 $31.63 $6.70 $2.50 0.00 $40.83
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 164

This wage schedule must be posted by the centractor at the work site in accordance with M.G.L. ch. 149, sec. 27. Failure of the
emplover to pay "prevailing wage rates,” which are the "total rates' listed above, on public works projects is a vielation of M.G.L. ch.
149, sec. 27. Contractors with quesiions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inguire with LS at www.mass.gev/dols or at 617-626-6952. Employees nof receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 160 Cambridge Strect, Boston, MA 02108; Tel:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAE L PATRICK. As determined by the Director under the provisions of the JOANNEE, GOLDSTEIR
TIMOTIHY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 te 27H HEATHER E ROWE
Lt Governor Precsr
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWAILK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks
and for the safety of the pedestrian traffic.
Job Location: VARIOUS LOCATIONS
Cilassification Effcctive Date  Base Wage Health  Pension Sapplemenial Total Rate
Unemployment
DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs) 08/29/2011 $24.85 $6.70 $1.50 0.00 $33.05
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
EQUIPMENT OPERATOR (Class A CDL) 08/29/2011 $38.41 $6.70 $5.00 0.00 $50.11
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
EQUIPMENT OPERATOR {Class B CDL) 08/29/2011 $33.89 $6.70 $2.73 0.00 $43.34
OUITSIDE ELECTRICAL WORKERS - EAST LOCAL 104
GROUNDMAN 08/29/2011 $24.85  $670  $L.00 0.00 $32.55
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
GROUNDMAN -Inexperienced (<2000 Hrs.) 08/29/2011 $2034  $6.70  $0.75 0.00 $27.79
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
JOURNEYMAN LINEMAN 08/29/2011 $45.19  $6.70 $7.86 0.00 $59.75
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104
Apprentice - LINEMAN (Qutside Electrical) - East Local 104
Effective Date - 08/29/2011 Supplemental
Step  percent Apprentice Base Wage Health Pension Unempioyment Total Rate
1 60 $27.11 $6.70 211 $0.00 $35.92
2 65 $29.537 $6.74 2.36 $0.00 $38.43
3 70 $31.63 $6.70 2.86 $0.00 $41.19
4 75 $33.89 56.70 3.36 $0.00 $43.95
3 80 $36.15 $6.70 3.86 50,00 $46.71
6 85 $38.41 $6.70 4.36 $0.00 $49.47
7 90 $40.67 $6.70 5.36 $0.00 $32.73
;N.otes:

Apprentice to Journeyworker Ratio:1

This wage schedule must be posted by the contractor at the work site in accordance with MLG.L. ch. 149, sec. 27. Failure of the
employer to pay "prevailing wage rates,” which are the "total rates" listed above, on public works projects is a violation of M.G.L. ¢h,
149, sec. 27. Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmiative
obligation to inquire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should repert the
viplation to the Fair Labor Division of the Office of the Atforney General, 100 Cambridge Street, Boston, MA 02108; Tek
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELCPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L PATRICK As determined by the Director under the provisions of the JOARNEF, GOLDSTRIN

TMO",‘_H" . MURRAY Massachusetts General Eaws, Chapier 149, Sections 26 fo 27TH

HEATHER E. ROWE
1. Governos ty

irector

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: SIDEWALK REPAIRS 2012 PHASE 2 - The work under this contract consists of improvement of the sidewalks

and for the safety of the pedestrian traffic.

Job Location: VARIOUS LOCATIONS
Classification Effective Date  Base Wage  Health Pension  Copplemental Total Rate
Unemployment

TELEDATA CABLE SPLICER 07/16/2012  $2633  s4.18  $2.79 0.00 $33.30
GUTSIDE FLECTRICAL WORKERS - EAST LGCAL 104

TELEDATA LINEMAN/EQUIPMENT OPERATOR 07/16/2012 $24.78 $4.18 $2.74 0.00 $31.70
GUISIDE ELECTRICAL WORKERS - EAST LOCAL 4

TELEDATA WIREMAN/INSTALLER/TECHNICIAN 07/16/2012 £24.78 $4.18 $2.74 0.00 £31.70
QUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

TREE TRIMMER 02/01/2009  $1639  $242  $0.00 0.00 $19.01

QUITSIDE ELECTRICAL WOREKERS - EAST LOCAL 704

This classification applies only to the trimming of branches on
and around utihity lines.

TREE TRIMMER GROUNDMAN 02/01/2009 $14.64 $2.42 $0.00 0.00 $17.06
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

This classification applies only 1o the timming of branches on
and around utility ines.

Additional Apprentice Information:

Minimun wage rates for apprentices emploved on public works projects are listed above as a percentage of the pre~-determined hourly wage rate established by the
Comumissioner under the provisions of the M.G.L. ¢. 149, 5s. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
c. 23, ss. FIE-11L,

Al} appreatices must be registered with the Division of Apprenticeship Training in accordance with MG L. ¢. 23, 85, 11E-11L.
All steps are six months (1000 hours) unless otherwise specified.

* Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.

** Multiple ratios are listed in the comment field.

#%% ADP o IM; L1, 2:2, 2:3, 34, 44, 4:3, 4:6, 57, 6:7, 6:8, 6:9, 7210, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, ete.
wEREH APP o IM; [, 112, 2:3, 24, 3:5, 4:6, 47, 5:8. 6:9, 6:10, 7211, 812, 8:13, &:14, 10:15, 10:16, etc.

This wage schedule must be posted by the contractor at the work site in accordance with M.G.L. ch. 149, sec. 27, Failure of the
empioyer to pay "prevailing wage rates,” which are the "total rates” listed above, on public works projects is a violation of M.G.L. ch.
149, sec. 27. Contractors with guestions about the wage rates or classifications included on the wage schedule have an affirmative
ebligation to inguire with DLS at www.mass.gov/dols or at 617-626-6952. Employees not receiving such rates should report the
violation to the Fair Labor Division of the Office of the Attorney General, 100 Cambridge Street, Boston, MA 02108; Tel:
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