



980 Washington Street | Suite 325 T 800.446.5518
 Dedham, Massachusetts 02026 T 781.251.0200
 www.woodardcurran.com F 781.251.0847

Bid results - October 30, 2014
Field Surcharge Program For North Quincy High School Public Works Improvement Project
City of Quincy, Massachusetts

Item No.	Item Description	Estimated Quantity	Argus Construction		C. Naughton Corp.		A. Vozzella & Sons		W.L. French Excavating		E. Watson Excavating		UEL Contractors	
			Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures
1	12 Inch RCP Pipe	112 LF	\$58.00	\$6,496.00	\$100.00	\$11,200.00	\$165.00	\$18,480.00	\$57.00	\$6,384.00	\$30.00	\$3,360.00	\$100.00	\$11,200.00
2	Remove Fence Fabric & Stack; Dispose Posts	250 LF	\$7.00	\$1,750.00	\$10.00	\$2,500.00	\$25.00	\$6,250.00	\$4.00	\$1,000.00	\$10.00	\$2,500.00	\$20.00	\$5,000.00
3	Relocate Fence Fabric on Driven Posts	250 LF	\$12.00	\$3,000.00	\$10.00	\$2,500.00	\$25.00	\$6,250.00	\$10.00	\$2,500.00	\$10.00	\$2,500.00	\$40.00	\$10,000.00
4	Remove & Dispose Water Vault	1 LS	\$5,200.00	\$5,200.00	\$1,000.00	\$1,000.00	\$8,000.00	\$8,000.00	\$2,650.00	\$2,650.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00
5	Electrical Service Removal	1 LS	\$500.00	\$500.00	\$500.00	\$500.00	\$6,000.00	\$6,000.00	\$3,900.00	\$3,900.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00
6	Survey Monitoring Platforms	15 EA	\$250.00	\$3,750.00	\$1,000.00	\$15,000.00	\$3,000.00	\$45,000.00	\$270.00	\$4,050.00	\$500.00	\$7,500.00	\$1,600.00	\$24,000.00
7	Geotextile Fabric	15,600 SY	\$1.00	\$15,600.00	\$1.00	\$15,600.00	\$2.30	\$35,880.00	\$1.30	\$20,280.00	\$2.00	\$31,200.00	\$2.00	\$31,200.00
8	Install Precast Concrete Block Wall and Wall Under Drain	1 LS	\$32,000.00	\$32,000.00	\$50,000.00	\$50,000.00	\$36,000.00	\$36,000.00	\$65,000.00	\$65,000.00	\$40,000.00	\$40,000.00	\$100,000.00	\$100,000.00
9	Spread & Compact Fill Material	40,650 TON	\$2.50	\$101,625.00	\$3.50	\$142,275.00	\$2.50	\$101,625.00	\$4.40	\$178,860.00	\$5.00	\$203,250.00	\$2.70	\$109,755.00
10	Trench Excavation Below Normal Grade	10 CY	\$100.00	\$1,000.00	\$10.00	\$100.00	\$0.01	\$0.10	\$150.00	\$1,500.00	\$50.00	\$500.00	\$100.00	\$1,000.00
11	Rock Boulder Excavation	10 CY	\$200.00	\$2,000.00	\$1.00	\$10.00	\$0.01	\$0.10	\$250.00	\$2,500.00	\$100.00	\$1,000.00	\$100.00	\$1,000.00
12	Traffic Police Details	1 Contingency	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
13	Mobilization/ Demobilization	1 Lump Sum	\$56,900.00	\$56,900.00	\$5,000.00	\$5,000.00	\$11,000.00	\$11,000.00	\$8,826.00	\$8,826.00	\$17,000.00	\$17,000.00	\$10,000.00	\$10,000.00
	Base Bid Total			\$249,821.00		\$265,685.00		\$294,485.20		\$317,450.00		\$333,810.00		\$338,155.00
14	Contract Price Modification 1			\$74,100.00		\$22,800.00		\$40,185.00		\$17,670.00		\$62,700.00		\$57,000.00



980 Washington Street | Suite 325
Dedham, Massachusetts 02026
www.woodardcurran.com

Bid results - October 30, 2014
Field Surcharge Program For North Quir
City of Quincy, Massachusetts

Item No.	Item Description	P. Caliacco Corp.		I.W. Harding Construction		Fleming Bros. Inc.		D'Allessandro Corp.		Ronald Marini Corp.	
		Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures
1	12 Inch RCP Pipe	\$80.00	\$8,960.00	\$60.00	\$6,720.00	\$50.00	\$5,600.00	\$75.00	\$8,400.00	\$55.00	\$6,160.00
2	Remove Fence Fabric & Stack; Dispose Posts	\$10.00	\$2,500.00	\$10.00	\$2,500.00	\$25.00	\$6,250.00	\$5.00	\$1,250.00	\$25.00	\$6,250.00
3	Relocate Fence Fabric on Driven Posts	\$16.00	\$4,000.00	\$35.00	\$8,750.00	\$30.00	\$7,500.00	\$20.00	\$5,000.00	\$25.00	\$6,250.00
4	Remove & Dispose Water Vault	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$7,500.00	\$7,500.00
5	Electrical Service Removal	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00
6	Survey Monitoring Platforms	\$700.00	\$10,500.00	\$2,000.00	\$30,000.00	\$2,000.00	\$30,000.00	\$500.00	\$7,500.00	\$1,500.00	\$22,500.00
7	Geotextile Fabric	\$1.60	\$24,960.00	\$1.50	\$23,400.00	\$3.25	\$50,700.00	\$5.00	\$78,000.00	\$5.00	\$78,000.00
8	Install Precast Concrete Block Wall and Wall Under Drain	\$155,000.00	\$155,000.00	\$120,000.00	\$120,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$150,000.00	\$150,000.00
9	Spread & Compact Fill Material	\$3.25	\$132,112.50	\$4.50	\$182,925.00	\$5.00	\$203,250.00	\$7.30	\$296,745.00	\$7.50	\$304,875.00
10	Trench Excavation Below Normal Grade	\$1.00	\$10.00	\$50.00	\$500.00	\$1,000.00	\$10,000.00	\$100.00	\$1,000.00	\$40.00	\$400.00
11	Rock Boulder Excavation	\$1.00	\$10.00	\$250.00	\$2,500.00	\$1,000.00	\$10,000.00	\$200.00	\$2,000.00	\$75.00	\$750.00
12	Traffic Police Details	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
13	Mobilization/ Demobilization	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$27,000.00	\$27,000.00
	Base Bid Total		\$393,552.50		\$424,295.00		\$448,300.00		\$517,895.00		\$639,685.00
14	Contract Price Modification 1		\$85,500.00		\$74,100.00		\$45,600.00		\$114,000.00		\$57,000.00