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CITY OF QUINCY, MASSACHUSETTS
Department of Public Works

Thomas P. Koch
Mayor

Daniel G. Raymondi

Commissioner

INVITATION TO BID

The Department of Public Works for the City of Quincy, Massachusetts is secking sealed bids for Trench
Repairs-Fiscal 2015 - PHASE 2 until 11:30 a.m. local time Thursday, JULY 10, 2014, in the office of the
Purchasing Agent, 1305 Hancock St., Quincy, Massachusetts 02169, at which time and place all bids will be
publicly opened and read aloud.

The work under this contract consists of: permanent repair of any defective utility trenches, and/or depressions
of bituminous concrete pavements, performed i a workmanlike manner to the original condition of the
pavement. Also may require minor curb resetting and adjustment of utilities and ali related work to complete
the project.

This contract is for repairs of trenches on an as needed basis for a period of up to one year, Funding source is
Water/Sewer Fund.

The specification documents may be obtained through the City of Quincy’s website: www.quincyma. gov or at
the Quincy City Hall, Purchasing Department, a non-refundable printing charge of $50.00 will be applied
for specifications printed and picked up at the office of the Purchasing Agent, Quincy City Hall, 1305
Hancock St. Quincy, MA 02169, business hours are 8:30 a.m. to 430 p.m.

Each bid shall be accompanied by a bid security in the amount of five percent {5%) of the total value of the bid
in the form of a bid bond or certified/ireasurer’s check.

The bidding and award of this contract shall be in full compliance with Massachusetts General Laws, Chapter
30, Section 39M, as last revised. All Federal, State and City of Quincy regulations in relation to Equal
Employment Opportunity, and subject to the minimum wage rates set under the Massachusetts Prevailing
Wage Law Chapter 149, §26. The Cityreserves the right to waive any informality in or to reject any or all bids
when such an action 18 deemed m the best mnterests of the City.

Non-responsive and/or unbzalanced bids mayv be rejected,

Thomas P. Koch Daniel G. Raymondi
Mayor Comumissioner of Public Works
Advertise Req, No.
The Quincy Sun June 19, 2014 8671614
The Central Register June 18, 2014

1305 Hancock St., Quincy MA 02169

Telephone: (617) 376-1060 Fax: (617) 376-1074
Printed on Recycled Paper
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INSTRUCTIONS TO BIDDERS

ARTICLE 1 PROJECT IDENTIFICATION

1.1 Owner:

1.2 Awarding Authority:

1.3 Project Name:

1.4  Fundmg: a.
b.

Funds for all work included under this contract have
not been authorized, as vet,
and/or any portion of the work may be deleted or
postponed indefinitely. All work done pursuant to
this bid shall be subject to funding provided by any
public agency, as applicable, and authorization by

City of Quincy, Massachusetts
Kathryn R. Hobin

Purchasing Agent
1305 Hancock St., Quincy, MA 02169

The City of Quincy

Commonwealth of Massachusetts

the Mayor and the City Council.

1.5  The following Documents are required to be submitted with the Bids. Failure to
comply with these requirements may render the Bid non-responsive and thus be

disqualified.
a. Bid Forms (all original signatures) (Section 00410).
b. Bid Bond (Section 00411).

c. MBE/WBE Requirements (Section 00450 - Schedule of Part. & Letters of Intent,

SOMWRBA Certifications for each Letter of Intent must be included).
d. Affidavits and certifications (Section 0041).

ARTICLE 2 QUALIFICATIONS OF BIDDERS

2.1 Bidders may be investigated by the City to determine if they are qualified to
perform the work. Bidders shall submit within five (5) calendar days of the City's or
Engineer's request, written evidence of such information and data necessary to make this

determination.

00200-1

Consequently, all



2.2 The investigation of a Bidder will seek to determine whether the organization is
adequate in size, is authorized to do business in the project jurisdiction, has had previous
experience and whether available equipment and financial resources are adequate to
assure the City that the work will be completed in accordance with the terms of the
Agreement. The amount of other work to which the Bidder 1s already committed may
also be considered.

2.3 The City reserves the right to reject any Bid if the evidence submitted by, or the
investigation of such Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and the work inchided in the Contract Documents.

ARTICLE 3 COPIES OF CONTRACT DOCUMENTS

3.1 Complete sets of Contract Documents shall be used in preparing Bids; neither the
City nor the Engineer assumes any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Contract Documents.

3.2 The City and the Engineer in making copies of Contract Documents available do
so only for the purpose of obtaining bids on the Work and do not confer a license or grant
permission for any other use.

ARTICLE 4 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

4.1 Before submitting a Bid, each Bidder must (2) examine the Contract Documents
thoroughly, (b) visit the site to familiarize himself with local conditions that may in any
manner affect cost, progress or performance of the Work, (¢) familiarize himself with
Federal, State and local laws, ordinances, rules and regulations that may in any manner
affect cost, progress, or performance of the Work; and (d) study and carefully correlate
Bidder's observations with the requirements of the Contract Documents.

4.2 All information given in the Drawings and the other Contract Documents relating
to sub-surface and other conditions, natural phenomena, existing utilities, pipelines, other
structures, etc. is from the best sources available to the City. All such information is
furnished only for the information and convenience of the Bidders and is not guaranteed.

4.3 Before submitting the Bid, each Bidder may, at his own expense, make such
additional investigations and tests as the Bidder may deem necessary to determine the
accuracy of his Bid for performance of the Work in accordance with the time, price and
other terms and conditions of the Contract Documents.

4.4 On request, the City will provide each Bidder access to the site to conduct such
investigations and tests as each Bidder may deem necessary for submission of the Bid.
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4.5 The lands upon which the work is to be performed and rights-of-way for access
thereto are identified on the Drawings,

4.6 The submission of a Bid will constitute an incontrovertible representation by the
Bidder that he has complied with every requirement of this Article 4 and that the Contract
Documents are sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance of the Work.

ARTICLE 5 INTERPRETATIONS

5.1 All questions about the meaning or intent of the Contract Documents must be
received in writing by the City of Quincy Purchasing Department, 1305 Hancock St.,
Quincy, MA 02169, at least ten (10) days prior to the Bid Opening Date, as set forth in
the Invitation to Bid.

5.2 Written clarifications or interpretations will be issued through Addenda. No
addenda, except via FAX transmission or overnight delivery, will be issued any later than
five (5) calendar days before the bid opening date. Only questions answered by formal
written Addenda will be binding. Oral and other clarifications or interpretations will be
without legal effect. Addenda will be mailed via certified mail, with return receipt
requested, to all parties recorded to have received the Contract Documents.

5.3 Each Bidder shall be responsible for determining all Addenda issued have been
received and incorporated into the Bid.

3.4 A BID WHICH INCLUDES. FOR ANY ITEM. A BID PRICE THAT IS

ABNORMAILY HIGH OR LOW, MAY BE REJECTED AS AN
UNBALANCED BID.

5.5  The quantities in the Bid Form are being set forth as a basis for the comparison of
bids only and the actual amount of work may not correspond therewith.

5.6 The City reserves the right to delete all or any portion of the work or add new
work or to decrease or increase the scope of any item of the work to be done under this
Contract either prior to executing the Contract or at any time during the life of the
Contract. Exercise by the City of the above rights shall not constitute any grounds or
basis of claims for damages or for a loss of anticipated profits.

Also, an increase or a decrease of quantity for any bid item (regardless of its magnitude)
shall not be regarded as a grounds or basis for any increase or decrease in the Contract
unit prices, nor in the time aliowed for the completion of the work except as provided for
in the Contract.

ARTICLE 6 PRE-BID CONFERENCE; Refer to Section 00100 - Invitation to Bid.
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ARTICLE 7 BID SECURITY

7.1 Each bid must be accompanied by a bid bond, in cash or certified check or a
treasurer's/cashiers check issued by a bona fide bank or trust company, payable to the City
of Quincy. The Bid Security shall be in the amount of five percent (5%) of the Total Bid
Price. The Bid Security shall be sealed in a separate envelope form the Bid and then
attached to the envelope containing the Bid. All Bid Securities except those of the three
lowest responsible and eligible bidders will be returned within ten calendar days after the
opening of bids. All Bid securities will be returned on the execution of the Agreement, or
if no award is made, within sixty calendar days after the actual Bid Opening Date, uniess
the bid security is forfeited under the conditions stipulated herein.

7.2 In case a party to whom a Contract is awarded shall fail or neglect to execute the
Agreement and furnish the satisfactory bonds within the time specified, the City may
determine that the bidder has abandoned the Contract, and thereupon the Bid Forms and
acceptance thereof shall be null and void, and the Bid Security accompanying the Bid
From shall be forfeited to the City as liquidated damages for such failure or neglect and to
indemnify the said City for any loss which may be sustained by failure of the Bidder to
execute the Agreement and furnish the bonds aforesaid, provided that the amount
forfeited to the City shall not exceed the difference between the Bid Price of said Bidder
and that of the next lowest responsible and eligible Bidder and provided further that, in
case of death, disability or other unforeseen circumstances affecting the Bidder, such Bid
Security may be returned. After execution of the Agreement and acceptance of bonds by
the City, the Bid Security accompanying the Bid Form of the Successful Bidder will be
returned.

ARTICLE 8 PERFORMANCE, PAYMENT AND OTHER BONDS

8.1 Performance, Payment and other required bonds and project Insurance Certificates
shall be provided in accordance with Article 5 of the General Conditions of the Contract.

8.2  All Bonds required, as Contract Security shall be furnished prior to the execution
of the Agreement.

ARTICLE 9 BID FORMS

9.1 Each Bid shall be submitted on the Bid Form included in this Project Manual. All
blank spaces for Bid prices must be filled in with unit or lump sum prices for each of the
items for which the bid is requested.

9.2 Bid Forms shall be completed in ink or be typewriiten. The Bid price of each item
on the form shall be stated in words, and figures. Discrepancies between unit prices and
their respective total amounts will be resolved in favor of the unit prices. Discrepancies
between words and figures will be resolved in favor of words.
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Discrepancies between the indicated sum of any column of figures and correct sum
thereof shall be resolved in favor of the correct arithmetic sum, based on words.

9.3 Bids by corporations shall be executed in the corporation name, by the Chief
Executive Officer (or other corporate officer). The bid must be accompanied by evidence
of authority to sign the bid and the corporate seal shall be affixed and attested to by the
secretary. The corporate address and state of incorporation shall be shown below the
signature.

94 Bids by partnership shall be executed in the partnership name and signed by a
partner, whose title shall appear under the signature. The official address of the
partnership shall be shown below the signature.

9.5  All names shall be typed or printed below the signature.

0.6  The Bid shall confirm the receipt of all Addenda. Actual number of Addenda
received shall be filled in on the Bid Form.

9.7  The address, telephone number of the person to whom communications regarding
the Bid are to be directed shall be shown.

9.8 Bids shall be submitted (original signatures) in a sealed opaque envelope bearing
on the outside the Bidder's name, address, and the Project Title for which the Bid is
submitted. If forwarded by mail, the Bid shall be enclosed in a sealed envelope with the
notation "BID ENCLOSED" on the face and address as above. The Bid Security shall
be submitted in a separate envelope from the Bid and attached to the sealed envelope
containing the bid,

ARTICLE 10 RECEIPTS OF BIDS

10.1  Sealed bids for the work under this Contract will be received at the time and place
indicated in the Invitation to Bid.

102  The City may consider informal any Bid not prepared and submitted in
accordance with the provisions hereof.

10.3  Bidders are cautioned that it 1s the responsibility of each individual Bidder to
msure that the bid is 1 the possession of the responsible official or a designated alternate
prior to the stated time and at the place of the Bid Opening. The City is not responsible
for bids delayed by mail and/or other forms of delivery.
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ARTICLE 11 MODIFICATIONS AND WITHDRAWAL OF BIDS

1.1  Bids may be modified only by an appropriate document duly executed and
delivered to the place where Bids are to be submitted at any time prior to the opening of
Bids.

11.2  Bids may be withdrawn prior to the scheduled Bid Opening time or the authorized
postponement thereof.

11.3  Bids, once officially opened, cannot be withdrawn and shall remain open for a
period of sixty (60) calendar days from the date of the opening. The City, at its sole
discretion, may release any bid and return the Bid Security prior to that date.

ARTICLE 12 AWARD OF CONTRACT

12.1  The Contract will be awarded to the lowest responsible and eligible bidder
(Successful Bidder). Such a Bidder shall possess the skill, ability, job-related prior work
experience, and integrity necessary for the faithful performance of the work and the bid,
apart from being complete and responsive, is the lowest in price of all the bids opened.

122 The City reserves the right to reject any and all Bids, to waive any and all
informalities, if it is in the City's best interest to do so and the right to disregard all
nonconforming, non-responsive, unbalanced and conditional Bids.

12.3  The City also reserves the right to reject the Bid of any Bidder who is considered
to be unqualified in accordance with Article 2, above.

12.4  If the Contract is to be awarded, the City will give the Successful Bidder a Notice
of Award within sixty (60) calendar days after the actual Bid Opening Date. The Notice
of Award will have to be formally acknowledged and accepted by the Bidder within the
time period stipulated herein.

12.5  The acceptance of the above Notice of Award shall be accompanied by a complete
list of sub-contractors (specialty, suppliers, and sub-consultants, etc.) selected by the
Bidder to work on the project. The list shall contain information on the percentage of
total work {material, labor, equipment and services) allocated to each sub-contractor.

ARTICLE 13 EXECUTION OF AGREEMENT

13.1  When the City gives a Notice of Award to the Successful Bidder, at least six (6)-

unsigned copies of the Agreement and all other applicable Contract Documents will

accompany it. Within ten (10) calendar days from the date of such notification,

Contractor shall execute and return all copies of the Agreement and all other applicable

Contract Documents to the City. Within ten- (10) calendar days thereafter, the City will

deliver one fully signed copy along with the "Notice to Proceed" to the Contractor.
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13.2  If for any reason the Notice to Proceed cannot be issued within such period, the
time may be extended by mutual agreement between the City and the Contractor. If the
Notice to Proceed has not been issued within the ten (10) calendar days after signing of
the Agreement, or within the time period mutually agreed upon, the Contractor may
terminate the Agreement without further liability on the part of either party.

13.3  The Bidder's attention is especially directed to special requirements in relation to
project construction work and completion schedule, specified in Sections 01010, 01045,
01050, 01035, and 01170, in this Project Manual. Each Bidder is urged to study these
requirements to insure compliance with the same before submitting the Bid.

ARTICLE 14 SAFETY AND HEALTH REGULATIONS

14.1  This Project is subject to all of the Safety and Health Regulations (CFR 29, Part
1926 and all subsequent amendments) as promulgated by the U.S. Department of Labor
on June 24, 1974, and CFR 29, Part 1910, General Industry Safety and Health
Regulations Identified as Applicable to Construction.

142 The Successful Bidder shall comply with the Department of Labor Safety and
Health Regulations for Construction promulgated under the Occupational Safety and
Health Act of 1970 (PL-91-596) and under Section 107 of the Contract Work Hours and
Safety Standards Act (PL-91-54).

143 The Successful Bidder shall have a competent person or persons, as required
under the Occupational Safety and Health Act on the site to inspect the Work and to
supervise the conformance of the Work with the regulations of the Act.

144 This project is also subject to the Massachusetts Depariment of Labor and
Industries Division of Industrial Safety "Rules and Regulations for the Prevention of
Aceidents in Construction Operations (Industrial Bulletin No. 12)".

ARTICLE 15 SALES TAX

15.1 The materials and supplies to be used in the Work shall be exempt from all
applicable Federal, State and local sales taxes.

ARTICLE 16 UTILITY UNDERGROUND PLANT DAMAGE PREVENTION
SYSTEM

16.1  All excavations within public or private ways are subject to the requirements of

Massachusetts General Laws, Acts of 1983, Chapter 252, included in Part II of the
Supplementary Conditions.
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ARTICLE 17 WAGE RATES

17.1  All work done under this Contract shall be subject to compliance with the
minimum wage rates as mandated by the Commonwealth of Massachusetts Department
of Labor and Industries and the U.S. Department of Labor Wage Rates issued in the most
recent wage decisions applicable to the project area.

17.2  The Commonwealth of Massachusetts Minimum Wage Rates issued under the
provisions of the Massachusetts General Laws, Chapter 149, Section 26 to 27G, as
amended, shall apply to the projects when the use of Federal funds is not involved on a
particular project.

17.3  The Schedule of Minimum Wage Rates is included in the Appendices and shall be
strictly enforced.

17.4 1t 1s the responsibility of the Contractor, before submitting the Bid, to verify the
minimum wage rates and to request, if necessary, any additional and/or the latest
information on wage rates for all tradespeople to be employed under this contract.

ARTICLE 18 COMPETITIVE BIDDING

18.1 The Bidding and award of this contract shall be in full compliance with the
Federal Procurement Act and with MGL Chapter 30, Section 39M, as last revised.

ARTICLE 19 GUARANTEES

19.1  In addition to other guarantees due the City, the Contractor guarantees that the
Work and services to be performed under the Contract, and all workmanship, materials,
and equipment furnished, used or installed shall be free from defects and flaws, and shall
be in strict accordance with the Drawings, Specifications, and other Contract Documents.
Also, the strength of all parts of all manufactured equipment shall be adequate and as
specified and that the performance test requirements of the Contract shall be fulfilled.
This guarantee shall be for a period of one year from and after the date of Substantial
Completion and acceptance of the Work unless otherwise specified herein.

The Performance Bond shall remain in full force and effect throughout the
Guarantee Period.

19.2  If at any time within the said period of guarantee, any part of the Work requires

repairs, correction and/or replacement, the City may notify the Contractor in writing to

make the required repairs, correction or replacement. If the Contractor neglects to

commence making such repairs, corrections, or replacements to the satisfaction of the

City within ten (10) days from the date of receipt of such notice, or having commenced

said repairs, corrections or replacement, fails to prosecute such work with diligence, the
00200-8



City may employ other person{s) to make the same, and all direct and indirect costs of
making said repairs, corrections or replacements, including compensation for additional
professional services, shall be paid by the Contractor.

ARTICLE 20 LABOR DISPUTES

20.1  The Bidder shall submit a written statement as to whether it has been the subject
of, or otherwise been involved in any labor dispute during the past five (5) years. If the
bidder has been the subject of, or otherwise been involved in any labor dispute during this
period, the Bidder must also provide a detailed description of each labor dispute,
including the name and location of the project worked on, the nature of the dispute, the
duration and dates during which the dispute took place and how the dispute was resolved.
For these purposes, "labor disputes” shall include picketing or any other activity which
disrupted or delayed the Work.

ARTICLE 21 RECORD KEEPING

21.1  The Contractor is reminded that the provisions of Chapter 30, Section 39R
relative to record keeping apply to this Contract. A copy of ¢.30, §39R is included in the
Supplementary Conditions. A brief summary of the requirements is as follows:

a. The Contractor and all sub-contractors shall maintain books, records and accounts
at least six (6) years after the final payment. They will be subject to inspection by
the awarding authority, officers of the Inspector General, or the Deputy
Commissioner of Capital Planning and Operations.

b. Any changes in record keeping or recording transactions, which affect the
awarding authority, shall be explained along with a letter from the Contractor's
independent certified public accountant approving or otherwise commenting on
the change.

c. The Contractor shall file with the awarding authority a statement of management
as to whether the system of internal accounting controls has been established.

d. The Contractor shall file with the awarding authority a statement prepared and
signed by an independent certified public account that an examination has been
made of internal accounting controls.

ARTICLE 22 LAWS AND REGULATIONS

22.1  All applicable laws, ordinances and rules and regulations of all Public Agencies
having jurisdiction over construction of the project shall apply to the Contract throughout.

22.2  This project is subject to all of the OSHA Safety and Health Regulations (see
00200-9



CFR Part 1926/1910 and all subsequent amendments), as promulgated by the United
States Department of Labor on June 24, 1974 and MGL Chapter 454 CMR 10.00, et.seq.;
The Prevention of Accidents and Ilnesses in Construction Operations. Contractors shall
become familiar with the requirements of these regulations.

22.4  This Contract is subject to all the Federal Government, Commonwealth of
Massachusetts, and City of Quincy Equal Empioyment Opportunity, Anti-discrimination
and Affirmative Action Programs. The text of the program is set forth in these
specifications.

Kathryn R. Hobin
Purchasing Agent

00200-10



BID FORM

PROPOSAL OF:

(hereinafter called "Bidder", organized and existing under the laws of the Commonwealth of
Massachusetts, doing business as:

® acorporation
® apartnership
¢ anindividual.

TO: The Commissioner of Public Works for the City of Quincy, Massachusetts (hereinafter called
the City)

In compliance with your Advertisements for Bids, Bidder hereby proposes to perform work for the
TRENCH REPAIRS FISCAL 2015-PHASE 2 with work being done on an “as needed basis” for
the period of time of up to one year.

Bidder agrees not to withdraw his bid for sixty (60) calendar days after the actual bid opening date
and that if the City shall accept this bid, the Bidder will duly execute and acknowledge the
Agreement and furnish duly executed and acknowledged, the required Contract Bonds, Insurance
Certificates and other documents, within ten (10) calendar days, after the notification that the
Agreement and other documents are ready for signature.

Bidder acknowledges receipt of Addenda No. Through No.

The attached price is to include and cover the furnishing of all materials (except as herein otherwise
specified), all labor (requisite or proper), tools, equipment, apparatus and other means of
construction, required in the performance of the works included herein, in the manner set forth and
shown in the Specifications for the Work and in the form of Contract, and the completion thereof as
specified herein. Bidder agrees to perform all the work described in the Contract Documents at the
following unit price(s)/lump sum(s) for a total amount of §
All prices, except at the extended totals, shall be stated in both words and figures. In the event ofa
discrepancy between the price in words and the price in figures, the written word shall govern. Inthe
event of a discrepancy between mathematical totals and the totals stated, the mathematical totals
shall govern. All prices shall be typewritten or written by hand (printed) in black ink.
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BID FORM
The Bidder agrees to perform all the Work described in the Contract Documents for the following
unit prices or lump sum(s):

Item Estimated Brief Description of Items Unit Bid Price Amount
No.__Quantity w/ Unit Bid Price in Words in Figures in Figures
120.100 560 UNCLASSIFIED EXCAVATION
$ $
per cubic vard
170.000 1355 FINE GRADING & COMPACTION
$ §
per square yard
220.600 4 DRAINAGE STRUCTURE, ADJUST
$ $
each
2206.500 5 DRAINAGE STRUCTURE, REMODEL
$ $
each
220.700 4 SANITARY STRUCTURE, ADJUST
$ $
each
220.800 5 SANITARY STRUCTURE, REMODEL
§ $
each
222000 5 REPLACEMENT FRAME AND GRATE/COVER
$ $
each
358.000 20 GATEBOX, ADJUST
$ $

each

SUB-TOTAL PAGE 00410-2: §




Item Estimated Brief Description of Items Unit Bid Price Amount
No.  Quantity w/ Unit Bid Price in Words in Fioures in Figures
405.600 224 GRAVEL FOR BASE COURSE
$ $
per cubic yard
420.060 331 CLASS 1 BITUMINOUS CONCRETE BASE COURSE
$ $
per ton
460.000 165 CLASS 1 BITUMINOUS CONCRETE TOP COURSE
b $
per ton
463.000 135 BITUMINOUS FOR TACK/PRIME COAT
$ S
per gailon
580.000 150 CURB REMOVED & RESET
$ $
per linear foot
748.000 MOBILIZATION/DEMOBILIZATION @ 5%
$
lump sum
819.831 129 TRAFFIC WIRE LOOP DETECTORS
$ $
per linear foot
999.001 215 TRAFFIC POLICE DETAILS
Forty Dollars and No Cents $_44.00 $_9.460.00
per hour

SUB-TOTAL PAGE 00410-3: §




BID FORM (continued)

SUB-TOTAL PAGE 00410-2: $
SUB-TOTAL PAGE 00410-3: $
SUB-TOTAL PAGE 00410-4: $
- TOTAL BID AMOUNT: $

(In Figures)

(Total Bid Amount Written In Words)
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BID FORM

The Bidder hereby certifies that he is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work and that he will comply fully with all
laws and regulations appi@cable to awards made in the Commonwealth of Massachusetts.

The Bidder certifies under the penalties of perjury that this bid is in all respects bona fide, fair and
made without collusion or fraud with any other person. As used herein, the word "person” shall
mean any natural person, joint venture, partnership, corporation, or other business or legal entity.

Interest of Officers and Employees of the City of Quincy or Members of the City Council or
Other Public Officials: No officer, member or employee of the City of Quincy or its designees or
agents, and no member of its governing body, and no other public official of the governing body of
the locality or localities in which the project is situated or being carried out, who exercises any
functions or responsibilities in the review or approval or the undertaking or carrying out of this
project, shall participate in any decisions relating to this Contract, which affects his personal interest
ot the interest of any corporation, partnership, or association in which he is directly or indirectly
inferested or have any personal or pecuniary interest, direct or indirect, in this contract or the
proceeds thereof.

The undersigned, as Bidder, declares that he has carefully examined the proposed form and has fully
informed and satisfied himself as to the existing conditions, the character and requirements of the
proposed work, the difficulties attendant upon its execution; and the accuracy of all estimated
quantities stated in this bid and that he has carefully read and examined the form of contract, the
standard specifications and plans therein referred to, and he proposes and agrees, if this proposal is
accepted, that he will contract with the Party of the First Part to provide all necessary labor,
equipment, tools, apparatus and other means of construction and to do all the work and furnish all
the materials specified in the contract in the manner and time therein prescribed and according to the
requirements of the City of Quincy as therein set forth and that he will take the payment therefore,
the prices stated in the Bid.

The undersigned, as Bidder, declares that he understands that information relative to sub-surface and
other conditions, natural phenomena, existing pipes and other structures (surface and/or sub-surface)
has been furnished only for his information and convenience without any warranty or guarantee,
expressed or implied, that the structures (surface and/or sub-surface) actually encountered will be the
same as those shown on the drawings or in any of the other contract documents, and he agrees that he
shall not use or be entitled to use any such information made available to him through the contract
documents or otherwise, or obtained by him in his own examination or the site, as a basis or grounds
for any claim against the City of the Engineer arising from or by reason or any variance

which may exist between the aforesaid mformation made available to or acquired by him and the
sub-surface and/or other conditions, natural phenomena, existing pipes and other structures (surface
and/or sub-surface) encountered during construction, and that due allowance therefore has been made
in this bid.
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The undersigned, as Bidder, understands that the quantities of work tabulated in this bid or indicated
on the drawings or in the specifications or other contract documents are only approximate and are
subject to increase or decrease, as deemed necessary by the Engineer.

The undersigned, as Bidder, agrees that for extra work, if any, performed in accordance with the
terms and provisions of the annexed form of Agreement, he will accept compensation as stipulated
therein as full payment for such exira work.

If this proposal shall be accepted and the Bidder shall fail to contract as aforesaid and to give a Bond
m the sum to be determined as aforesaid with surety satisfactory to the City of Quincy within ten
(10) davs from the date of the mailing of the Notice of Award from the City of Quincy to him,
according to the address herewith given, the City of Quincy may, at its option, determine that the
bidder has abandoned the contract, and thereupon this proposal and acceptance thereof shall be null
and void, and the certified check or bid submitted covering this proposal shall become the property
of the City of Quincy, otherwise said certified check or bid bond shall be returned to the Bidder.

This bid must bear the written signature of the Bidder, or an authorized agent of the bidder. Ifthe
bidder is a corporation or a partnership, the bid must be signed by a duly authorized officer of such

corporation or partnership, and the title of such an officer must be stated.

The Bidder offers the following information as evidence or qualifications to perform the work as bid
in accordance with the requirements of the plans and specifications.
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BID FORM
RELEVANT PREVIOUS EXPERIENCE

The Bidder shall list below the relevant prior work experience on similar projects, and give
references that will enable the City to evaluate his qualifications to perform the work under this
Contract. The length of the relevant experience must be at least 5 years on projects of comparable
size and complexity. The evaluation shall be based on prior experience, work performance and level
of key personnel skills, and business standing (add additional page if necessary).

L PROJECTS

Completion  Project Contract Design Reference Reference
Date Name Amount Engineer Name Phone No.

IL. KEY PERSONNEL:

Key personnel to be employed on the job, in the event of contract award. Attach brief
education and experience where applicable.

(5]
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BID FORM

STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the date given must be clear and comprehensive. This statement
must be notarized. If necessary, questions may be answered on separate attached sheet. The bidder
may submit any additional information, if desired.

1.

2.

10.

11,

Name of Bidder:

Permanent main office address:

a. Treasury Number (Employer's Identification No.):
When organized?

If a corporation, where incorporated?

How many years have you been engaged in the contracting business under your present firm
or trade name?

a. Names and home addresses of principal officers and their social security numbers:
(attach separate sheet).

Contracts on hand: (Schedule these, showing gross amount of each contract and the
approximate anticipated dates of completion. Name and address of client and name of

person supervising for client.) (Attach separate sheet) -

General character of work performed by your company?

Have you ever failed to complete any work awarded to your? If so, where and why?

Have your ever defaulied on a contract? If so, where and why?

List the more important contracts recently completed by vou stating approximate cost of
each, and the month and year completed. (Give names and addresses of client and name of
person supervising for client). (See attached form.)

List your major equipment available for this contract. (Use separate sheet)
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12.

Experience in construction work similar in importance to this project. (See form)

13. Background and experience of the principle members of your organization, including the
officers.

14, Credit available: $

15. Give bank reference, including bank name, address, telephone and contact name.

16. Will you, upon request, fill out a detailed financial statement and furnish any other
information that may be required?

17. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish
any information requested by the City of Quincy in verification of the recitals comprising this
Statement of Bidder's Qualifications.

Dated this day of ,20
Name of Bidder:
Bw:
Title:
State of
County of

being duly sworn, deposed and says that he is

of

(office) {Name of Organization)

and that the answers to the foregoing questions and ali statements contained therein are true and
correct.

SUBSCRIBED AND SWORN TQO, before me the day of , 20

{Notary Public) Seal

My commission expires:
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CERTIFICATE OF ACKNOWLEDGMENT

OF CONTRACTOR FOR BID
State of
Date: 20
County of
On this day of ,20 \

before me personally appeared
who being duly sworn, did depose and say as follows:

, that said firm consists of

{Company Name}

{name of principals in firm and position)

that he executed the foregoing instrument on behalf of said firm for the uses and purposes stated
herein. Ifa corporation, the seal affixed to the foregoing instrument is such corporate seal and it was
so affixed by order of the Board of Directors of said corporation, and that by like order, he signed
thereto his name and official designation.

(Notary Public) {Seal)

My commissioner expires:
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CITY OF QUINCY
Purchasing Department
1305 Hancock Street, Quincy, MA 02169 Fax: 376-1074

Phone: 376-1060

SIGNATURE AUTHORIZATION

At a duly authorized meeting of the Board of Directors of the

{NAME OF CORPORATION)

held on , at which all the Directors were present or waived notice, it was
{DATE)

VOTED, that:

(NAME) {OFFICER)

of this company, be and he/she hereby is authorized to execute Contracts and Bonds in the name and behalf of
said Company, and affix its Corporate Seal thereto, and such execution of any Contract or obligation in this

Company’s name on its behalf by such under seal of the Company, shall be valid
(OFFICER}

and binding upon this Company. It was further voted that the City of Quincy may rely on such authorization of
future Contracts until notified to the contrary.

A true copy,
ATTEST:
(CLERK’S SIGNATURE)
PLACE OF BUSINESS:
DATE OF THIS CONTRACT:
T hereby certify that T am the Clerk of the:
that is the
(COMPANY) (NAME)
duly elected of said Company, and that the above VOTE has not been

(TITLE)

amended or rescinded and remains in full force and effect as of the date of this Contract.

CORPORATE SEAL
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This form may be substituted with standardized form issued by insurance/bending agent.

BID BOND

KNOW ALL MEN BY THESE PRESENT, that we, the undersigned,

as Principal and

as Surety, are hereby held and firmly bound unto

as OWNER in the penal sum of

for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,

successors and assigns

Signed this day of , 20

The Condition of the above obligation is such that whereas the Principal has submitted to:

a certain BID, attached hereto and hereby made a part hereof

to enter into a contract in writing for the:

NOW, THEREFORE,
(A)  If said BID shall be rejected, or

(B)  If'said BID shall be accepted and the Principal shall execute and deliver a contract int
he Form of Contract attached hereto (properly compieted in accordance with said
BID) and shall furnish a BOND for his faithful performance of said contract, and for
the payment of all persons performing labor, or furnishing materials in connection
therewith, and shall in all other respects perform the agreement created by the
acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall,
in no event, exceed the penal amount of this obligation as herein stated.
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This form may be substituted with standardized form issued by insurance/bonding agent.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
BOND shall in no way be impaired or affected by any extension of the time within which the
OWNER may accept such BID, and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and

such of them as are corporations have caused their corporate seals to be hereto affixed and these
present to be signed by their proper officers the day and vear first set forth above.

(L.S.)

Principal

Surety

BY:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury

Department's most current list (Cir. 570, as amended) and be authorized to
transact business in the state where the project is located.
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CERTIFICATION OF BIDDER
REGARDING EQUAL EMPLOYMENT OPPORTUNITY

This certification is required pursuant to Executive Order 112A6 (30 R.R. 123 1935). The
implementing rules and regulations, provide that any bidder or prospective contractor, or any of their
proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract
whether it has participated in any previous contract or subcontract subject to the equal opportunity
cause: and, if so, whether it has filed all compliance reports due under applicable instructions,

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within seven (7)
calendar days after bid opening. No contract shall be awarded unless such report is submitted.

CERTIFICATION BY BIDDER

NAMES AND ADDRESS OF BIDDER (Include Zip Code):

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity
Clause.

Yes No

2. Compliance reports were required to be filed in connection with such contract or subcontract.
Yes No

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.
Yes No

4. Have you ever been or are you being considered for sanction due to violation of the

Executive of 112A6, as amended?

Yes No

Name and Title of Signatory (Please Type}

Signature: Date;
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RIGHT-TO-KNOW LAW

A bidder will not be eligible for award of this contract under this invitation for bids unless such bidder
has submitted as part of its bid the following certification which will be deemed a part of the resulting
contract,

CERTIFICATION

The Bidder hereby certifies that, if awarded this contract, he will fully comply with the Massachusetts
Right-To-Know Law, ¢.470 of the Acts of 1983, (the Act). In addition, he shall:

i. obtain a Material Safety Data Sheet (MSDS), for all substances or mixtures of which appear
on the Massachusetts Substance List that he or any of his subcontractors brings fo or uses on
the work site and will keep a copy of the MSDS on the work site of this contract;

2. label each container of a substance or mixture of substances on the Massachusetis Substance
List, as required, in section 7 of the Act;

3. provide the same training and non-technical instruction that he is required to provide under
section 15 of the Act to all Quincy personnel. Training shall include instracting on the nature
and effects of any substance or mixture of substances listed on the Massachusetts Substance
List which the Bidder or any of his subcontractors brings to or uses on the worksite.

4, provide to Quincy DPW employees on the work site the same protective equipment that the
bidder or any of his subcontractors provides to his employees.

Signature of Authorized Representative of Bidder

Bidder's Name:

Bidder's Address:
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KON-COLLUSION AFFIDAVIT

A bidder will not be eligible for award of this contract under this invitation for bids unless such bidder has
submitted as part of its bid the following certification, which will be deemed a part of the resulting
contract.

State of

Date: 20

County of

The undersigned being duly sworn, deposes and says that he is the:

(sole owner, partner, president, treasurer, or other duly authorized official)

of

{(name of company - bidder - as appears in submitted proposal)

for work in on
(City/Town) (Bid Opening Date)

and certifies under penalties of perjury that this bid is in all respects bona fide, fair and made without
collusion or fraud with any other person. As used in this paragraph the word "person” shall mean any
natural person, joint venture, partnership, corporation or other business or legal entity.

Signature/Title of Person Making Affidavit

Sworn to before me this:

day of 20

(Notary Public)

My commission expires: 20
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CERTIFICATION
NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at
any of his-establishments, and that he does not permit his employees to perform their services at any
location, under this control, where segregated facilities are maintained. The Bidder certifies further
that he will not maintain or provide for his employees any segregated facilities at any of his
establishments and that he will not permit his employees to perform their services at any location
under his control where segregated facilities are maintained. The Bidder agrees that a breach of this
certification will be a violation of the Equal Opportunity clause in any contract resulting from
acceptance of this bid. As used in this certification, the term "segregated facilities" means any waiting
rooms, work areas, restrooms, and washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation and housing facilities provided for employees which are segregated
by explicit directive or are in fact segregated on the basis of race, color, religion or national origin,
because of habit, local custom or otherwise. The Bidder agrees that (except where he has obtained
identical certification from proposed subcontractors for specific time periods) he will obtain identical
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000.00
which are not exempt from the provisions of the Equal Opportunity clause, and that he will retain such
certifications in his file.

Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. ss.1001.
Date: , 20

{Name of Bidder)
Official Address (including Zip Code) By:

(Title)
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AFFIDAVIT
REGARDING PRIOR LABOR DISPUTES

The Bidder must execute and complete the following statements as to whether it has been the subject
of, or otherwise been involved in, any labor dispute during the past five (5) years. If the Bidder has
been the subject of, or otherwise been involved in any labor dispute during this period, the bidder must
also provide a detailed description of each labor dispute, including the name and location of the project
worked on, the nature of the dispute was resolved. For these purposes, "labor disputes" shall include
picketing or any other activity which disrupted or delayed the work.

I , being first duly sworn, do hereby depose/state:
(Name)

1. I'make each of the following statements with full authorization to bind

to each of the representations made below.

{Name of Bidder)

2, has/has not been involved in a labor dispute
{Name of Bidder)

as described above, within the past five (5) years.
3. (Complete only if bidder has been involved in dispute).

The dispute(s) occurred on the following project(s). (Use separate sheet if necessary)

Name and Location of Project Date Dispute Began Date Concluded
a.
b.

Attach separate sheet and give full description of the nature of each dispute and an explanation of how it was
resolved. (Please give a full description below, for each such dispute).

Signed under the penalty of perjury this day of , 20

BY:

on behalf of:

{company name)
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(To be typed onto letterhead of the Certified Public Accountant)

City of Quincy

City Solicitor's Office
1305 Hancock Street
Quincy, MA 02169

Attn: Jim Timming
City Solicitor
RE:
Project Name

Dear Mr. Timmins;

Please be advised that I have reviewed the statement on internal accounting controls prepared by/for
(Name of company), in connection
with the above captioned project. This statement is required under Massachusetts General Laws, Chapter
30, Section 39R. In our opinion, representations of management are consistent with our evaluation of the
system of internal accounting controls. In addition, we believe that they are reasonable with respect to
transactions and assets in amounts which would be material when measured in relation to the firm's
financial statements.

Yours sincerely,

Certified Public Accountant

Note: This form is to be completed only when the contract exceeds $100,000. and is for the purchase of
materials or for the construction, renovation, etc. of public works or public buildings.
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CERTIFICATION

Internal Accounting

The Contractor certifies that it has internal accounting controls, as required by Chapter 30, Section 39R
and that the Contractor will:

1.

2.

maintain accurate and detailed accounts for a six (6) year period after the final payment;

file regular statements of management concerning internal auditing controls;

file an annual audited financial statement; and

submit a statement from an independent certified public accountant that such CPA has examined
management's internal auditing controls and expresses an opinion as to their consistency with
management's statements in (2) above, and whether such statements are reasonable with respect to
transactions and assets that are substantial in relation to designer's financial statements. General

Laws, Chapter 7, Section 301 (e).

Signed under the pains and penalties of perjury:

Name of Company

Authorized Signatﬁ:re

Note: This form is to be completed only when the contract exceeds $100,000 and is for the
purchase of materials or for the construction, renovation, etc. of public works or public
buildings.
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CERTIFICATION OF GENERAL BIDDERS ON PUBLIC CONSTRUCTION
PROJECTS

L CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be emploved on the work; that
all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupational Safety and
Health Administration that is at least ten hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee; and that he will comply fully
with all laws and regulations application to awards made subject to section 44A.

1L CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in
all respects bona fide, fair and made without collusion or fraud with any other person. As
used in this subsection the word “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred from
doing public construction work in the Commonwealth under the provisions of section
twenty-nine I of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date:

Name of General Bidder

By
Signature

Print name and title

Business Address

Street Address City and State

00452-01
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON PUBLIC CONSTRUCTION
PROJECTS

L CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the work; that
all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupation Safety and
Health Administration that is at least ten hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee; and that he will comply fully
with all laws and regulations applicable to awards of subcontracts subject to section 44F.

II. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in
all responses bona fide, fair and made without collusion or fraud with any other person.
As used in this subsection the “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred from
doing public construction work in the Commonwealth under the provisions of section
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

Name of Sub-bidder

By
Signature

Print Name and Title

Business Name

Street Address, City and State
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NOTICE OF AWARD

TO:

PROJECT TITLE:

The City has considered the Bid submitted by you for the above described work in response to its
Advertisements for Bids and Information for Bidders. You are hereby notified that your Bid in the
amount $ has been accepted, provided you furnish the City with the required
Certificates, Affidavits, Contractor's Performance and Payments Bonds and Certificate of Insurance
within ten (10) days receipt of this notice to execute the Agreement. In case of failure to execute
said Agreement and to furnish said bonds and documents as stipulated in the Bid Documents within
ten (10) days from the date of receipt of this Notice, the City will be entitled to consider all your
rights arising out of the City's acceptance of your Bid as abandoned and as a forfeiture of your bid
bond. The City will also be entitled to such other rights as may be granted by law. You are required
to return an acknowledged copy of the Notice of Award to the City.

Dated this the day of , 2014,

BY:

Commissioner of Public Works

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged by:

{Company Name)
Signature: Date:
Print Name: Title:
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AGREEMENT

THIS AGREEMENT made as of the day of in the year

by and between the City of Quincy, Massachusetts, acting through its Department of Public
Works, hereinafter called the "City" and:
with legal address and principle place of business at
hereinafter called the "Contractor". The City and the
Contractor, in consideration of the mutual covenants hereinafier set forth, agree as follows:

ARTICLE 1 WORK

1.1 Contractor shall perform the Work as specified or indicated in the Contract Documents.
The Work is as described in Section 01010, Summary of Work.

ARTICLE 2 ENGINEER

2.1 The project design and construction documents have been prepared by the City of Quincy,
Engineering Department.

2.2 The City of Quincy Engineer Department, 55 Sea Street, Quincy, Massachusetts will act
as the Engineer in connection with execution of the project work, in accordance with the
Contract Documents.

ARTICLE 3 CONTRACT TIME

3.1 The Contract Time regarding this agreement will be on an “as need basis” for the period
of time of one year, commencing ten (10) calendar days following the effective date of
this Agreement. No site work shall be allowed between Thanksgiving and March 15,
without permission, in writing, from the City.

3.2  The Contractor agrees that the Work shall be prosecuted regularly, diligently, and
uninterrupted and at such rate of progress as will insure full completion thereof within the
Contract Time stated above. It is expressly understood and agreed, by and between the
contractor and the City, that the Coniract Time is reasonable for the completion of the
Work, taking into consideration the average climatic range and usual
business/commercial and industrial activities prevailing in this locality.

3.3  The hours of work for normal construction hours shall be 7:00 am. to 3:30 p.m.
Contractor may be required to work restricted hours on a heavily traveled road and a
traffic plan may be required to prove minimal traffic disruption.

ARTICLE 4 CONTRACT PRICE

4.1 The City will pay the contractor for performance of the Work in accordance with the
Contract Documents, in current funds at the itemized unit or lump sum prices of work
items, a total agreed sum of § (state the total amount in words):

as submitted in the Contractor's Bid Form attached to the Agreement.
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ARTICLE 5 APPLICATIONS FOR PAYMENT

5.1

Applications for payment shall be submitted by the Contractor and processed by the
Engineer in accordance with the Conditions of the Contract included in the Contract
Documents.

ARTICLE 6 PROGRESS AND FINAL PAYMENTS

6.1

6.2

The City will make progress payments on account of the Contract Price on the basis of
the Contractor's Application for Payment, as recommended by the Engineer, monthly
during construction as provided below. All progress payments will be on the basis of the
progress of the Work measured by the schedule of values provided for in the Conditions
of the Contract.

The City will make progress and final payments as provided for in the Conditions of the
Contract and in accordance with the applicable Massachusetts General Laws.

ARTICLE 7 LIQUIDATED DAMAGES

7.1

7.2

7.3

The City and the Contractor recognize that time is of the essence for this Agreement and
that the City will suffer financial loss if the Work is not completed within the Contract
Time specified in Article 3 above, plus any extensions thereof allowed in accordance with
Article 12 of the General Conditions. They also recognize the delays, expense and
difficulties involved in providing, in a legal or arbitration proceeding, the actual loss
suffered by the City if the Work is not completed on time. Accordingly, instead of
requiring any such proof, the City and the Contractor agree that as liquidated damages or
delay (but not as a penalty) the Contractor shall pay the City 8 1,000.00 per day for each
calendar day of delay until the Work is complete.

Provided, that the Contractor shall not be charged with liquidated damages or any excess
cost when the delay in completion of the Work is for reasons included in Article 12 of the
General Conditions.

Provided further, that the Contractor shall furnish the City the required notification of
such delays in accordance with the applicable Conditions of the Contract.

ARTICLE 8 ASSURANCE

8.1

8.2

The Contractor has familiarized himself with the nature and extent of the Contract
Documents, Work, locality, and with all local conditions and Federal, State and local
laws, ordinances, rules and regulations that in any manner may affect cost, progress or
performance of the Work.

The Contractor has studied carefully all reports of investigations and tests of sub-surface

and latent physical conditions at the site or otherwise affecting cost, progress or
performance of the Work which were relied upon by the Engineer in the preparation of
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8.3

8.4

8.5

8.6

the Drawings and Specifications and which have been identified in the Supplementary
Conditions.

The Contractor has made or caused to be made examinations, investigations and tests and
studies of such reports and related data in addition to those referred to in the above
paragraph as he deems necessary for the performance of the work at the Contact Price
within the Contact Time and in accordance with the other terms and conditions of the
Contract Documents; and no additional examinations, investigations, tests, reports or
similar data are or will be required by him for such purposes.

The Contractor has correlated the results of all such observations, examinations, tests,
reports and data with the terms and conditions of the Contract Documents.

The Contractor has given the Engineer written notice of any conflict, error or discrepancy
that he has discovered in the Contract Documents and the written resolution thereof by
the Engineer 1s acceptable to the Contractor.

The Contractor agrees that the Contract Documents are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.
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IN WITNESS WHEREQYF, the parties hereto have executed, or caused to be executed, by their duly authorized
officials, this Agreement in six (6) copies, each of which shall be deemed an original on the date first above written.
The Party of the First Part agrees to pay to the Party of the Second Part, upon satisfactory completion and delivery of

the aforementioned, the sum of’

Amount in Figures: $

Amount in Words:

WITNESS:

Approved as to form:

BY:
CITY SOLICITOR
BY:
PURCHASING AGENT
PO.#
Contract #:

The undersigned, in compliance with MGL.,
Chapter 44, Section 31C, certifies that an
appropriation in the amount required for
this contract is available.

BY:

DIRECTOR OF MUNICIPAN FINANCE

OWNER: The City of Quincy

BY:

MAYOR

BY:
COMMISSIONER OF PUBLIC WORKS

CONTRACTOR:

Company Name:

BY:

Name:

Title:

Address:

Telephone:
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INDEMNITY AGREEMENT

In consideration of the award of Contract No.

by the City of Quincy, hereinafter referred to as INDEMNITEE, to the CONTRACTOR/BIDDER:

hereinafier referred to as INDEMNITOR, and for other good and valuable consideration, said
INDEMNITOR agrees to hold INDEMNITEE, City of Quincy, and its various department and
employees harmless from any and all liability, loss or damage that INDEMNITEE may suffer as the
result of claims, demands, costs, including attorneys fees, or judgement or other actions against it by
reason of any and all work done by or on behalf of the INDEMNITOR in connection with the above-

referenced contract.

INDEMNITOR,

By Duly Authorized Agent

Date:

00521-1



CONTRACTOR'S CERTIFICATION

A Contractor will not be eligible for award of a contract unleés he has submitted the following certification,
which is deemed a part of the resulting contract.

certifies that:

1. it intends to use the following listed construction trades in the work under the contract:

2. will comply with the minority manpower ratio and specific affirmative action steps contained herein;
and

3. will obtain from each of its subcontractors and submit to the contracting administrating agency prior to
the award of any subcontract under this contract the subcontractor certification required by these bid
conditions.

Contractor's Signature/Authorized Representative

B. SUBCONTRACTOR'S CERTIFICATION

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit
to the Prime Contractor the following certification, which will be deemed a part of the resulting subcontract.

certifies that:
I. it tends to use the following listed construction trades m work under the subcontrac‘.f:
; and
2. will comply with the minority manpower ratio and specific affirmative action steps contained herein.

Subcontractor's Signature

In order to ensure that said subcontractor's certification becomes a part of all subcontracts under the general
contract, no subcontract shall be executed until an authorized representative of the state/municipal agency (or
agencies) administering this project has determined, in writing, that said certification has been incorporated in
such subcontract, regardless of tier. Any subcontract executed without such written approval may been
deemed invalid.

March 12, 2014 00525-1



NOTICE TO PROCEED

TO:. DATE:

Project:

You are hereby notified to commence WORK on or before

In accordance with contract documents the contract time will be on an “as need” basis: for the time
of one year.

BY:

Name: Daniel G. Raymondi

Title: Commissioner of Public Works

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by:

{Company Name)
Signature: Date:
Print Name: Title:

03/12/14 00550-1



Note: This form may be substituted with standard form issued by bonding agency.

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENT: that

(Name of Contractor)

(Address of Contractor)

, hereinafter called Principal, and

(corporation, partnership, individual)

{Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

{Name of Owner)

{Address of Owner)

hereinafter called OWNER, in the penal sum of: §

Dollars

in lawful money of the United States, for the payment of which sum will and truly to be made, we bind ourselves,

successors, and assigns, jointly and severally, fimly by these present.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract with the
Owner, dated the day of 20__, a copy of which is hereto attached and made a part hereof for the

construction of:

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, covenants,
terms, conditions and agreements of said contract during the original term thereof, and any extensions thereof which may
be granted by the City, with or without notice to the Surety and during the one year guarantee period, and if he shall
satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the City from all
costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the City all outlay and
expense which the City may incur in making good any default, then this obligation shall be void, otherwise to remain in

full force and effect.

00610-1



Mote: This form may be substituted with standard form issued by bonding agency.

PROVIDED FURTHER, that said surety for value received hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the WORK to be performed thereunder or the
SPECIFICATIONS accompanying the same shall in any way affect its obligation on this BOND, and it does hereby
waive notice of any such change, extension of time, aiteration or addition to the terms of the Contract or to the WORK or
to the SPECIFICATIONS.

PROVIDED FURTHER that no final settlement between the OWNER and the CONTRACTOR shall abridge the right of
anry beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOQF, this instrument is executed in ___ counterparts, one of which shall be deemed an original, this
the _ dayof 20 .

ATTEST
Principal’s Secretary Principal
ISEAL] BY
{Address)
(Witness as to Principal)
(Address)
(Surety)
ATTEST:
{Surety Secretary)
{SEAL]
BY:
(Witness to Surety) (Attorney-In-Fact)
{Address) {Address)
NOTE: Date of Bond must not be prior to date of Contract. H Contractor is Partnership, all partners should

execuie bond.

IMPORTANT: Surety companies executing bonds must appear on the Treasury Departient’s most current list
(Circular 570 as amended) and be authorized to transact business in the State of projects’ focation,

00610-2



Note: This form may be substituted with standard form issued by bonding agency.
PAYMENT BOND

KNOW ALL MEN BY THESE PRESENT: that

(Name of Contractor)

{Address of Contractor)

a , hereinafter called Principal, and
{corporation, partnership, individuoal)

(Name of Surety)

{Address of Surety)

hereinafter called Surety, are held and firmly bound unto

{Name of Owner)

{Address of Owner)

hereinafter called OWNER, in the penal sum of: §

(Dollars)

in lawful money of the United States, for the payment of which sum will and truly fo be made, we bind ourselves,
successors, and assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain confract with the
Owner, dated the day of 20, a copy of which is hereto attached and made a part hereof for the
construction of:

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors, and
corporations furnishing materials for or performing authorized extension or modification thereof, including all amounts
due for materials, fabricants, oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or used
in connection with the construction of such WORK, and all insurance premiums on said WORK, and for all Iabor,
performed in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall be void, otherwise to
remain in full force and effect.
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Note: This form may be substituted with standard form issued by bonding agency.

PROVIDED FURTHER, that said surety for value received hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the WORK to be performed theremnder or the
SPECIFICATIONS accompanying the same shall in any way affect its obligation on this BOND, and it does hereby
waive notice of any such change, extension of time, aiteration or addition to the terms of the Contract or to the WORK or
to the SPECIFICATIONS.

PROVIDED FURTHER that no final settlement between the OWNER and the CONTRACTOR shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in ___ counterparts, one of which shall be deemed an original, this
the __ dayof 20 .

ATTEST
Principal's Secretary Principal
[SEAL] BY
(Address)
(Witness as to Principal)
{Address)
{Surety)
ATTEST:
(Surety Secretary)
[SEAL]
BY:
(Witness to Surety) {Attorney-In-Fact)
{Address) (Address)
NOTE: Date of Bond must not be prior to date of Contract. If Contractor is Partnership, all partners should

execute bond.

IMPORTANT: Surety companies executing bonds must appear on the Treasury Department’s most current list
(Circular 570 as amended) and be authorized fo transact business in the State of projects’ location.

00615-2



CERTIFICATE OF INSURANCE

This is to certify that the (Company) has issued the policies listed below, that these
policies are written in accordance with the Company's standard policies and endorsements, except as indicated below or as
noted in the attachments herewith, which policies and endorsements will be made available to ENGINEER and CWNER UPON request,
that they provide coverage and limits of liability shown with respect to the insurance indicated that they are in force on
this date, that all deductible amounts are indicated below, and that this Certificate is furnish in accordance with and for
the purpose of satisfying the reguirements of OWNER and ENGINEER in connection with the award and performance of a contract or
agreenent between

{OWNER ) and
i, Name of Insured
2. Address of Insured
3, Location and Description of Work

froject

Contract No.

Coverage and Limits of Liability
(at least as shown below

Bodily Injury Property Damage
Liability Liability
Policy Effective Expiration Each Each
Number Date pDate Oceurrence Aggregate Occurrence Aggregate

A, Owner's Protective tiability has been issued at the expense of Above Insured
to Owner.

£1,000,008.  $1,000,000, $1,008,000,  $1,008,000,

B. Comprehensive General Liability

$1,000,000. $1,000,000. $1,000,800. $1,900,000.

Including: 1. Operations Premises 2. Contractor's Protective 3.Contractual as Below 4.Products/Compieted Operations 5.
Personal Tnjusry

C, Auto tiability Each Each Each
Including 1. Owner 2. Hired 3., HNon-owned Person Accident Accident
$1,060,606.60 $1,000,800. $1,000,800,00
D. workmen's Compensation Compensation Statutory State’s

Coverage B Limits $1,900,800, if applicable

CONTRACTUAL LIABILITY

CONTRACTOR shall at all times indemnify and save harmless OWNER, ENGINEER and their respective officers, agents and employees
on account of any and all claims, damages, losses, litigation, expenses, counsel fees and compensation arising out of injuries
(including death) sustained by or alleged to have been sustained by the officers, sgemts and employees of said OWNER or
ENGINEER or of CONTRACTOR, his subcontractors, or material men, and from injuries (inciuding death sustained by or alleged to
have been sustained by the public, asy or all persons on or near the Work, or by any other person or property, real or
personal (including property of said OWNER or ENGINEER caused in whole or inm part by the acts, omissions, or neglect of
CONTRACTOR including but not limited to any nmeglect in safeguarding the work or through the use of unacceptable materials in
contracting the Work by CONTRACTOR, any subcontractor, material man, or anyone directly or indirectly employed by them or any
of them while engaged in the performance of the contract, including the entire elapsed time from the date ordered to start
work or the actual start, whichever cccurs first, until completion of the one year correction period, as certified by OWNER or
ENGINEER.

Policies A, B, C & D shall remain in effect during the one year correction period.

such insurancer as is herein certified applies to all operations of the insured in connection with, and necessary and
incidental to, the work herein described at the locations stated.

It is hereby understood and agreed that the above policies will not be restricted, suspended, materially changed, nor canceled
without 15 days advance notice by registered mall to OWNER and ENGINEER. :

Authorized Representative Signature Address
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CITY OF QUINCY
Purchasing Department
1305 Hancock Street, Quincy, MA 02169 Fax: 376-1074

Phone: 376-1060

TAX COMPLIANCE CERTIFICATE
MASS. GENERAL LAWS, CH. 62¢,s: 49A(b)

I hereby certify that I have complied with all laws of the Commonwealth of Massachusetts

Relating to taxes.

Signed under the pains and penalties of perjury.

(1) Individual Contractor

Contractor’s Name and Signature)

(2) Corporation, Association
or Partnership

(Contractor’s Name)

Federal Tax 1D Number, or
Social Security Number

(Authorized Signature)

Note to Contractor:  Please sign at (1) or (2), whichever applies.

03/12/14 00630-1



62C § 47A TAXATION

1983 Enactment. St 1983, ¢. 233, § 35, by § 101 made cffective upon passage, was approved July 1, 1983, Emergency declaration by the Governor
was filed on the same date.

Library References
Licenses «~ 22, 8.1.8. Licenses § 34, 38, 39.

§ 48. Liability of lessee for tax due from lessor

The iessee of real estate or tangible personal property of any corporation, company oF association subject to taxation under chapter sixty-three
shail also be liable for the payment of the tax due from the lessor under chapter sixty-three. Upon such payment, the lessee may, in the absence of an
agreement to the contrary, retain it out of the rent of the property, or recover it in an action against the lessor.
Added by St. 1976, ¢. 415, §22.
1976 Enactmeni. This section was derived from c. 63, §74.
§ 49. Information for colfection of taxes; injunction

Taxes due from a company, association ot corporation may be collected by an information brought in the supreme judicial court by the
attomey general at the relation of the commissioner. ‘The court may issue an injunction upen such information, resiraining the further prosecution of the
business of the company, assoctation or corporation until such taxes, with interest and costs thereon, have been paid and untik the returns required by this
chapter have been filed. )
Added by 8t. 1976, c. 415, §22.
1976 Enactment. This section was derived from ¢. 63. § 745;¢. 64D, § 5.

Cross References

Penalties and forfeitures imposed by chapter 63 or § 74 of this chapter, collection remedies under this section und §47 of this chapter, see c.
63, §80.

§ 49A. Certificatior of compliznce with tax laws as prerequisite to obtzining license or governmentai contract

(a} Any person applying to any depariment, board, commission, division, authority, district or other agency of the commonwealth or any
subdivision of the commonwealth, including a city, town or district, for a right or license to conduct a profession, trade or business, or for the renewal of
such right or license, shai} certify upon such application, under penalties or perjury, that he has comptied with all laws of the commonwealth relating to
taxes. Such right or license shail not be issued or renewed unless such certification is made.

(b) No contract or other agreement for the purposes of providing goods, services or real estate space to any of the foregoing agencies shall be
entered into, renewed or extended with any person unless such person certifies in writing, under penalties of petjury, that he had complied with all laws of
the commonwesalh relating to taxes.

fc) Any such agency, which has been notified by the commissioner pursuant to section forty-seven A that a person who holds a license or
certificate of authority issued by such agency or who has agreed to furnish goods, services or real estate space 10 such agency has neglected or refused to
file any returns or to pay any tax required under this chapter and that such person has not filed in good faith a pending application for abatement of such
tax or & pending petition before the appellate tax board contesting such tax, shall refiise io reissue, renew or extend such license, certificate of suthority,
contract or agreement until the agency receives a certificate issued by the commissioner that the person is in good standing with respect 1o any and ali
returns due and taxes payable to the commissioner as of the date of issuance of said certificate, inchiding all returns and taxes referenced in the initial
notification.

Added by St. 1983, ¢. 233, §36. Amended by St. 1986, ¢. 557, § 72.

1983 Enactment. St. 1983, c. 233, §36, by §101 made effective upon passage, was approved July 1, 1983, Emergency declaration by the Governor was
filed on the same date.

1985 Amendment. St. 1985, c. 593, §22, purported to amend par. {c) by substituting “forty-seven A” for “forty-seven” as appearing in line 14 of the
1984 GLM but apparently intended to substitute such amendment where appearing in line 15 of the 1984 GLM.

St. 1985, ¢. 593, was approved Dec. 18, 19835, Emergency deciaration by the Governor was filed on the same date.
S1.1986, ¢. 557, § 213, an emergency act, approved Dec. 8, 1986, repealed St. 1985, ¢, 593, § 22.
1986 Legisiation

St. 1986, c. 557, §72, an emergency act, approved Dec. 8, 1986, in par. (¢) substituted “forty-seven A” for “forty-seven™ as apparently intended by the
1985 amendment.

Library References Licenses «—— 22. C.J. §. Licenses §§ 34, 38, 30.

03/12/14 00630-2



GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT
Prepared by
Engineers’ Joint Contract Documents Committes
and
Issued and Published Jainﬂ‘y By
PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE
A practice division of the
‘The National Society of Professional Engineers
AMERICANCONSULTING ENGNEERB COUNCIL

MRICAN SOCIETY OF CIVIL ENGINEERS

CONSTRUCTION SPBCIFICATIONS INSTITUTE

This document has been approved and endorsed by
The Associated General Contractors of America

These General Conditions have been prepared for vsed with. the CITY-Comiractor Agresments (No. 1910-8-4A-] or
1910-5§-4-2, 1983 editions). Their provisions are interrelated and a chanpe in one may necessitate & change in the
others. Comments concerning their nsage are contaimed in the Commentary on Agreesents for Engineering Services
and Contract Documents, No 1910-9, 1981 cdition. For guidance in the preparation of Supplementary Conditions,

ser Owide to the Preparation of Supplementary Conditions (No 1310-17, 1983 edition). When b;dr.img is involved,
 the Standard Form of nstrucfions to Bidders (No.1910-12, 1983 edition} soa be ssed.
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TARBLE OF CONTENTS OF GENERAL CONDYTIONS

Ariicle

Number Title

1

2

10

11

13

14
15
16
17

18

DEFINTTIONS
PRELIMINARY MATTERS

CONTRACT DOCUMENTS:
INTENT, AMENDING AND REUSE

AVAILABILITY OF LANDS: PHYSICAL CONDITIONS:
"REFERENCE POINTS

BONDS AND INSURANCE

CONTRACTOR’S RESPONSIBILITIES

OTHER WORK.

CTTY"S RESPONSIBILYTIES

ENGINEER'S STATUS DURING CONSTRUCTION
CHANGES IN THE WORK

CHANGE OF CONTRACT PRICE

CHANGE OF CONTRACT TIME

Pape
 00700-6

60700-8
007009

00700-9
00700-11
- 00700-14
00700-19
00760-20
00700-20
00700-22
00700-22

(0700-26

WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS;

CORRECTION, REMOVAL OR ACCEPTANCE
OF DEFECTIVE WORK.

- PAYMENTS TO CONTRACTOR AND COMPETION

SUSPENSION OF WORE AND TERMINA TION
DISPUTES BETWEEN CITY AND CONTRACTOR
MISCELLANEOUS

STATUTORY REQUIREMENTS IN GENERAL

00700-2

‘00700-27
-00700-29
60700-32
00700-33
0G700-34

00700-35



INDEX TO GENERAL CONDITIONS

Acceptance of Insurance . ... ... ... .. ..., 58-59
AccesstotheWork. ... o .. L., s 132
Addenda - defintiion of (zee definition of
Speeifications} . ... ... ... ..., !
Agreement ~defimitionof . ... ... ... ... .. ... ..., 1
AllRisk Insursmes . ... L 5.6
Amendment, Written , defiviton of .., ... ... ... 1
Application for Payment - definftion of ... .......... i
Application for Payment, Final . .. .. ............ 14.12 -
Appiication for Progress Payment ;... ........... 142
Application for Progress Payment - review of .. 14.4-14.7
Anthorized Variationin Werk ... ................ 23
Availabilivyof Lamds ... . ... ................... 4.1
Award, Notice of - dnﬁm:d ................ R 1
Before Starting Construction . .. ... .. ......... 2527
Bid-~defimivionof ..., ... ... ... ... oo, 1
Bonds and Insurence-in general ... ... oLl 5
Bends - defmitionof ... ........... ... ...... 1
Bonds, Deliveryof . ... ... ... . ..., 2.1
Bonds, Performanceand Other. ... ... ...... 51,52
Change Order - defmiion-of ............ouuo.... 1
Change (Orders - o beexecuted .. ......0 .. .. ..., IR
Change Orders — mstructions/forms ... _.__....... 1LY
Changesmthe Work ... ... ... .ol 10
CITY May Correct Defective Work . ... .... ... 13.14
CITY May StopWork ... ..ooooo oo, 13.10
CITY May Suspend Work, Terminare . . ..... 15.1-154
CITY's Duty 1o ExmitcChanchrdc:s ......... 1138
CITY's Laability Insursmee ., ............... 55
CITY s Representative - Engmmm BetveEs .. ..., 9.
CITY's Responsibilities - in gemeral ... ... ... g
CITY's Separate Representative argite .. _ .. . e 93
Claims, Waiver of - on Final Payment. .......... i4.16
Ciarifications and Interpretations .. .............. 24
Cleanimg . ... .o 6.17
Compietion. .. ........ et taabenreaaa. 14
Completion, Substantial . ... ... ............ 14.8-14.9
Conference, Preconstrucfion .. ..o ouu e ons... 2.8
Conflict, Error, Discrepancy - Comractor
ToReport...o.oooviiniiiiiinna... 25,33
Construction Machinery, Equinment, efc, .. ... ..., 64
Congimedng Work ... ... ... o . 6.28
Contract Documents - amending and
Bupplementing .. ... ................., 3435
Contract Documents - definition of ... ............ ., I
Commact Documnents - It .., ... ..., .. 3133
Contract Documents - Reuseof ... .............. s
Congact Price, Changeof ... . .ooon oo ... 11
Contract Price -defmition ...................... i
Contractor May Stop Work or Terminate . .. ... ... 155
Contractor's Continuing Obligaton .. ..... ..., 14.15
Contractor’s Duty to Report Discrepancy
inDecuments........................ 25,32

Contractor’s Fee - Cost Pins .. 11.4.5.6, H5.L, 116117

CDﬂtractursLlab&htyInsuxmm ................. 53
Contractor’s Responsibilities - in peneral .. . . . | e 8
Contractor’s Warrmnty of Title . .......... . ... 14.3
Contraciors - other ... .. eeaas e 7
Cunh’ammlf.mhxhtylnxumnse . - |
Com‘dmanngCDntmcmr definition of ..... ... .. . 73
Coordination., ....................... ... .. 73
Copiesof Documents ............ ... .. . 22
Correction or Removal of Defective Work . ... _ . 13.11
Correction Period, One Year . ........ e I3.12
Correction; Removal or Acceptance of
- Defective Work -in peneral ... ..., 13.11-13.14
Cost-netdecrense ....................... 1161
Costof Work ..., 11.4-11.5
Costs, Supplemental ............... ... ... 1145
Defertive - Definition of ....................... 1
Defective Wotk, Acceptanceof .......... . ... I3.13
Defective Work, Correction or Removal of . . .. .. .. 13.11
Dfective Work - in peneral ceevenaennd3) 1407, 14,10
Defective Work, Rejecting . ...............___. 9.6
Defdtions .......oooooeiiiii 1
Deliveryof Bonds _.................... .. _.. 2.1
Drtermination for UnitPrices ......_..........0.10
Disputes, Decisions by Engineer .. ... ... .. 9.11-0.12
Deciments, Copiesof ...................... .. 22
Docoments, Beeoed ..o 6.19
Documents, Reuse .............. ... ... 3.6
Drawings- Definitionof ._.............._ ... .. 1
Basemente . ... L 4.1.1
Eﬁmdateofﬁgmmmt defmifionof ... ... i
Emergencies._......................... .. .. 6.22
Engineer - defimitionof ................... ... .. i
Engineer's Decigions ................... 9.10-9.12
Engineer’s -Notice Work is Accepmble ., ... .. . 14.13
EngmeerBRmommdshmofPaym 4.4, 14.13
Engineer's Responsibilities,
Liumitafionson. ............. ... .. i1,9.13-8.16

E.ngme:rsStntmenrmgConstmchon ~in general ..., §
Equipment, Labor, Meterialeand ..., ..., ... .. 6.3-6.5
EquwalcntMnmﬂsdeqmpmt,....-....... 6.7

Explorations of physicel conditions ......._.... 421
- Fee, Contracior’s - Costs Plns .. ... ... ... v 116
Field Order - definifionof ................ ... . .. 1
Field Order - issued by Engineer ......... .. 351,95
Finai Application of Payment . ............. ... 14.12
Final Inspertion .. _....._............ . . 14.11
Final Payment and Aceeptanes .. .. ..., ... .. 14.13
Final Payment, Recornmendation of .. ... . 14.13~14.14
General Brovisions . . ..., ...... .. 173 -17.4
General Requirements - defimition of ... .. ... _ ... 1
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General Reqnm:mcnts - principzl

Referencesto ... ........ 26,44, 64, 6.6-6.7, 6.23
Giving Noties .. .. ..ove i iiiiiinean s 17.1
Guaramtee of Work - by Contractor ... .. ... ..., 13.1
Indemmnification ................ ... 6.29-6.33
Inspection, Fimal ..............oocciiiii L 14.11
Inspection, Testsand .......oooviiivennnn... 133
Insoranes, Bondsand -inpgeneal ... ..., 5

‘Insursncs, Certifieat=sof ........ ... ... ... 7.5
Inmmence - completed operations .. ... oo 53
Inswrance, Contractor’s Lishility ............... 533
Insurance Contractual Lishility . ... ... ... 5.4
Inswrance, CITY's Lmbxhty ................... 55
Insurmes, Poperty . ... oo 55-5.6
Insumance - Watveroof Rights ... .o .. 5.7
Intent of Contract Documents.. ..., ... A3, %4
Interpretations and Clarifications .. ... ......... 9.4
Investigations of physicsl mndlnuns s 42
Labor, Mntcamismdﬁqmpnmt e 63-6.5.
Laws ant Repuiations - defimitionof ... ... . ... 1
Laws snd Reguistions - general ................ - 6.14
Liability Insurance - Contractor’s .. ...c.......... 53
Linbility Iisranee - CITY 5 ..o ivin et 55
Liens - definiionof ... ... . ..., ... 14.7
Limitations on Engineer’s

Responsibilities ..............oLL, 11, 9.13-8.16
Maierials and equipment - furnished by Contractor .. 6.3
Mazterisls and equipment - not

incorporated tn Work . .....ooiioiiioal 142
Materials or equipment - equivalent .. ... ... ... 6.7

" Miscellaneous Provisions . . . .. s 17
Multi-primecontracts ... .. ... o iiiiiiiiiian. 7
Nonm,Gwmgaf .............. RS
Notice of Acceptability of Projeet . ..oin e 14.13
Notice of Award - definittonof ... ...... ... ... ... 1
Notice to Proceed - definitionof ... ............... H
Notme to Proceed ~giving of..................... 23
“OrBgual”Bems .......oviviiiiiiainnanann 6.7
Other contractors . ..........coiirvivnnnn.a. 7
Otherwork............cociiiiiiiinia ot 7
Overtime Work - prohibitienof ................ 8.3
Partial Utilizanion . ... .......... ... oL 14.10
Partia] Utdlization - defmitionof . .......... ... H
Partial Utilization - Property Insursnes . ... .. ..., 510
Patent Feesand Royelties .. ................. 6.12
Payments, Recommendationsof .. ... .. ... }4.4-14.13
Payments to Contractor - in general ... ... ......, 14
Payments tv Contractor - whendue ... .. ... 14.4, 14.13
Payments to Contraztor - withheidmg .. ... ... ... 14.7
Performance and other Bonds. . ............ L. A352
Permits ......... .. . ... iioiiiiiion.. 6.13
Physical Conditions . ....................... 4.2
Physical Cenditions - Engineer'sreview ... ., .. .. 424
Physical Conditions - existing structures . .. . _ ., .. 422

Physical Condivions - explorations and reports . ... 4.2.]

Phyz;ical Conditions - possible documents change .. 425
Physical Conditians - price and time adjnstoents .. 425

Physical Conditivas - repont of differing ... .... .. 423
Physical Conditions - Underground Facilities . . . .. . 43
Preconstyucton Comferenee . ..., ... 2.8
Preiminary Matters . . ... 2
Premizes, Ussof ... ........couvnvenl. 6.16-6.18
Price, Changeof Contract .. ................... I
Frice-Comtract - defimitionof ... ............. !
Propress Payment, Applicationsfor. . ..., ...... - 142
Progress Payment, retatnege . .. ... ... ..., 142
Progressschedule ... ... ... _... 26.1,29 66,1525
Project - definitionof ............... e e !
Project Representation - provisionsfor. .. .. ....... 93
Project Represemntive, Resident - dcﬁmtmn of . 1
Project, Startingthe ... ... e, 2..4
Property Immuranee ... ... ... ..., S.5-5.6
Property Insurence - Partinf Utilization ... . ... ... 544
Proparty Insmrance - Recwipt and Appiication

ofProcestds ........ooioiiiiaiia..L, 5556
Frotection, Safetyand ... ... ... ........ 6.20-6.21
Ponch List ............_. . .. 1411
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS

Wherever used in fhese General Conditions or in
the other Contract Documents, the following terms have
the meanings indicated which are applicable to- both the
singuiar and phiral thereof:

Addenda - Written or Erephic instruments issued prior o
the opening of Bids which clarify, conect or change the
bidding documents or the Comtract Documents,

Agency ~ Any Federal, State, or County Department wh o
bas either suthority, jurisdiction, statutory, regulatory
authority sod/or 2 financial interest in the project.

Agreement - The written agreement between CITY and
CONTRACTOR covering the WORK to be performed;
other Comtract Documents are attached to the Apreement
#nd malce 2 part thereof s provided therein.

Application  for ‘Payment - The form sccepted by
ENGINEER which is 1o be used by CONTRACTOR in
Tequesting yrogress or final payments apd whith is to
include el supporting. documentation as is required by
the Contract Docurnents,

. Bid - The offer or proposal of the bidder submitred on the
prescribed form setiing forth the prices for the WORK. o
be perfonmed

Bidder - hny individual, partnersiip, joint venture,
‘corporation or & firm submitfing s price direetly or through

a0 authorized representative for the purpose of petforming
actual constuction and/or construction related services and
sctiviies. -

“Bomis -+ Bid, performance and payment bonds and .other
instruments  of security.

Change Order - A document recommended by
ENGINEER, which is signed by CONTRACTOR and
CITY and pothorizes sn addition, deletion, or revision in
th:WORK,mmadjusﬁumtinttham:t?ﬁcccrthe
Contract Titne, issued on or afier the Effective Date of the
Agrecment.

Conditions of the Contract ~ The combined General and
Supplementary Conditions; Special Conditions and the
Apreement

Coniract Documenzs - The lvitation to Bid, Instructions to
Bidders, Agreement, Addends {which periain fo  the
Contract Docoments), CONTRACTOR's Bid {inciuding
documcniation accompanying the Bid and any post-Bid
docimentation submitted prior to the Notice of Awerd)
when attached as an exhibit to the Agreement, the Bonds,

- amendments, modifications A

these General Conditions, the Suppiementary Conditions,
the Specifications, andtthmvingsxsﬂlcmgmmom
specifically identified i the Agreement, together with afl
plrsuant & pampraphs 3.4 and 3.5 on or after the Effective

Date of the Agreement.

Contract Price - The moneys payeble by CTTY o
CONTRACTOR under the Contract Documents as stted
in the Apreement (subject to the provisions of paragranh
11.8 i theease of Unit Price Work).

Contract Tm»,ﬁcnnmbarafdxys(wmputedas

provided in peragraph 17.2) or the date stad in fhe

Agrecment for the completion of the WORE.

CONTRACTOR - The person, fim o corporation with
whomCI‘IYhasmwedmmﬁmAgtmmz_

Dq’ective-Anadjecﬁvcwhichwhmumdifyﬁ;gﬂmwmﬂ
WORKmfmstoWORKﬁmisunsaﬁsEacmry,faulty or
dcﬁcimt,crdo:snntconfmntotbc(?ommnocmnmts,
or does mot meet the requirements of any mspection,

meing,r-’I‘iacdmwingEWhidlshaw the character and
wopcufthc'WDRKmbcpﬂfonnedmdwhichhxvcbem
prepared or approved by ENGINEER and are referred to in
the Contract Documents. ‘ '

Effective Date of the Agreement - The date indicated in fhe
Agresmnent on which it becomes effective, but if no such
date is indicared it means the date on which the Agreement
iz signed and defivered by the last of the two paries to sign
md defiver,

ENGINEER - The person, finn or corporation named as
such im the Agreement. ‘ :

Field Order - A written order jssued by ENGINEER which
orders minor changes in the WORK in accordance with
paragraph 9.5 but which does not mvolve a chanpe in the
Contract Price or the Contract Tine.

General Reguirements - Sections of Division 1 of .the
Specifications,

Laws and Regulations: Laws or Regulations - Laws, rules,
regulations, ordinances, codes md/or orders,

Notice of Award - The written notice by CITY 1o the
apparent successful bidder smating that wpon compliance by
the apparent sucoessiul bidder with the conditons
precedent enumerated therein, within the time specified,
CITY wili sign and deliver the Agreement.
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Notice to Proceed - A written notice given by CITY to
CONTRACTOR (with 2 copy to ENGINEER) fixing the
date on which the Contract Time will cormmence tn run and
on which CONTRACTOR shall start to perform
CONTRACTOR's obligations under the Contract
Documents. .

OWNER/CTTY - Tie City of Quincy, Massachusetts and/or
its anthorized representatives, officers, designated contract
awarding  authority, Engineer sndfor constroction
mansgement personne! with whom CONTRACTOR. has
entered into the Agreement and for whom the WORK: i5 {0
be performed.

Partial Utilization - Placing & poriion of the WORK in
service for the purpose for which it iv miented (or 2 related
purpose} before reaching Substtial Completion for all the
WORK, :

Project - The total construction af which- the WORK to be
provided under the Contract Documents may be the whoie,
Or & part a5 indicated elsewleere in the Contract Docomnents,

Project Manual ~ The Invitstion o Bid: Insmuctions to
Bidders; Bid Fonm; -Agrecment; Bonds; Geperal and
Suppiementary Condiiions; Technicel Specifications end
Drawings; and Appendices.  Thess mdividual sections
constiture conditions of the contract, '

Resident  Project Represemative - The amthorized
representative of ENGINEER who ic assigned to the site or
any part thereof,

Shop - Drawings - Al drawings, diagrams, - illustrations,
schedules and other data which ate specifically prepared by
or for CONTRACTOR to illustate some portion of the
WORK and alf illustrations, brochures, sndard schedules,
performance charts, instructions, disgrams, snd other
information prepared by a Supplisr and submitted by
CONTRACTOR to ilustrate material or equipment for
some pottien of the WOREL .

Site - The specific area adjacent v snd including the area
upon which the construction work is performed.

Specifications ~ Thoss portions of the Contract Documents
consisting of writien technical descriptions of muaterials,
cquipment,  construction  systems, Stemdards  and
workmnanship 25 applied v the Work and other
admimistrative details applicable thereto.

Subcontractor - An individual, firm or corporation having
a direct contract with CONTRACTOR or with any other
Subcontractor for the performance of » part of the WORK
af the gite.

Substantial Compietion ~ Tt shall mean that either the Work
required by the Contract has been compieted except for
work having a Contract value of less than one percent of

the then adinsted total contract price, or all of the Work has
been substantially completed and opened to the Cin's use
except for minor incomplete or wsatisfactory work items
that do not materially inpair the usefilness of the Work a
required by the Contraet. -

Supplementary Conditions - The part of the Contract
Docuornents whith mmends or smpplements these Geners)
Conditions.

Supplier - A mamfectiver, fabricator, suppiier, distribwior,
miateriatman or vendor.

Underground Furilities - All pipelines,. conduits, ducts,
cables, wires, manhoies, vaglis, tankx, tunnels, or-other
such facilities or atachments, and Y encasements
contaming such - facilities  which have been instalied
undergromnd to fornish =y of the foliowing services or
muzierials:  electricity, gases, sicam figuid petroleum
products, islephone or other commumications, cabl
television, sewage and drainage remova!, traffic or other
control systems or water, o

Unit Price Work - WORK. 1o be paid for on the basis of

Work - The eatire complotsd construction or the -various

-scparately . identifisbie pares . thereof . required to be

furnished .under the Contract documents,  WORK is the
vesult of performing services, fumishing labor and
ﬁmishhgmdmmmatﬁ:gmiﬂs-mdcqmpmmnm
ﬁz_c:onsmwﬁan,aﬂnsmquimdbytthommt
Documents.

Work Directive ‘Change - A written directive . to -
CONTRACTOR, issued on or after 'the Effective Date of
the Agreement and signed by CITY and recommmended by
ENGINEER, ordering an addition, delefion or revision in
the WORK, or responding to differing or unforesesy
physical conditions under which the WORK is to be
periormed as provided in pameraph 4.2 of 4.3 or io
emergencies under pamapreph 6.22. A Work Directive
Change may not change to Contract Price or the Contract
fime, butisevidmc:lharth:pmﬁnsexpmtt}m the change
directed or documented by 2 Work Directive Change wil}
be incorporaied in 2 subsequently issued Change Order
foliowing negotiations by the parties as to its effect, if any,
on the Conact Price or Contract Time as provided in
paragrach 10.2.

Written Amendment - A written amendment of the Contract
Devoments, signed by CITY md CONTRACTOR on or
after the Effeciive Date of the Agreement and normalty
dealing with fiie nonempineering or nontechnizal rather
than strictty WORK-related aspects of the Commact
Documents.

ARTICLE 2 - PRELIMINARY MATTERS

Delivery of Bonds:
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2.1 When CONTRACTOR defivers the execwuted
Agresments tv CITY, CONTRACTOR shall alse deliver to
CITY such Bonds as CONTRACTOR. may be required m
furnish in accordance with patacraph 5.1

Copies of Documents:

2.2, The CITY chall fumich to CONTRACTOR up 1o
fhree copies {Unless othorwise .specified in  the
Supplementary Conditions) of the Contract Documents as
mre reasonably necessary for the execution of the WOREL
Additicnal copiss will be furnished, upon request, at the
cost ef reproduction. ' :

Commencement of Contract Time: Notice to Proceed:

23, The Contract Time will commence o Tun on the
fifteenth day after the Effective Date of the Apresment
and/or within ten celendsr days afrer the issuamces of a
Notice to Proceed. A Notice to Proceed may be given at
any time afier the Bffective Date of the Apreement-unless
mutunlly agreed otherwisr,  The Contract Time .will
commence to rup on the sixtieth day after the day of Bid
opening or the fifieenth dey after the Effective Date of the
Agreement, whichever date is earfier. -

Siarting the Project:

© 24. CONTRACTOR shall pmrt to perfonn the WORK
on the date-when the Contract Time commences to run, but
no WORK shall be done &t the site prior to the date on
which the Contract Time convmences to ron.

Before Sterting Construction: '

25.  Beforr undeninking each part of the WORK,
CONTRACTOR shell carsfully study and compare the
. Coniract Drocuments and check and verify periinemnt figures
shown thereon and all applicable field measurements.
CONTRACTOR shall promptly report in writing 1o
ENGINEER. any confiict, oror or discrepancy which
CONTRACTOR. may discover and shall obtain » written
interpretagion or clarification from ENGINEER before
- procecding with any WORK affected thereby; however,
CONTRACTOR  shall not be Nsble © CITY or
-ENGINEER for feilure to report any conflict, emror or
wdiscrepancy m  the Contract Documents, umless
CONTRACTOR had actual knowledpe thereof or should
reasonably have known thereof.

2.6. Within ten days after the “Notice to Proceed”
{umless otherwise specified i the General Regquirements),
CONTRACTOR shall submit to ENGINEER for review:

2.6.1. an estimated progress schedule indicating the
starting and completion dates of the various stages of the
WORK;

262, a preliminary schedule of Shop Drawing
submissions: ayd

263. a preliminary schedole of values for ail of the
WORK wiich will include quantities and prices of items
appregating the Contract Price and will subdivide the
WORK into component parts in sufficient detai] fo serve as
the basis for progress payments during construction. Such
prices will include zn apgropriate smount of sverhead aid
profit applicable to each item of WORK which will be
confimued in writing by CONTRACTOR 2t the ‘time of
subroission, o

27. Before execution of the Agpreement,  the
CONTRACTOR shall deliver to the CITY with 2 capy to
the Engineer, Certificates of Insurance (and other evidence

requested by the CITY) which the CONTRACTOR it

required to purchase and maintiin in accordance with the
requirements of Article 5, ag applicable.

Pre-construction Conference:

1.B. Within twenty days afier the Bffective Date of the
Agreement, but before’ CONTRACTOR starts WORK. at
the site, 2 conference attended by CONTRACTOR,
ENGINEER, and othets as appropriate will be held o
discuss the schedules refemed to in pameranh 26 to
disumspmcadmasfnrh&ndiing.’éihup.bmwingsmdnﬁm
submittals and for processing Apphications for Payment;
and to establish s working understanding among the parties
as to the WORK.. .

Finalizing Schedules:

2.9. At icast ten days befors submission of ‘the first
Application  for Payment a conference  attended by
CONTRACTOR, ENGINEER, and others as appropriate
will be heid to finafize schednies submitted in accordance
with paragtaoh 2.6. The finakized progress schedule will
be accepmbic o ENGINEER as' providing an ‘orderly
progression of the WORK to completion within the
Contract Time, but sach acceptance will neither impase on
ENGINEER responsibility for the progress or scheduling
of the WORK. por relieve the CONTRACTOR fom full
responsibility therefor. The finalized schedule of Shep
Drawing submissions will be aceeptable to ENGINEEE as
providing 2 workable arrangement from processing tie
submissions. The fimalized schedule of vaines will ke
accepmble to- ENGINEER as to form and substance,

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

Intent:

3.1 The Confract Docwments comprise the: entire
agreement between CITY and CONTRACTOR CONCETning
the WORK. The Contract Docimnents are complementary;
what is called for by one is a5 binding as if calied for by

00700-8



all. The Contact Documents will be - construed 1
accordance with the law of the place of the Project.

3.1.1 Each and cvery provision of faw mnd clause required
by iaw-to be inserted in these Contract Documents shall be

deemed to be nserted her:in,andii:cyshaﬂb:mdmd'

enforced as though they were included herein, end if
through rnistzke or otherwiss, any such Provision: is not
mserted, or if not comectly imseried, then opon the
applicanon of ejther party, the Contract Documents shall
forthwith be physically amended to make such insertion.

32, b i the intent of the Contract Documents to
deseribe a functionally complete Projest {or part thereof) to
be constructed in accordance with the Contract Documents.
Any WORK., materials or cquipment thet- may reasonsbly
be: imfevred from the Contract Documents as being required

to produce the mtended result will be supplied whether or

not specifically calied for. When words which have 2 well-
known techmicdl or trade meaning are used to describe
WORE, outerinls or equipment such words shell be
mierpreted in aceondance with that meaning. Reference to
standard specifications, manusls, or codes or sny technical
society, orgunization or sssociation, or to the Laws or
Reguisnons of any governmental authority, whether such
refesence be speeific of by impiicafion, shall mean the
fuiest stamdard specification, manual, code or Lsws or
Leepulations m effect at the time. of opening of Bids {or, on
the Effective Date of the Agrecment if there were no Bids),
except as may be otherwise specifically stated.  However,
-pe provision of any referenced stndard specification,
manual or code (whether or not specifically mcorporated
by reference in the Contract Documents) shall be effective
to change the duties and responsibiliies of CITY,

CUNYRACTOR or ENGINEER, .or my of their

consuftntz. agenis or employess from those set forth ' the
Contract [hotuments, sor shall it be effective to assign to
ENGINEER. or any ENGINEER's consultants, agents or
smpioyees, my duty or suthority to supervise or dircet the
furmistong o performanes of fhe WORK or gy duty or
apthority w cnderiake responsibility contrary to the
provisens of parapraph 915 or 9.16. Clarifications and
intcrpretations of the Contract Docurnents shall be issued
by ENGINEEK as provided in Baragraph 9.4,

i3 If, during the performance of the WORK,
CONTRACTOR, finds & conilict, mrror or discrepancy n
the Conmast Documents, CONTRACTOR. shall so report
to ENGINEER i writing at onceand before. procesding
with the WORK. affécted thersby shall obtain 2 written
interpretation or clarification from ENGINEER. however,
CONTRACTOR shall mot be Hable to CITY or
ENGINEER for failmre to repost any cenflict, emor or
discrepancy  in the Contrat  Documents  unless
CONTRACTOR had actal knowledge thereof or shouid
reasonably have known thereof.

Amending and Supplementing Comract Documents:

34.  The Contract Decuments may be amended to
pravide for additions, deletions and revisions in the WORK
ortomodifyﬁmtcxmsandwndiﬁunsﬂmnofinmcm
mare of the following ways -

34.1. aforma! Written Amendment;

34.2 aChange Order (pursumt to b 10.4), or

343 a Work Directive Change (pursuant to pragranh
As mdicated in pareeyevhs 11.2 and 12.1, Contract Price
angd Coanhmmynnlybechmgcd by 2 Chamge
Order or 8 Written Amendiment. ‘

35.  In addition, the reguiremsnts of the Contract
Documents may be suppiomented, and rainor varistions
any deviations in the WORK may be authorized, in one o
more of the: following ways,

3.5 aField Ordm-(pmmtmmmhgé);

352 ENGINEER's spproval of 2 Shop Drawing or
sampie (purstant 1o he 6.26 and 6.27), or

.53 ENGINEER s written imferpretation or clarificstion
(pursuant 1 paragraph 9.4). '

Reuse of Documenss:

3.6.  Neitber CONTRACTOR nor any Subcontractor or
Supplier or other pemson or orpEmiztion performing or
Turnishing any of the WORK under a direct or mgirect
contract with CITY sha!l heve or acqnire any ftitle o or
ownership rights i any of the. Drawings, Specifications ot
other dofuments (or copics of my thereof} prepared by or
bearing the ‘seal of ENGINEER: and they shall not reuse
any of them on extensions of the Froject or any other
project without written consent of CITY and ENGINEER
and specific written verification or edaptation by
ENGINEER.

ARTICLE 4 - AVAILABILITY OF LANDE;
PHYSICAL CONDITIONS; REFERENCE, POINTS

Avaitahility of Lands:

4.1. . CITY shall fiomish, a5 indicated i the Conmact
Dnmméms,ﬂtelmdsuponth:htthORKismb:
performed, rights-of-way and easements for aceess theretn,
and -suth other kamds which are desipnated for the we of
CONTRACTOR. Easements for permmpent sirucnurss or
permanent changes in existing fecilities will be obtwined
and paid for by CITY, uniess otherwise provided in the
Contract Bocuments. if CONTRACTOR believes that any
deiay in CITY’s firnishing these lands, rights-of-way, or
casements entitles CONTRACTOR to an extension of the
Contract Time, CONTRACTOR may make z claim
therefor as provided i Article 12, CONTRACTOR. shall
provide for all additional lands and acoess therers that may
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4.1.1

be required for temporary construction facilities or storage
of materials and eguiptment.

4.1.1 ¥ all lands, easements, and nights-of-way are pot
obtained 25 berein comteroplated  before  comstruction
beging, CONTRACTOR shall begin tie WORK upon such
band and riphts-ofiwsy as CITY has previowsly acgnired
and no cluim for damages whatsoever will be aliowed by
reason - of the delsy in obtaining the remaining iands,
easements, end rights-ofway. Should the CITY be
prevented or enjoined from proceeding with the WORE, or
from authorizing its prosecution, either before or afier the
commnencs, by reason of eny litigation, or by reason of its

inability to procure eny lands, easements, or rights-ofeway

for the WORK, CONTRACTOR shall not be entitied to
make or assert claim for dewnage by reason of said delay, or
to withdraw from the Aprecment sxecpt by consent of
CITY. ‘Time for compleron of the WORK will be,
extended as provided in Article 12, to such time as CITY
determines will compengate for the time lost by such delny.

Physical Conditions:
4.2.1. Explorations end Reports: Reference is mads io

the Supplementary Conditions for identification of those
reports of explorations:and tesis of subsurface condifons at

the site that have beem ufilized by ENGINEER in

preparation of the Contract Documents,. CONTRACTOR
way rely upom the technical snd ponetechnical date
contained in such reports.  However, the City does mot
puarantes  the accuracy, interpreiations of opinions
conmined therein or for the completeness thereof for
CONTRACTOR's purposes.  Except s indicated i the
immediately preceding seatence and in papmoh 4.2.6,
CONTRACTOR.shall have. full responsibility with respect
to subsurface condifions at the site.

422, Existing Structures: Reference is made to the

Supplementary Conditions for identification of - those
drawings of physical conditions in or relating fo sxisting
surfuce and subsurface structres {except Underground
Facilities referred o in paragreph 4.3) which are at or
conigpuous o the site that have been utilized by
ENGINEER m prepamtion of the Contract Documents.
CONTRACTOR may- rely upon the accuracy of the
technical data conteined in such drawings, but not for the
compicteness  thereof for CONTRACTOR's purposes.
Exeept ax indicated m the immediately preceding sentence
and in parapraph 4.2.6, CONTRACTOR shall have full
responsthility with respect to physical conditions in or
relafiing to such sructures.

423, 7 Report of Differing Conditions: If
CONTRACTOR believes that:

4.2.3.1. =y technical data en which CONTRACTOR. is
entitied to rely as provided in pareeraphs 4.2. and 4.2.1 is
maceurate, or

4232, any physical condition uncovered or revealed at
the site differs materially from that indicated refiected or

- referred to in the Contract Docitrnents,

CONTRACTOR shall, promptly afier becoming aware
thereof .xnd before poforming my WORK i comection
therewith {cxcept in an emergency a5 pormitied . by
paragranh _6.22), notify CITY and HENGINEER in writing
about the inaccaracy or difference.

4.24. ENGINEER's Review: ENGINEER will promptly
review the pertinent corditions, det=rmine the necessity of
obtaining  edditions] explorstions or tests with respect
thereto and advise CITY in writing (with a copy to
CONTRACTOR) of ENGINEER's findings and
conclusions,

425, Possible Document Change: ¥ ENGINEER
concludes that there it # material error in the Comntract
Documents or that there is' 2 matesial error in the Contract
Documents or that because of newly discovered conditions
a change in the Contct Dotmments is required, = Work
Directive Change: or & Chemge Order will be izsued. g
prov:dc&mArﬁcibmtoreﬁwtanﬁdmmtﬁw
mnmqummufﬁxcmmmymdiﬂermcc :

428, Pamibiel’rine and Time Adjustments: In each
such case, an incresse or decrease iy the Comtract Price or
an extension or shortening of the Contract Time, or any
combinztion thereof, will' be aliowabie fo the extent that
they are atributable o any such inacoumey or difference.
HmmmmORmmhiemagmcnsmﬁm
emount or length thereof, & cizim may be made therefor as
provided in Arficies 1) and 12.

'427. - information on Drawings end any stmiements m
the Project kdmmmal referring to the condition wnder which
the WORK is to be performed or the sxistence 6f utilities
or other undergronnd struchires wre not puarantesd to be

.correct or 1o be conplete representation of all existing data

with reference o conditions affecting, the WORY. Efforts
have beon meds, however, to meke this information
complete znd acowrsiz on the besis of all dat and
information which could be prosimed by ENGINEER. I£
in the opinion of the ENGINEER, permument relocation of
2 utility not otherwise provided for is required, he shall
direct CONTRACTOR, in writing, to perform the WORL
WORK so directed will be paid as provided in Argele 11
of these Geneml Conditions.,

42K Adjustments resulting from sub-surface or laten
conditions will be in accordsnce with Massachusstt
Gcncral Laws, Chapter 30, Section 39N,

Prysical Conditions - Undergrovmd Facilities:

43.1. Shown or indicated: The information and dam
shown or indicated in the Contract Documents with respect
to cxisting Underground Facilities at or comtiguous 1o tae
siie 15 based on information and data fumished to CITY or
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- ENGINEER by the owners of such Underground Facilities
or by others. Uniess it is otherwise. expressly provided in
the Supplementary Conditions:

4.3.1.1. CITY and ENGINEER shall not be responsible
for the accuracy or completeness of any sch mformation
or daty: and,

4.3.1.2. CONTRACTOR shall have full responsibility
for reviewing and checking all such information and dats,
for locating afl Underprotmd Facilities shown or inGicated
in the Contract Docutments, for coordination of the WORK
with the CITYs of such Underground Facilities during

construction, for the safety and protection theresf as

“provided In h 6.20 and repairing any damage
thereto resulting from the WORK, the cost of all of which
will be considered as having been included in the Contract
Price. - .

4.3.2.  Not Shown or indicated: I an Underpround
Facility is uncovered or revealed at or contiguous o the
site which was not shown or mdicated in the Contract

Documents smd which CONTRACTOR could not

ressomably have been expeoted to be aware . of)
CONTRACTOR shall, promptly, afier becoming aware
thereof and before performing any WORK affected therebry
(except in an emergeney as pexmitted by paragranh 6.22),
identify the CITY of such Underpround: Facility and- give
written notice thereof v that CITY and 1o -CITY snd
ENGINEER. ENGINEER will promptly review the
‘Underground Facility to determmine the sxient to which the
Contract Documents should be modified o reflect and
dozument the consequences of the Underground Facility,
and. the Conwact Documents will be mmended or

supplemented to the extent necessary. During such time,

CONTRACTOR shall’ be responsible for the safety and
protection of such Underground Facility s provided in
parapreph €20, CONTRACTOR shall be aliowed an
increase in the Confract Price or an exeepsion of the

Conwect Time, or both, o the extent.that they are

stiributabic to the existence of iy Underground Facility
that was not shown or indicated in the Confract Documents

and which CONTRACTOR conid pot reasonably have.

been expected to be aware of, K the partiss are unabie o
agree as to the armount or iength thereof, CONTRACTOR
may make a ciaim therefor 85 provided in Articles 1] and
12.

Reference Pointe:

4.4, CITY shall provide engineering surveys to estabiish

reference points for constraction which in ENGINEER's

judgment are necessary ® ensble CONTRACTOR to
proceed with the WORK. CONTRACTOR shall be
responsible for laying out the WORK (unless otherwise
specified in the General Reguirements), shall profect and
preserve the established reference points and shall make no
‘changes or relocations without the prior written approval of
CITY., CONTRACTOR shall report 1o ENGINEER
whenever any reference point is lost or destoyed or

requires relocation becavse of necessary chinges in grades
or locations, and shall be responsible for the acomat -
replacement or relocation of such reference points by
professionally quatified personms].

45 ENGINEER may check Jines, elevations, reference
marks, batter boards, efc., set by CONTRACTOR aud

-CONTRACTOR shall correct anty errors disclosed by such

check. Such a check shall not be considered as approval-of
CONTRACTOR's WORK and shall not relieve
CONTRACTOR of the respomsibility for accwae
construction of the entie WORK. CONTRACTOR shall
furnich personne] o assist ENGINEER .in checking bines
and grades. :

ARTICLE 5 - BONDS AND INSURANCE
Performance and Other Bonds:

5.1.. CONTRACTOR shall furnish performance and
payment Bonds, each in an amount at least cqual to the

-Contract Price a5 security for the fuithful performance md

payment of all CONTRACTOR's obligations: under the
Confract Documents. These Bonds-shell remain in effect at

least until ope vear afier the date when final payment

beeomes due, except as otherwise provided by Law or
Regulation - or by the Conttect. Domumens
CONTRACTOR shall also furnish such ather Bouds as are
requined by the CITY. All Bonds shall be in the forms
prescribedbyl.aworkcgulaﬁcnurby the Contract
Documents and be cxecuted by, such sureties a5 sre named
in the current list of “Companies Holding Certificates of
Authority ss Accepiable Suretics on Feders! Bonds and as
Accepmble Reinsoring  Comypanies” as  published i

Cireular 570 {amended) by the Audit Staff Bureau of -

Accounts, 115, Treasury Deparmment. Al Bonds signed by
an agent must be accompanied by a certified copy of the
anthority to act. ' '

5.2 If the surety on amy Rond furnished by
CONTRACTOR is deciared a bankrupt or becomes
insolvent or its right fo do business is terminated in my
stute where any part of the Praject is lncated or it ceases to
meet the requirements of patagravh 5.1, CONTRACTOR
shall within five days thereafier subgtitute another Bend
andSmtty,bothofwhichnmstbcamcpmbictoC[TY.

Contractor ‘s Liabiltty Incurance:

5.3. CONTRACTOR. shall purchess and muintain mth
comprechensive general Hability snd otber insurance 2 is
appropriate for the WORK being performed and fumnished
and 25 will provide protection from claims set forth below
which may arise out of er result from CONTRACTOR's
performance  snd  fumishing of the WORK and
CONTRACTOR's other obligations under the Contract
Dacumeents, whether it is to be petformed or furnished by
CONTRACTOR, by any Subcontrastor, by anyone directiy
or indirectiy employed bany of them to perform or fumish
any of the WORIK, or by smyone for whose act any of
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53.1

them may be liablz. The type of claims mzy inclide, but
not necessanly be limited to: _ '

1) Claims under workers” or workmen's compensation,
disability benefits and other similar employes benefit acts:

2) Cleims for domapes bccansc of bodily injury,
occopational  sickness  or  discase, or death of
CONTRACTOR s employess:

3) Ciebms for damag:s becauge of bodily injory,

-occupational  sickness  or  diseass, or death of

CONTRACTOR 's employees

4) Claims for damages msured by personal injury
linbility coverage which are sustained (i) by any person ss
& result of an offense directly or indirectiy related to the
employment of such person by CONTRACTOR, o (ii) by
any other person for any other reason:

5) Claimns for demages, other than to the WORK. jiself,
becanse of injury to or destraction of tenpible property
wherever located, including loss of use resulting therefrom:

6) - Cleims arising out of opemtion of Laws or
Repulations for damages becanse of bodily injury or death
of any person orfor damage to property; and

7y. Ciaims for damages becmise of bodily injury or death

. of any person or property damage arising out of the

ownership, maintzpance or uss of any motor vehicle.

53.1 The hmis of Rability for imsummce apamst
Workers’ Compensation and/or Ermpioyers’ Lisbility shall
be .28 per MGL cI52 and shall provide coverage. for not
less fiian the following smounts, or preater where requirsd
by lmw, ’ :

5.3.1.1 Worker's Compensation
5.3.1.2 Employer's Lisblity .

(MGL c152)
$1,000,000.

532 Comprehensive General Liability inchding
Operations/Premises, Contractor’s Protective,
Froducts/Compieted works, Personal Injury and Property
Damage shall conform to the applicable laws and shall
provide coverage for not less than the foliowing amounts,
or preater where required by law.

5.3.2:1 Bodily Injery  $1,000,000, Each Ocowrence
$1,000,000. Ammual Agpregete

5.3.2.2 Property Davnage: £1,000,000.  Each Cccurrence
including expiosion $1,000,000. Annual Aggregate
collapse and under-

pround coverage

5.3.2.3 Persomal injury  $1,000,000.  Annual Appregate
with employement
exclusion deteted

533  Comprehensive Anfomobiie Liability, including
vehicles and epripment owned or bhired by the CITY, fie
CONTRACTOR, SUBCONTRACTORs and. Non-Owned
vebicles mvolved i actidents shall conform to the
appiicable laws and shall provided coverage for not less
than the following amounts or preater where required by
law,

533.1 Bodily Injury  $1,000,000.  Eacsh Person

5.3.3.2 Vehicle/Equip/ $1,000,000.  Bach Accident

5.3.1.3 Property Damage $1,000,000.  Each Occurrence

234, The insurence required by this paragraph 3.3
shall include the specific coverages mnd be written for not
less than the fimits of linbility end coverages provided
herein, or required by law, whichever 5 greater. ‘The
compreheasive general isbility insurmce shall incinde
compieted operations insurance. Al of the policies of
msurance so required to°be purchesed and meintained {or
the certificates. or otier evidenee thereof) shall contain a
provision or endorsement that the coverags sfforded will
not be cancsied, materially chemged or renswal refused
-until at jeast thirty " BTinr written mafice has besn
given © CITY and ENGINEER by certified mail. All
mmmmmﬁmmﬁ!mma
end at.all mes thereafier when CONTRACTOR may be
cowecting, removing or replacing defectivv WORK in

335, In addition, CONTRACTOR shall maintain such
cempleted operations msurance for ot least fwp vears gfter

. ‘fins! peyment md furnish CITY . with “evidence of .
continuation of such mswrance at final payment and one
year thereafier,

Contrectual Liability Jnsurance:

54. The comprehensive prperal itability inswramce
required by paresrack 5.3 will include conmracmal Trability
insurance applicable o CONTRACTOR': obligations
under pampranhs €30 end 631, The contreshu] Jiablity

required shall provide coversse for not less than the

following amomnts or preater where requirved by faw.

54.1 Bodily injiry  $1,000,000. Each Gecurrence

342 Property Damage $1,000,000.  Each Occurrence
including £1,000,000. Annual Aggregar
explosion, collapse
and underground coverages

Property Insurance:
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'55. This msurmce shall include the nizrests of CITY,
CONTRACTOR, Subconmactors, all of whom shall be
listed zs insureds or additional insured partiss, shall insure
against the perils of fire and extended coverages shall
mciode “all risk” insmance for physical loss and damape
inciuding theft, vandatismn mnd malizions mischief, collapse
and water damage, and such other perils .as reguired and
shall inciude damages, losses and expenses arising out of
or resulting from any insuwed property (inchuding but pot
limited to foes end charpes of enginests, -architects,
attorneys and other professionals).  CONTRACTOR shall
also purchase and maintain similer property msurance on
portions of the work stored on and off the site or in fransit
when such portions of the Work are to be incinded in o
Application for Peyment.

5.51.  Contractor shall purchase and niainta.inaﬁ:pmatc
Protective Liability policy on behalf of the City, issued at
the expensz of Contractor. The polivy shall inchude the

City, its officinic amd Engineer as named. insueed. This

msursnce shall provide coverage of not less them the
following amounts:

5.5.1.1 Bodily Ijry  $1,000,000.  Each Occurrence

S.S.X.ZP‘ropcrtmemgc $1,000,000. Bach Ocouwrrence
incl. Explosion - $1,000,000 AmualAggn:gntc
Collapse snd Under- -

Ground coverages

5.6. All the policies of insurance (or the certificates or
other evidence thereof) required i accordmce with
paragraph 5.5 will contain & provision or endorsement that
‘the coverape afforied will not be cenceled or materially
. changesd- or renewst refised until at jeact thirey davs' prior
writien notice has been given o CITY. by certified mail and
will contain waiver provisions I accordance with these

. General Conditions.

Waiver of Rights:

56. . The CONTRACTOR shall waive all rights

against the CITY for all loses and damapes cansed by any
of the perils covered by the policics of msurence provided
in response to the above paragraphs and any other property
insurance mpplicable to the Work.  As required by
paragreph 6.11, cach subcontract between CONTRACTGR
and a Subcontractor will contain similar waiver provisions
by the Subconmractor in favor of the CITY and afl other
parties named s msureds.

Aceeptance of Insurance:

5.7. If CITY has any objection o the coverage
afforded by or other provisions of the nsurance required to
be purchased and mamtamed by CONTRACTOR in
accordance with this Aricle on the basis of its not
complymng with the Contract Documents, CITY will notify
CONTRACTOR in writing thereof within ten_davs of the

date of delivery of snch certificates to CITY & accordance
with paraerenh 2.7.  CONTRACTOR shall provide to the
CITY euch additional informution in respect of msurance
as may be reasonably requested.  Fafhure to pive any such
notice of objection within the time provided shall
constitute acceptance of such msurance pwchased by
CONTRACTOR =5 oomplymg with  the Comm:x
Documents. .

5.8 CONTRACTOR may purchese snd  maintain
excess jishifity msurance in the wmbrella form i order to
satisfy the Himits of linbility required for the msurance to be
purchased snd musintained i zocordance with this Articie.
Evidence of such excess liahility shall be defivered to City
in accordmmce with- paraproh 27 in the form of &
certificate indicating the policy mumbers and limits of
lisbility of 4li underlying inmwranee. The wmbrelia Tiability
instrramce shall have & combined mngle Hmit of not less
than  $5,000,000. Suth insurancs chall contsin =
provisions that the coverags afforded will' not be canceled
or materially changed until st least thiny days’ prior
written notice kas beent given to the City.

Partial Utitization - Property Insurance:

510 IfCHYﬁndsitnwmymomwynrnscapurhm
or portions of the WORK prior to Substantial Completion
ufalIthsWORK,swhuseornampmcymayb*
accornpbished it sccordmce  with pugeraph  14.10:
provided that no such use or occupanoy shall commence
bcfomthtmmpmrﬂmgth:mopmymumschavc
acknowledged notice thereof mnd in writing effected the
thanges in covernge necessitated” thereby, The insurers
providing the property insuremce shali . consemt by
endorsement on the policy or policies, but the property
insurance shiall not be canceléd or lapse on eccount of any

such partial use or ocoupancy,
AR'I'ICLE ¢- CONTRACTOR’S RESPONSIBILITIES

Supervision and Superintendence:;

_ 6.1. CONTRACTOR shall supervisor and direct the

WORE. competently and efficiently, davoting  such
atiention thereto and applying mech skills and experiise as
may be necesemy to perform fhie WORK in accovdamee
with the Contract Documents.  CONTRACTOR shall be
soiefy responsible for the mesns, methods, technigues
sequences  and  procedurss  of  constuction,  but
CONTRACTOR shall net be responsible for the neglipence
of others in the desipn or sclection of 8 specific mesns,
method, technique, sequence or procedure of construciion
which is .indicated in and required by the Contract
Documents. CONTRACTOR shall be responsiblie to see
that the finished WORK vomplies accumsely with the
Contract Documents.

6.2. CONTRACTOR shall keep on the WORK at af)
tmes during it progress a  compolent  resident
superiniendent, who shall not be seplaced without writen
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notice t CITY and ENGINEER except  under
extraordinary circumstances. The superintendent will be
CONTRACTOR s representative o fhe site and shall have
suthority to act on behalf of CONTRACTOR.  All
commmmications given to the superintendent shall be as
binding as if given to CONTRACTOR.

Labor, Materials and Eguipment:

6.3. CONTRACTOR shall provide competent, suitably
qualified persomns! o survey and lay out the WORK and
perform  consimction a5 required by the Contract
Documents. CONTRACTOR shall at all imes maintain
good discipline and order at the site. Except in connection
with the safety or protection of persone or the WORK or
property at the sitc or adjacent thereto, md except as
otherwise indicated in fhe Contraet Docaments, sll WORE
at the: site shall be performed during repnlsr working howrs,
and CONTRACTOR will not nermit overfime work or the

perfonmanes of WORE. on'Satumiay, Sungdav or my legal
boliday withowt CITY s written consent given_afver prior

written notice i ENGINEEER.

631 This Agreemoent is subject to the spplicabic
provisions of the Contract Work Hours and Safety
Standards Act, Public- Law B7-581, 87th Congres  No
Contractor or Subcontractor contracting for uny part of the
. WORK shall require or permit any izborer or mechanic to
b empioyed on the WORK in exezes.of eight (B) hours in
any calendar day or in excess of forty (40) howrs in any
ceiendar week, omless snch laborer or mechanic receives
compensetion at 2 rete of not less thap one and one half (1~
/2y times his basic rate of pay for all hours worked in
excess of eight (8) bours in any calendar day or in excess

of feorty (40) hours in any such wark week, as the tase may

-

632 Except as may be otherwise reguired by law, all
claims and dispuies pertaining to the elassification of labor
‘empioyed on the project umder this Comract shall be
decided by CITY and/or other duly designated official(s).

6.3.3 CONTRACTOR shall employ only competont
persons to do the WORK and whenever CITY shali natify
CONTRACTOR 'in writing, that my persor on' the WORK
#gppears 0 be incompetent, unfaithful, disordery, or
otherwise upeatisfactory, such person shall be removed
from the Project and shall not egain be employed on it
except with the consent of CITY.

6.3.4 CONTRACTOR and Subcontractor shall, insofar
#s practicable, give praference in the hiring of workers for
the Project o qualified local residents with first preference
being given 1o citizens of the United States who bave
served m the armed forces of the United States and have
been honorably discharges therefrom or released from
active duty.

6.4, Unless otherwiss specified i the General
Requiremems, CONTRACTOR shall fumish and assume

full responsibility for all materials, equiprment, Jaber,
transportetion, construction equipment and machmery,
tools, appliances, fuel, power, light; heat, telephone, water,
samitary facilities, terporary facilites and all ofher

facilities and incidentnls necessary for the firrnishing,

performance, testing, start-up  and completion of the
WOREL ‘

€.5. Al materials and equipment shall be of good guelity
and new, except ms otherwise provided in the Contmel
Documents. I required by ENGINEER, CONTRACTOR
shall firnish sutisfactory evidence (including reports of
required tests) as o the bond and quality of materials md
equipment.  All materials and equipment shall be appiied,
installed, ennnected, erected, used, cleaned and conditimed
m accordance with the imstructions of the applicahle
Supplier except as otherwise provided in the Contrast
Documents, but no provisien of any such hastructions will
be effective to assign 1w ENGINEER, or any ENGINEER's
consuhants, agents or employzes, any duty or authority to
supervise or direct the forpishing or performance of the
WORK or any duty or autharity 1o endertake responsibility

contrary to the provisions of paragraph 5.15 or 916,
Adjusting Progress Sehedule:

6.6. CONTRACTOR shall submit to ENGINEER for
arceptance (o the extent indicated o parameph 10)
adjnstments i the progress schedide to reflect the mpart
thereon of new developments; these will conform to the
progress schedule then in effect and additionally will
coraply with any provisions of the General’ Requirements
eppliceble-thersto, '

Submmms or ‘,‘Or.-Eqmi_’ " lems: -

6.7.1. “Whenever materials or equipment are specified or
described in the Contract Documents by using the name of
a proprictary item or the nmne of 2 particular Supplier thz
naraing of the item is intended to estabiish the e,
function and quality required. Unless the name iz foliowed
by wonds indicating that no substimtion is pemmitted,
materiais or equipment of other Suppiiers may be accepted
by ENGINEER if sufficient information is submitted by
CONTRACTOR 1o allow ENGINEER to deicymine that
the material or equipment proposed is equivalent or egual
to that maped. The procedure for review by ENGINEER
will inciude the foliowing as supplemented in the Generl
Requirements. Requests for review of substimute iterms of
material and  equipment will not  be Bccepted by
ENGINEER. from anyons other than CONTRACTOR ¥
CONTRACTOR wishes to furnish or use a substitote iem
of material or eguipment, CONTRACTOR shall make
written application to ENGINEER for aceeptance thereof,
certifying that the propesed substitute  will perform
adequaiely the functions and achisve the resulis calied for
by the general design, be similar and of ecual substance 1
that specified and be suited o the savne use as fat
specified. The application will.state that the evaiuation znd
acceptancee of the proposed substitute will pot prejudice
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CONTRACTOR s achicvement of Substantial Completion
on time, whether or not acceptamce of the substitute for pse
in the WORK will require 2 change in sny of the Contract

Documents (or m the provisions of spy other direct 6.8

contract with CITY for work oo the Project) to adapt the
design to the propesed substinste and whether or not
incorporation or use of the substinte in connection with
the WORK. is subject to payment of mny license fee or
royalty. All variations of the proposed smibstitnte forem: that
specified will be identified in the sppiication and availahle
maintenance, repair end replacement service will be
indicated.. The spplication will also contein an itemized
estimate of all costs that will result directly or indirectly

from acceptance of mch substitnte, ncluding costs of 6.9
redesipn and claims of other contractors affected by the 6.10

“resulting changs, sl of which shall be considersd by

ENGINEER in ecvaluating the proposed substitute,
ENGINEER. may require- CONTRACTOR to famnish at
CONTRACTOR's -expense sdditional datz about the
proposed substitute. '

6.7.2. ¥ » specific means, method, techniqu&, sequence

or procedure of construction is-indicated in or required by

the Contract Docomemts, CONTRACTOR may furnish or
utilize a substimute means, method, sequence, technigue or
procedure of construcfion acteptuble v ENGINEER if
CONTRACTOR submits sufficient information w allow
ENGINEER to defermine that the substitute proposed is
equivalent to that indieated or required by the Condract
Documents. The procedure for review by BNGINEER will
be similar 1o that provided in paragtaph 6.7.1 as applied by
ENGINEER and as may be spplemented in the Genersl
Requiremnents. )

6.7.3. ENGINEER will be allowed o reasonable tme
within which 0 evsiuate each proposed substitute.
ENGINEER will be the sole judge of acceptability, an no
substinite will be orders, installed or ufiliped without
ENGINEER's prier written scceptance which will be
evidenced by sither a Change Order or an approved Shop
Drawing. CITY may require CONTRACTOR to furnish at
CONTRACTOR's expense & special  performance
guarantes or other surcty with respect to any substimte,
ENGINEER will record time required by ENGINEER and
ENGINEER's comsultants i evalusting  substitutions
proposed by CONTRACTOR and in making changes in ¢he
Contract Docurnents occasioned thereby. CONTRACTOR
shall reimburse CITY for the ¢harpes of ENGINEER and
ENGINEER's consultants for evalusting eech proposed
substitste, '

6.7.4  Whenever it is written that an  couipment
manufacturer must have & specified penod of experience
with its product/equipment, the product/equipment which
does not meet the experience period can be considered if
the equipment supplier/manufacturer is willing to provide
an extended warranty slong with a guanenice bond or cash
deposit for the duraton of the specified time period which
will guarantes replacement of that equipment in the event
of fatlure. i

6.1t

Concerning Subcontractors, Suppliers and Others:

68.1. CONTRACTOR shall not employ any
Subeontractor, Supplier, or other pessen or orpanization
{includmg those avceptble to City ‘or ENGINEER a5
indicated in pameraph 6.R.2), whether inifially. or as 2
substinatz, aprinst whom CITY or ENGINEER may have 1
reasonable objection. CONTRACTOR shall not be
required to employ any Subcontracior, Supplier or other
person or orgenizafion to furnith or perform mny of the
Work aguinst whom CONTRACTOR has reasonable

-objettion.

6.8.2. ‘If the CITY or its ENGINEER require the identity
of certain ‘Subcontraciors, Supphiers or ofier persons o
orgamizations {incinding those who are to fumish the
principal items or materials or equipment) to be submitted -
to tire CITY in edvance of the specified date prior to the
Effective date of the Apreement for ‘acceptance by CITY
and ENGINEER mnd if CONTRACTOR kas submittad o
list thereof in sccordance with these Gereera! Conditions,
CITY’s or ENGINEER's acceptance (either in writing or .
by failing to make written objection thereto by ‘the. date

.indicated for acccptance or ohjection in the bidding
‘documents or the Contrect Documents) of any such
’Suhcnnumﬁtmplicrnrothcrpﬂm-mmgmimﬁmm

identified may be vevokéd on the basis of ‘reasomsbie
objeciion afir duc investigation, in which case
CONTRACTOR. shall submit an eccepinble substitute. No
acceptence by CITY or BNGINEER of any such
Subcontracior, Supplier or other person or orgenization
shall constitate = wmiver of mny tight of CITY e
ENGINEER to reject defective Work.

6.9. CONTRACTOR shall be fuliy responsibie to CITY
and ENGINEER for all acis and omissions of the
Subcontrestors, Suppliers, md other persons  and
organizations performing or furnishing sny of the WORE
under a direct or indirect copmact with- CONTRACTOR
just  as  CONTRACTOR is respomsible for _
CONTRACTOR s own acts znd omissions. Naothing m the
Contract Documents  shali create any  contmerual
relationship between CITY ar ENGINEER and -any such
Subcontractor, Supplier or other person or organization,
nor shall it create any obligation on the part of CITY or
ENGINEER to pay or to see to the payment of sny moneys
due any sach Subcontractor, Suppiier or other person o
organization except a5 may otherwise be required by Laws
and Reguistions. (MGL ci49 smd4F) CITY o
ENGINEER mazy furisk to any such Subcontractor,
Supplier or ofher person or organizafion o the extent
praciicable, evidence of amount paid on their behalf to
CONTRACTOR in accomdance with Contractor's
Application for Payment.

6.10 The divisions and sections of the Specifications
and the identifications of ey Drawings shall not control
CONTRACTOR. in dividing the WORK APRONY
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Subcontractors or Suppliers or Delineating the WORK 1o
be performed by any specific rade,

6.10.1. Witk the exception of the MBE/WBE
Participation Requiremente, the CONTRACTOR shall not
award more than thirty persent {30%8) of the remaining

wotk (based on the remainder of the total contract price) 1o

Subcontractor(s) withont the prior aprroval by the CITY.

6.11.  All WORK performed for CONTRACTOR by &
Subcontractor will be pursuant to an appropriate apreement
between CONTRACTOR mnd the Subcontactor whick
specifically binds the Subcontractor to the applicabls terms
and conditions of the Confract Docoments for the benefit
of CITY and ENGINEER and containg waiver provisions
as reguired by paragranh 5.1. CONTRACTOR shall pay
each Subcontractor ¢ just ghate of any insurance monies

received by CONTRACTOR on mecownt of losses wmder

poiicies issued pursuant to pararaph 5.5,

Patent Fees and Royalties:

6.12. CONTRACTOR shall pay all license fees and
royalties and assume afl costs mcident to the vse in the

performance of the WORK or.the incorporation in the

WORK of any inveniion, design, process,” product or
device which is the subject of patent. rights or copyriphts
. held by others. 'If » particuiar inventions, desige, process,
product or device is specified in the Contract Documents
for use in the performance of the WORE mnd if to the
actual knowledge of CITY or ENGINEER its use is subject
to patent rights or copyrights caliing for the payment of
my license fee or Toyalty to others, the-existence of such
rights shall be disciossd by CITY in  the ‘Contract
Docaments.  CONTRACTOR sball indermmify and hold
harmless CITY and ENGINEER ‘and anyone directly or
indirectly employed by either of them from and against all
claims, damages, losses and expenses (including atiomey’s
fees and court and abitrafion costs) arising out of any
infringement of patent rights or copyrights meident to the
use m the performance of the WORK or resuiting from the
mcorporation i the WORK of any invention, design,
process, product or device not specified in the Contrart
Documents, and shall defend all such claims in comection
-~with any alleged infringement of such rights.

Permits:

6.13. Uniess otherwise provided, CONTRACTOR. shalt
obtain and pay for all constuction permits and licenses.
CITY shall assist CONTRACTOR, when necessary, i
obtzining such permits and Heenses. CONTRACTOR shall
pay all governmental charges and inspection fees necessary
for the prosecution of the WORK, which are applicabie at
the tim= of opening of Bids, or if there are no Bids on the
Effeciive Date of the Agreement.  CONTRACTOR shall
pay all charges of utility owners for comnections to the
WORK, and CITY shall pay all charges of such utiiity

owners for capital costs related thereto such as plamt
mvestment faes, .

Lows and Repuintions:

6.14.1.  CONTRACTOR shall give all notices and
comply with .all Laws end Repulations epplicable 1o
furnishing and performance of the WORK. Exeept where
othcrwise expressly required by ‘gpplicable Laws and
Repuistions, neither CITY ‘mor BENGINEER shall be
responsible for monitoring CONTRACTOR'S cotnphiance
with sny Laws or Reguisfions.

6.14.2. I CONTRACTOR ophserves that the
Specifinaﬁunsorl)mwingsmatmimmvdth‘mylaws
or Regulations, CONTRACTOR ghall give ENGINEER
pmxmtwﬁhmmﬁeeﬁ:mﬁmdmymychmg&
will be anthorized by one of the methods indicated in
paagraph 34. If CONTRACTOR performs sny WORK,
hwwingurhavingwunmknwthn:itiswntrxyto
such Laws or Repuiations, and withomt such notics to
ENGINEER, CONTRACTOR shall bear all costs anising
therefrom. S

Taxes:

6.15. CONTRACTOR &hall pay all sales, conswmer,
use and other similar . txes requiired o be paid by
CONTRACTOR in aceordance with the  Laws and
Regulations of the place of the Project which are applicable
during tie performance of the WORK. -

The materials and sapplies to be used i the WORK of the
Contract are exempt from the Saies and Use Tax of the
Commonwealth of Massschusetts.  CONTRACTOR - shall
obiin the proper certificates, maintain fie necessary
records and atherwise comply with the requircments of
M.G.L. Chapter 14 and the Acts of 1966 md any ether
amendments thereto.

Use of Premises:
6.16. The CITY shall amsist the CONTRACTOR in

identifying availabie sites (public or private) m the Proyject
vicinity, which cen be used ag possibie construction

- laydown aress. However, the CONTRACTOR shall be

fully responsibie to make its own ananpements (leese, rent, -
improvemeats, etc) with the property owners. Also, the
CONTRACTOR shall confine constructon enuipmment, the
Mgeufmamrinismdequipmnmdﬁmnpemﬁm of
workers to the Project site and land and sreas identified. in
md permitied by the Contract Documents. zud other lamd
and aress permitted by Laws and Regulations, rights-of
way, pormits and essemnents, and shall not wreasonably
encumber the premises with construction squipment or
other materials or equipment CONTRACTOR shall

-assume full responsibifity for any damage any such land

or arca, of to the CTTY or ocoupant thereof o of anv land
ar areas continuous thereto, resulting from the performmes
of the WORE. Should any claim be mars ageinst CITY or
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ENGINEER by any such CITY or ocoupant because of the
performance of the WORK, CONTRACYTOR shall
promptly sttempt to settie with such other party by
agresmnent or otherwise resoive the claim by arbitration or
at law. CONTRACTOR shall, w the fullest ' sxtent
permitied by Laws and Repulations, indemnify and hold
CITY and BNGINEER harmless from and against all
ciaims, damapes, losses and expenses {incheding, but not

limited to, fees of engineer, srchitects, attorneys, and other -

professionais and court-costs) erising directly, mdirectty or
consequentially out -of amy action, legal or equitable,
brought by any such other party agaimst CITY or
ENGINEER to the extent based on 2 ciaim arising out of
CONTRACTOR s performance of the WORK. ‘

6.17. During the progress of the WORK,
CONTRACTOR shall keep the ‘prewmiges  free  from
accumaulations of waste materialz, rubbish and other debris
resulting from the WORK. At the completion of fhe Work,
CONTRACTOR shall remsove all waste materials, rubbish
and debris from and sbout the premises as well as all toolg,
appilances, construction eqipment -md machinery, mnd
surplus muaterizls and shall leave 4he site-clean and. ready
for vecupancy by property owners CONTRACTOR shal]

restore 1o original condition all property, indemnify fhe

CITY and henor all agreements with property owner(s),

6.18.  CONTRACTOR. shiail mot ioad nor permit mny part
of any strctwre to be loaded in any reamner that will
endanger the structure, nor snall CONTRACTOR subject
any part of the WORK or adjacent property to stresses or
pressures that will endanger it.

Record Documents:

6.19. CONTRACTOR shall maintsin in 2 safe place. at
the site onc record copy of all Drawings, Specifications,
addends, Written Amendments, Change Grders, Work
Directive  Changes, Field Orders, project -schedules,
contract correspondence and written interpretations  and
clarifications (issued pursuant o paravraph 9.4) i good

order and anmotated ‘to show all changes made during

construction. These record documents together with all
approved sampies and a counterpart of all approved Shop
Drawings will be availsble tv ENGINEER for reference.
Upon cornplesion of the WORK, these record documents,

samples and Shop Drawings will be delivered w

ENGINEER for CITY .

Safety and Frotection:

6.20. CONTRACTOR shall be responsible for mitiating,
maintaining and supervising all safety wecavtions and
programs in connection with the WORK. CONTRACTOR
shall take afl necessary precawtions for the safety of, and
shall provide the necessary protection to prevent damage,
Ampry or loss m:

6.20.1, afi cmpibyc:s on the WORK and other persons
and organizations who may be affected therehy:

6202 all the WORK and materials and equipment to
be incorporeted therem, wiether iy storage on or off the
site: and :

6203  other property ot the site or adiacent therst,
including  trees, shrubs, lzwns, walks;, pavements,
Toadways, structares, utilities snd Undergrownd Facilifieg
not designated for removal, relocation or repiscement in
the course of constuction.

CONTRACTOR shall comply will all epplicable Laws and
Regulations of any public body having jurisdiction for the
safety of persons or property or to protect them from
damage, injury or loss; aind shall erect and msintain

‘and of Underground Facifities end wtility CITYVs whe

prosecution of the WORK mmy affect themn, and shall
cooperale with tiem in the protection, rernoval, relocation

- ent replacement of their property.  All demage, injury or

loss to any property referred to in pamagtaph 6.20.0 or
6.20.3 cammed, directiy or indirectly, in whole or in part, by
CONTRACTOR, any Subcontractor, Supplier or any other
peTson or organization dirsctly or indirectly employed by
myofﬁ:un‘mperfmmarfmnishmy of the WORY, or
anyene for whose aots any of them may be Linble, shall be
remedied by CONTRACTOR.  CONTRACTOR's duties
end responsibilities for the seiety mod protection of the
WORE. shall continve untii such time as al] the WORK is
completed and ENGINEER has ismed o notice to CITY
md CONTRACTOR in acoondmee with barapraph 14,13
that the WORK is accopmbie (exeept =z otherwise
expressly  provided in comection with Subsantis)
Completion), P ‘ .

6.21.  CONTRACTOR -shall designate a responsibie
representative at the sits whose duty shall be the prevention
of mccidents. This person shall be CONTRACTOR's

' superiniendent mless otherwise designated in writing by

CONTRACTOR

6211, In the event of temporary  suspension of “the
WORE, or duming inclement weather, or whenever

. ENGINEER may direct, CONTRACTOR. shall, and canse

Subcontractors to  protect carefully the WORK and
maxcriaisagainstdmnagcorinjuryﬁnmﬁmwca&mr. Ifm
the opinion of the ENGINEER, any portion of the WORE
or xaterials shall have been damaged or injured by reason
of failore on the part of the CONTRACTOR or any
Subcontraciors to so protect the WORK, such WORK and
nmtmialsshallbcmmwdmdmplm at the expense of
the CONTRACTOR.

Emergenpics:

6.22. In emergencies affecting fhe safety or protection of
persons or the WORK or property at the site or adjacent
therewn, CONTRACTOR, without special instruction or
authorization from ENGINEER or CITY, is obiigatad to
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act o prevent threatened damage, injury or loss.
CONTRACTOR shall pive ENGINEER prompt written
notice if CONTRACTOR believes that any significant
champes in the WORK or varistions from the Contract
Documents have been caused thereby. I ENGINEER
detcrmines that a change it he Contract Documents is
required becsuse of the achion taken i TESpOUSS to An
emerg=ncy, a Work Directive Change or Change Order will
be issued to docinment the consequences of the chanpes or
 variations. :

Shop Drawings and Samples:

6.23. After checking and verifviog all fisld meacurements:
and afier complying with applicable procedurss - specified
in the General Requirsments, CONTRACTOR  shall subumit
to ENGINEER for review and spproval in accordance with
the accepted schedule of Shop Drawing subrmissions  {see
pezgreph 2.93, or for other appropriate action, four copies
{uniess otherwise specified in the General Requirements)
of ull Bhop Brawings, which will bear & stamp ar specific
written  mdication that CONTRACTOR has satisfied
CONTRACTOR's respomsibilities under the Contract
Documents “with respect to the review of the. submission.
Al submisgions will be identified s ENGINEERR may
require. “The dam shown on the Shop Drawings will be
complete with respect to quantities, dimensions, specified
performance and design criteriz, materials and similar date
to cneble ENGINEER to review the mformation as
required.

6.24. CONTRACTOR shall giso submit to ENGINEER
for review and approvel with such prompiness as to cause
no deiay in WORK, all samples required by the Contract
‘Documents. All samples will have been checked by and
accompapied by & .specific written indication  that
CONTRACTOR  bas  satisfied CONTRACTOR s
responsibilities under the Contract Documents with respect
to the review of the submpission mad will be identified
clearly as to material, Supplier, pertinent data such as
catalog numbers, and the use for which intended.

6.25. Before submission of each Shop Drawing or
sample CONTRACTOR shall have determined and verified
all quentities, dimensions, specified performance criteria,
insmallation requirements, materiais, catulog numibers mpd
similar datz with respect thereto md reviewed or
coordinated cach Shop Drawings or sampic with other
Shop Drawings and samples and with the requirements of
the WORK and the Contract Documents.

6.25.1. At the time of cach submission, CONTRACTOR
shall give ENGINEER specific written notice of each
deviation and/or variaion that the Shop Drawings,
equipmment, or samples may have from the requirements of
the Contract Ducurnents, and, in addition, shall cawse 3
specific ‘potation to be made on sach Shop Drawing
submitted to ENGINEER for review and approvil of each
such variation.

626.  ENGINEBR's review znd #pproval of Shap
Drawings. or smuples shall not relieve CONTRACTOR
from responsibility for any variation form the requirements
of the Contract Documents unfess CONTRACTOR bas i
writing called ENGINEER's Bfteption to each such
varigion at the fime of subrmssion & required by
parapreph  6.25. md ENGINEER has given written
-approval of each mch varistion by & specific written
notation thereof incomorated in or sccompanying the Shop
Drawing or sxmple approval: nor will &Ny approval by
ENGINEER relieve CONTRACTOR from responsibility
for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provision of
parapraph 6.25.1,

627. Where a Shop Drawing or sampie is required by
the Specifications, my retated WORK pexformed prior 1o
ENGINEER’s roview -amd approval of the pertinent
submission  will be the sole responsibility  of

Continuing: the Work:

6.28. CONTRACTOR shall carry on the WORK and
adhere 1o the progress schednis during oIl disputes o
disagreements with CITY. No WORK shall be ticlayed or
postponed  pending  resolngon  of ey disputes or

i ‘Execpt as permitted by h 135 oras
CONTRACTOR and. CITY may otherwise agree i
writing.

Indemnification:

6.29.  To the fullest extent permitted by Laws und
Regulations -CONTRACTOR shall -indermmify -and hold
barmiess CITY and ENGINEER mnd their tonsiltants,
agents, and ermployess from . and agminst all claims,
demmages;, losses and expenges,  direct, indirecst or
consequential (including ‘but not fimited fo fees and
charges of cagimecrs, architects, attorney: eand  other
professionals end court costs) arising out of or resulting
“from the parformance of the WORK, provided that any
such claim, dernage. joss or-expengs () is atiributable o
bodily injury, sickness, digease or death, or to mjury to or
destruction of umgible property therefrom and {b) is caused
in whole or in pert by my negligent 2ot -or smission of
CONTRACTOR, any Subcontractor, any person o
organization directly or indirectly empioyed by any of
them to perform or fummish any of the WORK or anyone for
whnseactsmynfﬁ:mmaybeﬁabie, regardiess of
whether or not it is caused m part by & party indemmified
heremnder or arisss by or s mposed by Law and
Repuiations regardiess of the ueghigence of any such party.

630 If, throwgh asts of neglect on the part of
CONTRACTOR, any other Contractor or Subcontractor
shall suffer loss or damage on the Work, CONTRACTOR
shall settle with such other Contractor or Subconmrastor by
agrecment or arbitation.  If such other Conmmactor or
Subcontractor shali assert amy claim agamst CTTY on such
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account of my damage alleged to have been sustained
CITY shall notify CONTRACTOR, whe shall indemmify
and save harmiess CITY against such ciaim. .

6.31. in any and all claims egzinst CITY or ENGINEER

or any of their consultmts, agents or coployees by any

cmployes of CONTRACTOR, any Subcontractor, any
person or organization directly or indirectly employed by
any of thom to perform or firnish any of the WORK or

. anyone -for whose acts eny of them may be. lizble, the
indemmification obligation under paregreph 6.29 shall not
be limited in any way by any iimitation on the amomnt or
type of damages, compensation or benefits paysble by or
for CONTRACTOR or any such- Subcontractor .or other
person of oiganization under workers' or workmen's
compensation acts, disability bepefit acts or other
employee benefit acts.

632 The . obligaiion of CONTRACTOR under

paragraphs 6.2¢ nd 6.30 shall not extend to the lisbility of
ENGINEER, ENGINEER's consultants, agents . or
employees anising out of the preparation. or approvel of
maps, drawings, opinions, reports, surveyt, Change Orders,
designs. or specifications. .

6.32 CONTRACTOR. shill comply with all applicable
provisions of Chapter 30, Section 39R of the Iefsss.
General Laws regarding CONTRACTORs records.

ARTICLE 7 - OTHER WORK
Related Work at Site:

7.1 CITY may perform other work related to the
Project.at the site by CTTY's own forees, have other wark
performed by atility CITYs or let other direct contracts
therefor which shall contain General. Conditions similar to
these. If the fact that such-other work is to be performed
was not noted in the Contract Documente, written notice
thereof will be given 0 CONTRACTOR prior to starting
any such ather work; and, if CONTRACTOR. belisvers that
such performance will mvolve additional - expense o
CONTRACTOR or requires additional time and the partics
are upable to agree as ' fhe extent fhoreof,
CONTRACTOR may make a claim therefor as provided in
Articles 11 and 12,

7.2 CONTRACTOR shall afford cach utility, CITY
and other contracior who it 2 party to such a direct
contraciar (or CITY, if CITY is perionming the additional
work with CITY's empioyess) proper snd safe aceess
the site and 2 reasonabls opporamity for the mtroduction
and storage of materiels and equipment and the exeention
of such work, and shall property connect and coordinare
the WORK with others.

7.2.1. CONTRACTOR shall do all cutting, fitting and
patching of the WORK that may be required to make its
soveral parts come together properly and inteprate with
such other wark. CONTRACTOR shall not endanger any

work of others by cutting, excavating or otherwise altering
their work and will only cut or alter their work with the
written consent of ENGINEER and the others whose wark
will be affected

722 The . duties gmd respomsibilities  of
CONTRACTOR wnder this paragraph are for the benefit of
such utility CITYs and other contractors to the exrent thar
there are comparable provisions for the bemefit of
CONTRACTOR in said direct contracts betwesn CITY and
such utility CTTYs znd other contractors,

13, K sny part of CONTRACTOR s WORK. depends
for proper execution or results upon the work -of any such
other contratior or utility owner for  CITY),
CONTRACTOR shall inspect and promptly report io
ENGINEER in writing any delays, defects or deficiencies |
such work that render it mavailable or unsuitable for such
proper execution end results CONTRACTOR's fiilure o

- report will constitute an acoeptance of the other work ac fit

and proper for integrating with CONTRACTOR's WORK
extept for latesit or non-gpparent defects and deficiencies
in other work. .

Coordination:

TA. If CITY contracs with others for the
performance of other work on the Project at the site, the
petson of ofgenization who will bave suthority and
responsibility fivr coordination of the activites among the
various piime contrectors will be identified, md the
specific woutters o be covered by such authority and
responsibility will be itemized; and the extent of such

_-authority and responsibilities will be provided in the
* . Supplemesitary Conditions: Uniess athervise provided, |

neither CTTY: nor ENGINEER shall have -any autherity or
responsibility in respect of such coordination.

ARTICLE & - CITY'S RESPONSIBILITIES

81.  CITY shall isswe all commumications o
CONTRACTOR through ENGINEER.

£2.  In casc of wermination of the employment of
ENGINEER, CITY shall zppoint an cngineer against
whom CONTRACTOR makes no reagonable objection,
whose status under the Coniract Documents shall bs that of
the former ENGINEER. Any dispute in connection with
such mppointment shall be  petfled throneh lepal

proceedings,

B.3. CITY shall furnish the datz required of CITY snder
the Contract Documents promptly and shall make
payments to CONTRACTOR promptly after they are due
as provided-in patartaphs 14 4 and 14.13.

84. CITY’s duties in respect of providing lmds and
casements and providing enginesring sarveys to eseblish

reference points are sot forth i paragraphs 4.1 and 4.4,
Paragraps 4.2 refers to CITY's identifying and aking
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available to CONTRACTOR copies of reports of
explorations and tests of subsurface conditions at the site
and in exisfing stuchmes which have bem uilized. by
ENGINEER in preparing the Drawings aid Specifications.

8.5 CITY is cbligated to execute Change Orders as
indicated in paragraph 10.4.

8.6 CITY's responsibility in respect of certain
inspecﬁons.tesmmdappmvﬂsissctfurﬁammh
134,

8.7, In conpection with CTTY"s right o stop WORK ar
suspend  WORE, see paraermaphs  [3.10 and  15.1.
Paragraph 152 desls with CITY's night to terminate
services of CONTRACTOR imder certnin cirumstences,

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION -

9.1  ENGINEER will be the CITY’s representative
turing the comsmuction - period.  The duties and
responsibilitics and the lmitations of authority of
ENGINEER as CITY's representative during construction
are set forth in the Contrect Documents and shall not be
cxtended  withowt written  comsent of CITY  aud
ENGINEER.

“ Visits to Site:

9.2. ENGINEER will make visits to the site at intervals
appropriste o the various stages of construction 1o observe
the progress and quality of the executed WORE and to
determine, i geoeral, if the WORK s procesding ' in
accordance with the Contract’ Docuinents. . ENGINEBR
will not be required to make exhaustive or confinuous op-
site inspections to check the quality or quantity of the
WORK. ENGINEER's efforts will -be directad . toward
providing for CITY = prester degres of confidence that the
completed  WORK  will . conform to the Contract
Documnents.  On the bests of such visits end op-sic
observations @5 an experienced md qualified design
profescional, ENGINEER will keep CFTY informed of the
progress of the WORK and will ende=avor to puard CITY
agninst defects and deficiencies in the WORE.

Project Represensation’

93. " If CITY and ENGINEER agree, ENGINEER will
furnith a Resident Project Represenmtive 1o acgist
ENGINEER in observing the performance of the WORK.
The dutics, responsibilities and limitations of autherity of
any such Resident Project Representative and assistants
will be as provided in the Contract Documents. ¥ CITY
designates mother agent to represent CITY at the site who
is ‘not ENGINEER's sgent or empioyes, the duties,
responsibilities and Hmitavions of authority of such other
person will atso be as provided in the Contract Documents,

Clarifications and Intersreiations:

$.4. - ENGINEER will issue with reasonabie promptness
such written  clarifications or mierpretations  of fie
requivernents of the Contract Documents {in the form of

- Drawings or otherwisz) as ENGINEER may determine

necessary, which shall be consisizmt with or reasonably
mfersble from the overall intemt of the Coniraz
Documents. K CONTRACTOR behieves that » written
clarification or mizrpretation justifies an increase i the
Comract Price, or an extension of the Contract Time mnd
the partics are mzble to sgree o the mmount or exient
thereaf, CONTRACTOR may make 2 claim therefor =
mrovided in Arficle |1 .or Asticle. 12,

94.1. ENGINEER's interpretations will be made in

. accordanes with MGL, (.30, 5. 30P.

Authorized ¥ariations in Work:

93." ENGINEER may snthorize minor variations. in the
WORKfmmthcrcquirmmtsoftthuanocmnmts
which do not invoive an adjustment in the Contract Price
or the Contract Time and are consistent with the overall
intent of the Contract Docummnts.  These may be
accomplished be-a Field Order and will be binding o
CITY, and also on CONTRACTOR who shall perfommn the
WORK invoived promptly. If CONTRACFOR believe;
that 2 Field Order justifics an increase in.the Contract Frice
or = extension of the Contrast Time and the pariies are
unabie' to agree as o the amount or extent thereof
CONTRACTOR may ke & claim therefor as provided in
Anicle 11 or 12, '

- Rejecting Defective Work:

9.6. ENGINEER will have anthority to disapprove or
reject ' WORK which BNGINERR. believes to be defective,
and will aiso have avthority 1o require special inspections
or testing of the WORK as provided in paragraph 139,
whether or not the WORE s fabricated, installed or
compicted. '

Shop Drawings, Change Orders and Payments:

9.7. Ip connection with ENGINEBR's responsibility for
Shop Drawings and sampics, see paragranhs 6.23 through
£.29 inclusive.

9.8. in comnection with ENGINEER's responsibilities as
o Change Orders, see Articles 10, 11 and 12,

9.2. In commection with ENGINEER s responstbilities in
respect of Applications for Payment, etc., see Ariicle 14,

Determinations for Unit Prices:

8.16. ENGINEER wil! determine the zcmal guantitics
and classifications of Unit Price Work performed by
CONTRACTOR. ENGINEER will review with
CONTRACTOR ENGINEER s preliminary determinations
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on such matters before rendering 2 written decision thereon
{by recommendation of an Appiication for Payment or
otherwise). ENGINEER's written decision thereon will be
fmal and binding upon CITY and CONTRACTOR, mnlsss,
within ten days after the date of any such decision, either
CITY or CONTRACTOR defivers to the other party to the
Agreement and fo ENGINEER written: notice of intention
to appeal from such a decision.

Decisions on Disputes:

9.11.  ENGINEER will be the initial intrpreter of the
requirements of the Contract' Documents and juigs of
acceptability of the WORK thereunder.  Claime, disputes
and ofher matters relating to the acceptability of the
WORK or the interpretation .of the reguirements of the
Conwract Documents pertaining to the perfornwmee and
furnishing of the WORE and claims under Articles ! } and
12 in respect of changes in the Contrast Price or Contract
Time will be referred indtislly o ENGINEER in writing
with a request for a forma!-decision in accordance wifh this
paragrephs, which ENGINEER will reader in writing
within 2 reasonable time. Written motice of each such
claim, dispute and other matter will be delivered by the
- claimant 1o ENGINEER and the other pany to the
Apgreement promptly (bat inno event later than thirty days)
after the occurrenve of the cvent giving tise theretn, anid
written supporting date will be submited v ENGINEER
and he other party within sixty davs after such ocontyence
unless ENGINEER: allows an- edditiona! period of Hips o
a5CCTIIN MOre scourate dats in Support of the claim,

9.1, When functioning as imterpreter and . judpe mder
paragraphs $.10 snd 9.11, ENGINEER will not show
partiality” to: CITY or CONTRACTOR and will not-be

" liable in connection with any interpretation or decision
rendered in good faith in such capacity. The rendering of &
decision by ENGINEER pursnant to paragraphs 9,10 and
8.11 with respect-to any such ciaim, dispate or other matter
(except any which -have been waived by the making or
accepiance of final payments #s provided in paragraph
14.16) will be a condition precedent to any exercise by
CITY or CONTRACTOR of such rights or remediss as
sither may otherwise have mnder the Contruct Documents
or by Laws and Regulations in respect of any such claim,
dispute or other matter,

Limitations on ENGINEER 's Responsibilities:

9.13.  Neither ENGINEER's anfhority tv act inder this
Article D or clsewhere in the Contract Docmments wor any
decision made by ENGINEER in good faith either to
tXercise of Hot exercise such authority shall give rise to Eny
duty or responsibility of ENGINEER to CONTRACTOR,
any Subcontractor, any Swupplier, or any other person or
orgEnZanon performing any of the Wotk, or to any sursty
for any of them.

9.14.  Whenever in the Contract Documents the terms
“as ordered”, “as directed™, “as required”, “as aliowed™, “as

approved”, or terms of like effect or import are used, o the
adjjectives “neasonable”, “suitable”, “eceeptable”, “proper”,
ur“mﬁs&mq*madjmﬁmofﬁk::ﬁmmmunm
used to describe a requirements, direction, review or
Judgment of ENGINEER 5 ip the WORK, it is intended
that snch requirements, dirscton, review or judgment will
be soiely to evaluste the WORK for compiiznce with the
Contract Documents (unfess there is a specific statement
indicating otherwise), ‘"The wse of my such ‘verm o
adjective shall not be effective to’ assipgn to ENGINEER
mydutyurmﬁmﬂtytompcrviscordimcttimﬁnnishing
or periormance of the Work or any duty or euthority o
underiake responsibility contrary to the provisions of
parepraph 8,15 or 9.16.

9.15. ENGINEER will not be responsible  for
CONTRACTOR's mesns, methods, tethniques, seguence
or procedures of constrction, or the safity precautions angd
proprems incident thersm, and ENGIMEER. will not be
responsible for CONTRACTOR's faflure o petiorm or -
funish the Work ‘in sccordmmce with the Comtrac
Documents:

9.16, ENGINEER will not be responsibie for the BLts o
omissions.of CONTRACTOR or of any Subcontractor, my
Supptier, or of any other person or arganizaion performing.
or furnishing sy of the Work. . :

ARTICLE 10-- CHANGES IN THE WORK

10.1.  Without mvaliduting the Agreement snd without
notice to mny surefy, CITY wmay, at any tisne or from tim:
to tope, order additions, deletions or revisions in the
WORK; these will be authorized by a2 Written Amendment
8 Chanpe Order, or »“Work Directive Change. Upori
receipt .of any such document,  CONTRACTOR shall
promptly proceed with the: WORK invoived which will be
performed under the appliczble conditions of the Contract
Docunents {exeept as otherwis= specifically provided).

102 I CITY and CONTRACTOR are unable to Bgree
astomsmtmngifmy,ofminm'wmordmmsemthc
.CanmPrieeormcmmsinnnrshmﬂng of the
Contract Time that should be allowed 5.5 result of 2 Work
Directive Chapp=, 2 ciaim oy be made therefor as
provided in Asticie 11 or Article 12, '

16.3.  CONTRACTOR shall not be entitled to an
mcrease in the Conwact Price or an extension of the
Contract Time with respect to sny WORK petformed that
is not required by the Contmet Documents s amended,
modified and supplemented s provided in paragraphs 34
and 3.5, except in the case of an emergency as provided in
paragraph 692 and except in the case of uncovering
WORK as provided in pargeranh 13.9.

104. CITY =nd CONTRACTOR shall execut:
approvrigte Chones Orders (or Written Amendments) on
forms to be suppiied by the Citv. The City shall not accept

any ofher form. The form shall cover:
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Change Orters will be compietad by the Contracting using
the form enclosed on the foliowing pape(s). The City will
not szcept any other form as 2 substituts, _

104.1.  changes in the WORK which are ordered by
CITY pursuant to paragraph 10.1, are yequired becmase of
aceeptance of defective: WORK. umder paragmaph 13,13 or
correcting defective WORK. under Daragraph 13.14, or mre
agreed 0 by the parties;

10:42. chanpes in the Contract Price or Contract Tims
which are apreed 1o by the partes; and

10.4.3.  chenges in the Contract Price or Contract Tirne
which embody the substance of any writen decision
‘rendered by ENGINEER pursusnt to vammanh 9.11:
- provided that, m lieu of executing any such Change Order,
an =ppeal may beteken from amy such decision i
accordance with the provision of the Contract Docrments
end applicable Laws and Regulations, but during sny such
appeal, CONTRACTOR shall carry on the WORE. and
adhere to the progress schedule as provided in paragraph
6.28. ‘ :

105, I notice of change affecting the peneral scope. of
the WORK o the provisior of the Conirect Docoments
(including, but not limfted to,- Contact Price or Contact
Time}) is required by the provision of any Bond 4o be Eiven
© & mrety, the piving of my such nmotice will be
CONTRACTOR s responsibility, and the amount of each
applicable Bond will be adjusted accordingly.

ARTICLE 11 - CHANGE OF CONTRACT PRICE,

-TLIL. 'fhe Contract Price - eonst:mcs the total.

‘compensation. (subject to authorized adjustments) payable
to CONTRACTOR for performing the WORK. Al dutges,
responsibilities and obligations assigned. to or undermken
by CONTRACTOR shall be at its expense without champe
in the Contract Price.,

112, The Contract Price may only be
changed by » Change Order or by & Written Amendment.
Any claim for an incresse or decresss in the Contrart Price

- shall be based on written notice delivered by the party

- making the claim to the other party and 0 ENGINEER
promptly (but in no event later than thiry dave) afier the
occumrence of the event giving rise to the claim and stating
the general naone of the claim.

113, Noetice of the amount of the claim with
Supporting datz shall be delivered within sixty dave after
such ecourrence (uniess ENGINEER allows an addition
peﬁndofﬁmﬁwammmumaccmamdaminsupponof

the claim} and shall be accompanied by elaimant’s written -

statement that the amount claimed covers all known
amounts (direct, indirect and consequential) to which the
claimant is entitied a5 2 result of the orcurrence of said
event. All ciaims for adjustment in the Contrast Price shall
be detenmined by ENGINEER in accordemce with

paragraph 9.1 if CITY and CONTRACTOR canmot
otherwise agres on the amomt involved. No claim for an
adjustment in fhe Contract Price will be vahid if not
submitted i accerdance with this baregreph 11.2,

Cost of the Work: 7

114, Tae wm Cost of the Work means the sum of ail
costs necessarily incurred snd paid by CONTRACTOE in
the proper performanes of the Work, Except as otherwise
may be agreed to i writing by CITY, such costs shall be in
Emotnts 0o higher than thoss preveiing in the iocality of
the Project, shall incinde only the following items and shall
not include any of the costs itemized in paragraph 115,

114.1. Payroll costs for empioyees in the direct employ
of CONTRACTOR in the performance of the Work under
schedules of job classifications agreed upor by CITY and
CONTRACTOR.  Payroll costs for smpisyees not
erpioyed full tme on the Work shall be apportioned on
the besis of their time spent on the Waork. Payroll costs
shall include, but not be limited.to, salaries and wages pius-
the cost of finge bemefit which shall inzlude . social
secunty eontributions, untmployment, excise wnd payrsll
axes, workers' or workmen's compensation, health snd
retirement  benefits, . bonuses, sick leave, vacation and
bolidey pay spplicable theretn, Such employess ghal]
imclude fhe fremen ot the sie The expenses of
performimy Work after regular working hours, on Saturday,
Sumday or iegal holidays, shall be mcluded in the sbove fo
the extent anthorized by CTTY,

114.2.  Cost of all materials and equipment fremished
and imcorporated fn e Work, meluding costs of
transportation mnd stomge thereof, and Suppliers” fickd
services roquired in comnection therewith, ANl cash
discounts sball accrue o CONTRACTOR. umiess CITY
deposits funds with CONTRACTOR with which 0 make
paymmts,inwbichmﬂx:pash&iscmmtsshaﬂanmm
CITY. Al trede discounts, rebates and refimds snd all
reamns from sale of surplus materiats and equipment shall
aceree o CITY, and CONTRACTOR  shall make
provisions go thet they may be obtained.

1143, Payments made by CONTRACTOR 1o the
Subcontractors for Work performed by Subcomtractors
shall be as per the subcomtract bid schedule #5 apreed
berween the CONTRACTOR and the Subcontractors. The
Subcontractor could be fhe specialty  contrustors,
MBEs/WBEs, technical services providers, attomeys,
accouniants, employed specifically for the project

All subcomtracts shall be subject to the other provisions of
the Contract Documents insofur as appiicable,

1144, Costs of special consultants (incinding but not
limiied “to  engineers, architects, testing laboratories,
surveyors, attorneys and  accountants) employed for
services specifically related io the Work
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114.5. The foliowing are suﬁpiemminl costs that may
e applicable to change order work,

11.45.1.  The proporton of necessary transportation,
travel, and subsistence expenses of CONTRACTOR's

employess incurred in the discharge of duties comected
with the Wark,

11452 Cost, including trmsporasion and
maintznance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities at

the site and hand iols not owned by the workers, which -

are consumed in the performance of the Work, and cost
less market value of such items used but net consumed
which remain the property of CONTRACTOR.

11453, Renmls of all construction equipment and
machinery and the perts thereof whether rented from
CONTRACTOR or others. im accordance with rentel
agreements zpproved by CITY with the adviee of
ENGINEER, and the costs of transpormfion, Ioading,
mnloading, installation, dismantiing snd removal thereof -
all ip accordance with terms of said rental sgreements. The
rentaf of any such equipment, machinery or parts shall
cease when the use thereof is no longer necessury for the
Work. - .

11.45.4. Deposits lost for canses other than nepiigence
of CONTRACTOR, royalty paymonts and fees for permits
and licenses.

I14.5.5. Losses and damages {and related cxpenses), fo
the Work or othcrwise sustained by CONTRACTOR in

connection with the performence mnd fumishing of the . .
Worlk, provided they have resulted fromn causes other then

the negligence of CONTRACTOR.  Such losses shall
include setiiements made with the written consent and

approval of CITY. No such losses, dmmages and expenses
shall be included in the Cost of the WORK  for the purpose

of determining CONTRACTOR's Fez. If, however, my

such loss or damape requires recomstruston and
CONTRACTOR  is placed in  charge  thereof
CONTRACTOR shall be paid for serviees a2 fer
propartionate 1o that stated in parasreoh 11.6.1.

11.45.6. The cost of utilities, fuel and sanitary facilities
at the site.

11.45.7.  Minor expenses such as telegmoms, long
distance teiephone calls telephone service at the site,
expressage and similer petty. case ftems in cormection with
tite Work.

11458, Costs of premiyms for additiona] bonds and
insurance required because of changes in the Work shall be

in zccordance with paragraph 5.1 and 5.3,

11.5. The term Cost of the Work shail not include any of
the foliowang:

11.5.1 Payroll costs and other . commpensation of
CONTRACTOR's officers, executives, principals {of
partmership and sole pmpr:iﬂm_ﬂhips), genenl mmmagers,

enginvers, grchitects, estirnators, ‘attoeys,  auditors,

tmekeepers, cletks and other personnel teployed by
CONTRACTOR  whether at the site or in the
CONTRACTOR's principal or 2 branch: office. for penerat
athministration of the WORK. and not specificaily mcladed
in the agreed upon schedule of job classifications reftrred
to in pareranh 11.4.1 or specifically covered by paragranh
L1.4.4 - all of which are to be considered administraive
costs covered by the CONTRACTOR s Fee,

11.52.  Expenses of CONTRACTOR's principal and
branch offices other than CONTRACTOR s office at the

11.5.3. Any part of CONTRACTOR's capitnl expenges,
including iterest on CONTRACTOR'S capital empioyed
for the WORK. and charges apninst CONTRACTOR for
delinguent payments.

1154, Cost of premivms for s}l Bonds mnd for a1
msurance whether or not: CONTRACTOR is required by
the Contract: Documnents to purchss and maintain the same
(except for the cost of premimms covered by subpameramh

1155, Costs dueto the neghpence of CONTRACTOR,
any Subcontractor, or emyme dircetly or indirectly
employed by eny of them or far whose acts any of them
may be linble, including but not limited to, the correction
of -defective Wik, - disposal.. of materigls or eqoipment

“wrongly supplied and making good =y demage

praperty.

11.5.6. Other overiead or general expense costs of any
kind and the cost of my item not specifically and
expressiy inchuded in b 114

CONTRACTOR s Fee:

11.6. The CONTRACTOR's Fee aliowed 1w
CONTRACTOR for overbead and profit  shall e
deteriyomed as-follows: .

11621, & fee based on the following percentages of the
various portions of the Cost of the Work:

11.6.1.1.  for costs incwrred under parapraphs 11.4.1
1142 11453 and 13459 of the CONTRACTOR s Fes

shall be fifieen (1594) perCents

11.6.1.2 for costs incumred under pamgraph 1143, the
CONTRACTOR s Fee shall be, five percent (3%]; based on
the Subconractor's cost of ke Worl; and if 2 subconmact
is on the basis of Cost of the Work Phus g Fee, the
maximwmmn allowable 1o CONTRACTOR. on accotnt of
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overhead and profit of all Subcontractors shall be fifteen
pereent (15%);

11.6.1.3. No fec shall be payable on the basis of costs
tiernized vnder paragraphs 11.4.4, and 1145, except 25
noted above md paragraph 11.5 below;

11.6.1.4. . the arnount of cedit v be aljowsd by
CONTRACTOR to CITY for any such change which
results in a net decreass in cost will be the amownt of the
actual pet decrease pius 2 dednction in CONTRACTOR s
Fee by an amowt equal 1o ten percent of the net decrease;
and ' .

11.6.1.5. when both additons and credits are
mvolved in any one change, the adjustments  in
CONTRACTOR's Fee shall be computed on the basis of

the net chempr in accordance with parartaphs 11.6.1.]

throurh 11.6.1.4,7 inchusive,

LL.7.  Whenever the cost of any "WORK is 1o be
-deternmined pursuent to parspreph 114 or 115,
CONTRACTOR will submit in form aceepiable o
* ENGINEER an itemized cost breskdown together . with

Unit Price Work:

1181 Where the Contract Documents provide that al

or part of the WORK iz to ke Unit Price Work, nitiatly the
Comract Price will be deemed to incinde for all Unit Price
Work an amount equal to the sum of the established unit
prices for each separstely identified it=m of Uit Prize

. Work times fhe estimated quantity of each item as
indicated- i the Agreement: The estirnated guantities of
iterns of Linit Price- Work sre not sarsy ant are sojely
oy the purpose of comparison of Bids and determining g
initial Contract Prie. Determimations of the actual
quaritities and classifications of Unit Price Work performed
by CONTRACTOR will be made by ENGINEER i
accordance with peragraph 9.10.

11.82.  Bach unit price will be deemed to inciude an
amoumt considered by CONTRACTOR. to be adeguate to
cover CONTRACTOR's overhead snd profit for each

separately identified item.

e

- 11.83.  Where the quantity of an item of Unit Price
Work performed by CONTRACTOR differs materisily and
signiﬁmnﬂy&amthecsﬁmamdqnmﬁtyofmchihnc
indicated in the Agreement and thers is no correspondmg
adjustment with respect to any other item of WORY. and if
CONTRACTOR belioves that CONTRACTOR had
incwred  additional cxpemses a5 z - resnlt thereof,
CONTRACTOR. may make a claim for an morease o the
Contract Price in accordance with Article 11 if the parties
are unabie t apree as to the zmovns of any such increase,

Crange Orders

11.9. The word Change Order, as used beremn, shal] be
understood to cover all additions and deletions m the
original scope of work, changes in the time schediles and
other clams related 1@ design, construction Taethods,

materials, wirkmanship and performance, = wnder fhe
 coniract.

115.1. Chenge orders, as nsed herein, shall mehode al]
extrz work-in relation to' Eabor, materials, squipment andior
services, Supplemental Apreement or. my other  phrass
used to ideatify 2 change oo a contract

1192, Chanpe orders submitted  for review  and
processing must be prepared on the atiached Change Order
Forn (See attachment A) with.the appropriste number of
copits {same number ms contrasts executed), caicuiation
sheet(s) and other supporting documentation- necessary for
evaimaiton. Faflure i comply with these instructions will
result i delays i processing the change order,

11.93. MGL. c44, 310 requires that the City
Auditnrc:rﬁfyﬂmtzdequateﬁmdhginanamumt
sufficient v cover the toml cost of the change order has
been made available. Change orders will not be
pmmsedfappmvad:mﬂlﬁliSMﬁﬁmﬁmismadcmﬂm
face of the Change Order Foym, ‘

11.94. The value of any 'WORK -coversd by 2 Chamge
Orgierurufanycinimfor‘mihmu;dwmsemthe
Contract Price shall be determined using on of the three
methods described wider paragraph 11.9.5. .

11.8.5. Paymeat of ali change orders shall be in
‘accordance with the relavan: provision of M.G.L., Chapter
30, Section 39G, w5 ameaded from time to time: -Payment
of change orders can, subject to the approval of the City, be
made by une of the following three methods:

11.9.5.1. Existing unit prices as set forth in the contract;
11.852, Agmeduponiumpsmnmuﬁitpric:s; or
11553, Time and materials

11.9.6. Where the contract contains & unit price for work
andﬁ:eﬁngmwrordcmadxangc for work of the same
kind as other work comtmined in the conact and is
performed under similar physical conditions, the coniract
unit price(s) for the acceptable guantities shall prevail,
subject fo the provisions of paragraphs 11.8.1 through
1L.8.3.

ILS7. If the Engincer directs, the Conmactor ghall
submit promptly in writing to the Engineer an offer to do
the required work in & lump sum or unit price basis, gs
specified by the Engineer. The stoted price, including the
Contracior's fer wnder paragraph 11.6, either lump sum or
unit price, shall be developed o as to show that it is the
sum of:
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11.9.7.1. Direct Labor cost, phus
- 118.7.2. Material and Freight Costs, plus

11873 Equipment Costs, plus an amount not to
an amount not v exceed §5% of the sum of
items (1) through (4) for overhead -and

profit, pius (if applicable),

11.9.74. In the case of work done by & subcogtractor an
ameunt not to excced 5%, for the peneral
contractor of the sum of items (1) through
(4) for his overhead md profit, less, if
eppiicable,

11.9.7.4  Credits for work deleted from the contract.

{1.9.8 Unless an agreed jump swm mdfer 2 unit price is

obtained, the Contractor shall be paid on the besis of the

cost of the work determined as provided imder paragraphs
- 156 and '11.7, Bs applicable. The total amount shall be
developed and shown &8s below.

11.8.8.1 'The estimated cast of labor, plus

11.6.8.2 The Director Labor Costs, pius

11483 Equipment Costs, phus

11.9.84 Marerials and Freight Costs, plus

LSS5 Anamountnot to exeeed 15% of the sum of
ltems (1) through (4) or overhead and profit,
Plus, if applicable, - )

11.9.8.6. In the case of work dons by's subcontractor, an
amount not to exceed 5% for the pencral
contrector of the sum of items (1) through 4}
for his overhead and profit, less, if applicablz,
credit for work deleted from the contract

Definitions

Q126 Theterms used herein infhe context of
the Change Order work shall be understood to mean as.
noted below:

11.10.1 Lobor — Oniy those workers empioyed on the
project who are doing the extra work, inciuding the
foreman in charge are aliowable.  General foremen,
superintendents, or other supervisory  personnel  mre
considered to be included I the overhead markup as
provided under paragreph 11.3.2. 1133 end 11.3.5.
Hourly jabor rates in excess of those listed in the contract
wage rates (Federal or Stats, whichever iz applicabie)
require documentation. As & minmmum, an explanation and
the appropriate copy of the certified payroll are required.

11.10.2 Direet Labor Costs — ‘These costs are mited to

those which are required I the confmet documents, ™

Coverage in excess of the contTact provisions, secured by
rontractor/subcontracton(s) at its option, are ineligible. The
foliowing iist of typical direct labor charges is provide for
assistence and is not, in any way, intended to be complete
or all encompassing.

11.10.2.1. Workmen’s Compensation

HOEZ2, Pederal/Stare: - Sopial Securing Tax and
- Unemployment Tax

F.10.2.3. Health, Welfarc and Pension Benefits: (this cost
isinchzdudinﬁxcwagamappmﬁuginthc
Mass.  Wage Rates of the contract
specifications).

11.16.2.4. Lisbility Insurance: Bodily Injury; Excess
Umbreliz; Propery Demage; Public Blasters
Insurance®

11.10.2.5. Builders Risk Insomance*

11.10.2.6. Experience Modification nsuramce*

1L.10.2.7. Sorcharpes*

*If applied to any required direct labor costs.

1L.103. Following the sward and prior to the
execution of & construction comtract, the contracior and
filed sub-bidders (where applicable) shall submit for
review by the City, documentation to establish the markyup
percentage(s).
11.10.4. Materials and Freight — Only thoge
materinls required as a resnlt of fhe thange order and

reesonnble freight charpes for defivery of same ars
allowsabie. - .

111051 For equipment glready on the project —

“the money pro-rated rental rate by the hotrty use shall be

applicable.

It.1es2. For equipment not.on the project — the
daily rate, the weekly rate, or monthly rate wil] provail,
whichever will prove o be most cost effective. Small tools
and mannal equipment are exampies of costs not allowable
under this item. These costs are considered to be incluged
in the overhead markup as provided in items 11.9.7,

11.10.6, Overhead & Profit - Al other costz not
previously mentioned are considered to be meinded in this
#tzm. It applies omly for general  contractors  or
subconiracions). Refer toparagraph 113 & 11.4.

1.10.7.  Credits — Work deteted, muaterials and
equipment removed for the contract, stored snd/or retmed
shall be credited to the cost of tie changs order, less coss,

~ The Contractor shall furmish itemized staternents of the cost

of the work ordered and shall give the Enginesr access to
all accounts, bills and vouchers refating thereto; and uniess
the Contractor shal] furnish such itemized Staternents, and
access all zccounts, bills and vouchers, he shall not be
entitied W payment for any items of extra work for which
such information is sought by the Engmeer.
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The Change Order will be prepared i such 2 mamner a3 to
clearly separats the vaniens methods for which costs are o
be applied. (Refer to Attachment A of the General
Conditions for Ferm)

ARTICLE 1) —CHANGE OF CONTRACT TIME

‘12,1 The Contract Tims may only be chamged by a
Change Order or 2 Written Amentdment. Any claim, for an
extension or shoriening of the Contract Time shafl be based
on writizn notice deliversd by the party making the claim
to the other party and to Engineer promptly (but in no
event later then thiriy (30) dave after the: eccimrenes of the
event giving riss to the cisim and stating the peneral nanre
of the claim. Notice of the extent of the claim with
supportmg dits shell be delivered within gixty_days sfier
such occurrence (uniess Enginesr aliows an sdditional
‘period of time to aseertain more accurate date in support of
the claim) and shell be sccompanied by the claimant's
written statement that the adjustrent claimed is the entire
adjustment to which the cluimeant hes reason to belisve it is
entitied as a result of the ocowrencs of said event.  All
cigims for sdipstment in the Contragt Thne shall be
determined by Engineer in accordance with paragraph 9.11
if City snd Contractor canmot otherwise sgres. No claim
for an edijustment in the Contract Time will be valid if pot
submitted in accordance ‘with- the regifrements of this
paragraph 121

122, The Contract Time will be extended in an
amount equal w the fime jost due to delays beyond the
control of the Contrector if 2 claim is made therefor as
provided in paraeraph 12.1. Such delays shall inchude, bt
not b fimited to, acw of neglect:by City or others
performing additional work as contemplated by Article 7 or
-to fires, fioods, lebor disputes, epidemics, abnormal
weather conditions or acts of God. ‘

123. All time fimits stated in the Contract
Documents are of the essznce of the Apresment The
provisions of this Artiets 12 shall not exclude recovery for
damages (ncluding but not itmited to: fers and charges of
engineers, architects, attomeys and othér proiessionats and
court fees) for delay by cither party.

124. if Contractor shall fail to complete the
Work witihin i the Contract Time or extension of thme
granied by City, Contractor shall pay to the City the
amount of liguidated damages a5 per parepravh 123 shove
and as specified m the Bid for cach calendar day that the
Contractor shall be in default after the time stipuiated in the
Coniract Documents.

ARTICLE 13 -WARRANTY AND GUARANTEE,
TESTS AND INSPECTIONS: CORRECTION,
REMOVAL OR ACCEPTANCE OF BEFECTIVE
WORK

Warranty and Guarantee:

t3.]1. The CONTRACTOR pomranices that all Work
and services performed under the Comfract, including
matzrials and equipment fornighed, used or mstalled i the
cormpleted  construction project/facility are of quality
worlknanship and free from defects and fisws, and shall
periore in strict  actomimmce with  the Drawings,
Spetificetions and other Contract Docments.  Aise, the
strength of ali parts of ali manufactired equipment shall be
adequate and as specified wnd that the perfornance test
Tegircments of the Costract shall be fulfilied  This
gunraniee shall be for a period of ene vear, unless specified
ofherwiss under Special Conditions, from sod after fhe date

“of compledon and acceptanee of the WORE, as stated in

the fmal estimate. If part of the WORK is accepted in
acoordmnce with that sub-section. of the Agreement titied
“Partial Acceptance™, the grantee for that part of the work
shall bz for ome year from the date fied for such
acceptence, N ot amy Gme within the seid period of
puzranter mny part of the WORK requins repairing,
corection  or repiacement, the CITY may nofify

' Comcrﬂ&mmm;mmhmcmmmdwpmm

comections or replacement.  If the CONTRACTOR

negiects to commence making such repairs, corections, or

repiecement ot the satisfaction of the CITY within seven

{Tidnys from the date of receipt of mich notics, urhzmng-
copmenced, fails fo prosecote mch wok with doe

difigence, the CITY may =mploy other persons to make

said Yepairs, corrections or replacemenis . and all sost for

this remedint work, incloding compensation for additionat

professional services, and all charges sssocisted with the
above activities shall be paid the CONTRACTOR.

Access to Work:

132, ENGINEER and ENGINEER'S mpresentatives,
other represeomtives of CITY, testing agencies and
governmental agencies with jurisdictional wrerests will
have access to the WORK at reasonsble times for their
observation, inspecting md testing. CONTRACTOR. shall
provide proper and safe conditions for such aceese.

Tests-and Inspections:

133 CONTRACTOR shall give ENGINEER timsly
notice of readiness of the WORK for all reguired
mnspections, tosts or approvals,

134.  If Laws and Repulations of mmy public body
having jurisdiction require any WORK. {or part thereof) to
specifically  be  inspected, fested o approved,
CONTRACTOR, shail assume full responsibility therefor,
pay all costs in connection therewith and furnish
ENGINEER the required certificates of inspection, testing
or approval. CONTRACTOR shall also be responsible for
and shall pay all costs in connection with any inspection or
testing  required  in  commecdon with CITY's or
ENGINEER's acceptance of a Supplier of materials or
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equipment proposed to be incorporated in the WORK, or
of materials or equipment submitted for approvel priot io
CONTRACTOR's purchase thereof for incorporation in
the WORK. Also, the cost of all inspections, tests and
zpprovals in addition to the sbove which are required by
the Contract Documents shall be paid by CONTRACTOR
{umless otherwise specified).

13.5.  All inspections, tests or approvals other than those
required by Laws or Repulations of any publiz boedy
kaving jurisdiction shall be performed by organizations
acceptable o CITY and CONTRACTOR (or by
ENGINEER if so specified),

13.6. If any WORK (including the work of others) that
iz to be inspected, tested or approved is covered withont
written concurrence of ENGINEER, it must, if requesied
by ENGINEER, be uncoversd for observatioh. Such
uncovering shall be at CONTRACTOR's expense uniess
CONTRACTOR hss given ENGINEER timely notice of
CONTRACTOR's inmtestion to cover the same mnd
ENGINEER. hes not acted with reasonabie prompmess in
TESpOnsE to such potice.

13.7. Neither obscrvations by FNGINEER ner
inspectioms, tests or epprovals by others shall relieve
CONTRACTOR from CONTRACTOR's obligations to
periorm the WORK in accordance ‘with the Contract
Documents, '

Uncovering Work:

I3.8. I any WORK is covered contrary to the written
request  of ENGINEER, it must, if reguested by
ENGINEER, te meovered for ENGINEER 's - observation
and replaced at CONTRACTOR s expense.

13.9. IfENGINEER comsiders it necessary or advisable
that covered WORK be observed by ENGINEER or
inspected or tested by others, CONTRACTOR, at
ENGINEER's request, shall vncover, sxpost or otherwise
make available for observation, inspection or testing as
ENGINEER may require, that portion of the WORK in
question, furnish all necessary isbor, material and
equipment I it is found that such WORK is defective,
CONTRACTOR shall bear all direct, indirect mg
consequential costs of such mcovering, eXposuTE,
observation, inspection and testing amd of satisiactory
reconstruction, {including but pat imited to fees and
charges  of engineers, architests, attomeys md ofher
professionais), and CITY shall be entitied to an appropriais
-decrease in the Contract Price, and, if the parties sre unoble
1o agree as o the amount thereof, may make a clagm
ther=for a5 provided in Article 11. I nowever, such
WORK is not found to be defective, CONTRACTOR. shall
be aliowed an increase in the Comgract Price or an
extension of the Contract Time, or both, directly
attributable to such uncovering, exposurs, observation,
mspection, testing ang reconstruction; and, if the parties are
unable [0 agree as to the amount or extent thereof,

CONTRACTOR may make a claim therefor ag provided in
Articies 11, 12 and 13.

CITY May Stop the Work:

13.10. ¥ the WORK is defective, or CONTRACTOR
fails o supply sufficient skilied ‘workers or suitabie
materials or-eqmipment, or fails to fumnish or perform the

. WORK in such 2 way that the completed WORK will

confomm fo the Contract Decumeats, CITY may osder
CONTRACTOR 1w stop the WORE, or ary portion
thereof, vnti} the cause for such order has been climinated:
however, this right of CITY 1w siop the WORK shall not

give Tise to any duty on the part of CITY to exercise this

right for the benefit of CONTRACTOR or any other party.
Correction or Removal of. Defertive Work:

1311 K required by ENGINEER, CONTRACTOR
shall promptly, as directed, either comrect alf defestive -

CONTRACTOR shall bear all direct, indirect and
consequentipl -coste of muwh corection. or removal

(including but nof limited to fees snd charpes -of engineers,

architects, atioroeys and  ofher professionals) made
necessary therebry,

One Year Correction Peripd:

13.12. If within gne vear afier the date of Substanal
Completion or such longer period of time as may be

_prescribed by Laws or Regulations or by the terms of any

‘mppliceble special, guatentee vequired- by the Contmet -
Documents or by any specific provision of the Corttract
Documents, any WORK is found to be defective,
CONTRACTOR. shall promptly, without cost to CITY,
remove it from the site and rephace it with non-defective
WORK. If CONTRACTOR doss. not prommptly comply
withﬂmtumsofsuchilmumﬁmorinan CINEIPTRCY
where delay would cause seriows risk of Joss or dammge,

-CITY may have the defective WORK. comrected or the

reiected WORK removed and replaced, and all direct,
indireet and consequential costs of such removal and
replacement (including birt not kmited to fees and charpes
of engineers, architects, attomneys snd ofier professionais)
will be paid by CONTRACTOR. I special circomstances
where a particular item of equipment . is placed in
contitous service before Substantial Completion of e}l the
WORK, the comection period for that item may sert fo mwn
from au cariier date, if o provided in the Specifications or
by Writien Amendment.

Acceptance of Defective Work-

13.13. I instead of requiring correction or removal and
replacement of dejective WORK, CITY (and, prior td
ENGINEER’s recommendation of fimal pavment, also
ENGINEER) prefers 1o accept i, CITY may do s
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CONTRACTOR  shall bear all direct, indirect and
consequential costs stiribuisble to CITY's evaluation of
and detzrmination to accept such defective WORK. (such
costs to be zpproved by ENGENEER 25 to reasonabieness
and -to tonciude but not be fimited to fees and charges of
cngineer, architects, attomays md other professionals), If
any such acceptance oceurs prior to  ENGINEHR's
recommexndation of finzl payment, a Change Order will be
issued incorporating the necessary revisions in the Contract
Documents with respect to the WORE: and CITY shsfl be.
mﬁﬁcdtonnappmpﬁamdminthe&nﬁmt?ﬁc:,
and, if the parties are unzbic o apree 25 to the amount
thereof, CTTY may make a ciaim therefor s provided in

Article 1l. If the acoeptnce ocowrs zfier such .

recomnmendation, an sppropriats amownt will be paid by
CONTRACTOR 10 CITY.

CITY May Correct Defective Work:

13.34. I CONTRACTOR inils within 2
reasongble time afier writken notice of ENGINEER to
proceed ‘to comect mnd to correst defective WORK. o to
remove and replace rejected WORK as’ required by
ENGINEER it accordance with 1311, or if
COMWNTRACTOR. fails t6 perform the WORK in accordance
with the Contract Documents, or if CONTRACTOR fajle
to coraply with sy other provision of the Contrat
Documents, CITY may, after seven days ‘written notice to
CONTRACTOR, correct and remedy any such teficiency,
In exercising the rights and remedies under this paregreph
CITY shall proceed expeditiousiy. To the sxtent necessary
to .complete corrective and remedial sction, CITY may
exciude CONTRACTOR from all or part of the sits, take
possession- of all or part of the WORK, and suspend
LCONTRACTOR s kervices Telnted thereto, take possession
of CONTRACTOR’s tocls, appliances, comstruction
-equipment and machinery at the site and incorporate in the
WORK all materials and equipment stored at the site for
whick CITY has paid CONTRACTOR but which are
stored eisewhere, :

- 13.14.1. CONTRACTOR shall aliow CITY, CITY's
representatives, agents and eraployees such aceess o the
site 85 may be necessary to emzble CITY to exercise the
rights and remedies wnder this pazagraph. Al Girect,
indirect and consequential costs of CITY to exersise such
rightt and remedies will be charped against
CONTRACTOR i an amoumt sapproved as to
reasonableness by ENGINEER, and a Change Order will
be issued incorpormting the necessary revisions in the
" Contract Documents with respect o the WORK: .and
CITY skall be entitled to an appropriate decrease in the
Contract Price, and, if the parties are vnable to apyet as to
thre amount thereof, CITY may make 2 claim therefor as
provided in Articie 11. Such direct, indirect and
concequential costs will inciede but not be Imited v fees
and charges of engineers, archirects, attorneys and other
professionals, all court and arbitration costs and all costs
of repair and replacement of work of others destroyed or

‘damaged by correction, removal or replacement of
CONTRACTOR s defective WORIEL

13.142.  CONTRACTOR shall not be aliowed m

- extznsion of the Contract Time becizes of any delay in
“performance of the WORK attribrisbie to the exertise by

CITY of CITY s rights and remedies hereumder,

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMFPLETION

Scheduie of Vaines:

14.1. The schedule of values established ps provided in
paragraph 2.9 will serve as the basis for Propress payments

- and will be imcorporated into 2 form of Application for

Paymeat acceptable tn ENGINEER. Progress paYmEnts on
account of Unit Price Work will be based on the pumber of
umits completed,

Application for Progress Pq;mmz.

142 At least fifieen days before cach progress
payment is scheduied (but not woore often thap onee z
month), CONTRACTOR shall submit to' ENGINEER for
review en Application for Paysment filled ot ung signed by

" CONTRACTOR covering tie WORK compizted a5 of the

date of the Application md sccompanied by such
supporing documentation a5 reguired by the Coniract
Documents. Payment may not be requesied on the basis of
materizls and equipment pot incorperated in. the WORK
but delivered snd suitably mored at the site.  Such payment
can bebilled only after it is incorporated into the works
and the CITY bas received the material/equipment free and
clear of all liens, chupes, security interests and
encumbrances (which are ' hereinafter in these General
Conditions referred to as “Liens™):

14.2.] The smwunt of refainaze with respect to p:bgms

payments will b 2 minimum five percent 5%} of the.

amownt bilied in cach Appiication for Payment.
CONTRACTOR s Warranty of Title:

14.3. CONTRACTOR warrants and guarantess that title
mal}WORK,nmtcriajsandequipmmt covered by any
Application for Payment will pass to CITY free and clear
ofaﬂiimsnoiatcrﬁmﬂmﬁmcuf;paym:ntmﬁw
Conirastor for the same.

1431, No materinis or supplies for the work shall be
purchased by CONTRACTOR or Subcontrasior subject o
any chattel mongage or under 5 conditional saies contrart
or other agreement by which an interest is remined by the
seller.

1432 CONTRACTOR shall inderomify and save
CITY harmiess from all claims growing out of the jawful
demands of Subcontractors, laborers, workmen, mechanics,
materinimen, and furpishers of machinery and pams
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thereof, equipment, power tools-and ali supplies, incloding
commmissary, incurred in the furtherance of the performance
of this contract.

14.3.3. CONTRACTOR shall, at CITY s request, fornish
satigfactory evidenmce that all oblipations of the namre
herenabove desigpated have been paid; discharged, or
weived. I CONTRACTOR fils to do so, the CTTY may,
after having service written notice, direct of withhold from
CONTRACTOR 5. umpatd compensation, 2 sum of money
deemed ressonsbly sufficient o pay any and all much
iawrfnl claims until setisfactory. evidence is farwiched that
all limbiliies have been fully discharped, whersupon
payment to CONTRACTOR shail be resumed, in
accordanes with the terms . of this Contract, but in no event
shall be provisions of the sentence be construed to imposs,
any obligations upon CITY to cither CONTRACTOR or
his Surety,

1434, in paying any unpaid bills of the
CONTRACTOR, CITY shall be deemmed the agent of
CONTRACTOR and any payment so made by CTTY shall
be considered. a5 payment made under the Contract by
- CITY to CONTRACTOR and CITY shali not be fiable to
‘CONTRACTOR for any such payment made in good faith,

[Review of Anaiic&ﬁom for Progress Payments:

14.4. ENGINEER will, within ten davs aftcr receipt of
each Application for Payment, either fndicate in writmg a
recormmendation of psyment and present the Application to
CITY or return the Applicaion v CONTRACTOR
indicating in writing ENGINEER s reasons for refusing to
recoromend payment. . In the latter case, CONTRACTOR
mzy mzke the corections and resubnmit the Application,
Forty five (45) daevs after presenmation of the Application
for Payment with ENGIMEER’s recommendation, the
ammmt recommmended will {subject to the provisions of the
iast sentence of paragruph 14.7) become doe and when due
will be purd by CITY to CONTRACTOR. .

14.4.1 Progress payments will be made in accordance
with Massachuseits General Law, Chapter 30, Section 39G.

145, ENGINEBER's recommendation of any, payment
requesied in an Agplication for Payment will constitute a
representation by ENGINEER to CITY, besed on
ENGINEER's on-site observations of the WORK in
progress as an  sxperienced and  qualified design
professional md on ENGINEER's review of the
Application for Fayment end the accompanying data and
schedules that the WORK has progressed to the point
ndicated: thet, to e best of ENGINEER'e knowledge,
mnformation and belief, the quality of the Werk is in
aceordmmce with the Contract Documents (subject 10 an
evaluation of the Work as 2 funcioning whole prior to or
wpon Substantial Completion, to the results of any
subsequent tests called for in the Contract Documents, to a
final determinadon of guentities and classifications for
Unit Price Work under parapraph 9.10 and o any other

cuzlifications stated I the Tecommendation); and that
CONTRACTOR is enfitled to payment of the amount
recommended.  However, by Tecommending sny such
payment ENGINEER. will not thereby be deemed 1o have

- vepresented it exhmustive or contiouous  on-site

mspections have besn made to check the quality or the
quantity of the Work beyond the vesponsibilities
spesifically assigned to ENGENEER in the Contrast
Documents or that thers may not be other matters or issnes
between the parties that might entitte CONTRACTOR to .
be . paid addnﬁunaﬂybyCHanCITmenhnold
peyment to CONTRACTOR.

14.6. 'ENGINEER’s recommiendation of final payment
will constitate an additional represeamtion by ENGINEER
to CTTY that the conditions precedent 1o CONTRACTOR's
being mhﬁedmﬁnalpaymm:mmﬁ:rﬁsmm
14,12 have bm:n fulfitied.

14.7. ENGINEER may refuss & mccmmd the whele

. or-any part of any payment if, it ENGINEER’s opinion, it

would be incotreet to make: suich representations to CTTY.
ENGINEER may elso refuss to recommend mny such
paymet, or, bmofmbseqnmﬂydmovmdcwdcnce
urthcmﬁtxﬁfmhmquentmspecﬁunsmmmlhfynny
such payment previcusly recommended, to sich.extent as

"mybenmmmmﬁmm{sopmmmpmw

CITY from iumbwnnsr

1471,  the WORK ‘is defective, or completed WORK
bas been damaged requiring amrwﬁan orreplacemeant,

14.7.2. theCmmz:tPnc:hnsbccnmdnced by Written
AmcnmnmtarChmchrd:t

1473, of ENGINEER's actua! knowledge of the
occurrence of any of the-events enumerated. in_paragraphs
15.2.1 through 15.2.9 mclusive,

14.74 CITY may refuse to make payment of the full
ambunt recommended by ENGINEER becsuss clairs have
been made egainst CITY on account of CONTRACTOR's
performance or fumishing of the WORK or Lisng have
been filed in connection with the WORK ar thers ars other
items entitiing CITY to 2 setoff agminst the amount
recommended, but CITY -must give CONTRACTOR
immediate written motice {with 2 copy to ENGINEER)
stating the reasons for such action.

14.7.5. CONTRACTOR shall muke payments to
Subpentractor in accordance with MGL, £30, 5 39F.

Subsiential Completion:

- 1.8, . When CONTRACTOR comsiders the entire
WORK ready for its intended use CONTRACTOR shall
notify CITY and ENGINEER in writing that the entirs
WORK is substentislly complete (except for itms
specifically listed by CONTRACTOR a: incomplets) and
request that ENGINEER issue a certificate of Substantia)
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Completion. . Within 2 reasonsble time thereafier, CITY,
CONTRACTOR and ENGINEER shall make an mspection
of the WORE o determine that status of completion, I
ENGINEER doet not consider the WORK substantially
complete, ENGINEER will notify CONTRACTOR m
writing giving the reasons therefor. ¥ ENGINEER
considers the WORK. substantially cornplete, ENGINEER
will prepare and deliver to CITY 2 temtative certificate of
Substantial Completion which sball fix' fhe date of
Substantial Completion. There shall be attached to fhe
certificate 2 tentative list of iems to be completed or
corrected’ before fnal payment. CITY shall have seven
. days after receipt of the tentarive certificats during which
to make written objection to ENGINEER a5 to any
provisions of the certificate or atmihed jist I, after
comsidering stch objections, ENGINEER conciudes that
the WORK. is not substantially corpiete, ENGINEER will
within fourteen deve sfier submission of the tentative
cestificate to CITY notify: CONTRACTOR in WTiting,

swting the reacons therefor. If, afier consideration of
* CITY's cbjections, ENGINEER . considers the WORK
substentinlly complete, ENGINEER will within said
fourtcen  days executr and debver v CITY and
CONTRACTOR. & defmitive- cortificats of Substantisl
Completion (with & revised tentative list of Hems to. be
completed or comested) refiecting’ sach: changes from the
tentative certificate ay ENGINEER. belisves: justified sfrer
considcration of sny ebjections from CITY. At the time of
delivery of e tentative certificate of Substantial
Compietion . ENGINEER  will defiver “to  CITY ‘=nd
CONTRACTOR. with respect to security, operation, safety,

Toaintensves, heat, ptilifies, insuranes apd waITEntisg,
* Unless CITY and CONTRACTOR sgree otherwise in
writing and s0.inform ENGINEER priot to ENGINEER's
issumg.the definitive certificate of Substzntial Completion,
. ENGINEER s aforessid vecommendations will be binding
on CITY .and CONTRACTOR until final payment.

14.9. CITY shall have the right fo exciude

CONTRACTOR from the WORK afir the date of

Substantial -~ Completion, but CITY shall allow
CONTRACTOR. reasonable acoass to compiete or correet
the itcms on the tentative ligf,

FPartial Utilization:

14.10.  Use by CITY of any finished part of the WORK
which as specifically been idemtified in the Comtract
Docwments, or which CJTY » ENQGINEER amd
CONTRACTOR, agree constitutes 2 separately fimctioning
and useable part of the WORK fhat can be used by CITY
without significant interference ‘with CONTRACTOR's
performance of the remainder of the WORK, may be
accomplished prior to Substantiaf Commpietion of all the
WORK subject to the foliowing: '

14101, CITY ot my time may regquest CONTRACTOR
mwﬁﬁngmpumitcm-musemymchpmofﬂm
WORK which CITY believes 1 he ready for its mtended
uss md substantially comple.  If CONFRACTOR
agrees, CONTRACTOR will catiiy © CITY mnd
ENGINEER. that said part of the WORK is substantially
completx:mquumtENGlNEERwissm:awﬁﬁmtc of
Substantial Completion for that part of the WORE
CONTRACTOR at my tims may notify CITY and
ENGINEER in writing that CONTRACTOR conziders any
such part of the WORK reatly for itr intended use znd
substantially complet: and request ENGINEER 1o issus »
certificate of Substantial Compietion for that part of the
WORK. Within a reasonsbie time afeer cither such request
CITY, CONTRACTOR and ENGINEER shall make an
mspection of that part of the WORY, to determine its smtus
of completion. H ENGINEER does not consider that part
of the WORE o be substantially compietz, ENGINERR

will notify CITY and CONTRACTOR in writing giving.

the reasons' therefor, I ENGINEER considers that pant of
the WORE 1w ba subsantialiy complete the provisions of
parepreph 14.8 and 149 will mpply with respect 1
certification of Substamtial Completion of that part. of the

WORK md the division of responsibility in respect thereo!

amd aceess theres, .

14,102, Ci'I'meatanyﬁnquuestCON’I’RACTOR
in witing © peomit CITY. to take over operation of mmy
such part of the WORE although it is not substsnitally
compiste. A topy of such reaquest’ will ‘be sent
ENGINEER. and within & reasopabie time thereafter CITY,
CONTRACTOR and ENGINEER shall muake an mspection
of that part.of the WORK o determine its status -of
complstion and will prepare » Jist-of the iterns remmining 10

be compieted: or corrected therson before final payment. ¥ -

CONTRACTOR doss not object in writineg to CITY and
ENGINEER that such part of the WORE is not ready for
scparate operation by CITY, ENGINEER will finalize the
iist of items. to be completed or comected and will defiver
such fist o CITY and CONTRACTOR together with s
Writen  rccommendsfion 85 fo  fhe division of
responsibilities. pending final pavment between CITY and
CONTRACTOR with respect to BeCUTity, oporation, safety,
Tnaintenance, utifities, insurance, wamanties and guaratees
for that part of the WORK which will become binding
upon CITY and CONTRACTOR at the time when CITY
takes over such operation (umiess they-shall have otherwise
agreed in writing and so informed ENGINEER). During

* such operation and prior to Substengial Coropletion of such

part of the WORK, CITY shall sliow CONTRACTOR
reasonabis access to complete or comrect items on said iist
and 1 compiets other related WORE.

14.103. No eccupancy or separate operation of part of
the WORK will be accompiished prier to compliance with
the requirements of Amicie 3 , in respect of property
msuTEnCe,

Final Inspection:
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14.11.7 Upon written notice from CONTRACTOR that
the entire WORK or-an agreed portion thercof is complete,
ENGINEER will make o fmal inspection with CITY and
CONTRACTOR and will nolfy CONTRACTOR i
writing of all particulars in which this inspection reveals
that the WORK. is incomplete or defective.

CONTRACTCR shall immediately take such measares gs

are necassary to remedy sach deficiencies.
Final Application jor Payment:

14.12.  After CONTRACTOR: hae compisted all such
cotrections fo the satisfaction of ENGINEER md delivered
all maintenance and eperating mstmctions, schednles,
puarantees, Bonds, certificates. of inspection, marked-up
record documents (a5 provided in parapraph 6.19) and
other documents - all 25 reguired by the Contract
Decuments, and aficr ENGINEER has indicated that the
WORK is acceptabie {subject o the-provision of paragraph
14.16), CONTRACTOR. mzy ‘make mpplication for final
payment following the procedurs for progress payments.
The final Application for Payment shall be accompanied by
ali docimentaiion called for in the Contract documents,
topether with complete md iegally .effective. releases or
waivers (satisfictory to CITY) of Liens arising out of or
filed in connection with the WORK. - In Lien thereof and as
approved by CITY, CONTRACTOR may furnish receipt
ot releasés in full;.an affidavit of CONTRACTOR that the
releases and receipts include all isbor, - services, mmeterial
and equipment for which 2 Lien could be filed, and that 2]l
peyrolls, matrisl and equipment bills, mnd  ofher
mdebtedness, connected with the WORK for which (TTY
-or CITY"'s property might in any way. be responsible, have
been paid or othetwise satisfied; and consent of the surety,
Aif any, o final payment.- If any Subcontractor or Supplier
fails to furnish 2 release or receipt in full, CONTRACTOR
oay furnish 2 Bond or other collateral safisfectory to CITY
to tndermmnify CITY agninst any Lien.

Final Payment and Accepiance:

.13, If, on the basis of ENGINEER's observation of
the WORK. during construction snd final inspection, and
ENGINEER 's review of the final Application for Payment
and accompanying documnentation:, all a5 required” by the
Congact Documents, ENGINEER it satisfied that the
WORK has been completed and CONTRACTOR's other
obligutions under this Contract have been fuifilied,
ENGINEER. will indicate in writng its recommendation of
payment and present the Application to CIT'Y for payment.
Therenpon, ENGINEER. will give writterinotice the CITY
and CONTRACOR that that the WORK is acceptable
subject to the provisions of pamgreph 14.16. Otherwise,
ENGINEER will return  the  Applicaiion  to
CONTRACTOR, indicating in writing the ressons for
refusing to recommend final payment, in which case
CONTRACTOR shall make the necessary corrections and
tesubmit the Appiication.  If the Application and
accompanyimg docurnentation arc appropriste as to form
and substance, CITY shall, in accordance with the

applicable Mass General Laws, pay CONTRACTOR fhe
amount recommended by ENGINEER in accordance with
Mass. General Laws,

.4, U throngh no fan}t of CONTRACTOR, fima!
complesion of the. WORK,. is significantly*delayed mnd if
ENGINEER so confims, CITY shall, upon teceipt of
CONTRACTOR’s final . Application for payment and
recommendntion of ENGINEER, and without ‘teminating
‘the Agreement, maks payment of the balance due for that
portion of the WORK fully completed and aceepted. I the

. remaining balance io be held by CIT'Y for the WORK nat

fully completed or comrected i les fhen the Tetainage
stipulated in the Agreement, mnd if Bonds have been
Turnished as required in paregraph 5.1, the written consent
of the-surety to the payment of fhe balance due for fhat
portion of the WORK fully compieted and accepted ghall
be submitied by CONTRACTOR to ENGINEER with the
Applicstion for such payment. Such payment shall be
made under the ferms and conditions governing final .
payment, except that it shall not constitute » waiver of

Contractor’s Continying bb!igw.fiom :

14.15, CONTRACTOR's obdigation- to . perform and
complete the- WORK iv scvordance with the Contact
Documents shall he- sbeobute,  Neitiver recommendztion of
any progress or findl payment by ENGINEER, nor the
issuanes of o certificate of Substmiin Comrpletion, nor any
payment by CITY to CONTRACTOR: under the Conmrast
Documents, nor sy use.or occupancy of the WORE o
any part thereof by CITY, nor any act of acceptance by
CITY nor any failureto do so, norany review and approval

- of 2 Shop Drawing or sample submission, nor the issumnee

of 2 nofice of acceptbility by ENGINEER pursusrt to
paragraph 14.13, nor mny correction of dejective WORK by
CITY will constitmz an scceptance of WORK not in
urcordance with' the. Contract Documents or g release of
CONTRACTOR's obligation to perform the WORE in
accordance with the Contract Documents {exeept a5
provided in paragmanh 14.16).

Waiver of Claiins:

14.16. Toemaking and acceptance of final payment will

consttte:

14.16.1. 2 weiver of all claims by CITY apsinst
CONTRACTOR, except claims arising from wmsettied
Liens, from defective WORK sppearing  after - final
mspccﬁmpmmntmmg"m;h_%m&mn Tailure to
comply with the Contrect Documents or the terms of Eny
special guarantees specified therein; however, it will not
constitute & waiver by CITY of my rights in respect of
CONTRACTOR's continming obligations under the
Contract Documents; and
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15.1.

14.16.2. 2 waiver of all clamms by CONTRACTOR
agamst CITY other than those previousiy made in writing
and still vrssttled.

ARTICLE !5 - SUSPENSION OF WORK AND
TERMINATION . :

CITY May Suspend Work:

-15.1 - CITY may, at any tme and without cause, order
suspension of the WORE, .in. eccordance with MGL,
Chpater 30, Section 390.

CITY May Terminate:

152, Upon the ocxurrence of any one or more of the
following events:

1521, if CONTRACTOR commences a voluntary case
nnder any chapter of the Benkruptcy Code (Title 11,
United States Cods), a5 now or hereafier in effect, or if
CONTRACTOR mkes any equiveent or similar acfion by
filing & pefition or otherwise under any other federal or
stats jaw in effect at such‘time relating to‘the bankruptey or

1522, if petition 5 Aled agaimst CONTRACTOR tnder
any chapter of the Banknsptey Code a8 now or hereafier in
effeet ot the time of filing, or if a petition is fled. seekimg
any such any such equivalent or similar refief agaiust
CONTRACTOR under any ofher federal or state law.in
ﬂﬁmarﬁlcﬁmerelaﬁngmbmlcmptcyurinsnivmcy;

1523, if.CONIRAC{‘OR makes 2 peneral assignment
for the benefit of creditors; . | :

15.2.4. if & trustee, receiver, custodian or agent of

CONTRACTOR iz sppointed under applicable faw -or

under contract, whose appointment or avthority to take
charge of property of CONTRACTOR is for the purpose of
caforcing 2 lien against such poperty or for the purpose of
general administration of such property for the benefit of
CONTRACTOR s ereditors;

15.2.5. if CONTRACTOR adwmits in writing an inability
to pay its debts pencral as they become due;
15.2.6.  if CONTRACTOR permsistently fails to perform

the WORK m eccordance with the Contraet
Documents(including but not fmited to, failore o supply

- sufficient  skilied workers or suitable materials or

cquipment or failure o adhere o the progress schedule
established under pararaph 2.9 as revised from time to
titney,

15.2.7. if CONTRACTOR disregards Laws or
Reguiations of any public body having jurisdiction;

1528, if CONTRACTOR disrepards the authority of
ENGINEER, or

1529. if CONTRACTOR otherwise violated in any

~ substantial way any mrovisions of the Contract Documents;

15210 if the WORK to be done tmder thic Coniract
shall be abandoned, or if this Contract, or sny pert thereof,
shall be. sublet withont fhe previous written consent of
CITY, of if the Contract or any ciaim thereunder shall be
asgigmed by CONTRACTOR otherwise than ag berein
specified, or at amy tme ENGINEER shall certify in
writing to CITY that the e of progress of the WORE or

-any part thereof is insatisfactory or that the WORK ar any

part thereof is unnecesswry or ummecessarily delayed;

CITY wmay, after giving CONTRACTOR. {and the surety if
there be one) seven dave' written notice and to the extent
permitied by Laws and Regulations, terminats the gervices
of CONTRACTOR, exclnde CONTRACTOR from the site
and take possession of the WORK amd of all
CONTRACTORs  tools, appliances,  construciion
equipmesit and machinery at the sits snd. use the sams fo
the full extent they could be used by CONTRACTOR
{withent fisbility 1o CONTRACTOR for tespass or
conversion), incorpomte in the WORE all materials and
equipment stored st the pite or for which- CITY hat paid
CONTRACTOR but which are stored elscwhere, and finish
the WORK as CITY may decm cxpedient. In such casc
CONTRACTOR shall not be entitied to receive sny further
payment.uniil the WORE is-finished. 1 the mpaid balance
of the Contrsct Price excced ‘the direct, indirect and
consequential- costs of completing the WORE (incivdmg
but not bmited o fees and charges of engineer, architects,
attorneys and other professionals and court COSTS)- such
excess. will. be paid o CONTRACTOR. If such coss
excecd such. urpaid balance, CONTRACTOR. shali pay the .
difference 1o-CITY. Such costs incurred by CITY wili be
approved as ‘to reasonsbleness by ENGINEER and
incorporated in & Change Order, but when -exereising any
rights or remedies ynder this patagraph CITY shall not be
required to obiain the lowest price for the Work performed,

153. Where CONTRACTOR's services have been 5o
terminated by CITY, the trmination will not affect amy
nights or remedies of CITY ngsinst CONTRACTOR then
existing or winich mey thereatier acorus., Any retention or
payment of monies due CONTRACTOR by CITY will not
reicase CONTRACTOR from lighility.

15.4. Upen  geven . dave’ wiitten  notice to
CONTRACTOR = "BENGINEER, CITY may, withont
cause mnd without prejudice to any other right or remedy,
clest to shandon the WORK. and terminate the Agreement.
n such case, CONTRACTOR ' shall be paid for all WORK
executed and any expemse sustamed plus reasonabis
termnination  expensss, which will mclnde, but not be
lmited to, direct, indirect and consequental  costs
{including but not limted 1o, fees and charpes of enpineers,
architects, attorneys and other professionals and court
Cost(s).
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6.1

Contractor May Stop Fork or Terminate -

155, If, through no act or fanlt of CONTRACTOR,
the WORK is suspended for 2 period of more than nipery
gavs by CITY or under 2n order of court or other public
authority, or ENGINEER fails to act on any Applicarion
for Payment within thitty days after it is submitted, or
CITY fails for forty five days to pay CONTRACTOR any
fumn finally determined o be dne, then CONTRACTOR

‘msy upon seven. dave' written motice to CITY and

ENGINEER, termimate the Aprecment and recover from
CITY payment for all Work executed and moy cxpense
sustained plus reasonabie terminsiion expenses.

155.1.  in addidon and in liew of termingting * the
Agreement, if BENGINEER has failed to art on an
Appiication for Payment or CITY has failed to make any
payment as aforessid, CONTRACTOR may wpon seven
davs’ written notice to CITY and ENGINEER stop the
Work until payment of all amounts them dee. The

- provisions of thit pammpraph  shall not  refiove

CONTRACTOR of the sbligations umder pameranh 6.28 to
carry on the Work in sccordmee with the progress
schedule  and  without delay during  dispues  emd
disagreernents with CITY,

ARTICLE 16 — DISPUTES BETWEEN CITY
ARD CONTRACTOR

16.} Al claims, disputes and ofher matters in guestion
between CITY and CONTRACTOR arising out of, or
reiafing to the Contract Documents or the breach fhereof,
{except for claims which have been waived. by the maicing

. or acceptance of final payment as provided by paragraph
- 14.16) will be decided trough iegal means by filing »

complaint in the Superior Court in sccardance with the
applicabie Mass, General Laws.,

16.2. No-demand for mitiating iegal procesdings on
‘any ciaim, dispute or other matter that is required to be

referred to ENGINEER initially for desision in sccondance .

with pareeeanh 0.11 will be filed unti} the cartier of () the
date on which ENGINEER has rendered a decision or by
the renth day afier the pariies have presented their evidence
‘to ENGINEER if & written decizion has not been rendered
by the ENGINEER before that dat=. No demend for
impiementing legal proceedings on any such clam or
dispute or other matter will be filed Inter then thirty days
afier the date on which ENGINEER {5 rendered a writeen
decision in respect thereof in acrordance with pampranh
2.11; and in the failure 1 initiate legal proceeding within
said fhirty davs’ merjod, shall result -m ENGINEER's
decision being Bnal and binding wpon the CITY and
CONTRACTOR. ' If ENGINEER renders 2 decision after
the legal proceedings have been initisted, such decision
may be entered as evidence but will not effest the course of
the jegal proceedings, except where the decision is
acceptabie to the partics concerned.  No demand o, initiate
legal procredings agminst any writien decision of
ENGINEER. rendered in accovdance with parapraoh 9.10

will be made later than'ten divs after the party making such
desnend has defivered written notice of intention to anpesl

& provided in parapraph 9.10.

163. No compinint in the Supqiof Coutt; -or gy
ciaim, dispiter or other matter that is tequired to be referred

- o Engincer initially for decision in accordance with thes

cantract decuments will be filed until the earlier of {n) the
date on which Engineer has rendered & decision or {b) the
tenth day after the parties have preseated their evidenee to
the Enginesr if a written decision has not been rendered b
Enpineer bafore that date,

No complaint in the Superior Court on atyy such clamn or
disputz or other mater will be filed later than thirty days
afier the date on which the Engineer hes rendered  written
decigion in respect thereof in aconrdemce with these
mmdomns;mdinﬁaeﬁiimmirﬁﬁarclcga{
proceeding within said thirty day period shall result in
Engineer's decision being final and binding wpon Cwner
and Contractor. If Engimesr renders 2 decision after the
legal proceeding hae been mitiated, sach ecizion may be
entered s evidence but will not supercede the iegsf
proceeding; except where the decision is aceeptable 1o the
parties concermed.

16.4. The legal procesdings srising out of or reinfing
to the Contract Docamments shall mat inciude by
consolidation, jeinder or in any ofher memner any other
person or entity (including ENGINEER, ENGINEER's
agents, empioyees, or consultants) who is not # party io
this contrart umless:

164.1. the inclusion of such other person or
entity is mecessary if complete relicf is to be afforded
among these who are ehready parties to fhe contact and/or
the dispute. :

16.4.2. such other person or, entity i substantially
mvoived in a question of law of fact which is common to
those who are-aiready parties to the contract and which will
arise it such proceedings, md

164.3. the CONTRACTOR shell carry on the Work
and maintain the progress scheduie during the jepal
procecdings uniess otherwise agreed in wiiting by the
CITY and CONTRACTOR uniess the CONTRACTGR
obtains an injunction to suspend all andfor specific
acﬁviﬁ:spaminingtuth:mtrm:tmp:ofwork.

ARTICLE 17 - MISCELLANROUS
Giving Notice:

17.1. Whenever any provision of the Contract
Documents requires the giving of written notice, i1 will be
deemed to have been validly given if defivered in person o
the mdividual or to 2 member of the fim or to an officer of
the corporation for whorm 1t is imtended, or if defivered ut
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or semt be registered or certified mail, postage prepaid, to
the jast business address known to the giver of the notige.

Compuzation of Time:

17.2.1.  When any period of tims s referred to in the
Contract Documents by days, it shall be mterpreted to
mean caiendar days and the end date will be computed w
exclude the first and inciude the last day of such period. If
the last day of any such period falls on legal holiday,
such day will be-omitted from the computation.

17.2.2. A calendar day of twenty-four howrs measured
from midnight to the next midnight shall constinte 2 day.

General:
i7.3 Should CITY or CONTRACTOR muffer mjury or

damage to person or propeity becmuse of =y emor,
omission or act of the other party o of my of the other

party’s employses or agents or others for whose acts the.

other party is legally able, ciaim will be made in writing
to the other party within & reasonsbls time of the first
observance of sach injury or damage. The- provisions of
this paragraph 17.3 shall not be consmued as'a substitute
for or & waiver of the provisions of any appiicable starte
of limitetions of repose,

174.  The duties and obligations imposed by these
General Conditions and the rights and remedies available
hcrmmdcrtothcpmﬁcsharem,md,inpnn'mdarbut
without * limitation, the warranties, pummntess and
obiigations imposed upon CONTRACTOR by parasranhs
6.28. 6300151, 13.12 13.14 143, end 15.% smd all of the
rights and remedies available to CITY and - ENGINEER
thereumder, are in addition 1o, and are not to be consyued
i any way as a limitation’ of any rights and remegies
evailable to any or all of them which are otherwise
mposed or available by Laws or Regulations, by special
warmanty ‘or guaranize or hy other previsions of the
Contract Documents, and the provisions of ‘this paragraph
will be as effective as if repeated specifically i the
Contract Dotuments in connection with each particular
duty, obiigation, right and remedy to-which they apply,
All representations | warrantise and tees roade in the
Contract Documents will _survive final t and

termination er completion of the Agresment.

17.5. Both the address given in fhe Bid Foan upen which
this Agreement is founded, and the CONTRACTOR's
office at or nesr the site of the WORK are hereby
designated a3 places to eigher of which notices, jetiers, and
other communications to CONTRACTOR shall be
certified, mailed, or defivered. The delivering at the above
names places, or depositing in a post paid wrapper directed
to the frsi-named piace, in any post office box regulariy
mainteined by the U.5. Post Office, of my notice, letter or
other communication tv CONTRACTOR shall be desmed
sufficient service thereof upen CONTRACTOR: and the
date of said service shall be date of sueh delivery or

mailing. The ﬁmtmmadazkhmmybe thamged at any
!;imcbyaniastmmtinvpfn‘ﬁng, executed  and
acknowledged by CONTRACTOR, and defivered fo the
CITY and ENGINEER. Notice herein shall be deemed to

- preciude or render inoperative the Esrvice of any notize,

letter &4f other conmumication wpon  CONTRACTOR
persenally. .

17.5.1 The requirements and provisions of all mpplicebis
iawsmdmy*mchm@thmforaddiﬁms thereto as o
the employment of labor, and to the schedule of iy
wage rates established in. compiiance with jsws shall be 2
part of these Comiract Documsents. . If, after the Notice of
Award, itbecmms‘nmmytomplpy sy person i e

mﬁlinnnn'msshallbcmtl'uaaivemﬁmtﬁm-uf&ic initiai
emplaymtofmahpuwﬁinwchimdeoromupaﬁm
CONTRACTOR shall notify CITY of hic mtention to
employ persons in trades or vtoupations not classified in

: snﬁdmtthxnformmobtxh:appmvedmfarmch

trades or ocoupation:.

176.1 The schednie of wages referred to gbove ar
minimum rates only, amd CITY will not consider may
claime  for  addittonal cempenation  made by

- CONTRACTOR because of payment by CONTRACTOR

of any wags mtes in txcess of the sppiicable mate contained

' in these Contract Doanpents, All disputes tn regard to the

payment of wapes in excess of fhese specified in the
schcdulasixaﬂhcmiwdbyﬁwCONTRAC’l‘DR_

- 1762 " The ssid scheduic of wages shall comtinue o be
the minimimn ™= 0 be paid during fhe e of thi
Agresment and z iegible copy of said schedple shall pe
kept posted in a conspicuous piace at the site of the Wark.

I7.6.3 A copy of the State smdior Feders! Mintmom;
Wage Rates reievant o this project is inciuded m the
contract docements.  Fither one will be nses, depending
upon the source of the project fummg, as applicabie,

ARTICLE I8 STATUTORY REQUIREMENTS -
GENERAL

H.l - The CONTRACTOR ghsll keep itsclf fuliy
informed of ol cment State and Federal Laws md .
Municipal Ordinances and Regubations that in any manner
affecting those engaged or employed in the work or in any
way affecting the conduct of fhe work, snd of all such
orders and decrees of bodies or tribunals  baving
Jurisdiction or authority over same znd of all provisions
required by law to be made a part of this contract, all of
which provisions are bereby incotporated by reference and
made 1 part thereof. If any discrepancy or inconsistency is
discovered in the drawings or specifications or contras
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18.3.2.

documents for this work in relation to any such law,
ordinance, regutation, order or decree, the CONTRACTOR
shall forthwith report the seme o the ENGINEER m
writing. The CONTRACTOR, irs subconiractors, labor
cmployees, and spents shall ¢ &l times observe snd
comply with all such existing and futare laws, ordinances,
regulations, orders and decrees: snd shall protect and
mdemnify the CITY and the ENGINEER and all of itz and
thetr officers, agents and servants against any claim of

‘THiability arising from or based on the violation of any such

law, ordinance, reguiation, order or decres, whether by the
Contractor, itself or itz .agents, employess or sub-
CONtTactors. :

18.2 All materiais furnished and work done shall compiy
with all applicabje State, Federal and local lmws mnd
reguiations. _

All the actual texts of the applicable: lews, rsgulations and
technical codes, standards mnd criterie referred to in the
contract documents are ot inchuded berein. These ghall'be
desrned inserted herein through reference.  Texts are
available for reference by the CONTRACTOR in the City
Soficitor’s Offiice, .

18.3. The CONTRACTOR shall have 2 competest person
o persons, 25 required under the Occopational Safety and
Health Act of 1970 (OSHA) on-the sits to inspect the work
and to supervise conformance of the work with the

provisions of the Act ind all amendments thereto.

i83.1. The CONTRACTOR shall commply with the
Department of Labor Safety mnd Heslfh Repulations for
Censuuction promuigated under the Occupational Safety
and Health Act of 1970 (PS-91-569) and wnder Section 107
of the Contract Work Hours and Safery’ Standards Act (PL-
91-54j. '

18.3.2. The CONTRACTOR shall be subject to all of
the Safety and Health Reguiations, CFR 29, Part 1926, and
all subsequent smendments, 25 promulgated by tie U.S.
Department of Labor on June 24, 1974 and CFR 29, Part
1916, General Induswy Safety and Health Repulations
identified as applicable to construction.

183.3. The CONTRACTOR shall also be subject to the
Safety and Health Repulations of the Massachusetts
Deparment of Labor and Industries, Division of Industrial
Safety "Rules and Regulations for the Frevention of
Accidents in Construction Operations (Chapter 454 CMR,
10.0 et s2g.)",

18.3.4. All excavations within public or private ways are
subject to the requircments of the Massachusetrs Genera)
Eaw, Chapter 353, Acts of 1983,

18.3.5. The CONTRACTOR shall comply with ali

Orders of Conditions issued by the City Conservation
Commission, Mass Wetlands Protection Act M.G.L. &

131, 5. 40 and other permit requirements stipulated by

other state and federal agencies such as the Depariment of
Environmental Protection, U.S. Army Corps of Engineers,
the DEP Warer Cnality  Cerfification, Massachysets
Cousstal Zone Management Agency, and those of Chapter

183.5.1. ANl public projects shall be designed. bid znd
constmeied/executed and services provided i compiiance
with the sppiicabie Massachusetts Procurerments Laws,

Listed below are some of the principsl MGLe, CMRs and
CFRs which govern variows aspects of project design,
construction, execution, controls and mmmagement. The ©
lists of laws given below is by no memns cotrplete.  Some
of the applicable laws, regulations, standerds and criteris
are also listed in other sections of thess specifications.’

In addition to thess laws, the Contractor, Architects,

Engineers, Technical Laboratories shalf also comply with
the mpplicable Statz, Fedema! or lom] specifications,
stendards, codes mmd eriteria, ' :

18.3.6. All federal, State and City of Quinoy regulations in

‘relation o Minority Work Force, Equal Empioyment

Opporumity, Ewmployment of Quincy Residents and
Miniizmm Wage Rates shall be compiied with. Goals for
this project ere s follows: '

183.7. The Cantractar shall maintain on this projest 2 not
less than ten percent {10%) ratio of minority cmployes
manhours to total manhovrs cach job catepory,

183.8. A minimum of ten parcent Minority Business

~ Enterprise (MBE) and five pereent Women's -Business

Enterprise (WBE) participation by statr certified WIBE:
and WBEs will be required and madntained on this project.
The bidder shall submit completz: MBE'WBE forms and
SOMBA, cerdification letters with the bid.

1839 The City of Quincy's Ordinance Chapter 12.28,
requiring  Comtractors  working on City suppored
construction projects to have a).one Quiney Resident out of
every three workers on the project and b) a bona fide
apprenticeship training program must be complied with,

18.3.10. The Contractor shall pay minfmum wage rates
to the workers, a5 per the jatest schedule of rates, a
mandaied by the Commonwealth of Massachusetis
Department of Labor and Industries and/or foc
Department of Housing snd Urban Develepment.

183.11. Minority Worldforce Percentage: The foliowing
percentages  shall  apply  when applying  minirmum
percentages to Swmte and State-Assisted Contracrs within
the Comenonwealth,

Boston:

Impact Area [Jamaica Piain (part),
Matapan, South Covz, Chinatown,
Bay Village, Roxbury, Dorchester,
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South End 30%

Others : 10%
Cambridge: 12%
New Bedford: 18%
Springfield: 10%
Al other cities and towns: 10%

184 All Massachusetts General Laws histed below and
others given in varions seciions of these specificstions shall
be deemed inserted herein by reference. it is ynderstood
that the latest amendments to theses jaws shal] also been
dezmed inseried by reference.

184.1.  METHOD OF PAYING SUBCONTRACTORS
' MGL C. 3(; 5. 39F

184.2. METHOD OF PAYING GENHERAL
CONTR ACTORS-COMPLETION OF PUBLIC
WORKS: SEMI-FENAL AND FINAL
ESTIMATES:PAYMENTS: EXTRA WORK:
DISPUTED ITEMS ' .
MGL C. 30, 5. 39G

1843,  CLAIMS FOR UNFORESEEN CONDITIONS
MGL C30, 5. 39N

1844. CLAIMSPOR DELAY
© . MEGL C30,5390 :
1B4.5.  DECISIONS AND APPROVALS BY
ENGINEER OR ARCHITRCT
MGL C30, 5. 39p

184.6.  PREFHRENCE IN EMPLOYMENT, WAGES
MGL C.149, 5.26

184.7. HOURS OF WORK
MGL C.145, 534

184.8.  WORK BY FOREIGN CORPORATIONS
MGL C.30, 5. 39L

184.59. MINIMUM WAGE RATES
MGL C. 149, £ 26-27TD

18.4.10. RECORD KEEPING
MGL C. 30, 8. 398

184.11. FAIR EMPLOYMENT PRACTICELAW
MGL Chapter 151 B
Executing Order 74, as mmended by
ExecutiveOrder #116 Dated May 1, 1975,

16.4.12. HOURS & CLASSES OF WORKERS

18.4.13.

18.4.14.

184.15,

18.4.16.

184.17.

1B.A4.18

184.19.-

18.4.20.

‘18421,

0G700-36

MGL Chapter 149, Section 44¢

PERCENTAGE OF MINORITY WORKFORCE
MGL Chapner 149, Section 34
10% mrinimam required for Quincy Area

AFFIRMATIVE ACTION
301 CMR 50.00

MBE/WBE PARTICIPATION
MGL Chapter 30z, Section VIII
Hearings and Appeals

EQUAL EMPLOYMENT GPPORTUNITY
ACT OF 1965

SAFETY & HEALTH REGULATIONS
CFR.29, Parts 1910 and 1926 & nlf
mnendments -

INVITATION TO BID, NOTICE, CONTENTS
VIOLATIONS & PENALTY

- MGL Chapter 149, §445
MGL Chapter 30, § 395, 30M

NOTICE TO AND COORDIATION WITH
MGL Chspter 353, §.40, ¢. 82.

CONTRACTOR TRADE & APPRENTICES
MGL Chwpter 23, Seetion 11E through 111

Equal Employment Opporamity & Affirmative
Action & Anti-Discrimination
MGL 30A and 804'CMR.2,00
END OF BOCUMENT



12.28010

Chapter-12.28
PUBLIC CONSTRUCTION PROJECTS

Sections: :

1228010  Empioyment of city residents—R equired—Ragio, .

1228026  Empioyment of city residents-—Required-—Posting. of advertisements,

€228.030  Employment of city residents—Resident defined. =

1228040 - Requirements—Prevailing wages.,

1228050  Requirements—Hiring of minorities and women,

1228060  Requirements—Employee information——Provided to equal opportunity
' ' administrator, ' . :

1228070  Enforcement of chapter provisions—Violations—Penalties,

. 1228080  Seversbility. :

12.28.010  Empioyment of city residents—Required—Ratio.

On any construction project funded in whoie orin pait by city funds, funds from a federal grant or loan,
or city-approved MLLF.A. applications, or projects for which the city administers the construction contract,
and when a.project has 2 projected cost of more than two mdred fifty thousand doltars, residents of Quincy
who are qualified o perform the work to which the employment. relates shall be given preference in hiting
on a one-of-every-thiee Tatio, after the employer's. foreman or supervisor and two key employees have been

empioyed for 2 ene-wesk payrolt period. (Ord.. 1989-'532.'(pﬁrt}:-prior code-Ch. 13, § 54 (part))

12.28.020 Empioyment of city residents—R equired-—Puosting ‘of advertisements.

Prior to entering into a construction agreement involving more than two hundred fifry thousand dollars,
the owner, developer or contractor shalf place a.reasonable size advertisemant. a feast-three inches by five
inches in size, at least twice, in. at least-one newspaper having a local distribution. on 2 craft-by-craft basis,
indicating that bids are sought and that ualified residents of Quincy shall be.given preferance considernion
in hiring on a three-to-one rafic. (Ord. 1989-539 (part): prior code Ch. 13, § 54 ¢part))

12.28.030 Empioyment of city residents—Resident defined.
For purposes of this chapter, 2 resident of Quincy means an individual who is doniciled in the city.
Individeals who temporarily five in the city during the tarm of the project shall not be considersd residenss

of Quincy for the purposes of this chapier. (Ond. 1990-245 (part}: Ord. 19%9-532 (part}: prior code Ch. 13,
§ 54 (part)}

'12.28.040 Requirements—»!‘revaiiing wWaEEes, ‘ ‘

in any project with a projected cost of more than two hundred fifty thousand doftars, companies receiving
public assistance through the financing agencies fisted in Seciion 12.28.010 should be in concurrence with
ihe prevailing wages in the area, including wages in the Davis-Bacon Act. No_revenue bond applications are
to be approved unless the applicant agress to all of the aforementioned conditions. (Ord. 1989.537 (part):
prior code Ch. 13, § 54 (part)) _ A
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' ‘ | : ‘December ;Q, 1988 |
| CITY OF QUINCY RECEIVED

R IN COUNCIL
~ORDER NO. 532 UCT 17 1989

DORDERED: : - QUINCY BUILDING DEPT.

Be it ordained by the City Counéil of the City sf Quincy, that the revisegd
ordinances of the City of. Quincy, 1976, are futther amended in Chapter 13
Offenses - Miscellaneous, by adding the following new section:

SECTION 54 - RESIDENCY FOR CITY SUPPORTED CONSTRUCTION PRCJECTS:

1. On any comstruction project funded in whole or ip bPart by City funds, or
funds from a federa] grant or loan, or City—approved ¥.I.F.A. applica-
tions, or Projects for which the City administers the construction con-
tract, and when a Project has a projected cost of mors +han $250,000.00

companies
Tecelving public assistance throngh these financing agencies should be

in concurrence with the prevailing wages in the area, including vages

Prior to entering into a construction agreement involving more than
+250,000.00 the owner, developer Or contracter Shall place 3 Ieasonahble
size advertisement, at least 3" x 5" ip size, at leagt twice, in at
least one.newspaper having.a local distribution, op a craft-by-crafe
‘basis, indicating that bids are sought and -the .qualified residents of
Quincy shall be given preference'consideratibn in hiring on a J=to-1

4-,‘Minorities and women shall additionaliy be accordeqd preference for their
hiring, as provided for in the federa], state or municipal laws, shall

either be included or the same will be deemed included in all construct;
agraements.

5. The Quincy Egqual Opportunity Administrator will be furnisheg copies of
names and home addresses of employees, Upon reguest, and will be
furnished such other proof compliance as saig Director may reguest,

Upon written reguest for the same, within seven gays of such reguest.

6. In the evept +ha+ any section of this ordinance is deemed illegal, un-

enforceable, or unconstitutional, then the remarning sections zhail
remain in full force and effart.
A -

\PPROVED ATTEST _ ) ‘ ,
" CLERK oF coumcrr

“IN £2 1889 , m/
LELS.LaNi, Cheney, Chratien, DeCristotaro, McG Nutiey,.Phelan_Sheets Toland ...

BRAYOR

MAYS Cawill Cheney, Chrefien DeCirisiatarn Mr{irath, Nutiey, Phetan, Sheets, Totand
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INTRODUCED BY

ORDER NO.

CITY OF QUINCY

IN COUNCIL . o October 25, 198¢

245

i
L

&

Insert the following additional subgections in Chapter i, Sec. 54)
(Replacesg Page two of Council Order #5332 of 3_98‘9()— '

6.

YEAS Cahil, Cheney, Chretian,
NAYS Cahlll, Cheney, Chretian,

Any bidder for work covered by this section must noify
the Quincy Egual Opportunity Administrator of the nams
and addresses of any individuals currently employed v

the bidder who are not residants of Quincy and who <
bidder intends to employ on the project. Such noties )
shall be in writing at least 48 ‘hourse prior to the orening
of the bide. Failure +o so notify the Administrator thall
be deemed an admission by the Bidder that the compes:tion
of the work force for the project will be in accordeace
with Section 1 of this ordinance.

‘This ordinance shall be enforced by the Commispioner of

Public Works or his designee in conjunction with the
Quincy Equel Opportunity Administrator. A $300 fine
shall be levied and withheld from the payment of anv
contractor who viclates this ordinance for each -day zhe
contract remains in violation.

For purposes of +hig ordinance, a resident of Quiney
shall mean an individusl who is domiciled in the cisy

of guiney. Individualg who temporarily live in the

City of Quincy during the term of the project shall 20t
be considered régidents of Quincy for the purpose of this
ordinance.

in the event that any section of thig ordinance is JSeemed
illegal, unenforceable, or unconstituetional, then 1=
remaining sections shall remain in full foroce and eziect.

APPROVED

(10981 i & J9ug .
07 T
y Mﬂmﬁ S

in, Kolzon Nutisy, Phelan, Toland

“iutley. Phalan Trigne
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CITY OF QUINCY

IN COUNCIL

ORDER NO. 264

ORDERED:

(, ‘
This order was returned +o thae City Council
on June 20, 1989, with the Mayor's disapproval

with a statement in writing giving his objections

to the order. On October 2, 19BY the order was

passed to be ordained notwithstanding the veto of

the Mayor. Eight voting YES and one voting NO -

Councillor Timothy P. Cahill voting in the negative.

ATTEST:

YEAS  Cahil, Cheney, Chrefien, DeCristofaro, McGrath, Nutiey, Phelari. Sheets, Totand-— -~

NAYS Cahill, Cheney, Chretien, DeCristofaro, McGrath, Nutley, Phetan, Sheets, Totand
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SOLICITORS

| | CAUDITORS
INTRODUCED BY  JAMES A SHEETS, MAYOR ASSESS0ORS
COUNCILLOR MICHAEL D'AMICO |
CITY OF QUINCY ¢
IN COUNCIL
ORDER NO 87-104 April 7, 1887

ORDERED:

Be it ordained by the Clty Council of the City of Quincy that the Crincy Municipa|
Code is hereby amaended os follows: ' ‘ .

Chapter 12.28 k hereby amended by adding Seclion-12.28.090 - Apprenficeship
Program, : '

All biciders and all subconiractors undler the bidder for projects subject jo M.G.L.
<.14¥, section. 44A(2) shall, as o condliion Precedent for bidding substantially agree
in writing that they shall comply with +he following ‘ohligations

*
- -~

A, The bidder and all subconsmctors under the bidder must maintain or
paricipate in & bona fide appreniice froining program os defined Dy M.G.L .23,

B. All bidders.and subconiracior unoer the bidder whe ore awarded or who
otherwise obtain contracts on projects subject fo M.G.L c.i 49, section 44A(2) shall
comply with this obligalion as sat forth.in paragraph A above for the entine duration of
thelr work onthe project, and an officer of each such bidder or subConiracior under the

bidder shall cerlify under oath and in writing on o weekly basls thot ihey are in
compiiance with such obiigafion, '

C. Any bidder or subconiroctor Under the: bidder who feits io comply wilky this

obligation as set forth in Paragraphs above Tor any petiod of fime shall-

one or more of the 51 lowing sanctions which shall p
MaYor or his designee: '

YEAS Ayers. Cahlll, Cheney, [ramico, Duridn, Horold, Kolson, McDerrmott Roymoncii

NAYS ayers, CanilL Cheney, Dramico, Durian, Harotd, Kufson, MeDermott ng-mowﬁd] .
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INTRODUCED BY  JAMES A_ SHESTS, MAYOR
CTOUNCILLOR MICHARL DrAMICD

CITY OF GUINCY
IN COURNCIL
- TFem

ORDERNO, §7-104 April 7, 1897
ORDERED:

{1} cessallon of work on the project until compiliance is obtained; (2} withholding of
‘Payment due under any coniract orsubconiract unkl complionce i obtained; {3)
permanent removal from any further work on the projact; [4) liquidated damages
paxyable to the Cily in the amount of 5% of the dollar volue of the contract.

D. In addition to the sanctions outlined in paragraph C above, ogeneral
bidder or controctor shall be. equally liabie for the violations of its subcontracior with the
axcepiion ofviolations,arising from work performed pursuant 1o subcontracts that are
subject fo M.G.L ©.149, seciion 44F. Any contracior orsubcontractorwho hos been
determined lo have viclated ony of the obligations set forth in paragraphs A and B
above shall be bared from parforming any work onany future projecis forsix months ior

a first vislotion, for three years for a second vioiction. ond permanenitly for o thirg
violcion.

E. The provisions of this seciion 12.28.090 shall not appiy to construction
projects for which the jow general bid wes lass than $100.000 or 1o work petformed
pursuani 10 subcontiacts thot are subjest to M.G.L. c.149, section 44F and that were big
 forless than $25.000, or fo re-bids for construcfion-projects for which fhe Chiy receives
fewer fhan fhree {3} qualified general confroct bidders in the originot bid.

F. IF-any provision of this ordinance., or fhe applicafion of
person or circumstanees, shall be enjoined or heid 1o beinvalid, the remaining provisions
of this ordinance, or the appiicaiion of such provisions lo persons fo circumstancas, other
than that which is enjoined or held invalid shall not be offected thereby.

such.provision {o any

PASSED TO BE ORDAINED, MRY 5, 1997

l/rg-1£"5
YEAS Ayers, Cahil, Cheney, D'Amico, Durkin, Hawroid, Kolson, mcDermot!, Roymondi
/NAYS  Ayers, Can, eney. IrAmico, :

0. Barold, Loson, Mo ermo!, Raymong,
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in 2 lmlthygmwmg condition by the property. owner,
(Prior cods Ch. 24, § 84) -

1736080 ‘Tmfﬁé visibiiitymas comers. '_ - ,
in any district, no-structre. fence or sign shall b= constructed and o vegatation shall beplanted or mainmined
beme:naplmem amil one-half fest above curb ievel and a plane ten feetabove curb tevel, 5o a5t interfere

lines and athird fins Joining points énthc-stmet iutiinestwenty-ﬁve feet from their intersection, (Ord. 1988-6;
prior code Ch. 24; § 85) . ‘

A. Permitted Surveyers, -For all permits issued for biasting (rock excavation) in the city, 2 pre-biast
Survey meust be made by the congracmr orby an.approved firm in this kind of work and satisfaciory
to the confractor’s insurance company, : :

B. Reguirements, '

serving as the commitres on blasting. , ,
2. Adjacent Area. The adjacent area requiring the pre-blast survey js specified as all buildings and
' ,smne'waﬁswiﬁm;amﬁiusofﬁlmhmﬂmdﬁfwfectfmmsaidbiast. ‘
3. Structural Defects The survey shall record all visible struchral defects such as cracks, setfiement
and lines out of piumb,

(Ord. 1988-236 (part): prior code Ch. 24, § §7 (part))
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1736100  Blasting—Pre-blasting survey—Disposition -of survey data. _

The survey data shafl be recorded in 2 permanent mannerin approved hardbound not=books, The survey
data strall inchude polaroid photographs showing the building constructions surveyed referenced to the notebook
pages. Also a-tape recording of all data pertinent to the survey shall be made. The scope and format of the
record sarvey data shall be satisfactory to the committes on basting, Bafore commencing any blasting or ledge
excavation. copies of the survey must'be on file at the offices of the Quincy city enpineer and the Quincy
" city cier!ﬁ. City Hall, Quincy, MA. (Ord, 1988-236 (part): prior code Ch. 24, § 87 (past))

1736110  Blasting—Pre-blasting survey—Not reguired when. ,

No pre-blasting survey shall be required if blasting is within th following limits: The total Charge weight
per biast does not exceed five pomuds and the maximum weight per delay doss not exceed two pounds per
delay. (Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

1736120  Blasting—Posting of bond-—Reguired when—Amount. .

If blasting is designed to excavate more than a ten-cubic-yard area, the contractor must post a bond with_
the city. The amount of said bond shall be determined by the commitiee on biasting. The committes on blasting
will not release the bond unil it is convinced that all mdgments and claims have been reasonabtly dealt with
‘by the contractor. (Ord. 1988-236 (part): prior code Ch. 24, '§ B7 (part)) :

1736130  Blasting—Fire department supervision—Reguired—Costs.

All blasting is 10 be supervised on site by an authorized member of the fite depariment, assigned by
‘the chief, and the cost of said sepervision shall'be.the sole responsibility of the conmactor. (Ord. 1988-236
(pari): prior code Ch. 24, § 87 (part)) .

1736340  Blasting—Violations—Penalfies, |
' Any persen who siall violat= sy of the provisions of Sections 17.36.090 through 17.36.13C, as determined
by the commitiee on blasting, or who fails to comply therewith, shall severaily, for sach and every violation:
~ and noncompliance respectively, be liable to 2 penalty of two hundred doliars for each offense. (Ord. 1988-236
(part):-.prior code Ch. 24, §.87 (part)) : : S o -
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.;ZJM%VW
ST e Y WL L3y May 16, lgpg /;/;%jx

Be it orderegd that Chapter 24 of the Zoning Ordinance of

the City of Quincy as amended, be further amended in Ar+ VINT,
by adding a new section B7: Blasting. :

Section RB7

l.  Pre-blagt Survey

a. For all permitsg issved for blasting (rock excavation)
in the City of Quincy, a pre-blast Survey mest be mage
by the contractor Or by an approved firm in this king
of work and sa‘tisfactory to the contractor's insurance
company . - ' '

b. The-pre-—blast*»survey will include 2.survey of the interiq
and exterior of existing buildings and “Stone walls adja-
cent to the project as specified ‘herein, before- any exca-
vation or blasting is done. Written approval must be
Secured from the Pire Chief, City Engineer ang Building
. Inspector serving as the Committee pn Blasting.

©. The survey shall recora all visible structural defects
such as Cracks, settlement and li.,nes_out of plumb.

¢. The survey data shall be recorded in a ‘pemahent: manner
in approved hardbound notebooks. * The survey data shall

Also a tape Tecording of al} data pertinent to the survey
shall be made. fThe Scope and format of the record survey
data shall be satisfactory ro the Committee op Siasting
Befors commencing any blasting or ledge excavation, copies
of the Survey must be ron file at the oifices of the Quincy
City Engineer, ang Quincy City Clerk, City Hall, Quincy, Ma.

[£4

- The adjacent area Tequiring the pre-blasting survey is
specified as all buildings.and stone walls within a radies
of three hundreg fifty feet {350) from saig blast.

f. Provided, however, that no pre-»biasting sur:.rey shall bHe

YEAS Canill, Cheney, Chrefien, DeCristofaro, McGrmath, Nutiey, Phelan. Sheets Toiang

Nayg Canhill, Cheney, Chretien, DeCristofarg, MeGrath, Nutiey, Phetan Sheets, Totang




gj g. If blasting is designed to excavate more than a ten {10}
cubic yard area, the contractor must post a bond with the o
City of Quincy. The amount of said bond shall be determined
B by the -Committee on Blasting. The Committee on Blasting will
&r not release the bond until it is convinced that all Judgment s
$E " and claims have baen reasonably dealt with by the contractor.

’ h. a1l blasting is to be supervised on site by an authorized f""

4 member of the Fire Department, assigned by the Chief, ang '
the ceost of said supervision shall be the sple responsibility
of the contractor. '

i. Any person who shall violate any of the provisions of this
ordipance, as determined by the Committee on Blasting, or
who fails to comply therewith, shall severally, for each and
every viclation and nonconmpliance respectively, be liable to
2 penalty of two hundred dollars ($200.00) for each offense.

amméj ocT

PASSED TO R 1¢====gpg

ATTEST

APPROVED

G,

MAYDR

YEAS Cahili, Cheney, Chretien, DeCristofaro, McGeath, Nutiey, Phetan, Shests. Toland!

NAYS Canhill, Cheney, Chretien, DeCristotaro, McGrath, Nutiey, Phefan, Sheets, Toland
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WARD ONE COUNCILLOR GREGORY M. HANLEY

" CITY OF QUINCY

iN COUNCIL

ORDER NO.

ORDEREY:

2060-078 February 22, 2000

Be it ordained by the City Council that the Revised Ordinances of the City of Q.uincy, 1993,

as amended, be further amended by adding in Titie 15 a new section, Secfion 15.26 entitled
City of Quincy Responsible Employer Ordinance.

RESPONSIBLE EMPLOYER ORDINANCE

SECTION15.26.1

All bidders and all subcontractors under the bidders for projects subject to M.GG.L.A. C144,
S44A(2) shall as a condition for bidding, agree in writing that they shall comply with the
following:

A,

‘The bidder and all subcontractors under the bidder shall Cqmpiy with thie Quincy

Responsible Employer Policy as it currently exists and as it may, from time to time,
be amended. - : :

The bidder and all subconiractors under the bidder shall comply with provisions of
M.G.L.A. C149 and shall pay the appropriate lawiul prevailing wage rates to their
empioyees. '

The bidder and ali subcontractors under the bidder shall maintain or participate in
a bona fide apprentice training program as defined by M.G.L.A. C23, ST1H AND 111
for each apprenticeable trade or occupation represented in their workforce that is

_approved by the Division of Apprentice Training of the Department of Labor and

Industries and shall abide by the apprentice to journeymen ratio for each trade

prescribed therein in the performance of the contract.

In 2 manner that is consistent with applicabie law and regulations, any bidder and al!

subconfractors under the bidder awarded a contract subject to this ordinance, shall
recruit workers who are residents of the City of Quincy {or each apprenticeabie trade
or occupation represented in their workforce that is approved by the Division of
Apprentice Training of the Department of Labor and Industries, and shall hire
qualified residents of the City of Quincy in filling the apprentice to journeymen ratio
for each trade prescribed therein in the performance of the centract.

E. The bidder and all subcontractors under the bidder shall furnish, at their own expense,

hospitalization and medical benefits at least equivalent to the hospitalization and
medical benefits provided by the health and welfare plans in the applicable craft
recognized by M.G.L.A.C149, S26 in establishing minimum wage rates for all their
employees employed on the project.

YEAS Cahill, D’Amico, Durkin, Hanley, Harold, McCauley, Mct)ermoi‘t. Newion, Rayvmondi

NAYS Cahill, D'Amico, Durkin, Hantey, Marold, McCauiey, McDermott, Newton, Raymondi
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A WARD ONE COUNCILLOR GREGORY M. HAWLEY

CITY OF QUINCY

iN COUNCIL

ORDER NO.  2000-078 -2 - February 22, 2000
ORDERED:

F. The bidder and all subcontractors under the bidder shall maintain appropriate
industrial accident insurance coverage for all the empioyees employed on the
project in accordance with MLG.L.A. C152.

~ G. The bidder and all subcontractors under the bidder shall properly classify employees
as employees rather than independent contracters and shall treat said employees
accordingly for purposes of workers’ compensation insurance coverage, empioyment
‘taxes, social security taxes and income tax withholding pursuant to M.G.L.A.C149,
S148B.

H. Al bidders and all subcontractors under the bidders who are awarded contracts or
who otherwise obtain contracts on projects subject to M.G.L.A.C149, S44A(2) shall
comply with the provisions of the within ordirance and the City of Quincy Responsible
Employer Policy for the duration of their work on the preject, and an officer of each
such bidder or subcontractor under the bidder shall certify under oath and in writing
on 2 weekly basis that they are in compliance with said ordinance and/or poiicy.

I. Any bidder or subcontractor under the bidder who fails to comply with any of the

obligatiens set forth in the within ordinance and/or the City of Quincy Responsibie

" Employer Policy shall, by vote of the City Council, be subject to one or more of the-
foliowing: (A) cessation of work on the project until compliance is obtained; (B)
withholding of payment due under any contract or subcontract until compliance is
obtained; (C) permanent removal from any further work an the project; and (D)
liquidated damages payable to the City of Qumcy in the amount of 5% of the doliar
value of the contract.

J. In addition to the sanctions eutlined in subparagraph I above, a general bidder or
contractor shall be equally liable for the vielations of ifs subcontractor with the
exception of vielations arising from work performed pursuant to subcontracts that are
subject to ML.G.L.A. C149, S44F. Any contracter or subcontracter who has been
determined to have violated any of the obligations set forth in this ordinance shall be
barred from performing any work on any future projects for six months for a first
viotation, for three years for 2 second violation, and permanently for a third vielation,

YEAS Cahil, D'Amico, Durkin, Hanley, Harold, McCauley, McDermott, Newton, Raymongdi

NAYS Cahill, D’Amico, Durkin, Hanley, Harold, McCautey, McDermott, Newion, Raymondi
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s et wWAKD TWO COUNCILLOR DANIEL G. RAYMONDI
--WARD ONE COUNCII.LOR GREGORY M. ‘HANLEY

CITY OF QUINCY

IN COURNCIL

DRDFR NO. :
‘ 2000-078 ' February 22, 200
ORDERED: - R ;" : i

SECTION 15.26.2

The provisions of this erdinance shall not apply to:(A) construction projects when the iow
... -general bid is less than $100,000.00; (B) work performed pursuant to subcontracts that are
' subject to MLG.L:A.C149, S44F and that were bid for less than $25,000; and (C) re-bids
for construction projects for which the City of Quincy receives fewer than three gualified
general contract bidders in the original bid.

SECTION 15.26.3

in the event any part of this ordinance shall be held invalid, such invalidity shall no
mvalidate the whole ordinance but the remaining provisiens of this ordinance shall
not be affected thereby.

SECTION 15.26.4

All bidders and all subcontractors under the bidders shall provide documentation that
they are in compiiance with the provisions of this erdinance prior to the bid opening
and all bidders and all subcentractors under the bidders shall complete and submit
prier to the bid opening the certificate 'whlch is attached hereto and made a part of
this erdinance.

SECTION 15.26.5

The bidder and all subcontractors under the bidder shall certify in writing that

their employees shall be able to work in barmony with employees of all other-sub-
contractors on the job site, “Harmony” shall be defined to mean that the presence .

of any subcontractor’s employees shall not result in any picket fine, work stoppage or
any other form of labor demonstrated on the job site or labor organizations representing
the trades and/or crafts of the employees on the job sites.

SECTION 15.26.6

Any bidder or subcentractor under the bidder who-fails to comply with the harmony require-
ment outimed above shall be at the sole discretion of the awarding authority, subject to one
or more of the following sanciions:

YEAS Cahill, D'amica, Durkin, Hanley, Harold, McCautey, McDermoty, Newton, Raymonii

NAYS Cahill, D'Amico, Durkin, Hanley, Haroid, MeCauiey, McDermot, Newion, Haymondi
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INTRODUCEDBY  §ARD TWO COURCILLOR DANTEL G. RAYMONDT

WARD ORNE CQUNCIILOR GREGORI HM. HANLEY
CITY OF QUINCY

IN COUNCIL
ORDER NO.
ORDERED: r
2000-078 | -4 - February 22, 2000

(A}  Cessation of work on the project until compliance with the harmony clause is
assured subject to the sole and exclusive judgement of the awarding authority;

(B)  Withholding of payment duc under any contract or subcontract until compliance

with the harmony clause is achieved under the sole and exclusive judgement of the
awarding authority;
(C)  Permanent removal from any further work on the project;

(D)  Those costs incurred by the awarding autherity or the bidder or subcontractors
under the bidder to provide security which may or may noet be in the form of police
details, security fences, establishment of separate gates, etc., lost werk days for
every employee-whe is prevented from working en the job site by the estabiishment

 of picket lines, work stoppage or other labor demonstrations;

(E) Lit;uidated damages payable to the awarding authority in the amount of 5% of the

dollar value of the contract entered info by the bidder or subcontracter under the
under the bidder who cannot comply with the harmony clause.

PASSED TO BE ORDAINED JUNE 5, 2000

B

CLERK OF COUNCIL

YEAS  Cahill, D'Amico, Durkin, Haniey, Haroid, McCauley, McDermott, Newion, Raymondi

© NAYS  Cahill, D'Amice. Durkin, Hanley, Harold, McCautzy, McDermott, Newton, Raymondi
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S e s g LV AETRINAN X

WARD TWO COUNCILLOR DANIEL G. RAYMONDI
| CITY OF QUINCY

IN COURNCIL

ORDER NO. 2001-192 . August 9, 2001

O ED:
;

Be it ordained by the City Council, that the Municipal Code is kereby zmengdeq
ag follows: ’

In Title iS Building & Consiruction, Chapter 1526 Responsible Employer
Ordinance, Section 15.26.010 add the following langusge ip fine 2 after
Sections 44A(2) '

ADD THE FOLLOWING:

Section 15.26.01 “and MLG.L. Chapter 30, Section 394"

PASSED TO BE ORDAINED SEPTEMBER 24, 200]

F COUNCIL

APPROVED

CSEF 28 Z20p

YZAS  Cahill D'Amico, Durkin, Haniey, Harold, McCauiey, McDermatt, Newtor, Raymondi

NA‘:’S. Cahill, D'Amice, Durkin, Harley, Harold, MeCauiey, McDermott, Newion, Raymond
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~ INTRODUCED BY WARD THREE COUNCILLOR KEVIN F. COUGHLON

U MAYOR'E
SOLICTORS
UDITORS
CITY OF QUINCY e
IN COUNCIL -
ORDER NO.

Be it ordained that the Municipal Code .is amended as follows:

in Title 15 Building and Construciion Chapier 15.26 Responsible Empioyer

Ordinance Section 15.26.010 (H) is amended as foliows: -
iniine 2 after MCLAC 148,544 add “and MGL Chapter 30, Section 38 ¥~
And

In Tiﬂé 15 Building and Construction Chapier 15.28 Responsibie Empioyer
Qrdinance Section 15.26.010 (H) is amended as follows:

in fine 6 after “ordinance and/or policy” add

Said cerfification shall be provided tothe City of Quincy Purchasing Agent
and shall include wages paid and health and welfare benefiis offered and
accepted regarding all contractorsisubcontractors who are contracied on
projects subject to MGL Chapter 148, Section 44A(2) and MGLA Champter 30,
Section 38M. Said reporis shall be made availabie to the City Council and

general public upon request. Any violations of any provision of this ordinance
shall be reported by the City Purchasing Agent fo the City Council and foliow

the enforcemant procedures outiines therein.

PASSED TO BE ORDAINED MARCH &, 2005

ATTEST: %"‘

CLERK OF COUNCIL

YEAS Coughiin, Davis, Finn, Gardner, Gutro, Keenar, Kelly, McCauiey, Raymondi

NAYS  Coughiin, Davis, Finn, Gardner, Gutre, Keenan, Kelly, McCauiey, Raymondi
00750-16



CERTIFICATION CONCERNING
RESPONSIBLE EMPLOYER ORDINANCE

It 15 hereby certified as a condition forbidding that the bidder
and all subcontractors under the bidder shall comply with all of the
provisions of the Quincy Responsible Employer Ordinance and
with all amendments thereto.

Name of Bidder or Sub-contractor

By
Authorized Agent

Print or Type Name
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City of Quincy
City Hall
1305 Hancock Street
Quincy, Massachusetts (2169

Purchasing Department

Williarn J. Phelan Laurie M. Allen
Mayor Purchasing Agent

Phone: (817) 376-1060
Fax: {617} 375-1074

CERTIFICATION PURSUANT TO RESPONSIBLE EMPLOYER ORDINANGE
(Upon Award of Contract)

City Contract Number

Name of Contract

Contractor Name

Confractor Address

Certification for the Week Ending
I hereby certify as follows:
1. The Contractor is in compliance with the Responsible Employer Ordinance of the City of Quincy,

2. The foliowing wages have been paid by the Contractor (please list by classification and hourly rate)
Classification _ Hourly Rate
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3. The foliowing health and vﬁcifare'benaﬁts have been offered by the Contractor and accepted: (e.g.

Harvard Pilgrim, Delta Dental, Boston Mutual Life Insurance etc.)

4. Thatlam duly authorized by the Contractor to sign this Certification.

Signed under the Pains and Penalties of Perjury this day of , 200

Signature

Prmt Narme

(Use additional sheets as necessary)
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SUPPLEMENTARY REQUIREMENTS

PART | - AMENDMENTS TO THE GENERAL CONDITIONS

These Supplementary Conditions amend-or supp!ément'ﬁme‘standard General Conditions
of the Construction Contract and other provisions of the Car'ztract'chcuments, as indicated
below. All provisions which are not so amended or supplemented remain in full oree and

effect.
ARTICLE 1 - DEFINITIONS

Add the following language at the beginriing of the definition énﬁtied "Confract Documents"
- in the General Conditions.

The Invitation o Bid, Instrucions to Bidders

~ Add the words “or plans" after the word “drawings" in the first line of the definifion entitied
"Drawings” in the General Conditions.

Delete the daﬁlniﬁdn of Spéciﬁ;aticns inthe General Condifions in its entiraty and add the
following .in its placs: oo o

“Sections included undar Division 1 thréugh Division 2 of the Project Manua!.*

Delete the definifion of Substantial Compistion in the General Conditions in its enfirety and
add the following in'its place: . -

"Substantial Completion shall mean either that the Work required by the Contract
has been completed except for work having a Contract Price of fess than one .
percent of the then adjusted total contract price, or substantially all of the Work had
been completed and opesned to Owner's use except for minor incompiete or

unsafistactory work items that do not materially impair the usefulness of the Work
required by the Contract '

Add the following new definitions at the end of Articie 1 of the General Conditions:

Conditions of the Contract - The combined General Condifions and Supplemsritary
Condifions. o _ :

Project Manﬁal - The Invitation fo Bid: insfrustions to Bidders; Bid Form, Agreement,.
Bonds, General Conditions; Supplementary Conditions; Specifications and Appendicas.
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Site - The specific area adjacent to an including the arsa upon which the construction work
is performed. '

ARTICLE 2 - PRELIMINARY MATTERS

SC-2.3 | - ;-
Delate paragraph 2.3 of the General Conditions in its entirety and insert the feliowing in
its place: ‘

2.3. The Contract Time will commenceto run on the twentisth day after the effective
date of the Agreement. .

SC-2.7.

Delete paragraph 2.7. of the General Conditions in its entirety and insert the fotlowing in
its place: _ :

2.7. Before execution of the Agreement, the Contractor shail delfiver to the Owner with 2
copy to the Engineer, ceriificates of insurance {(and other evidence requastad by the
Owmer) which the Contractor is required to purchase and maintain in accordance with the
requirements of Articie 5, ' |

ARTICLE 3 - C_ONTRA_CT DOCUMENTS: INTENT, AMENDING AND REUSE

SC-31.

Add a new paragra'ph-immediateiy after paragraph 3.1 of the General Conditions which is
to read as follows: '

3.1.1. Each and every provision of law and clause required by law to be inserted in these
Contract Documents shall be desmed to be insertad herein, and they shall be read and -
enforced as though they wers included herein, and i through mistake or otherwise any
such provision is not inseried, or if not correctly inserted, then upon the appiication of

either parly, the Confract Documents shall forfhwith be physically amended to make such
insertion, ‘

ARTICLE 4 - AVAILABILITY OF LANDS: PHYSICAL CQNDE‘F{ONS;
REFERENCE PDINTS

SC4.1.
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Add a newparagraph nnmad:ateiy after. parag“aphé 7 of the: General Conciftfor'zs whxuh s
to read as foliows |

4.‘1-‘%. if all lands and rights-of-way are not obtained as hersin contemplated before
consiruclion.bagins, Contractor shall begin the VWork upon such iand and rights-of-way as
Owner has pre\nousiy ac:qurrad and no claim for damages whatsosver wili be allowead by
- reason of the delay in obigining the remaining lands and rights-of-way. Should Owner be
prevented or enjoined from procesding with the Work, or from authorizing its prosecution,
either before or after the commencement, by reason of any litigation, or by reason of iis
irability to procure any lands or rights-of-way forthe Work, .Contractor shall not be entitied
‘to make or assert claimfor damage by reason.of said delay, or o withdraw from the
- -Agresment except by consent of Owner. Time for complation of the Work-will be exiended

as providedin Article 12, fo such time as Owner determines will compensate Tor the time
lost by such dalay. :

5C-4.2:

Add a new patagraph tmmedtataty after paragraph4 2 6. of the General Conditions which
- is to read as follows:

4.2.7. information on Drawings and.any statements in the Project Manual referring to fhe
condition undar which the Work is to be performed or the existence of utilities or other -
underground struchires-are not guaranteed to be correct or to bs complete representafion
of all exisiing data with rsference to conditions affecting the Work. Efforts hiave been
made, however, to make this information complete and accurate on the basis of all data
and information which couid be procured by Enginesr. I, in the opinion of Enginesr,
permanent relocation:of a ufilily not otherwise provided for is required, he shall diregt

Contractor, in writing, fo perform the Work. Work so directed will be paid as provmnd n
Article 11 of the General Conditions.

SC-4.2.

Add a new paragraph rmmemateiy after Paragraph 4.2.7. of the Suppiementary Conditions
which is to read as foliows:

4.2 8. ‘Adjustments resuliing from sub-surface or latent condifions will be in accordance
with Massachusetts General Law, Chapter 30, Section 29N, included in Part |l of the
‘Suppiementary Conditions.

SC-4.5.

Add & new paragraph immediately after paragraph 4 4. of the Genera! Conditions which
is to read as follows:
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4.5. Engineer may check lines, elevations, reference marics, batter boards, etc., setby
Contractor and Contractor shall correct any emors disciosed by such-check Such a check
shall not be considerad as approval of Contractor's Work and shall not relieve Contracior
of the responsibility for accurate construction of the entire Work. Contractor stall fumish
personnel to assist Engineer in chacking lines and grades.

ARTICLE 5 - BONDS AND INSURANCE

The lunits of ability for the insurance reguired by paragraph 5.2. of the General

Conditions shall provide coverage for not iess than the following amounts, or greater
where reqguired by law.

5.2.1 and 5.3.2 - Workers' Compensation

(1) Worker's Compensation (MGL c152)
(2} Emplover's Liabifity : $1,000,000.
5,23 5354, and §.3.6. - Comprehensive General Liabifity including Operations/Premises,

e
Comracior's Profective, Products/Complated Operations, and Person injury iiabiiitiss:

(1)  Bodily injury $1,000,000. Each Ocourrence
' $1,000,000. Annual Aggregaite
(2y  Property Damage: $1,000,000. Each Ocourrence -
mciuding Explosion $1,000,000. - Annual Aggregate

Coliapse and Under-
ground Coverage

{3y  Personal injury, with

employmeant exclusion %1,000,000. - Annual Aggregate
delsted.

- 5.3.7. Comprehensive Automobiie Liability, including Owner, Hired and Non-Owned
Vahicies: ‘

(13 Bodily Injury $1,000,000, Each Person
' $1,000,000. Each Accident
{2) Property Damapge $1,000,000. Each Cocourrence
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SC-5:4.

The Contractual Liabiiity required by paragraph 5.4. of the Geneml .Conditions shall
provide coverage for not less than the following amounts: ' ' -

54.1. Bodiy inury - $1,000,000. Each Occurrence
. ;
5.4.2. Propetty Damage $1,000,000. - Each Occurrence
including Bxplosion . - $1,600,000. Annual Aggregate

Coliapse and Under-
ground coverages.

S5C-5.5.

Daieta-paragraph' 5.5. of the General Conditions in.its entirety and insert the foIiMng in
its place: : ‘ ' '

5.5. Contractor shall purchase and maintain a separate Owner's Protective Liability policy,
- lssued at the expense of Confractor, including Owner and Engineer as named insurad,
~This insurance shall provide coverage of not less than the foliowing amourits: |

551. Bodily Injury $1,000,000. " Each Oceurrence
5.5.2. Properly Damage: $1,000,000. Each OCcurrénce
including Explosion, $1,000,000.  Annual Aggregate

Collapse and Undar-
-ground coverages.

SC-5.8.

- Delete paragraph 58 of the General Condifions in its enfirety.

SC-5.7.

Delete paragraph 5.7. of the General Conditions in its eniirefy.
SC-5.8. |

Deiete paragraph 5.8. of the General Conditions in its entiraty.

SC-5.8.
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'Delete paragraph 5.9, of the General Conditions in its entirsiy.
$C-5.10 |
Delete paragraph 5.10. of the Genaral Condifions in its enfirety.
8C-5.11. d |
Delete paragraphs 5.11.1 and 5.11.2 of the General Conditions in‘their enfirety.
8C-5.12,
Delate paragraph 5.12. of the General Conditions in its entirety.
SC-5.13.
Deiete paragraph £.13. of the General Conditiorss in its entiraty.

s

[ 531

SC-

Dietete paragraph 5.14. of the General Conditions in its entirety and insert the foliowing frs

e place - -

S 14 W Owner has any objection to the coverage afforded by or other provisions of the
neyrance required to be purchased and maintained by Contractor in accordance with this
Ariicie 4 on the basis of its net compiying with the Contract Documents, Owner will notify
Cortraciorn i writing thereof within ten days of the date of delivery of such certificates o
Owner i accordance with paragraph 2.7, Contractor will provide such additional
information ik respect of insurance provided by him as Owner may reasonably request.

§C-5.18

Aad s new paragraph immediately afier paragraph 5.15 of the General Conditions to read
as foiiows: -

518, Conirastor may purchase and maintain-excess liabiiity insurance in the umbrsiia ‘
form i order 10 safisfy the limits of liability required for the insurancs o be purchasead and
mairtaingd i accordance with paragraphs 5.3, and 5.4, . Evidence of such excess Habiiity
sfall e dsiivered to Owner in accordance with paragraph 2.7 in the form of a ceriificats
indicating the policy numbers and limits of liability of all underlying insurance. The
‘umbretta hiability insurance shall have a combined single fimit of not less than 5,000,000,
Such insurance shall contain a provision that the coverage afforded will not be cancsisd
or matenially changed until at least thirty days prior written notice has be given to Owner.
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES
SC5.2.

Add the following new paragraphs immediateiy gfter paragraph 8.3. of the Generl
Conditions: '
e

6.3.1. This Ag/‘reement Is subject to the applicable provisions of the Contract Work Hours
and Safety Standards Act, Public Law B87-581, 87th Congress. No Cortractor o
Subcontractor contracting for any part of the Work shall require or parmit any iaborsr or
mechanic to be employed on the Work in excass of sight hours in any calendar days or
in excess of forth hours in any work wesk, unless such laborer or mechanic receives
compensation at a rate not less than on and one-half times his basic rate of pay for all

hours worked in exeass of eight hours. in any calendar day or in excess of forty hours in
any such work wesk, as the case may be. - -

6.3.2. Except as may be otherwise required by taw, all claims and disputes periaining to
. the ciassification of labor empioyed onthe project under this Contract shall be decidad by
Owner's governing body or other. duly designated official.

- 8.3.3. Contractor shali employ only: competant persons to do "the Work and whenever
Owner shall nofify Contractor in writing, that any parson on the Work appears to be
incompetent, unfaithful, disorderly, or otherwise unsaiisiactory, such person shall be

removed from the Project and shall not again be employed on it except with the consen
of Owner. _

68.2.4. Contractor and Subcontractor shall, insofar as practicabie, give preferance in the
hiring of workers for the Project to gualified iocal residents with first preference being given
1o citizens of the United States who have served inthe armed forces of the United States
and have been honorably discharged therefrom or released from active duty.

SC-8.7

Add the foliowing new paragraph immediétaiy after paragraph 6.7.3. of the Gener!
Conditions. ' ' '

8.7.4. Whenever it is witten that an eguipment manufacturer must have a specified period
of experience with his product, equipment which does not meet the experience period can
be considered if the equipment suppiier or manufacturer is willing to provide an efficient
guarantee bond or cash deposit for the duration of the specified time period which wil
guarantee replacement of that equipment in the event. of failure.

SC-6.8.
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Delete paragraphs 6.8.1 and 6.8.2 of the General Condifions-in their entirety and insert the
following in their place: . : _

8.8. Contractor shall not employ any Stbcontrastor, Supplier, or other person or
organization (including those who are i fumish the principal items or materials or
equipment) whether initially or as a substitute, against whom owner may have reasonable
objection. Aceceptance of any waiver of any right of Owner to reject defective works,
-Contractor shall not be required to employ any “Subcontractor, other parsons or
-organizations against whom Contractor has reasonabie objection.

sC-6.8.
Add a new sentence atthe end of paragraph 6.9. to read as follows:

Owner or Enginesr may furnish to any such Subcontractor, Supplier or other person or
organization fo the extent practicable, evidence of amounts paid on their behalf to
Contractor in accordance with Contractor's Application for Payment.

3C-6.9.1.

Add the foliowing new paragraph immediately after paragraph 8.9, of the General
Conditions which is to read as follows: :

6.9.1. With the exception of the MBE/WBE Participation Reqguirements, the Contractor
shall not award more than thirty percent (30%) of the remaining work (based on the

~ ramainder of the total contract price) to Subcontractor(s) without the prior approval of the
Owner. ‘ '

SC-8.10.

Add the following fanguage at the end of paragraph 6.10 of the General Conditions.
Except as required otherwise by Mass. General Law, Chapter 148, Section 44F.

8C-8.15. | |

Add the following {anguage at the end of paragraph 6.15. of the General Conditions:

The materials and suppliss o be used in the Work of this Contract are exermpt from the

Saies and Use Tax of the Commonwealth of Massachusetts, Contractor shali obizin the

proper certfficates, maintain the necessary records and otherwise comply with the
requiremsenis of Chapter 14 of the Acts of 1556 and any other amendments thereto.
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- sc-8.20. |
Add the foliowing language at the end of paragraph 5.20. rif the General Conditions:

- whenever Engineer may direct, - Contractor shall, and cause Subcontractors 1o profect
carefully the Work and materials against damags or injury from the wegiher. If, in the

in the event of temporary suspension of the Work, “or during inciement weather; e

of Cohtractor, and

SC-6.23.

Amend the first sentence of paragraph 8.23.-of the Gensral Condifions by deiating the
words “five copies” and repiacing with the words "six Copies”. .

SC-6.30.

. Add the following ianguage- at the-end of paragraph 78.30. of the General Conditions which
s to read as foliows: A ' . |

K, through atts of neglect on the part of Contractor, any other Contractor or Subcontractar
shall suffer loss or damage on the Work Contracior shall settie with such other Contractor
or Subcontractor by agreement or amitration. ¥ such other Contractor or Subcontractor
shiall assert any claim against Owner on such account of any damage allegad to have

been sustained, Owner shall notify Contractor, who shal| indemnify and save harmiass
Owner against any such claim, ~
$C-6.33.

- Add a new paragraph immediately after paragraph €.32. of the Ganerg) Bondifions Which
is to read as follows: -

£.33.  Contractor shall comply with all a'ppiicabie provisions of Chapter 30, Section 38R

of the Mass. Genera! Laws regarding Contractor's records, which is included in Part [! of
the.Suppiementary Conditinns : -

ARTICLE B - OWNER'S RESPONSIBILITY
8C-B.5.

Delste baragraph 8.5. of the General Condifions in its entiraty.
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ThUE 4 - ENGINEER'S STATUS DURING CONSTRUCTION

st w4 e paragraph immediately after paragraph 8.3. of the General Conditions which
‘ vz foliows:

-
/

& ngmeer will fumish a Resrdent Project Representative ( Res:dent Engineer) and
rits 1o assist Engineer in observing the performance of the Work, The duties and
h.vfmns of the Resident Engineer will be as enumerated in & documant entitled
~esponsibilifies and Limitations of the Authority of Resident Proied
wwatve” and will be made available o Contractor at the start of Work

e ey parageaph immediatety after paragraph 9.4, of the General Conditions which
u2 at follows:

L5 “ngineer's interpratations will be made in accordance with Mass. Gereral Law,
“raerse 30 Section 30P, which is included in Part I} of the Supplementary Conditions.

LETUILE T CHANGE OF CONTRACT PRICE

se e fourth éentence in paragraph 11.4.1. of the General Conditions in its entirsly
szpiate with the foliowing:

%uch employees sha[i inciude foremen at the site.

sadete paragraph 11.4.5.8 of the Gannrai Conditions in its entirety and replace with the

.1~-‘.:‘7‘_ A ;:"i

AT ToF costs incurred under paragraphs 11.4.1, 11.4.2, 'H 453 and 11.4.5.9, the
Lowuraciors fee shall be fifteen pnrc.,nt (15%).

W sacond fine of paragraph 11.86.2.2., before the semi-coion, add the following words:
“ased on Subcontracior's Cost of the Work™,

(retote paragraph 11.68.2.3. of the General Condiiions in is enfirety and replace with the
wyHorang.
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11.52.3. No fee shall be payable on the basis of costs itemized under paragraphs 1144,
11.4.5, except as noted above and 11.5. '

SC-11.8. |
. E{}élete Articie 11.8. of the General Conditions in its entirety.
ARTICLE 12 -.CHANGES OF CONTRACT TIME

‘8C-~12.4.

Add the following new paragraph at the end of paragraph 12.3. of the General Conditions
which is to read as foliows: -

12.4. ff 'tha Contracior shall fail fo. complete the Wark within the Contract Time, of
extension of time granted by the Owner, the Contrastor wili pay to Ownerthe amount for
liquidated damages as per paragraph 12.3. above and as specified in the Bid for sach

calendar day that the Contractor shall be in-defautt after the time stipuiated in the Contract
Documents. ‘

 ARTICLE 13 - WARRANTY & GUARANTEE; TESTS & INSPECTIONS; CORRECTIONS:
 REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK -

SC-13.1.

Deiete paragraph 13.1. of the General Conditions in its entirety and insert the foliowing.in
its ptace. . _

- 13.1. The Contractor guaraniees that the Work and services o be parformed under the
Contract, and all workmanship, materials and equipmant performed, fumnished,. used or
instalied in the construction of the same shall be free from defects and fiaws, =nd shall be
performed and fumished in sirict accardance with the Drawings, Specifications, and other
Contract Documents, that the sirength of all parts of all manufactured equipment shall bs
adequate and as specified and that the performance tesf requirements of the Contract
shall be fuliilled. This guarantee shall be for a perind of one year form and after the date
of compietion and acceptance of the Work, as stated in the final estimats. ¥ part of the
Work is accepted in accordance with that sub-section of the Agreement {ttied "Pariial
Acceptance”, the granize for that part of the work shall be for one year from thie date fixed
for such acceptance. If at any time within the said period of guarantee any part of the
Work requires repairing, corection or replacement, the Owner may notify Contrastor, in
wriing, to make the required repairs, comections or replacements. ¥ the Confracior
neplects fo commenice making such repairs, corrections or replacements to the satistaction
of the Owner within three (3) days from the date of receipt of such notice, or having
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- -commenced, fails 1o prosecute such work with diligence, the Owner may empioy other
persons {0 make said repairs, corrections or replacements, mcluding compensation for
addifional protessional services, shall be paid by the Contractor.

ARTICLE 4 - PAYMENTS TO THE CONTRACTOR AND COMPLETION
SC-14.2.

Amend the first sentence of paragraph 14.2. of the General Conditions by striking out the
word “twertty” and inserting the word “thirty" in its place, and so amentded, paragraph 14.2
remains i effect.

SC-14.3.

Add ftwo new paragraphs immediately afterparagraph 14.3. of the General Conditions
which are toread as foliows: :

14.2.%. WNo materials or supplies for the work shall be purchased. by Contracior or
Subcontractor subject to any-chattel mortgage or under a condifional sales confract or
other agresment by which an interest is retained by the seller, Contractor warrants that
fie nas gootiite to ali materials and supplies used by him in the Work, fres from all liens,
ciaims or encumbrances.

1£.2.2. Contractor shall indemnify and save Owner harmiess from all cigims growing out
- of the lawiul demands of Subcontractors, faborers, workmen, mechanics, materiaimen, and
furnishers of machinery and parts thereof, equipment, power toois and all supplies,
including commissary, incurred. in the furtherance of the performance of this contract
Contractor shall, at Owner's request, fumish satisfactory evidence that all obiigations of
the: nature hereinabove designated have been paid, discharged, orwaived. If Confracior
fails to do so, the Owner may, after having served writien nofice, direct or withhold from
Cortractor's unpaid compensations, a sum of money deemed reasonably sufficient to pay
- any and all such lawiul claims uniil satisfaciory evidence is furnished that all fiabiiifies
hiave beer fully discharped whereupon payment to Contracior shall be resumed, in
accordance with the tarms of this Contract, but in no event shall be provisions of this
serterics: e construed to impose any obligafions upon Ownier to either Contractor ar his
Sursty. In paying any unpaid bilis of the Contractor, Owner shall be deemed the agent of
Coentractor and any payment so made by Owner shall be considered as payment mada
undsr e Contract by Owner to Confractor and Owner shall not be iiable to Contractor for
any such pavment made in good faith. : ‘

S5C-14.4,

Delete paragraph 14.4. of the General Conditions in its entirety and insart the following in
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its place:

14.4. Progress Payments will be made in accordance with Massachusetts Beneral Law,

Chapter 30, Section 239G, which is deemed to be inserted a5 part of these Contract
Documents. -

8C-147. e

Add the Tollowing language at the end of paragrap.h 14.7. of the General Conditions:

Contractor shall make payments to Subcontractors in accordance with Mass,

General Law, Chapter 30, Section 38F, which is desmed to be'inciuded as part of these
LConiract Documents.

5C-14.13.

Delete paragraph 14.13.-of the General Conditions in its entirety and insert the foliowing
in its piace:

14.13. K, onthe basis of Enginser's observation of the Work during construction and final
inspection; and Engineer's review of the final Appiication for Payment and accompanying
documentation, all as required by the Contract Documents, Engineer is satisfied that the
Work has been completed and Contractor's other obiigations under this Contrac
Documents have been fulfilled, Engineer will indicated in writing his recommendation of
paymertt and present the Applicaiion to Owner for payment. Thereupon Enginser wili give
written notice to Owner and Contractor that the Work is acceptable subject o the
provisions of paragraph 14.16. Otherwise, Engineer will refum the Appiication
Contractor, indicating in writing the reasons for refusing to recommand final paymert, in
which case, Contractor shall make the necessary corrections and resubmit the Application.
If the Appiication and accompanymg documentation are appropriate as to form and
substance, Owner shall, in accordance with the appiicable Mass. General Law, pay
Contractor the amount recommended by the Engineer.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

- 801 5.‘1'.

Delete pamgraph 15.1. of the General Condxilnns in its enfiraty and insert the foliowing in
its- placs:

15.1. Owner may order, at any fime and without cause, suspension of the Work in
gceordance with Massachusetts General Law, Chapter 30, Section 390, which is deemed
inseried as part of these Coniract Documents.
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SC-15.2.

Add & new paragraph immediately after paragraph 15.2.8. of the Gﬂnnral Condmcms Wiich
15 1o read as follows:

15.2.10. If the Work io be deneunder this Conifraxct shall be abandoned, or if this Contract
or any part thereof shalt be{sublet -without the previous written consent of Ownar, or if the
Contract or any claim thereunder shall be assigned by Contractor otherwise than a5 herein
speciiied, o at any time Engineer shall ceriify in writing to Owner that the rate of progress
of the VWork or any part thereof is unsafisfactory or that the Work or-any part thereof is
unneceesarily or unnecessarily delayed,

ARTICLE 16 - ARBITRATION

Change the iitle of this Arttf"ia from “Arbitration” ts "Drsputes Baiwenn Owner and
Contracior.

SC-46 4, 18.2, 18.3, and 16.4.

Delete paragraphs 16.1,, 16.2, 16.3,, and 16.4. of the General Conditions in their entirsty
and rzoizee with the following new paragraphs to read as foliows: .

ARTICLE 16 - DISPUTES BETWEEN OWNER AND CONTRACTOR

16.1 Al claims, disputes, and other matters in guesiion between Owner and Contracior
arising out of | or relating to the Contract, Documents or the breach thereof, which the
partise are unabin 0 settie betweesn themselves, (except for claims which have been
wanal Dy the making or acceptance of final paymernt as provided by paragraph 14.16) wilt
be denwied through legal means by filing & compiaint in the Supencr Court, in accordance
with Mass. General Laws.

122 Arnitration will not be used as & method for resoiving dzsputes and other zssund
gesorinaed in paragraph 16.1.

1€.2  No complaint in the Superior Court, or any claim, disputes or other matter that is
required to be referred to Engineer inftially for decision in accordance with paragrapn 8.11,
will be fiied until the earfier of. (g) the date on which Enpineer-has rendered a decision or
{b} the: tenth day after the parties have presented their evidence to Engineser i a writien
decision has not been rendered by Engineer before that date.

No compiaint in the Superior Court on any such ciaim or-dispute or other matter will be

filed lgter than thirty days after the date on which the Enginesr has rendered 2 written
decision in respect thereof in accordance with paragraph 9.11; an in the faiiure to initiaiz 7
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w e

legal 'pmoeedingwitﬁin said thirty day period shall result in Engineers decision baing final
and binding upon Owner and Contracior. Enginesr renders a decision after the legal
proceeding have been initiated, 'such decision may be eniered as evidence bit will not

‘supersede the iegal proceedings, except where the decision is docaptable to the partiss

concemed. :

16.4. The Contractor shall camry on the Work and mafntain the progress schedule during
the legal proceedings unless otherwise agreed in writing by the Owner and Contractor,

ARTICLE 17 - MISCELLANEDUS

SC-17.5.

Add & new paragraph immediately after paragraph 17 4. of the General Conditions which
is to read as follows: _ | ' .

17.5. Bofththe address given in the Bid Form upon which the Agreement is founded and
the Contractar's office at or near the site of the Work are hereby designated as places to
either of which notices, letfers, and other communications fo-Confractor shall be ceriified,
mailed or deiiversd. The defivering at the above named place or depositing in a post paid
‘wrapper directed to first-namead place, in-any post office box regularly maintained by the

- "Post Office of any nofice, letter-or other communication to Confractor shall be desmead

:
Ta

sufficient service thereof upon Contractor; and the date of said service shall be the date
of such delivery or maiiing. The first-named address may be changed at any fime by an
instrument in writing, executed and acknowiedged by the Contractor, and dalivered to
Owner and Engineer. Nofice herein contained shall be desmed to preclude or render

inoperative the service of any nofice, letter or other communications -upen Contractor
parsonally. ' ' ' :

8C-175

Add-the following new paragraphs immediately after paragraph 17.5. of the Supplementary
Conditions: : ‘

17.8. The reguirements and provisions of all applicable faws and any amendments thersof
or additions thereto as {o the empiloymert of tabor, and o the schedule of mirnimurm wage
rates estabfished in compiiance with laws shall be a part of these Contract Documents.

- If, after the Notice of Award, it becomes necessary to employ any person in a frade or

occupation not classified in the wapge determinations, such parson shall be pad at not less
than such rates as shall be datermined by the officials administrating the laws menfionad

~ above. Such approved minimum rate shall be retroactive to the fime of the initial

employmment of such person in such trade or occupation. Contractor shall notify Owner af
his intention o empioy persons in frades or ocoupations not classified in sufficient fime for
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Cramer 10 obtain approved rates for such tmdes or occu-p.ations.

47 & 1. The schedule of wages referred to above are minimum rates only, and Dwner will
nat consmer any claims for additional compensation made by Contracior because of
pavment by Contractor of any wage tate in excess of the applicable rate contained in these
Contract Documents. All disputes in regard to the payment of wages in excess of these
specified in the schedule shall be resoived by the Contractor. [

17.6.2. The said schedule of wagss shail continue to be the minimum rates to be paid
during the fife-of this Agreement and a legible copy of said schedule shall be kep! posted
in & consplouous pkace at the site of the Work.

17.8.3. A copy of the State Minimum Wags Rates relevant to this prD}EC’( 15 included: in this
project manual as Appendix "A".

17.€.4. Reguirements of the Pravazhng Wage Law are provided in Part Il of the
Suppismentary Conditions.
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DOCUMENT 00811
SPECTAL PROVISIONS
MONTHLY PRICE ADJUSTMENT FOR HOT MIX ASPHALT (HMA) MIXTURES
ENGLISH UNITS
Revised: 02/02/2009

This provision applies to all projects using greaier than 100 tons of hot mix asphalt (HMA) mixfures containing
liquid asphait cement as stipulated in the Notice to Contractors section of the bid documents.

The Price Adjustment will be based on the variance in price for the liguid asphalt component only from the Base
Price to the Period Price. It shall not inciude transportation or other charges. This Price Adjustment will occur on a
monthly basis.

Base Price

The Base Price of liquid asphalt on a project as listed in the Notice to Contractors section of the bid documents is a
fixed price determined at the time of bid by the Department by using the same method as for the determination of
the Period Price detailed below.

Period Price

Please note that, starting December 15, 2008, two sets of period prices will be posted each month on the
MassHighway website at http://www.mhd.state.ma.us/. They will be labeled “New Asphalt Period Price Method”
and “Old Asphait Period Price Method™.

New Asphalt Period Price Method

The “New Asphalt Period Price Method™ is for contracts bid after December 15, 2008 and will show the Period
Price of liquid asphalt for each monthly period as determined by MassHighway using the average seliing price per
standard ton of PG64-28 paving grade (primary binder classification) asphalt, FOB manufacturer's terminal, as
listed under the "East Coast Market - New England, Boston, Massachusetts area” section of the Poten & Partners,
Inc. "Asphait Weekiy Monitor”. This average selling price is listed in the issue having a publication date of the
second Friday of the month and will be posted as the Period Price for that month, MassHighway will post this
Period Price on this website within two {2) business days following their receipt of the relevant issue of the
"Asphalt Weekly Monitor". Poten and Partners has granted MassHighway the right to publish this specific asphalt
price information sourced from the Asphalt Weekly Menitor.

Old Asphalt Period Price Method
The “Old Asphalt Period Price Method” Period Price will be for contracts bid on or before December 15, 2008 and

will contain liquid asphalt prices as determined by the old or previous method., These prices will continue to be
posted on MassHighway's website until all contracts using the “Old Asphalt Period Price Method” Period Price
have been closed.

New and Old Asphalt Period Price Methods
The paragraphs below apply to both the New and the Old Asphalt Period Price Methods.

The Contract Price of the hot mix asphalt mixture will be paid under the respective item in the Contract. The price
adjustment, as herein provided, upwards or downwards, will be made after the work has been performed, using the
monthly period price for the month during which the work was performed.

The Price Adjustment applies only to the actual virgin Hiquid asphalt content in the mixture placed on the job in
accordance with the Standard Specifications for Highways and Bridges, Division I, Section M3.11.03.

The Price Adjustment will be a separate payment item. E will be determined by multiplying the number of tons of
hot mix asphalt mixtures placed during sach monthly period times the liguid asphalt content percentage times the
variance in price between Base Price and Period Price of liguid asphalt.

This Price Adjustment will be paid only if the variance from the Base Price is 5% or more for a monthly period. The
complete adjustment will be paid in all cases with no deduction of the 5% from either upward or downward
adjustments.



No Price Adjustment will be allowed beyond the Completion Date of this Contract, uniess there is a Department-
approved extension of time.

skt TN OF DOCUMENT ##s o



DOCUMENT 00812

SPECIAL PROVISIONS
MONTHLY PRICE ADJUSTMENT FOR DIESEL FUEL AND GASOLINE -
ENGLISH UNITS

Revised: 01/26/2000

This monthly fuel price adjustment is inserted in this contract because the national and worldwide energy situation
has made the future cost of fuel unpredictabte. This adjustment will provide for cither additional compensation to
the Contractor or repayment to the Commonweatth, depending on an increase or decrease in the average price of
diesei fael or gasoline.

This adjusiment will be based on fuel usage factors for various items of work developed by the Highway Research
Board in Circular 158, dated July 1974. These factors will be multiplied by the quantities of work done in each item
during each monthly period and further multiplied by the variance in price from the Base Price to the Period Price,

The Base Price of Diesel Fuel and Gasoline will be the price as indicated in the Departiment’s web site
{www.mhd.state.ma.us) for the month in which the contract was bid, which inciudes State Tax.

The Period Price will be the average of prices charged to the State, including State Tax for the buik purchases made
during each month.

This adjustment will be effected oaly if the variance from the Base Price is 5% or more for a monthly period. The
complete adjustment will be paid in all cases with no deduction of the 3% from either upward or downward
adjustments.

No adjustment will be paid for work done bevond the extended completion date of any contract,

Any adjustment (increase or decrease) to estimated quantities made to each item af the time of final payment will
have the fuel price adjustment figured at the average period price for the entire term of the project for the difference

of quantity.

The fuel price adjustment wili apply only to the foliowing items of work at the fuel factors shown:

ITEMS COVERED FUEL FACTORS
Diesel Gasoline
Excavation: and Borrow Work: 0.29 G.15
Fems 126, 120.1, 121, 123,124, 125, 127, 129.3, 140, Gallons / CY. Gallons / CY

140.1, 141, 142, 143, 144., 150, 15G.1, 151 and 1571.1
(Both Factors nsed)

Surfacing Work: 2.90 Does Not Apply
All Items containing Hot Mix Asphalt Gallons / Ton
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DOCUMENT 00814

SPECIAL PROVISIONS
PRICE ADJUSTMENT FOR PORTLAND CEMENT CONCRETE MIXES

January 12, 2009

This provision applies to all projects using greater than 100 Cubic Yards (76 Cubic Meters) of Portland
cement concrete containing Portiand cement as stipulated in the Notice to Centractors section of the Bid
Documents. This Price Adjustment will occur on a monthly basis.

The Price Adjustinent wili be based on the variance in price for the Portiand cement component oniy from
the Base Price to the Period Price. It shall not include transportation or other charges.

The Base Price of Portland cement on a project is a fixed price determined at the time of bid by the
Department by using the same method as for the determination of the Period Price (see below) and found in
the Notice to Contractors.

The Peried Price of Postland cement will be determined by using the latest published price, in dollars per
ton (U.S.), for Portland cement (Type I) quoted for Boston, 1.8, A, in the Construction Economies section
of ENR Engineering News-Record magazine or at the ENR website http.//www.enr.com under
Construction Economics. The Period Price will be posted on the MassHighway website the Wednesday
immediately following the publishing of the monthly price in ENR, which is normalty the first week of the
month.

The Contract Price of the Portland cement concrete mix will be paid under the respective item in the
Contract. The price adjustment, as herein provided, upwards or downwards, will be made after the work
hag been performed, using the monthiy period price for the month during which the work was performed.

The price adjustment applies only te the actual Portland cement content in the mix placed on the iob in
accordance with the Standard Specifications for Highways and Bridges, Division III, Section M4.02.01.
No adjustments will be made for any cement replacement materials such as fly ash or ground granulated
blast furnace slag,.

The Price Adjustment will be a separate payment item. [k will be determined by muitiplying the number of
cubic yards of Portland cement concrete placed during each monthly period times the Portland cement
content percentage times the variance in price between the Base Price and Period Price of Portland cement.

This Price Adjustment will be paid only if the variance from the Base Price is 5% or more for a monthiy
period. The complete adjustment will be paid in all cases with no deduction of the 5% from either upward

or downward adjustments.

No Price Adjustment will be allowed beyond the Completion Date of this Contract, unless there is a
Department-approved extension of time.
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SUPPLEMENTARY CONDITIONS - PART Ii

ARTICLE 1 STATUTORY REQUIREMENTS IN GENERAL

14

4.2

The Contractor shall keep himssif fully informet of all existing and future State ang
Federal Laws and Municipal Ordinances and Regulations in any manner affecting

these engaged or employed in the work or in any way affecting the condust of the
‘work, and of all such orders and decrees of bodies or tribunals having jurisdiction

or authority over sams and of all provisions required by law io be made z part of
this contract, all-of which provisions are hereby incorporated by reference and
made a part thereof. If any discrepancy or inconsistency is discoverad in the
drawings or specificafions or contract documents for this work.in relation to any
such iaw, ordinance, regutation, order or decree, he shall forthwith report the same

1o the Engineer in writing. He shall at all times himsel observe and comply with,
- and shalf cause all his agents and empioyees to.observe and compiy with, all such

existing and future laws, ordinances, regufations, orders and decrees; and hs shall
protect and indemnify the City and Engineer and all of its and their officers, agents
and servants against any claim of liability arising from or based on the viotation of
any such law, ordinance, regulation, order or decree, whether by himself or his
employess or sub-contractors. |

12 Al materials furnished and work done are to comply with all State, Federal and
iocal laws and regut_ations.

1.3  All applicabie laws, ordinances, and rules and repuiations of afl authorities having
jurisdiction over the construction of the project shall apply to the contact
throughout. :

ARTICLE2 ~  DELETED

 ARTICLE3  DELETED

ARTICLE4  SAFETY AND HEALTH REGULATIONS

4.1 The Successful Bidder shall comply with the Department of Labor Safety and
Health Regulations for Construction promuigated under the Occupsational Safety
and Health Act of 1870 (P$-91-5689) and under Sestion 107 of the Contract Work
Hours and Safety Standards Act (PL-91-54).

This project is subject o the Safety and Health Regulations of the Massachusetts
Department of ‘Labor and industries, Division of industrial Safety "Rules and
Regulafions for the Prevention of Accidents in Construstion Operations {Chapter
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4.3

4.4

45

454 CMR, 10.0 &t. seq. )"

“This project is subject to alt of the Safety and Health Regulations (CFR, Part 1925,
and all subseguent amendments) as promulgated by the U.S. Department of Labor
on June 24, 1974 and CFR 29, Part 1910, General Industry Safety and Haalih
Regui"’ucns ldeniified as Apphcabie o C:onsrmc:tmn

The Successful Bidder shall have a compstent person- or parsons, as reguired
under the Occupational Safety and Health Act on the site o inspect the work and
1o supervise the conformance of the work with the regulations of the Act.

-All excavations within pubiit: or-private ways are subject 1o the requirements of the
Massachusetts General Law, Acis 6f 1883, Chapter 353, included in Part Il of the .

“Supplemantary Ccndmons

ARTICLES ~ PERMITS AND LICENSES |

5.1

52

Deletad

The Contracter shall procure all parmits and licenses required, pay all charges and
fees therefore, and shall give all notices necessary and incidental to the dus and
lawful prosecution of the Project. The cost thereof shall be included nm the prices
bid for the various items listed in the proposal.

The permits shall also include all building and other permits required for his
equipment, work force or particular operations (such as biasting or local street
cpenmg perrn:ts) in the performance of the work.

-AR‘!‘!CLE 8 CHANGE ORDERS

8.1

Change Orders will be completed by the Contractor using the form enctosed on the
following page. The City will not accept any other form as a substiiute.

{continued on next page).
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T e bt el el ) VAL u.c_;.l oy Fee #: 276100

CHANGE ORDER/AMBNDMENT &

Aaae in Quintuplicate this daymare) : between the City of Quincy, M Tusetts, 5

Aunicipal Corporation, within the County of Norfolk, Patty ‘of the first Part AN fpciet mme & address of Conpany beio)

arty :of 'thg_ssﬁond part,

HTNESSET_E—I: That for and in consideration of the following mutual covenants contaimed herein the

parties agree to amend Contract # of the City of Quincy,
dated between the same parties as follows:
RTICLE I In Arficke L we are INCREASING/DECREASING the Confract
by § _ because:qist reLow reison _ ‘
Justificatior:
RTICLE  II: In Atticle Il of the Contract for wesere commrey

between the same parties, strike ont the words and hgures §

AMOUNT. IN WORDS

and substitute the words znd figures §

AMOUNT IN WORDS

JTTNEES: CITY OF QUINCY
WITNESS ety or qumver MAYOR
tfficrent funds are available 1o cover this
mraci 1 the acoount to be chargsd. CITY SOLICITOR
CITY AUDITOR PURCHASING AGENT

VENDOR SIGNATURE DEPT:
P. O #
COMMISSIONER OF PUBLIC WORKS . CODE:
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- SUPPLEMENTARY CONDITIDNS - COMMONWEAI TH OF MASSACHUSETTS

SUB-ARTICLE 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws: Chapter 30, Section 39F, as most racently
amended by Chafnter 578 of the Acts pf 1980).

(1)  Every contract awarded pursuant fo section forty-four A to H, inclusive of chapter
one hundrad and fori-nine shall contain the following subparagraphs {a) through (i) and
every Comract awarded pursuant to section thirly-nine' M of chapter thirty shall contain the
ollowing subparagraphs (a) through (h) and in each case those subparagraphs shall be
binding batween the general contractor and each subcontractor.

{8) Forthwith, after the general coniractor. receives payment on account of a periotic
estimate, the gensral contractor shiall pay to each subcontractor the amount paid for the
labor periormed -and the materials fumished by the subcontractor, iess any amoun
specified © any court proceedings barring such payment and alsp tess any amouni
ciaimad aue from the subcontracior by the general contractor.

(b} WNo izter than the sixty-five days after each subcontractor substantially corpistes his
worh 1 sneordance with the plans and specifications, the entire balance dus under the
subcoriwract less amounts retained by the awarding authority as the estimated cost of
compliating the incomplete and unsatisfactory items of work, shall be due the
subcontracior, and the awarding authority shall pay that amount to the. general contractor,
Tne general contractor shall forthwith pay to thre subcontractor the full amount receivad
from the awarding authority less any amount specified in any court proceedings barring

such mayment and also less any armount claimed due from the subcontractor by the
oeneTE contractor, -

{c) Each payment made by the awarding authority to the gensral contracior pursuant to
subparagraphs (a) and (b) of this paragraph for the labor performed and the materiais
furrusted by a subcontracior shall be made to the gensral confractor for the account of that
subcontractor' and the awarding authority shall take reasonable steps to compsel the
peneral contractor to make each such payment to each such subcontractor. ¥ the
awarding authority has received a demand for a direct ‘payment from a subcontractorfor
any. amount which has already been inciuded in g payment to the gensral contractor or
which is (¢ be included in included in a payment {o the general contractor for payment to

the subconirattor as provided in subparagraphs (a) and (b}, the awarding authority shall.
act vporn the demand as provided in this section, -

{(d) M, within seventy days after the subcontractor has substantially completed the
subcontract work, the subcontractor has not received from the general contractor the
balance due undsr the subcontract including any amount due for extra labor and materiats
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furnished to the general contracior, less any amount retained by the awarding authority
as the estimated cost of complefing the incompiete and unsatisfactory items of work, the
- subcontractor may demand by a sworn statemenit delivered to or sent by certified mail to
the awarding authority, and a copy shall be deliverad to or sent by certified mail o the
general contractor at the same time. The demand shall contain a detailed breakdown of
the-palance due under the subcontract and also a statement of the status of completion
ofithe subcontract work. Any demand made afier substartial completion of the subcontract
work shall be valid even if delivered or mailed prior to the seventieth day after the
subconiractor has substantially compieted the subcontract work. Within ten days after the
subcontractor has delivered or so mailed the demand to the awarding authority and

defiverad or so mailed & copy to the- general cortractor, the general cantractor may reply
to the demand. .

The reply shall be by a swom statement defivered to or sent by cerfified mail to the
awarding authority and a copy shall be defivered to or sent by cerfified mail to the
subcontractor at the same fime. The reply shall contain a detailed breakdown of the
batance due undarthe subconfract including any amount due for extra tabor and materials
fumnished to the general coniractor and of the amount due for each claim made by the
.general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no
avent prior to the seventieth day after substantial completion of the subcontract work, the
awarding authority shall make direct payment to the subcontractor of the balance dus
under the subcontract including any amount due for exira labor and materials furnished
to the general contractor, less any amount (i) retained by the awarding authority as the
estimated cost of compieting the incomplete or unsatistactory items of work, (ii) specified
in any court procesdings barming such payment, or (iii). disputed by the general contractor
in the swom reply; provided, that the awarding authority shall not deduct from a dirsc
payment any amount as provided in part {ii) if the reply is not swom to, or for which the
sworm fepiy does not contain the detalled breakdown reguired by subp‘aragraph {d). The
awarding authorify shall make further direct payment to the subcontractor forthwith afier
the removal of the basis for deductions from the direct payments made-as provided in parts
(i) and (i) of the subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct
payment 2s provided in part (iiii) of subparagraph (e) in an interest-bearing joint account
in the names of the general subcontractor and the subconfracior in 2 bank in
Massachusetts selected by the awarding authority or agreed upon by the general
contractor -and the subcontractor and shall nofify the general contractor and the
subcontractor of the date of the deposit and the bank receiving the deposit. The bank
shall pay the amount in the account, including accrued interest, as provided in an
agresment batween the general contraciar and the subcontractor or as datenmnad by &
decree of a couri of compatent jurisdiction.
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{g} All direct payments and all deductions Tor direct payments deposited in an- interest-
pearing bank account for accounts in a bank pursuant to subparagraph {f) shall be made
out of amount payable o the general contractor at the time of raceipt of a dernand for
direct payment from a subtontractor and out of amounts which later become payabie to
the general contracior and inthe order of receipt of such demands from subcontractors,
All direct payments shall discharge the obfigation of the awarding authority fo the general
contractor tothe extentof the such payment. -

(h) The awarding authority shall deduct 1o a general contractor amount which, togather
with the deposits in interest-bearing accounts pursuantto subparagraph (f), are sufficient
o satisfy all unpaid balances of demands for direct payment received from subcortractors.
All such amounts shall be earmarked for such direct payments, and the subconiraciors
-shall have a right in such deductions prior to any claims against such amounts by creditors
of the genaral contractor. : ' ‘

(i) Ifthe subcontractordoes not Teceive payment as provided in subparagraph (a)orifthe
general contractor does not-submit a periodic estimate for the value of the labor or

materials performed or furnished by the subcontractor and the subcontractor does not
-receve payment for same when due fess the deducfions provided for in subparagraph (a),
the subconfractor may demand direct payment by the foliowing procedure in subparagraph
{0} and the genersl contractor may file a sworn Teply 2s provided in that same
-subparagraph. Ademand made after the first day of the month following that for whichthe
subcontractor seeks payment shall be vaiid even i deliverad or mailed prior to the time
payment was due on a periodic estimate from the general contractor. Therasafier the
awarding authority shall proceed s provided in subparagraph (e}, (f), (g), and (h).
SUB-ARTICLE2: COMPLETION OF PUBLIC WORKS: SEMI-FINAL AND FINAL

| ' ESTIMATES | - '
PAYMENTS: EXTRA WORK: DISPUTED ITEMS

(General Laws, Chapter 30, Saction 39G, as most recantly
amended by Chapter 460 of the Acts of 1 g78.)

‘Upen substantial completion of the work required by a contract with the
Commonwealth, or any agency or political subdivision thereof for the construction,
reconstruction, alteration, remodaling, repair or improvement of public ways, including
bridges, and ofner highway structures, sewers and watermains, airports and other pubiic
works, the confractor shall present to the contractor either & written declaration that the
unsatisiactory work ilems required by the contract sufficient to demonstrate that the work
has not been substantialiy compisied. The awarding authority may inciude with such a figt
& notice setfing forth a reasonable fime, which shall not in any event be prior to the
contract comnpistion date, within which the contractor must achieve substantial completion
of the work. In the event that the awarding authority fails to respond, by presentation of
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awritten declarafion or itemized fist as aforesaid, tothe contractor's cerfification within the
‘twenty-one day period the contractor's cerfification shall take effect.as the awarding
authority's declaration that the work has been substantially complsted.

Within sixty-five days after the effective date of a deciaration. of & substantil
completion, the awarding authority shall prepare and forthwith sent to the contractor for
acceptance a substantial completion estimate for the guantity and price of work done ang
all but one percant retainage for the undisputed ‘part of each work item and extra work item
in dispute by excluding the disputed part thereof, jess the' estimated cost of compieting ali
incomplete and unsatisfactory work items and iess the total periodicpayments made to
date for the work. The awarding authority also shall. deduct form the Substantial
compietion estimate an amount equal to the sum of all demands tor direct payrnents filed
by the subconfractors and not yet paid to subcontractors or deposited in 2 joint account

- pursuant o section thirty-nine F, but no contract subject to said section thirty-niine F shall
contain any other provision authorizing the awarding authority to deduct any amount by .
virtue of claims asserted against the contract by subcontractors, material suppiiers-or
others.

If the awarding authority fails to prepare and send to the contractor any substanital
compiletion estimate required by this section on or before the date herein above set forth
the awarding authority will pay to the contractor interest on the amourt which would have
been due fothe contractor pursuant 4o such substantial completion esfimate at the rate of
“three percentage points above the rediscount rate then charged by the Federal Rasarve
Bank of Boston from-such date to the date on which the awarding authority sends that
substardial complefion estimate to the contractor for acceptance or to the date of payment
thersfor, whichever occursfirst. The awarding authority shall include the amount of such
interest in‘the substantia! completion estimate. -

Within fifieen days after the effective date of the declaration of - substantial
compietion, the awarding authority shall send to the contractor by certified mail, retum
receipt requested, a complete fist of all incompiete or unsaftisfactory work items, and
unless delayed by causes beyond his control, the contractor shall complate all such work
items within forfy-five days after the receipt of such list or befare the then contract
completion date, whichever is later. If the contracior fails to complete such work within
such time, the awarding authority may, subsequent to seven days' writien nofice to the
contractor by certified mall, return recaipt requested, terminate the contract and compiete
the incomplete or unsatisfactory work items and charge the cost of same 1o the contractor.

Within thirty days after receipt by the awarding authority of a nofice from the
contractor stating that all of the work required by the contract has been completed, the
awarding authority shall prepare and forthwith send io the confractor for acceptance s final
estimate for the quantity and price of the work done and all retainage on that work less all
payments made fo date, uniess the awarding authority's inspection shows that work iiems
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required by the confract remain incompiste or unsatisfactory, or that docummentation
required by the confract has not been complete. H the awarding authority fails to prepars
and send to the contractor the final estimate within thirty days after receipt of nofice of
completion, the awarding authority shall pay to the contractor interest on the amount which
would have been due to the contractor pursiiant to such final estimate at the rate
hereinabove providad from the thirtieth day after such complation uritil the date on which
the awarding authority sends thé final estimate to the contractor for acceptance or the date
of payment therefore, whichever occurs first, provided that the awarding authbrity's
inspection whose that not work items required by the contract remain for which interest is
required to [x paid in connection with the substangial completion estimate as hersinabove
provided. The awarding authority shall inciude the amount of the- inferest required to be
paid heraunder in the final estimate.

The awarding authority shall pay the amount due pursuant to any periodic
substanfial or final estimate within thirty-five days after receipt of writien acceptance for
such estimate form the contractor and shall pay interest in the amount due pursuant to
sucr estimate at the rate hereinabove provided from that thirty-fifty day to the date of
payment. in the case of periodic payment, the contracting authority may deduct from its
payment & retention based on its estimate of the fair value of its claims against the
congact, ¢ retention for direct payments to subcontractors based on demand for sams
it aucordance with the provisions of section thirty-nine F, and a retention to s8cire
satisfactory performance of the contractual work not excesding five percent of the
approved amount of any periodic payment, and the same right to retention shall apply to
bonded subcontractors entitied to direct payment under seciion thirty-nine F of chapter
thirty, proviged, that a five percent value of all items that are planted in the ground shall
be deductad from the periodic payments until final acceptance.

No periodic, substantial completion or final estimate or acceptance or payment
thereol shall bar a confractor from reserving all rights to dispute the guantity and amount
of, or the faiiurs of the awarding authority to approve a quantity and amount of, all or part
of any work item or extra work item. ' ' '

Substantial compietion, for the purposes of this section, shall mean either that the
work required by the contract has been cormplated excapt for work having a contract price
of less than one percent of the then adjusted total contract price, or substantially all of the
work has been compisted and opened to public used except for minor incomplate or

unsafisfactory work items that doe not materially impair the usefuiness of the work reqguirad
by the contract. ' '

SUB-ARTICLE 3.  CLAIMS FOR UNFORESEEN CONDETIONS

(General Laws, Chapter 30, Section 29N, as mast recentiy
amended by Chapter 774 of the Acts of 18972.)
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‘ Every contract subject to saction forty<four A of chapter one hundred and forty-nine
or subject to section thirty-nine M shall contain the following paragraph in its entirety and
an awarding authority may adopt reasonable rules or regutations in conformity-with that
paragraph conceming the filing, investigations and settiement of such claim:

i, during the progress of the work, the contractor or awarding authotity discovers
that the actual sub-surface or latent physical conditions encounterad at the site differ
substantially or matetially from those shown on the plans or indicaied in the contract
documents either the contractor or-the confracting authorify may reguest an equitable
adjustment in the coniract price of the contract applying to work affected by the differing
site conditions. A request for such an adjustment shall be in writing and shall make an
investigation of such physical conditions, and, if they differ substantially or materially from
these shown on fhe plans or indicated int he contract documents or from those ordinarily
encourtered and generally recognized as inherent in work of the character provided for
in the plans and confract documents and are of such a nature as'to cause an increass or
decrease in the cost of performance of the work or a change in the construction methods
required for the performance of the work which results in an increase or decrease in the
cost of the work, the contracting authority shall make an equitable adjustment in the
contract price and the.contract shall be modified in writing accordingty.

SUB-ARTICLE 4 CLAIMS FOR DELAY

(General faws, Chapter 30, Section 380, as added by
Chapter 116 of the Acts of 1873).

Every contract subject io the provisions of section thirty nine M of this chapter or

subject ot section forty-four A of chapter one hundred forty-nine shall contain the foliowing

- provisions (&) and (b} in thelr enfirety and, in the event 2 suspension, delay, interruption
or faliure toact of the awarding authority increases the cost of performance fo any
subconiract, that subcontractor shall have the ame rights against the general contractor
for payment for an increase in the cost of his parformance as provisions (a) and (b) give
the generai contractor agaist the awarding. authority, but nothing in provisions (a) and (b)

shall in any way change, modify or alter any other rights which the gennral contractor or
the subcontractor may have against each ofher.

(a) The awarding authority may order the general contracior in wiring to suspeng,
defay, or interrupt all or any part of the work for such period of time as it may determine
to be appropriate for the convenience of the awarding authority; provided, however, that
if there is & suspension, delay, or interrupfion for fifteen days or maore or due to a failure
of the awarding authorify to act within the fime specified in the contract, the awarding
authority shall made an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the general contracior on
such increase and provided further, that the awarding authority shall not make any
ajdustment in the contract price under this provision for any suspension, deiay,
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interruption, or failure o act to the extent that such is due 1o any cause for-which this

contract provides for an equitable adjusiment of the confract price under any other contract
provisions. . :

{bj The general confractor must submit the amount of a claim under provisian {a)
to the awarding authority in witing, as soon as practicable after the end of the suspension,
delay, interruption or failure to act, and in any event, no later than the date of final payment
under this contract and, except for costs due to stispension order, the awarding authority
shalt not approve any costs in the claim incurred more than twiety days before the general

conractor notified the awarding authority in writing of the act of fiaiure to act involved in
the ciaim.

SUB*ARTECLE 5. DECISIONS AND APPROVALS BY THE ENGINEER OR ARCHITECT
{(Mass. General Law, Chapter 30, Section 39P, as added by Chapter 116
of the Acts of 1973.)

Every contract subjact to secfion thirty-nine M of this chapter or section forty-four

A of chapter one hundred forty-nine, which requires the awardign authority, any official,
its architect or engineer to make a decision on interpretations of the specifications,
aporoval of equipment, materials or any other approval, or progress of the work, shall
Jire inat ne decision be made promptly and in ‘any event, no later than thirty days after
fne witdan submission for decision; but if such decision requires extended investigation
and study, the awarding authority, the official, architect or engineer shall, within thirty days
after recept of the submission, give the party making the submission written notice of the
reasons why the decision cannot be made within the thirly day period and the date by
which the decision will be made. ' '

SUB-ARTICLE 6. PREFERENCE IN EMPLOYMENT
DELETED |

SUB-ARTICLE 7. HOURS OF WORK
(Mass. General Laws, chpater 149, Section 34, as most recently amendead
by Chapter 880 of the Acts of 1847.)

Every contract, except for the purchase of material or supplies involving the
employment of laborers, workmen, mechanics, foremen or Inspactors, to which the
Comrmorwwealth or any county or town, subject to section thirty, is a party, shall contain 2
stipuiation that no taborer, workman, mechanic, foreman or in‘spectorlwarking within the
Commonwealth, in the empioy of the confractor, subcontracioror other person doing or
contracting fo do the whole or a part of the work contempiated by the confract, shall be
required or permitted to work more than sight hours in any one day o more than forfy-sight

hours in any one weak, or more than six days in any one week except in case of
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-emefgency of in case any town subject to section thrity-one is a party to such a contract,
more than eight hours in any one day, except as aforesaid, provided that in contracts
entared in to by the Department of Public Works for the construction or reconstruction of
highways there may be inseried in said stipulafion a provision that said department, or any
contractor or subcontracior for said deparirnent, any employ iaborers, workmen,
mechanics, foremen and inspectors for more than eight hours.in any cne day in such
construction or reconstruction when, in the opinion of the Commissioner of Labor and

industries, public neceassity so requires. Every such contract not contamlng the aforesaid
stiputation shall be null and void.

SUB-ARTICLE 8. WORK BY FOREIGN CORPORATIONS
“{Mass. General Laws Chapter 30, Section 381, Pubiic Construction Work
by Forelgn Corporatmns Restrictions and Reports)

The Commonwea!th and every cournity, city, town, dtstn"t board, commission or
other public body which, as the awarding authority, requests proposals, bids or sub-bids
for any work in fhe construction, reconstruciion, alteration, remodsling, repair or demolition
of any public building or other public works (1) shall not enter into a contract for such work
- with, and shall not approve as & subcontractor furnishing labor and materials for & part of
any such work, & foreign corporation which hias not filed with such awarding authority a

- certificate of the state secretary stating that such corporation has complied with sactions
three and five of chapter one hundred and eighty-one and the date of such compiiance,
and (2) shall report o the state secretary and to the department of corporations and
taxation any foreign corporation performing work under such contract or subcontract, and
residing or hiaving a principal place of business outside the Commonweaith. -

SUB-ARTICLE 9. REQUIREMENTS OF THE PREVAILING WAGE LAW

L GENERAL

1. Awarding authorities must fill out a Prevaiiing Wage Rate Reguest Form and
mai! it to the Depariment of Labor and industries for gach project going out
to bid. Do not use rates that you may have onfile, or from simitar projetts

or from neighboring cities and towns.

2. The Department strives o process all Prevaiiing Wage Rate Requests within
one business day of receipl. Once you have received the wage rates, itis
your obligation io make them available to all prospective bidders.

3. The Prevailing Wage Rates shall become part of the contract signed

betwean the low bidder and awarding authority or the contract shall be
nwvalid.
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Prevailing Wages must be paid to all persons employed on the pubiic works
project, regardiess of whether they are employsd by the fow bidder or 5
subcontractar. The wage rates fssued for each project shall b2 the rates
paid for the entire project. ' : a

Payroll fecords must be keptfor all persons employed on the project. A
separate Statement of Compliance must be submitted to the Depariment of
Labor and industrias by every employer, including ali prime contractors and
subcontractors, when its portion of the work is completed. The enciosed
form (see Appendix A} entitled "Weekly Payroll Records Report & Statement
of Compliance” clearly details these requirements.

Onee prevailing wages have been issusdfora project, the bid opaning must
oceur within 80 days or the Prevaiiing Wages become invalid. ¥ the bid
opening does not occur within 80 days, the awarding authority shall once
again request rates for the project.

I the awarding authorities have any questions. regarding the Prevailing
Wage Law, please reference the enclosed copy of Massachusetts Genersl
Law, c.1498, 5. 26 and 27. Additional guestions may be directed to the
Director of the Division of Occupational Statistics at (617) 727-3482.
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MASSACHUSETTS GENERAL LAWS, Chapter 149, Section 26

Section 26. in the empioymant of machanics and apprenfices, teamstars,

‘chauffeurs and laborers in the construction of public works by the Commonwsalth,

or by a county, fown or district, or by persons confracting or subcontracting for such
works, preference shall first be given to citizens of the Commonweaith who have
been residents of the Commonwealth for at least six months at the commencament
of their empioyment who are -male veterans as defined in clause forty-three of
Section seven of chapter four, and who are guaiified to perform the work to which
the employment relates, and secondly, to cifizens of the Commonweaalth generally
who have been residents -of the Commonwealth for at ieast six months at the
commencement of their employment, and if they cannot be obtained in sufficient
numbers, then to citizens of the United States, and every contract for such work
shall contain & provision to this efiect. Each county, fown, or district in the
construction of public works, or persons contraciing or sub-confracting for such
works, .shall give preference to veterans and citizens who are residents of such
county, fown or district. The rate per hour of the wages paid to said mechanics and
apprentices, teamsters, chauffeurs and laborers in the construction of public works

- shalf not be less than the rate or rates of wages to be determined by the

commissioner as hersinafter provided; provided, that the wages paid to laborers

“employed on said works shall not be less than those paid to laborers in the

municipal service of the town or towns where said works are being constructad:
provided further, that where the same public work is to be constructed in two or
more towns, the wages paid o laborers shall not be less than those paid to laborers
in the municipal service 1o the town paying the highest rate: provided, further that
if, in any of the towns where the works are to be constructed, a wage rate or wage
rates have been established in cerain trades and occupations by coliective
agreements or understandings the rate or rates to be paid on said works shall not

‘be less than the rates so established; provided further, that in towns whare no such

Tate or rates have been so established, the wages paid to mechanics, teamstears,
chauffeurs and iaborers on public works, shall not be izes than the wages paid to
the employses in the same trades and occupations by private empioyars engaged
in the construction industry. This section shall alsc apply to regutar employeas of
the Commonweatth or of a county, town or district, when such employees are
employed in the construction, addition o or alteration or pubiic buildings for which
special appropriations or more than one thousand dollars are provided. Payments
by empioyers to health and welfare plans, pension pians and suppiementary
unemployment benefit plans under coliective bargaining agreements or
understandings betwesn organized labor and empioyers shall be included for the
purpcse of establishing minimum wage rates as herein provided. Permanent and
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Wetropolitan District Commission shall receive such saiary or compensation as may
be fixed under and in accordance with Sactions Forty-five to Fifty, inciusive of
Chapter 30.

temporary laborers employed by the State Department of Public Works and by the’

Massachusetts General Laws, Chapter 448, Section 27

Sechion 27. The Commissioner shall prepare, for the use of such public officials or
public bodies whose duty it shall be to cause public worics 1o be constructed, s list
of the several jobs usually performed on various types of public works upon which
mechanics -and apprentices, teamsters, chauffeurs and taborars are smployea,
including the transportation of gravel orfill to the site of said public works or the
ramoval of surpius gravel or full from such site. The commissioner shall classify
said jobs, and he may revise such classification from fime to fime, as he may deam
advisabie. Priorio awarding public body shall submit to the commissioner a fist of
the jobs upon which mechanics and apprentices, teamsters, chauffeurs and
laborers are to be-empioyed, and shal request thie commissioner to defermine the
raite of wages to be paid on each job. Said.rates shall apply to all persons engagsd
- 1 Fansporting grave! or fill from such site, regardless of wheather such persons are
empioyed by a confractor or subcontractar or are independent contractors or
owner-operators. The commissioner, subject to the provisions of section twenty-six,
shall proceed forthwith to determine the same, and shall fumish said official or
pubiic body with a schedule of such rate or rates of WEQSS 285 s00n as said
determination shall have been made. in advertising or calling for bids for said
works, the awarding official or public body shall incorporate said schedule in the
advertisement or call for bids by an appropriate refarence thereto, and shall furnish
& copy of said scheduls, without cost, to any person requesting the sams. 3aid
schedule shall be made a part of the contract for said works and shall continue to
be the minimum rate or rates of wages for said empioyees during the iife of the
sontract.  Any person engaged in the construction of said works shall cause a
legible copy of said schedule to be kept posted in.a conspicuous place at the site
or said warks during the fife of the contract. The aforesaid rates of wages in the
schedule of wage rates shall include payments by empioyers to healths and welfare
plans, pansion plans and. suppiementary unemplioymment bensfit plans as provided
in said section twenty-six, and such payment shall be considered as paymenis to
persons under this section performing work as herein provided. Any employer
engaged in the construction of such works who does not make payments to a
‘health and welfare plan, a pension plan and a suppiementary unemployment
benefit. plan, where such payments are included in said rates of wages, shall pay
the amount of said payments directly toceach employee engaged in said
construction. Whoever shall pay less than said rate or rates of wages, including
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payments to health and welfare funds and pension funds, orthe equivatent payment
in wages, on said works to any person performing work within classifications a5
determined by the commissioner, and whoever, for himself, or as representative,
agent or officer or any other, shall take or receive forhis own use orthe use of ary -
other person, as a rebate, refund, or gratuity, or in any other guise, any part or
-portion of the wages, including payments to health and welfare funds and pansion
funds, or the equivalent payment in wages, pait to any such person for wark dons

or service rendered on said pubfic works, shall be punishéd by & fine of not more
than ten thousand dollars. :

Offers of restitution or payment or restitution shall not be considerad in imposing
such punishment. '
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POLICY STATEMENT - APPLICABILITY OF PREDETERMINED WAGE
RATES TO TEAMSTERS WHO PARTICIPATE IN THE ONSITE
INSTALLATION OF THE MATERIALS BEING DELIVERED: DATED .June
28, 1883 o
SIGNED BY: Thomas F. Dengenis, Commissioner
- Department of Labor & industries
Commonwealth of Massachusstis

O3

BACKGROUND: The Department of Labor and. industries (DLI) enforces the
Commorwealth's predetermined wage rate law, commonly known as the “prevailing
wags” faw. the prevailing wage law appilies to all state and local public works
construction in the Commonwealth. The Commissioner of the Depariment of Labor
and industries (The Commissioner) is required to set a wage rate for all mechanics
and apprentices, teamsters, chaufieurs and iaborers employad "in the construction
of pubiic works" and "on said woris". : ‘

This policy statement will define when the pradetermined wage must be paid to
teamsters who participate in the on-site installation of the materials being delivered,
including but not limited to, teamsters who are hauling and applying bituminous
Concrete or ready-mix concrete, and teamsters who are hauiing and instaliing jersey
barriers, on highway, road and other construction projecis in the Commonwealth,
excluding teamsters who only.haul to and from the site. ‘

A;UEQRIT_Y: This policy is basad on'Massachusetts General Law, Chapter 149,
Seclions 28, 27 and 27A through F, the Department's historical anforcement of the
statife, and on the Supreme Judicial Court's decision in Construction industries of

Massachusetts v, Commissioner of Labor and indusiries 545 N.E. 2d. 3587, 406
Mass. 162 (1989) ‘

SCOPE OF APPLICATION: This policy applies to all teamsters who participats in
on-site installation of mataria!s being defiverad to state and local pubiic works

construstion sites.

PEFINITIONS: "Bituminous concrete™ is in general a mixture of fine sand and stone
held together by a heavy crude oil which acts as glue. Bituminous concrate is
genarally referred to as asphalt. It ranges from coarse o fine depending on the
size of the stone used in its manufaciure. Several layers of bituminous concraete are
used in the construction of roads and highways. These range from very coarse
consistency in the lower levels to a fine iayer on top. Sometimes an old road
surface is nipped up, fransported to the manufacturing plant and reprocessed, and
then reapplied to the site. See C.LM v. Commissioner. Bitumninous Concrate, for
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the purpose of enforcing this policy, "bituminous concrete” and "asphalf” are
~ identical terms, and may be used interchangeably.

“Ready-Mix Concrate” is in general a mixture of sand, grave!l, porttand cement and
water, and is delivered to the job site for immediate unloading and installation.

“Jersey barrier” is a device constructed of concrete and mortar, used to restrict
traffic and access to highways, roads and other pubiic ways and is ofien delivered,
unicaded and installed by the driver involved.

POLICY: Any teamster who is engaged in the haufing of materials to a pubiic
works project located in the Commonweatth of Massachusetts must be paid the
wage rate determined by the commissioner pursuant to M.G.L. c. 149, § 26, at all
times when the teamster is engaged in activity that has a significant nexus or
conngection to the construction project.

A IGNIFICANT NEXUS OR CONNECTION

There is a significant nexus to the project beginning whan the truck driver
reports for the first duty of the day and commences work related to the

project, whather the driver goes to the site first, or whather the driver picks
up the first load of materials before the first appearance at the job site.

There is a significant nexus to the project when the truck driver is
responsible for and all inclusive of the delivery, unloading, and instaliation
of the materials carried at the project site.

1 a truck breaks down while engaged on the project, the wage rate must be
paid for the fime the driver is required to spend waiting for repairs and the
repair itself, but not if the truck is reporfing to the site for the first time or
making its final return from the site.

The significant nexus fo the project ends when the driver leaves the site for
the last time on any given day, whether the driver retums home or to some
other work-related location including non-public works projects.

B. VAR ASSIEICA

The wage rate for a teamster must be paid for all time the driver is driving
the fruck as defined above. If the driver lsaves the truck to manually rake or
otherwise spread the asphalt, or to engage in other labor that is not reiated
1o driving the truck, the worker is engaged in a different job classification for
which the Commissioner has set a wage rate. in the svent the feamster is
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engaged in a different classification for more than ene hour during ons given
day, the employee must be paid the wage rate appropriate for that
classification. All required recordkesping is the requirement of the employar,

TRUE AND ACCURATE PAYROLE RECORDS |

Pursuant to M.G.L. ¢.148,§ 278, the employer is required to keep tfe and
accurate records for all employees employad on the project, showing the

name, address and occupational classiication, the hours worked by, and the
wages paid fo each empioyee.

If the employer fails to differentiate the fime spent driving from the time spent
in other dufies, the higher wage rate must be paid for all time worked.

+ It is the employer's responsibiiity to kesp a frue and accurate record of lunch
and breaks and unraiated trave! time. :

APPLICABI E WAGE RATE

The wage rate that must be -paid is listed on the minimum wage rate
schedule fumnished by the Commissioner and may vary from project to
project, as the Commissionsr determines. Applicable dascriptions for
feamsters include, but are not limited to: Oper 3 axie equipment, Dper4 &
5 axle equipment, and Truck Driver. The wage rate paid is detemined by
applying the appropriate description to the actual piece of equipment that is
being driven.

TIME NOT_CONSIDERED SIGNIFICANTLY CONNECTED 70 THE
PROJECT

Travelling to the project site for the first fime each day, and traveliing home
after the work day is not considerad time on the project for the purpose of

this iaw. Any employee may be paid his or her regular rate of pay for travel
time but not iess than the law will allow.

. Lunch time and break fime is not considered time on the project.

EEFECTIVE DATE

This policy shall apply to all public works projects for which the awarding

authority has advertised for bids beginning on or afier Thursday, July 1,
1883.
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6. ON-GOING INVESTIGATIONS

This poficy does not apply to on-going investigations or projects out fo bid
or awarded before the effective date.

Nofe: Policy questions regarding trade jurisdictions not covered by this statement
should be directed 1o the Comimissioner of Labor and industrizs, 100
-Cambridge Strest, 11th Fioor, Boston, Massachusstts 02202

IV. WEEKLY PAYROLL REPORTS AND STATEMENT OF COMPLIANCE

in accordance with Massachusatts General Law, ©. 148, § 27B, a true and-accurate record
must be Kept of all persons employed on the public works construction project for which
the enciosed rates have been provided. A Payroll Form is provided in Appendix "A"
(included with State Minimum Wage Rates) and includes all information required 1o be
- kept by law. Every contractor or subcontractor is required to kesp these records -and
preserve them for a period of three (3) years from the date of completion of the contract.

. Awarding authorities may also request the information contained in the Payroll Forms from
each contractor or subcontractor for their records. Once coliected, the Awarding Authority
is then reguired to preserve the records for three (3) years, as well.

Tnese payroli records shall be open to inspeciion by any authorized representafive of the
department al any reasonable fime, and as often as may be necessary. If awarding
authorities, contractors or subcontractors wish o substitute the Payroll Form provided with

one of their own, it must first be approved in writing by the Commissioner of Labor and
industries.

In addition, each such contractor, subcontractor .or public body shall furnish o the
Commissioner of Labor and industries, within fifteen (15) days afier compietion of its

portion of the work, a statement of wages, in the following form: (See Statement of
Compliance included in Appendix A)
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SUB-ARTICLE 10. RECORD KEEPING (MGL C30, S 39R)

(Definitions: Contract Provisions, Management and Financial Statements,

L Section 39R,

A

7

and Enforcement)

The works defined herein shall have the meaning stated below whensver
they appear in this section:

1.

Contractor means any person, corporation, partnership, joint
venture, sole proprietorship, or other entity awarded a contract
pursuant to Section 38M of Chapter 30; Sections 44£-H, inciusive of
Chapter 149; and Sections 30B-P, inclusive of Chapter 7.

Contract means any contract awarded or executed pursuant to
Sections 30B-P, inclusive of Chapter 7 and any contract awarded or
executed pursuant to Section 39M of Chapter 30 or Sections 444-H,
inclusive of Chapter 149, which is for an amount or esfimated amount
greater than $100,000.00. _ ‘

Records means books-of original entry, accounts, checks, bond
statements and all other banking documents, tapes, discs, papsars
and other documents or transcribad information of any kind, whether
expressed in ordinary or machine tanguage.

independent Certified Public Accountant means a person duiy
registered in good standing and entitied to practice as a certified
pubiic accountant under the iaws of the place of hisfer residence or
principal office and who is in fact, indgpaendent. in -determining
whether an accountant is independent with respect {o 2 parficular
parson, appropriate consideration should be given 1o all relationships
between the accountant and that person or any affiliate  thereof
Determinafion of an accountant's independance shall not be confinead
to the relationships existing in connection with the filing of reports
with the awarding autherity. ‘

Audit when used in regard to financial statements, mesans an
examination of records by an independent certified public accountant
in accordance with generally accepted accounting principies and
auditing standards for the purpose of expressing a cariified opinion
thereon, or in the alternative, g quaiifizd opinion thereon, or, in the
altemative, a gualified opinion or a deciination to eXpress an opinion
for stated reasons.

00850~ 21



Accountant's Report when used in regard to financial statements.
means a document in which an independent certified public
accountant indicates the scope of the audit which he/she has made
and sets forth his/her opinion regarding the financial statements taken
as & whole with a listing of noted exceptions and gualifications, or an
assertion to the affect that an. overall opinion cannot be expressed.

When an ovarall opinion cannot be expressed, the reason therefor
shall be stated. An accountant's-report shall inciude as a part thereof
a signed statement by a responsible corporate officer attesting that
management has fully disciosed all material facts to the independent
certified public accountant, and that the audited financial statement

Is @ true and complete statement -of the ﬁnancral condition of the
contractor. :

. Management when used herein, means the chief executive officer,
- pariners, principals, or other person or persons primarily responsibie
for the financial and operational policies and practices of the

contractor,

Accounting terms, unless otherwise defined herein, shall have a
meaning in accordance with generally accepted accounting principies
and audifing standards.

Subsection A (2) notwithstanding, every agreement or confrast awarded or
executed pursuant to sections 30B-P, inclusive of Chapter 7, and pursuant
to Section 39M of Chapter 30 or to Seciion 44A-H, mcluswe of chaptsr
149, shall provide that:

1-.

The contractor shall make, and kesp for at least six years after final
payment, books, records and accounts which in reasonabie datail
accurately and fairiy refiect the transactions and dzspcsmons of the
contractor, and

until the expiration of six years afier final payment, the office of
inspector general and the depufy commissioner of capital planning
and operations shall have the right to examine any books,
documents, papers of records of the contractor or of hisher
subcontractors that directly pertain {0, and invoive transactions
relaiing to, the contracior or hisfher subcontraciors and

ifthe agraamant is a contract as defined herein, the contracior shall
describe any change in the method of maintaining records or
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recording transattions which materially affect any statements fileq
withihe awarding authority, including in his/her description the date
of the change and reasons therefor, and shall accompany said
description with a-letier from the contractor's independent certified

public accountant approving or otherwise commenting on the
changes, and ‘ ’ '

{
4, if the agreement is a contract as defined herein, the contractor has
filed & statement of management on internal accounting controls, as

set forth in paragraph Sc below, prior to the execution of the contract,
and ' '

5. if the agresment is a contract as defined herein, the confractor has

filed prior to the execution of the contracts and will continue to file

annually, an audited financial statement for the most recent
completed fiscal year as sat forth in paragraph D below.

Every confractor awarded a contract shall file with the awarding atthority a
statement of management as to whether the system of intemal accounting
controls of the contractor and its subsidiaries reasonably assures that:

1. Transactions are executed in accordance with managesment's genaral
~ and specific authorization: :

2. transactions are recorded as necessary.

8  to pemnit preparation of financial statements in conformity with
generally accepted accounting principles, and

b. to maintain accountability for assets;

3. access to assets is permitied only in accordance with management's
general or specific authorization; and

4. the recorded accountability for assets is compared with the existing
assets at reasonable intervals and appropriate acfion was taken with
respect to any differencs.

Every contractor awarded a contract shall also fiie with the awarding
authority a statement prepared and signed by an independent certified public
accountant, stating that shefne has axamined the statement of management
on intemal accounting controle, and EXpressing an opinion as to:
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1. whether the representatives of management in response to this
paragraph and paragraph B above are consistent with the result of
management's evaluafion of the system of intemal accounting
controls; and

2. whether such r;presentaticns of management are, in  addition,
reasonable with respeact to ransactions and assets in amounts which
would be material when measured in reiat:on to the applicant's
financial statements.

Every confractor awarded a confract by the Commonwealth or by any
polifical subdivision thereof shall annually file with the deputy commissionsr
of capital planning and operations during the term of the contract a financial
statement prepared by an independent certified public accountant on the
basis of an audit by such accountant. The final statement filed shall include
the date of final payment. All statements shall be accompanied by an
accountani's reporl.  Such statements shall be made avattabie o the
awarding authority upon request.

The office of inspector general, the deputy commissionar for capital planning
and operations and any other awarding authority shall enfores the provisions
of this section. The deputy commissioner of capital planning and operations
may affer providing an opportunity for the inspector general and other
interested parties to cornment, promuigate pursuant to the provisions of
Chapter 30A such rules, regulations and guideiines as are necessary (o
effectuate the purposes of this section. Such rules, regulations ang
_ guidelines may be applicable o all awarding authorities.

A contracior's failure to satisfy any of the requirements of this section may
be grounds for debarment pursuant fo Section 44C of Chapter 148.

'Records and statements required to be made, kept or filed under the
provisions of this section shall not be public records as defined in Section 7
of Chapter 4 and shall not be open to public inspediion; provided, however,
that such records and statements shall be made availabie pursuant io the
provision of clause (2) of paragraph B.

0DB50- 24



=
P

ARTICLE 8
THE COMMONWEALTH OF MASSACHUSETTS

SUPPLEMENTAL. EQUAL EMPLOYMENT OPPORTUNITY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

For purposes of this contract, “minority” refers to Asian-Americans, Blacks, Spanish
Surmamed Americans, North American Indians, and Cape Verdeans. "Commission”
refers to the Massachusatts Commission Against Discrimination. |

During the performance of this-confract, the confractor and all of his subcontractors
(hereinafier coliectively referred to as the Contractor), for himself, his. assignaes

1.

-and successors in interest, agree as foliows:

in connection with the performance of work under this contract, the
Contractor shall not discriminate against any employee or appiicant for
employment because of race, color, religious creed, national origin, age or
sex. The aforesaid provision shall include, but not be limited to the
foliowing:  employment upgrading, demofion or transfer, recruitment

- advertising, recruitment {ayoff, termination, rates of pay or other forms of

compensation, conditions or priviteges of employment, and selection for
apprenticeship. The Contractor shall post hereafter in conspicucus places,
avaitable for employees and applicants for employment, notices to be
provided by the Commission setting forth the provisions of the Fair
Employment Practices Law of the Commonwsalth (M.G.L. Chapter 151B).

In connection with the performance of work under this Contract, the
Contractor shall undertake in good faith affirmative action measures
designed to efiminate any discriminatory barriers in the terms and conditions
of employment on the grounds of race, color, refigious creed, national origin,
‘age or sex, and to eliminate and remady any effects of such discriminafion
in the past. Such affirmafive action shall entail positive and aggressive
measures o ensure equal opportunity in the areas of hiring, upgrading,
demotion or transfer, recruitment, tayoff or termination, rate of compensation,
and in-service or apprenticeship training programs. This affirnative aciion
shall include all action required to guarantee egual employment opportunity
for ali persons, regardiess of race, color, refigious creed, national origin, age
orsex. A purpose of this provision is to ensure to the fullest extent possibie
-an adequate supply of skilled tradesmen for this and future Commonwealth
public construction projects.
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As part of his obligafion of remedial action under theforegmng section, the
Contractor shall maintain on this project a not less than _10% __ ratio of
minority empioyee man hours fo total man hours in each job category
including but not limited to bricklayers, carpenters, cemsnt masons,
electricians, ironworkers, operating engineers, and those "classes of work™
enumeratad in Section 44C of Chapter 149 of the Massachusetts General
Laws.

in the hiring of‘minority journeymen, apprentices, trainees and advanced
trainees, the Contractor shall rely on referrals from a multi-employer
affirmative action program approved by the Commission, traditional referral
methods utiized by the construction industry, and referrals from agencies,
niot more than three in number at any one time, designated by the Liaison
Committee or the Commission.

At the discretion of the Commission there may be established for the iife of
this confract 2 body to be known ad the Liaison Committee. The Liaison
Commitiee shall be composed of one representative each from the agency
or agencies adminisirating this project, hereinafter called the administering

~ agency, the Commission and such other representatives as may be

demgnated by the Commission in conjunciion with the admmzstermg agancy.

The Contractor (or his agent, if any, dessgnated by him as the on-site equal
empioyment apportunity officer) shall recognize the Liaison Committes as an
affirmative action body, and shall establish 2 continuing working relationship
with the Liaison Commitiee, consulfing with the Liaison Commitiee on all
matters related to minority recruitment, referral, employment and training.

The Contracior shall prepare projected manning tables on a quarterly basis.

These shall be broken down into projections, be week, or workers required
in each trade. Copies shall be fumished on e week in advance of the
commencement of the period covered, and also when updated to the
Commission and Liaison Commities,

Records of employment referral orders, preparad by the Contractor, shall be
made avaitable to the Commission and to the Liaison Commitise on request.

The Contractor shall prepare weekly reports in a form approved by the

Commission of hours worked in each trade by each employee, idsniified as
minority or non-minority. Copies of these shall be provided at the end of
each such week {0 the Commission and to the Liaison Commities..
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if-the Contractor shall use any subconiracior on any work performed under this
contract, he shall take affirmative action to negotiate with qualified minority
subconfractors. This affimmative action shall cover both pre-bid and post-bid
pariods. - shall include modification to the Office of Minority Business Assistance
(within the Executive Office of Communities and Daveiopment) or its tdesignes.
whiie bids are in preparation, of all products, work or sefvices for which the
Contractor intends to negofiate bids.

in the employment of joumaymen, apprentices, trainees and advanced frainees, the
Contractor shall give preference, first, to citizens of the' Commonwaalth who have
served in the amed forces of the United States in-time of war and have baen
honorably discharged therefrom or released from active duty therein, and who are
qualified to parform the work to which the employment related, and, secondiy, fo
citizens of the Commonwsaith generally, and, i such cannot be obtaineg in
sufficient numbers, then to cifizens of the United States.

A designee of the commonwealth and & dasignee of the Liaisnn Committee shall
each have right of access to the construction site.

Compliance with Reauirements

The Contractor shall comply with the provision of Executive Order No. 74 a5
amended by Executive Order No.1 16 dated May 1, 1875, and of Chapter 1518B, as
amended, of the Massachusetts General Laws, both of which are herein
incorporated by referenced and made 3 part of this contract.

Nor-Discrimination

The Confractor, in the performance of all work after award, and prior to complstion
of the contract work, will not discriminate on grounds of race, color, religious creed,
-national origin, age or sex in employment practices in the selection or retention of
subcontractors, or in the procurement of materials and rentals of equipment.

Solicitations for Sub-Contracts,
and for the Procurement of Materials

in all solicitations either by competitive bidding or negotiaiion made by the
Contractor either for work to be performed under a subcontract or for the
procurement of materials or equipment, each potential subcontractor or supplier
shall be nofified in writing by the Contractor of the Contractor's obiigations under
this Contract relative fo non-discrimination and affumative action.
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Xl Bidders Certification Requirement

1.

The bidders ceriification form curmrently in use wilt be deleted from all future

.bid documents.

The following ceriffication statement will be inserted in the bid document just
above the biuﬁder‘s--signature, a5 a subsiitute for the present bidder
cerfification form. )

“The bidder heraby certifies he shall comply with the minority manpower
ratio and specific action steps contained in the appendix EEQ attached
hereto, including compliance with the minority contractor compiiance
specified in Section V of said appendi. The contractor receiving the award
of the -contract shall be required to obtain from each of its subsontractors
and submit fo the contacting or administering agency prior to the
‘performance of any work under -said -confract a ceriffication by said
subcontractor, regardiess of fier that it wil comply with the minority
manpower ratio and specific affirmative action steps contained in the
appendix EEQ. '

XH Coniractor's Certification

The Confractors cerfification form must be signed by all successiul iow-bidder(s)
‘prior to award by the contracting agency. :

XUl Comaiianceginfonnaﬁon,F{enarts and Sanctians

1.

The Contractor will provide all -information and reports required by the
administering agency or the Commission on instrustions issued by eithar of
them and will permit access to its facilities and any-books, records, accounts
and ofher sources of informafion which may be determined by the
Commission to affect the employment of personnel. This provision shall
apply only to information pertinent to the Commonwealih's Supplementary
affirmative action contract requirements. Where informatian required is in
the exclusive possession of another who fails of refuses to fumish this
information, the Contracior shall so certify to the admintstering agency or the

Commission as appropriate and shall set forth what efforts he has made to
obtain the information.

Whenever the administering agency, the Commission, of the Liaison
Committe believars the General Contracior or any Subcontractor may not be
operating in compliance with te termis of this Section, the Commission
directly, or through its designated agent, shall conduct an appropriate
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investigation, and may confer with the parfies, fo dstermine i such
Coritractor is operating in compliance with the terms of this Section. i the
Commission or its agent finds the General Contractor or any subcontractor
not in compliance, it shall make a preliminary report on non-compliance, and
nofify such Contractorin wiriting of such steps-as will inthe judgement of the
Commission or its agent bring such Contractor into compliance. in the svant
that such Contractor fails or refuses fo fully perform such staps, the.
Commission or its agent shall make final report of non-compliance, agn
recommend to the administering agenoy the imposition of one or more of the
sanctions fisted below. If, however, teh Comrmission beileves the General
Contractor or any ‘Subconiracior has taken or is taking avery possibie
measure to achieve compliance, it shall not make a final report of non-
compliance. Within fourteen days of the receipt of the recommendations of

the Commission, the administering agency shall move to IMpase on or more

of the following sanctions, as it may deem appropriate to attain full ang
effective enforcement: '

a. The recovery by the administeﬁng agency from the General
Contractor of 1/100 of 1% of the contract award price or $1;000,

whichever sum is greater, in the nature of liquidated damagss or, ¥
g8 subcontractor is in noen-comphance, the recovery by the
administaring agency from the Ganeral Contractor, to be assessed by
the General Contractor s a back charge against the Subtontractor,
of 1/10 of 1% of the subcontract price, or $400., whichever is greater,
in the nature of figuidated damages, for each week that such party
fails or refuses to comply;

b. The suspension of any payment or part thereof dus unger the
confract unfil such fime as the General Contractor or any
Subcontractor is abie to demonstrate his compliance with the tarms
of the contract;

c. The termination, or cancelation of the confract, in whole or in part,
uniess the General Contractor or any Subcontractor is abie to

demonstrate within a specifiad time his compiiance with the terms of
the contract;

d. The denial to the General Contractor or any Subcontractor of the right
to participate in any future confracts. awarded by the administering
agency for a period of up to three years. -

If at any time after the imposition of one or more of the above sanctions &
Contractor is able o demonstrate that he is in compiiance with this Section,
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he may request the administering agency, in consultaion with the
Commission, to suspend the sanciions conditionally, pending a final
detarmination . by the Commission as to whether the Confractor is in
compiiance. Upon final determination of the Commission, the administering
agency, based on the recommendation of the Commission, shali either iift
the sanctions or reimpose them. ' |

4. Sanctions enumerated under Sections XH-2 ‘shall not be imposed by the |
administering agency except after an adjudicatory proceeding, s that term
is used M.G.L. c.30A, has been conducted. No investigation by the

Commission or its agent shall be initiated without pﬂDf‘ notice to the
Contractor.

XiV.  Severabiiity
“The provisions of this section are severable, and if any of these provisions shall be
held unconstitutional by any court of competent jurisdiction, the decision of such

court shall not affest or impair any of the remaining provisions.

301. CMR 50.00: AFFIRMATIVE ACTION

Section

50.01: Declaration of Policy

50.02: Purpose and Scope

50.03 Definitions

50.04: Employment Policies of Agencies Within EOEA

50.05: State Services and Facilities :

50.08: Efigibility for Financial Assistance

{301 CMR 50.07 and 50.08: RESERVED)

50.02 Construction Projects Conducted by Agencies

5010 Construction Projects Conducied by Grantees

(301 CMR 50.11 through 50.13: RESERVED)

50.14: Compliance and Sanciions

50.18: Severability

50.1¢e: Appendix 1. Executive Order 74 (2s amended and revised by
Executive Order 118) the Governor's Code of Fair Practices.

50.17: Appendix 2. Supplemental Equal Employment Opportunity
Anfi-Discrimination and Afirmative Action Program

50.18: Appendix 3. Egual Empioyment Opportunity Guidelines

50.19: Appendix 4. Fair Housing Guidelines

50.20: Appendix 5. Memorandum of Agresment

50.21: Appendix 8. Goals and Timetables Adopted Pursuant o the
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Department of Labor's Regutations 41 CFR 60-4.6 |

50.22: ‘Appendix 7. Rules of Procedure for Hearings on Compiliance with the
Commonwealth's Equal Employment Policy and Anfi-Discrimination
and Affirmative Action Plan -

50.01: Declaration of Poiicy

e .

(1} Non-discrimination and equal opportunity are the poiicy of the Executive Office of
Environmental Affairs in all of its decisions, programs and-activities. To that end. al
agency employees shall rigorously take affirmative steps to-ensure equality of opportunity
mt he infemal affairs of all agencies as well as in their refations with the public, including
those persons and organizations doing business with any agency of the Execustive Office
of Environmental Affairs. Each agency, in discharging its decisions, programs and
activities shall have in mesting the goal of equality of opportunity.

(2} Affirmative action requires more than vigilancs in the elimination of discriminatory
barriers un the grounds of race, color, creed; national origin, age, and sex. it must also
entail positive and aggressive measures fo ensure equal opporiunity in internal personnel
‘practices and in those programs which -can affect persons and polifical subdivisions
-outside of state govemment. This affirmative action shall include efforts nacessary i
remady the effects of present and past discriminatory pattemns and practices and any
action necessary to guarantee equal opportunity for all people, '

(3} All agencies shall initiate affirmative action programs designed to.conform to this
policy. All such affimative action programs shall be subject to review by the Exsclive
Ofiice of Administration and Finance, or such other Office or person as may be designated
by e overnor, and the Massachusetts Commission Against Discrimination, as providsd
i 307 CMR 50,16 (Appendix 1, Executive Order 74, as amended by Executive Order No,
118, the Govemor's Code of Fair Practics). | - .

{4} Al powers, funcfions and duties granted to the Secretary of Environmsntal Afiairs
unciz! any provision of law shall be construed liberally for the accomplishment of these
reguiations.

These regulafions establish the procedures by which the Executive Office of
Environmental Affairs and all its agensies shall comply with the policy and requiremsnis
for egual employment opportunity and affirmative action. '

50,10 _Construction Projects Conducted bv Graniess

(1) Before any applicant receives any financial assisiance, including state assistad or
federally assisted construction grants awarded under any program administered by an
agency, the Secrafary must have determined that such applicant is in compliance with the
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Equal Employment Opportunity Guidelines and Fair Housing Guidelines of the
. Commission, asthey may be amendad from time to fime (301 CMR 50.18 Appendix 3 and

50.18 Appendix 4 of fhese regulations) according to the procedures set forth in 301 CMR
50.05 of these regulations.

{2) Every state or state-assisted or federal or federally-assisted contract for pubiic
buildings and pubiic'works or for goods or services that is jet by a grantee shall contain
an article prohibiting discriminatory employment practices by contractors, subzontractor,
and suppliers of goods or services based ontace, color, refigion, national origin, ancastry,
age or sex. The non-discrimination article shall include a provision requiring contraciors
and suppliers of goods or services {o give written notice of their commitments under this
section to any labor union, association or brotherhood with which they have & collective

bargaining or other agreement. Such notice shall also be given to the Commission and
to SOMBA . '

(3) Grantees shall adopt for usz in all contracts for construction projects with a dollar .
value in excess of ten thousand dollars {$10,000.) an adapied version of the
Commonwsalth of Massachusetts Supplementa! Equal Empioyment Opportunity Anti-
Discriminafion and Affirmative Acfion Program (Supplemental Program) (301 CMR 50.17
Appendix 2 of these regulations). Such confract may include minority workforee

percertages greater han those required for the geographical iocations of the construction
project as set forth in the Suppiemental Program.

(4) Grantees shall take affirmative steps fo increass participation of minority businsss
enterprise (MBEs) in any construction grant. =~

(5) Prior-to the publication of the. availability of contracts for construction work to be
performed undar any construction grant with a total doliar value in excess of fen thousand
-dollars {$10,000.), the grantee shall notify SOMBA of ite intent to solicit bids and shall

make available to SOMBA, upon request, copies of the proposal to bid, specifications and
pians, and bid invitations. :

(B) At the discretion of the Commission there may be estahlishad for the life of any
canstruction contract a body to be known as the Liaison Committes, which may be the
Executive Office Liaison Committee as established by 301 CMR 50.08 (3) of thase
regulations. A representative of the grantee shall be a member of the Liaison Commitiee.
The contractor or his agent shall recognize the Liaison Commitiee as an affiimative action
body, and shall estabiish a confinuing working relationship with the Liaison Commities,
consulting with the Liaison Committee on all matters retated to minority recruitment,
referral, employment and training.
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(7) Before making the final aliocation of funds to any grantee the Secretary shalireview
any contracts for construction work to be performed under the grantee, to asceriain the
grantee's compliance with the provisions of these regulations. .

MINIMUM PERCENTAGES TO BE APPLIED TO STATE
AND STATE-ASSISTED CONTRACTS
WITHIN THE COMMONWEALTH OF MASSACHUSETTS

The folidwing percentages shall apply Not L ess Than
Boston: -impact Area (Jamaica Plain (part), |
Mattapan, South Cove, Chinatown, Bay 30%
Village, Roxbury, Dorchester, -
South £nd.
Others : 10%
Cambridgs: | 12%
New Bedford: 18%
Springfietd: 10%
All other cifies and towns , 5%
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December 19, 1988

CITY OF QUINCY RECEIVED

IN COUNCIL
ORDER NO. 532 00T 17 1989

ORDERED: ‘ | , ' QUINCY BUILDING peet

Be it ordéined by the City Council of the City of Quincy, +tha+
ordinances of +he City of Quincy, 1876, are further amended in
Cffenses - Miscellaneous, by adding the following .new section:

the revigeg
Chapter 13

"SECTION 54 - RESIDENCY FOR CITY SUPPORTED CONSTRUCTION PROJECTS :

1. On any construction project funded in whole Or in part by City funds, or
funds from & federal grant or loan, or City-approved M.I.F¥.z. applica-
tions, or projects for which the City administers the construction con-
tract, and when a project has a projected cost of more than $250,000.00
residents of Quincy who are gualified to perform the work <o which the
employment relates shall be given preference ip hiring
3 ratio, after the employer's foreman or supervisor and
have been employed ‘for a one-week payroll period.

on-a l-of-every-
two key employee:

including wages
in the Davis-Bacon act. No revenuve bond applications are +p be approved
unless the applicant agrees to all of the aforementioned conditions.

-. Prior to entering into z construction agreement involving more than
$250,000.00 the owner, developer or contractor shall place a reasonable
size advertisement, at least 3" x 5" in size, at least twice, in at
least one newspaper having a local distribution, on a craft-by-craft
basis, indicating that bids are sought ang the gualifieg residents of

Quincy shall be given bPreference consideration in hiring:on a 3-to-1
ratio.

4. Minorities and women shall additionally be accordea pPreference for their
hiring, as provided for in the federal, state or municipal laws, shall

=
either be included or the same will be deemed included in all construc+s:
agreements. '

-

5. The Quincy Egual Opportunity Administrator will be furnished copies of
names and home addresses of employees, upon reguest, and will be
furnished such other proof compliance as said Director may

request,
UPOnR Written request for the same, within seven days of suc

h reguest.

&. In the event that any section of this ordinance is deemed illegal, un-

enforceable, or unconstitutional, then the remarving sections shall
remain in full force ang effect. , :

e
PRSSED TQ BE ORDAINED JTUNEZ E‘Zﬁ%
APPROVED ATTEST O\/é% e
UK 42 188 / " CLERK OF coumcr

;
SEbSlanill, Cheney, Chretien, DeCristolarp, MeG it Nutley, Pheian,Sheets. Totang
BEAYDR

NAYS  Cahill, Cheney. Crretier, Delnsiotaro, MeGrath, Nutiey, Phelan, Shee

ets, Inlang
DOES(-34
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B e :

EORDERED: Insert +hs following additiona |
¥ (Replaces bPage two of Council Orde
b

4--.

=1y

FATE

Fef T g a et

EEEIR T RTRS Y

LORDER NO.

Y’“;.AS Canill, Cheney,

CITY OF QUINCY

IN COUNCIL

and addregses of any Iindividuals Currently employed >y
the bidder who are not residents of Quincy and who e
hidder intends to employ on the project. Such notic
shall be in writing at least 48 hours prior to the orening
of the bids., Failure o mo notify the Adminigtrator shell
be deamed ap admission by the hidder that the compo=ition
of the work force for the project will be in accordexce
with Section 1 of this ordinance,

ublic Works or his designee in conjunction with the

Quinecy Eguel Opportunity administrator, A $300 fine
shall be levieg and withheld from the payment of anv
contractor wheo viclatesg this ordinance for eamh day zhe
contract remains in vielation.

For purposesg of thig ocrdinance, a resident of Quiney
shall mean an individusl who is domiciled in +he C3iv

of Quincy. Individuals who temporarily live in the

City of Quincy during the term of the project shall 2ot
be congidered repidents of Quincy for the Purpoee of this
ordinance, :

1IN the event that any section of this ordinance is seemad
illegzl, unenforceable, or unconstitutional, then =
remelining sections shall remain in £ull forpe and e:cect.

ATTEST:

APPROVED
UBI 1 5 po0p

Ll <

MAYOR

00850~35
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October :E ¢ 188y
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CITY OF QUINCY

N COUNCIL

ORDERNO. 264
ORDERED: -

This order was returned to the City Council

on June 20, 1888, with the Mayor's disapproval

with a statement in writing giving his objections
to the order. On October 2, 198BS the order was
passed to be ordained notwithstanding the veto of -
the Mayor. Eight voting YES and one voting WO -
Councillor Timothy P. Cahill voting in the negative.

2TTEST:

Clerk of Council

- P

00850-36 _
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ARTICLE 11

THE COMMONWEALTH OF MASSACHUBETTS
THE CITY OF QUINCY, MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY

ANTH-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAN

For purposes of this contract, *minority” refers to Asian-Americans, Blacks, Spanish
Surmamed Americans, North American indians, and Cape Verdeans. "Commission”
refers io the Massachusetts Commission Against Discrimination. "City" refers to the
City of Quincy, Massachusetts.

Buring the performance of this contract, the Contractor and all of his subcontractors
(hereinafter collectively refarred to as the Contractor), for himself, his assignees,
and sUccessors in interests, agree as foliows:

1.

in connection with the performance of the work under this contract, the

~ Contractor shall not discriminate against any employee or applicant for

employment because-of race, color, religious creed, national origin, age or
seX. The aforesaid provision shall include, but not be fimited to the
foliowing.  employment upgrading, demotion, or transfer; recruitment -
advertising, recruitment fayoff, termination: rates of pay or other forms of

‘compensation; conditions or privileges of employment: and seiection for

apprenticeship. The Confractor shall post hareafter in conspicuous places,
available for employees and appiicants for employment, nofices fo be

~provided by the .Commission setiing forth the provisions of the Fajr

Employment Practices Law of the Commonwealth (MGL Chapter 151B),

in connection with the performance of the work under this contract, the
confractor shall undertake in good faith affirmative action measurss
designed to efiminate any discriminatory barriers in the terms and conditions
of empioyment an the grounds of race, color, refigious creed, national origin,
age or sex, and to eliminate and remedy any affects of such discrimination
in the past. Such affirmative action -shall entail positive and aggressive
measures {0 ensure equal opporiunity in the areas of hiring, upgrading,
demotion or fransfer, recruitment, tayoff or terminaiion, rate of compensation,
and in-service or apprenticeship training programs. This affirmative action

shall inciude all action required to guarantee equal empioyment opportunity
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for alt-persons, regardiess of race, color, refigious creed, ‘national origin,

age, or sex. ‘A purpose of this provision is to ensure to the fullest extent

possible an adequate supply of skilled tradesmen for this. and future City
public construction projects.

As part of his obligation of remedial action under the ,foregoing section, the
Contractor shall maintain on this project a not less than __16%  rafio of

‘minority employae man hours to fotal man hours in each'job category,

including but not fimited to bricklayers, carpenters, cement masong,
electricians, ironworkers, operating engineers, and those "classes of work"
enumerated in Section 44C of Chapter 149 of the Massachusatts General
Laws.

in the hiring of minority journeymen, apprentices, trainess and  advanced

trainess, the Contractor shall rely on referrals from a multi-empioyer

affirmative action program approved by the City, fraditional referral mathods
utilized by the construction industry, and referrals from agenties, not more
than three in number at any one time, designated by the Liaison Commitics
or the City. :

At the discrefion of either the Commission or the City, there may be
established for the ife of this contract a body to be known as the Lizison
Commitiee.  The Liaison Committee shall be composed of one
representative each from the agency or agencies administaring this project,
hereinafier called the confracting agency, the City and such other

- represeniatives as may be designated by the Commission or the City in
conjunction with the administering agency.

The Contractor (or his agent, if any, designated by him as the or-site equal
employment officer) shall recognize the Liaison Commitiee 2s an affirmative
action body, and shall establish a confinuing working. relationship with the
Liaison Committee, consulting with the Lisison Committee on all matiers
related to minority recruitment, referral, empioymant and training.

‘The Coniractor shall prepare projected manning tabies on a guarterly basis.
These shall be broken down into projections by waek, or workers required
in each frade. Copies shall be fumished one week in advance of the
commencement of the period covered, and also when updated to the City
and Liaison Commities.

Records of employment referral orders, prepared by the Contractor, shali be
made avatiable to the City and to the Liaison Committee on request -
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5. The Contractor shall prepare weekly reports in a form approved by the

' Commission of hours worked in each trade by each employes, ideniified ac
minority or non-minority. Copies of these shall be provided at the end of
sach such week to the City and to the Liaison Commities.

{f the Contractor shall use any subcontractor on any work performed undsar this
contract, he shall take affirmative action fo negotiate with guaiified minority
subcontractors. This affirmative’ action shall cover baoth .pre-bid and post-bid
periods. It shall include notification to the Office of Minority Business Assistance
(within the Executive Office of Communities and Development) or its designee,
while bids are in preparation, of all products, work or services for which the
Contractor infends o negotiate bids. See attached Tequirements of City*s Minority
Business Enterprise Program.

I the employment of jourmeymen, apprentices, frainees and advanced frainess, the

Contractor shall give preference first to citizens of the Commonwealth of

-Massachusetts who have served in the ammed forces of the United States in the

time of war and have been honorably dischargad therefrom orreleased from active
duty thersin, and-are qualified to perform the work to- which the employment relatas,
and, secondly, to citizens of the Commonwealth of Massachusetts, generally, and

if such cannot be obtained in sufficient number, then to citizens of the United
States. '

A designee ofthe City and a designes of the Liaison Committee shall each have
right of access to the construction site.

Compiiance with Reguirements

The Contractor shall comply with the provisions of Executive Order No, 74, as
amsended by Executive Order 116, dated May 1, 1575, and of Chapter 1518, 25
amended, of the Massachusetts General Laws, both of which are hersin
incorporated by reference and made a part of this contract.

Non-Discrimination

The Contractor, in the performance of all work after award, and prior to comptetion
of the contract work, will not discriminate on grounds of race, color, religious creed,
niational onigin, age or sex in empioyment practices, in the selection or ratention of
subcontractors, or in the procurement of materals and rentals of equipment.

‘Soiicitations for Sub-Contractors

~ and for the Procurement of Materiais ang Eguipment
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ln all soiicitations either by compefifive bidding or negofiation made by the
Confractor either for work to be performed under a subcontract or for the
procurement of materials or equipment, each potential subcanimctor or supplier
shall be notified in writing by the Contractor of the Contractor's obligations under
this contract relative o non-discrimination and affirmative action.

Xi. {Bidders Cerfification Requirement

1.

Thee following ceriification statement will be inserted in the bid document just
above the bidder's signature.

“Tne bidder hereby ceriifies fhat he shall comply with the minority manpower
ratio and specific action steps contained in the Supplemental Equal
Empioyment Opportunity Anti-Discrimination and Affirmative Action Plan
(Supplemental EEO) attached hereto, including compliance specifiad -
fhersin. The contractor receiving the award of the contract shall be required
to obtdin from each of its subcontractors and submit fo the contracting
agency prior to the psrformance of any work under said contract a
cerfification by said subcontractor, regardiess of fier, that it will comply with

the minority manpower ratio and specific affimmative. actxan steps - contained
in the Suppiemental EEQ."

Xli. Coniractor's Certification

The Confractor's certification form must be signed by alf successful bidder(s) prior
o award by the contracting agency (ses Sectxon 00450)

Xiil.  Combliance information. Reporis and Sanciions

1.

The Contractor will provide all information and reports reguired by the
administering agsnoy or the City on instruction issued by either of them and
will permit access fo its facilifies and any books, records, accounts, and
other sources of information which may be determined by the City to affect
the employment of personnel. This provision shall apply only to information
pertinent to the City's supplementary affirmafive acfion contract
requirements. Where information required is in the exclusive possession of
another who fails or refuses to fumish this information, the Contractor shall

so ceriify to the administering agency or the City as appropriate, and shall
set forth what efforts he has made to obtain the information.

Whenever the administering agency, the City, or the Liaison Committes

beiieves the General Contractor or any subconiractor may not be operating
in compliance with the terms of this secfion, the City directly, or through its
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designated agent, shall conduct an appropriate invesfigation. and may
~confer with the parfies, to determine i such contractor is operating in
compliance with the terms of this section. ¥f the City or its agent finds the
‘General Contractor or any subcontractor not in compliance with the terms of
this section, it shall make a preliminary report of non-compliance, and notify
such Confractor in writing of such steps aswill in the judgement of the City
or its agent, bring such Contractor into compliance. In the event that such
Centractor falls or refuses to fully perform such steps, the City shall make 3
final report of non-compliance, and recommend fo the contracting agency the
- imposition of one or more of the sanciions listed balow. If, however,t he Gity
believes the General Contractor or any subcontracior has taken or is taking
-every possible measure to achieve compiiance, it shall not make a fingl
report of non-compliance. Within fourteen days of the receipt of the
recommendation of the City, the contraciing agency shall move to Impose on
or more of the foliowing sanctions, as it may deam appropriate to attain full
and effective enforcement:

a. The recovery by the administering agency from the General
Contractor of 1/100 of 1% 6f the Contract award price, or $1,000,,
whichever is greater, in the nature of liquidated damages, or, ¥z
subcontractor is in non-compiliance, the recavery by the contracting
agency from the General Contractor to be assessed by the Genera
Contractor as a back charge against the subcontractor of 1/10 of 1%
of the subcontract price, or $400., whichever is greater, in the naturs
of liquidated damages, for each wask that such party fails or refusss
io comply. .

b. The suspension of any payment or part thereof due under the
contract unfil such fime as the General Contractor or any
subcontracior is able to demonstrate his compliance with the terms
of this secfion.

C. ‘The termination, or canceliation of the contract, in whole or in part,
unless the General Contractor or any subcontractor is able o
demonstrate within a specified time his compliance with the terms of
the contract.

d. The denial to the General Contractor or any subconiract of the right
to participate in any future contracts awarded by the administering
agency for a period of up fo three years.

3. If at any fime afier the imposition of one or mare of the above sanctions s
confracior Is able to demonstrate that he is in compliance with this section,
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he may request the administering agency, in consultation with the City to
suspend the sanctions conditionally, pending a final determination by the
City as fo whether the Contractor is in compiiance. Upon final determination
of the City, the administering agency, based on the recommendation of the
City, shall either Iift the sanctions of raimpmse them.

4 ‘Sanctions enumerated undar Sec:tions Xi-2 shall not be imposad by the
administering agency except after an adjudicatory proceading, as that term
is used in MGL c.30A, has been conducted.  No investigation by the City or
its agent shall be initiated without prior nofice to the Contractor.

XIV.  Severability
“The provisions of this section are severable, and if any of these provisions shall be

held unconstitutional by any court of competent ;x.msdxctmn the decision of such
court shatl not affect or impair any of the remaining provisions.
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. 1988 /gffg

the City of Quincy as amended, be further amended in Art. VIIT,
by adding a pew section B7: Blasting.

Sectiocn §7

1. Pre-blast Survey ,”

2. For all permits issued for blasting (rock EXcavation)
in the City of Quincy, a pre-blast SUIrvey must be magde
by the contractor Or by an.approveg firm in this kind
0f work and satisfactory to the Contractor's insuran
Company . : '

ce

cent to the Project as specifiegd herein, before any exca~
vation or blasting is done. Written approval must be

- secured from the Filre Chies, City Engineer and Building
.Inspector Serving as the Committee op Blasting.

¢. The survey shail record all visible Structural defecre
Such as cracks, set+ ement and lines out of plumb.

d. The survey data shall be. recorded in » Pefmanent manner
in approved hardbound notebooks - The survey data shall
include polarocid photographs showing the building con-
Structions Surveyed referenced to the notebook pages,
Also a tapsa recording of s11 datz pertinent to the survey
shall be made. The scope ang format of the Tecord survey
gata shall be satisfactory to the Committee on Biasting.
Before Commencing any blasting or ledge excavation, copies
ol Lthe Survey must beon file at the offices of ¢he Quincy
City Engineer, ang Quincy City Clerk, City Hall, Quincy, Ma.

€. The adjzcent area Tequiring the Pre~blasting survey is
specified ag al]l buildings ang SLORe walls within a radine
of three hundred fifty feet (3350 from said blag+.

I. Provigeg, however, thatr ne prE*biasting Survey shall e
required if Blasting is within the following limits: The
total charge weight Per blast does not exceed five (5
pounds and the maximun weignt per celay does nor excead
twO pounds per delay.

YEAS Cani Cheney, Chratien. DeCristotaro. McGratn Nutley, Phetan Sheats Tolang

Nayg Cahill, Cheney, Chiretien, DeCristofarg, MeGrath, Nutiey Phelgn, Sheets, Totang
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g. If blesting is designed to excavate more than & ten {10)

cubic yard area, the contractor must post a bond with the B
City of Quincy. The amount of said bond shall be determined
by the -Committee on Blasting. The Committee on Blasting wil)
not release the bond until it is convinced that all Judgments
and claims have been reasonably dealt with by the contracepr.

h. All blasting is to be supervised on site by .an authorized

‘member of the Fire Department, acssigned by the Chief, and
‘the cest of said supervision shall be the sole responsibility
of the contractor.

1. Any person who shall violate any of the provisions of this

ordinance, as determined by the Committee on Blasting, or

who fails to comply therewith, shall severally, for each ang
every viclation and noncompliance respectively, be liable to
a pepalty o two hundred dollars ($200.00) for each offense.

%A;ﬁ&éj 0T

CLERK OF COUNCIL

PASSED TO

ER 167=%84

-

ATTEST

APPROVED

Bilca OIS

YEAS Cahill, Chenéy, Chretien, DeCristofaro, McGratn, Nutiey, Phelan, Shests, Tolang

NAYS  Cahili, Cheney, Chiratien, DeCrislofarc, McGrath, Nutley, Phetan, Sheets. Toland
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1.01

1.02

1.03

SUMMARY OF WORK

LOCATION OF WORK

All work under this contract is located in the City of Quincy, Massachusetts. The purpose of
the work is to improve the roadway pavements, street intersections, sidewalks, minor
drainage and traffic improvements for the safety of vehicular and pedestrian traffic.

SCHEDULE AND OTHER SITE SPECIFIC REQUIREMENTS

The project construction milestone dates, maintenance of safe streets and sidewalks for
vehicular/pedestrian traffic through the project area, safe and unobstructed access to
businesses and abutters, public safety measures and site clean-up on a daily basis shall be
strictly enforced. No waiver of any one of these requirements shall be allowed. The
contractors are urged to study these requirements before submitting bids. Unfamiliarity with
the above requirements shall not be accepted as an excuse for lack of performance and/or
basis for claims.

No site work shall be allowed between Thanksgiving Day and March 31 without written
permission from the City. During all periods of no construction activity and prior to the
project completion, the Contractor shall be fully responsible for maintaining roads/sidewalks,
utilities and other public amenities for convenience, safety and safe access to businesses and
abutters at all times.

WORK TO BE DONE

The work shall be done in accordance with the Massachusetts Highway Department Standard
Specifications for Highways and Bridges, Construction Standards, other approved standards
of the Department, the Manual on Uniform Traffic Control Devices, Standard Drawings for
Signs and Supports, all as last amended, other standards as referenced in these specifications.

The work under this contract relates to but is not necessarily limited to the streets listed
below. The streets, as listed below, shall be financed through the funds provided by the City
of Quincy and the Commonwealth of Massachusetts.

LIST OF STREETS - LIMITS OF CONSTRUCTION

The attached pages list the streets to be included in this contract.

The work shall consist of furnishing all materials, labor, equipment, tools, apparatus and all

other incidental work required to complete the construction of the new roadway pavement;
adjustments and/or replacement of existing utility appurienances (sewer, water, and drain
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lines, etc.); construction of sidewalks, wheelchair ramps, minor drainage and traffic
improvements, regrading portions of the side street intersections and driveways to match the
new finished pavement elevations, loaming, seeding and removal and replacement of street
signs, as specified. The work shall include, but not necessarily be limited to the following:

1.

2.

10.

Cutting and removing of tree stumps and tree root systems, where directed.

Excavation of existing bituminous concrete pavement where specifically directed by
the Engineer, to the lines and grades shown or as directed.

Adjustments, repairs, and/or replacement of utility appurtenances, (manholes, catch
basins, curb inlets, and water valves, frames, grates, covers, gate boxes, etc.) and
other related work, as specified or as directed.

Installation of bituminous concrete pavement and/or full depth roadway pavement
construction at locations where required.

Construction of bituminous/cement concrete sidewalks, driveways, store front
enfrances, and installation of new granite curbs, as shown or as directed.

Removal and replacement of street signs and other miscellaneous traffic
improvements, as specified or as directed.

Installation of wheelchair ramps, removal and resetting of curbstones, as directed or
as specified.

Loaming, seeding and minor landscaping and drainage improvements (new drain
lines and appurtenances) as specified or as directed.

Furnishing, installation and maintenance of all traffic control and safety measures
during the construction period, including all types of signage and iraffic/public safety
devices (both lighted and unlighted), drums, flashers, barricades, detours, required for
maintenance of vehicular/pedestrian access to abutting businesses and properties.
Maintaining continuity of utility services to all public amenities, businesses and
residential areas at all times.

Furmishing, mstallation and maintenance of all temporary parking restriction signs.
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1.04  ABBREVIATIONS AND REFERENCES

A The following abbreviations and references may be used in these specifications.

I. Standard Specifications: Commonwealth of Massachusetts, Department
of Public Works, Standard Specifications for
Highways and Bridges.

2. Construction Standards: Commonwealth of Massachusetts Department

of Public Works Construction Standards.

3. Signs & Supports: Commonwealth of Massachusetts Department
of Public Works Standard Drawings for Signs
and Supports.

4. MUTCD: Commonwealth of Massachusetts Manual on
Uniform Traffic Control Devices.

5. AASHTO: The American Association of State Highway
Transportation Officials.

6. ACL American Concrete Institute.

7. ANSL American National Standard Institute.

8. ASCE: American Society of Civil Engineers.

9. ASTM: American Society of Testing Methods.

10, AWS: American Welding Society.

11.  Fed. Specs: | Federal Specifications.

B Where reference 1s made to a specification by one of the above-referenced or other
associations, it 1s understood that the latest revisions thereof shall apply.

C In case of conflict, these Specifications shall take precedence over the Standards and
Specifications noted above.
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PERMANENT REPAIRS - PATCHING

K ’.H

The work covered by this se ection of fhe b}ecuua‘tzon consists of fumishing all piam lrbor,
q 1prn¢=z1£ and materizls necessary to perform all ope TATIONS N connection with the ¢ leaning and
patching of bituminous ¢ nerete pavsmcn*s and vemetmmn removal whare TIBCEEEaTY.

- The permenent patching on any defecave utility trenches, potholes, ancfov depressions of binrninous
concrote pavements shali be performe c'i in & workmantike manner substantizlly to the original condition of
the pavement,

Permanen: rapairs will b2 performed before infrared fin mshing. Permanent repeirs will consist of
pavernent cuting, excavation, removel and disposal of de bris and replacement of the bituminous concrate
in the f‘ma\fatnd areas of pavement.

Tris restoration procedure shall be performed in the followng general mamner:
i Area to be repaired shall be preeut, in neat, straight Eims with 2 pavament breaker or saw.

2, The ares-to he excavated will inciude & "uf,ba\.h of amrommate]y cne {1°) foot an all sides of the
ares tobs repaited or whathver extended area that may be re quired to restare the pavemsant to
ariginal condition.

Toe permenent repatr will consist of re-excavation 1o the depth of the sound base.

1er

4, Excavated area shall be adequately protected by barricades, 1o insure the sefety of the waveling
pubiic, prior to pavement installation.

The contractor shall keep all job sites as clean and neat as possible. All residus requlting from
excavation work shall be removed, disposed of in 4 praper manper, and the ares left in an oréerty
fashion ready o recerve paving materials, No additions} peyment will be made for the dispagal
oithe excavated material,

U

jo

Rmiammﬂnx czmm.mus concrete will pe installed within 24 nours of excavation to the depth,
strength, contour, and finish of the ori gmal pevament srusture uniess otherwise dirested by an
authorized representaiive, o accordance with Dreeaf] |

~1

The newly cutback vertical face

of the pevernent opening i to be heavily tack coated with
penzirating asphalt emuision, &5 pe

r materizls Detail L, before mstaflation of any paving material,

g

s

Each course of paving material 15 1o be placed at & temperaturs of not Jess than 200° Fim
compacted levers not o sxcesd rwo (27} inches, in kind with the exishing pavement,
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14,

it
a—

p—

13

1]

Compaction will be achisved by sufficien: means to atain & densiry equal 1o that of sumounding
or adiacent pavemeant.

esealing with the penetrating emulsion must be performed betwsen sach Jayer if the emulsior
breaks prematurely. Inany =vent, the sirface of the buted joint mmust also be sealed,
Approved rneral filter{s) shall be broadeast over the completed repair to blof out the emulsian
and preven! gacking, : ' '

The completed permanent patch is 10.be immediately level with the adiacent surface and opened
te raffic,

The complated pevmanent reparr of pavernents shall result in & condition substantially equal io the
originacondition of the pavement, : .
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DETAILS OF PAVEMENT REPAIR

THE DEFECTIVE AREA 15 -
TO BE EXCAVATED TO THE

DEPTH OF SOUND BASE. NEW TOP COURSE

=~NEW BASE COURSE

| 921 | s (TYP.

%V///////////////-V/////////% A
B A R R htw \

TREKCH
&5 LIMITS —-S—’
PAVEMENT

DETAIL !
FOR ANY DEFECTIVE AREAS ON PAVEMENT
(POT HOLES, DEPRESSIONS, UTILITY TRENCHES ETC.)

NOTES: |
MINIMUM 12 INCH CUTBACK ON ALL SIDES.

REMOVE LOOSE MATERIAL BEFORE THE PERMANENT REPAIR.
ALL EXPOSED BITUMINOUS CONCRETE EDGES AND SURFACES IN THE
REPAIR AREA TO BE TACK AND/OR PRIME COATED AS SPECIFIED BEFORE

PLACEMENT OF THE NEW BITUMINOUS CONCRETE MIXES.
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SAFETY CONTROLS & SIGNS
FOR CONSTRUCTION OPERATIONS

DESCRIPTION

The work under this Item shall conform to the relevant provisions of Section 850 of the Standard
Specifications, the Manual on Uniform Traffic Control Devices (Part IV, as amended), requirements
of this section, and work as shown or as directed.

The work shall include furnishing, mstalling and maintaining various traffic control devices for the
protection of area residents, the traveling public and workers during construction operations,

All signs, barricades, cones and drums shall have Encapsulated Lens Reflective Sheeting in
accordance with Section M9.30.2 of the Standard Specifications.

FLAGS FOR ADVANCE WARNING SIGNS

Standard orange and red-orange flags (16-inch minimum) shall be mounted on all signs in advance
of starting the work.

Flags shall be mounted as shown on page 6B~13 of the Mass. Manual on Uniform Traffic Control
Devices (MUTCD) and shall not interfere with a clear view of the sign face.

Reflectorized plastic drums and the reflectorized plastic drums with flashers (Type A) shall be placed
as directed by the Engineer.

Plastic drums shall not be less than 19-inches in any diameter transverse to the direction of traffic
flow, nor less than 14-inches in any diameter.

Flexible reflective sheeting shall be applied to all plastic drums in accordance with the Drawings in
the Standard Specifications.

PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK

The Contractor shall submit a Schedule of Operations as provided for in the Standard Specifications,
for the Engineer's approval before any work is started. The schedule of operations shall include a
plan of construction procedures and the safety measures to be used during the execution of the work.
A work schedule incorporating all traffic control appurtenances and defining utilization of access

points shall be submitted to the Engineer for approval. All temporary work shall be in conformance
with Section 850 of the Standard Specifications, as last amended and supplemented by the following:
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03/12/14

The Contractor shall provide such temporary bridging, steel plates, temporary pavement,
wood-framed walkways, caution safety and other necessary signs directing the
pedestrian/vehicular traffic towards unblocked and safe areas.

In areas where the construction activity is in progress, the Contractor is required to install
directional signs in front of businesses saying "OPEN FOR BUSINESS" or something
similar for guidance of the shoppers. The Contractor shall provide safe access/egress, as
defined above, to all businesses and abutters within the project area.

The Contractor shall schedule its operations so as to cause the least interruption at all times
in the flow of traffic on existing roads during construction and shall provide for the safe and
convenient passage of pedestrians and vehicles throughout the project area and the adjacent
areas impacted by the construction operations.

During construction hours, traffic flow must be controlled by Uniformed Traffic Police
Officers, in accordance with Section 7.0 of the Standard Specifications. Between the hours
of 9:00 AM and 3:30 PM, a minimum of one moving lane shall be maintained on the
roadways in each direction. During peak traffic hours, the Contractor may be required to
open more than one moving lane in one or both directions, as directed by the Engineer.

For construction after normal work hours, on weekends, and holidays, at least one traffic lane
with pull out areas must be made available to pedestrian and vehicular traffic. Gravel borrow
and bituminous concrete needed to maintain temporary passable travel lane ramps to allow
access and egress to abutting properties shall be provided as needed, by the Contractor.

Certain construction operations such as utility work and roadway/sidewalk reconstruction
may restrict access/egress on some roads and to businesses and abutters. Under these
circumstances, the Contractor is required to schedule his operations during off-peak hours or
late evenings and in small stretches so that a particular work activity can be completed in the
shortest possible time.

The Contractor is required to give abutting property owners 48 hours notice of periods
when access/egress will not be available. It is again stressed that the City of Quincy
considers the access/egress to abutting residences and businesses of critical importance
and the Contractor must implement provisions of safe access/egress.

Particular care shall be exercised to establish and maintain such methods and procedures that
will not create hazards of any nature. Traffic control, safety devices and/or signs having
messages that are irrelevant to normal traffic conditions will be removed or properly covered
at the end of each work period. Signs are to be kept clean at all times and legends shall be
distinctive and unmarred.

In areas of high pedestrian and vehicular traffic volume, the Contractor is required to remove
all waste materials and construction equipment from the work site and clean and make the
site and its approaches safe on a daily basis. The construction equipment shall not be parked
overnight on the site or the adjacent roads unless permitted by the Engineer.
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10.

11.

12.

13.

03/12/14

In the event that the digital controllers are not available from the manufacturer when needed,
the Contractor shall provide temporary mechanical controllers at no extra cost.

Night watchmen may be required where spectal hazards exist,

Unless permission to close a street is received in writing from the City, all excavated
matertals shall be placed so that vehicular and pedestrian traffic is maintained at all times. If
the Contractor's operations cause traffic hazards, appropriate safety measures satisfactory to
the Engineer shall be implemented immediately.

Detours around construction will be subject to the approval of the City Traffic Engineer.
where detours are permitted, the Contractor shall provide all necessary barricades, flashers,
flashing arrows and sighs in conformance with the Local and State regulations and standards
to divert the flow of traffic. The Engineer will strictly control the periods when traffic is
being detoured.

The Contractor will be responsible for posting signage that clearly states that any vehicle
impeding the progress of construction will be towed at the Owner’s expense. If Contractor
fails to post such signs, Contractor will be responsible for all towing charges.

The Contractor will be fully responsible for all injuries or claims, damage to public and
private properties, and any violations of the local, state or federal regulations resulting from
his construction operations whether or not police protection has been provided. The services
of uniformed traffic police shali in no way relieve the Contractor of its responsibilities under
the Contract.
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CONTROL OF WORK

PROJECT SCHEDULES

The Contractor shall furnish plant and equipment to secure a satisfactory quality of Work and a rate
of progress to insure a timely completion of the work.

The Contractor shall follow the agreed construction schedule, and all work progress shall be
monitored against the on a bi-weekly basis, as required.

SITE SUPERINTENDENCE & WORK FORCE

The Contractor shall provide, at its own expense, during the entire course of the work, a competent
full-time job superintendent to supervise the Contractor’s employees, equipment operations and the
general coordination and management of the project. The superintendent shall not work part-time as
a tradesman, nor shall he be removed from the job except with the written permission of the
Engineer.

The Contractor shall furnish a labor force, which will work in harmony and accord with all other
labor forces taking part in, or connected with this project. The Contractor shall to promptly remove
from the work o this project any superintendent, assistant or workman who, in the opinion of the
Engineer, 1s incompetent, unskillful, disruptive, or disorderly, and no person so removed from the
work shall be re-employed on this project without the Engineer’s written consent.

COORDINATION WITH LOCAL AGENCIES

The Contractor shall coordinate its activities with the Police, Traffic, Fire and Public Works
Departments in the City, as required.

The Contractor shall maintain all area services and public amenities at all times and shall provide the
Public Works Department with an address at which it can be contacted in an emergency. Upon
notification by the City or the Engineer, the Contractor shall promptly restore services or make
repairs as necessary or as directed.

The Contractor shall immediately notify utility companies of any damage to their utilities resulting
from its construction operations.

The Contractor shall notify DIGSAFE at 1-800-322-4844 at least 72 hours before excavating in any
public way.

The Contractor shall give at least 48 hours written notice to the Engineer and the effected businesses,

utilities, residents and abutters prior to the commencement of work on roads and utilities effecting
traffic safety and safe access for abutters and performance of other normal area activities.
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During the progress of the work, the Contractor shall remove debris, sweep and sprinkle water in
work areas, maintain the area as necessary to minimize the creation and dispersion of dust. Calcium
chloride shall not be used to control the dust problems.

SITE WORK

The Contractor shall, without additional compensation, be required to provide safe and convenient
access to all abutters during the prosecution of the Work.

All construction areas shall be adequately safeguarded by providing temporary barricades, caution
signs, lights and other means to prevent accidents to persons, and damage to property. The
Contractor shall, at its own expense, provide suitable crossing from travel by pedestrians and
workmen and take precautions to prevent injury to the public due to its construction operations. All
excavated materials, equipment, or stockpiles that could be dangerous to the public shall be
protected, barricaded, well lighted at mghts, and/or removed off-site as directed by the Engineer.

The Contractor shall be responsible for the protection of ali public and private property. Any direct
or indirect damage done to public or private property for any reason due to the Contractor’s
operations shall be restored by the Contractor, at its own expense to a condition equal to or better
than existed before the damage.

All open excavations shall be adequately safeguarded by providing temporary barricades, caution
signs, lights, flares and other means to prevent injuries to persons and damage to property. The
Contractor shall, at its own expense, provide suitable and safe means for completely covering all
open trench excavations (backfilling or covering with steel plates of adequate strength) and for
accommodating travel when work is not in progress. Bridges provided for access to private property
during construction shall be removed when no longer required.

Test pits for the purpose of locating underground pipe lines, structures, or to determine the sub-
surface conditions prior to or during construction shall be excavated and backfilled by the Contractor
at his own expense regardless of whether the test pits are dug at the direction of the Engineer or for
the convenience of the Contractor. Test pits shall be backfilled immediately and the surfaces
restored and maintained in a manner satisfactory to the Engineer.

All precautions shall be taken to prevent freezing or damage to any of the exposed or partially
uncovered utility lines. All frenches shall be backfilled as soon as possible and immediately
followed by an installation of temporary bituminous surface. The roadway shall be free of
construction debris and excavated material and shall be relatively smooth to provide safe passage.

Necessary access for fire apparatus and other emergency vehicles must be maintained at all times.
Fire hydrants and water holes for fire protection on or adjacent to the project site shall be kept
accessible to the fire apparatus at all times, and no obstructions shall be placed within 10 feet of any
such facility.

When work at the site necessitates the temporary placement of vehicles, equipment, materials or
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workers in public streets, sidewalks or walkways, the Contractor shall provide and use all necessary
warning devices, barricades, signs, special apparel, etc., in the performance of the work, as set forth
n Section 250 of the Standard Specifications.

No pavement work shall be done between December 15 and March 31 unless specifically
permitted by the Engineer. Therefore, the Contractor shall not begin and construction which cannot
be satisfactorily completed before December 15™. The Contractor shall not have any claim for
extension of time for completion of the Work under this contract as a result of this restriction.

INTERFERENCE WITH EXISTING WORKS

The Contractor shall at all times conduct its operations so as not to interfere with the existing works.
The Contractor shall develop a program, with the approval of the Engincer and interested officials, to
provide for construction and putting into service of the new works in an orderly manner.

All work comnected with cutting into and reconstruction of existing pipes or structures shall be
planned to interfere with the operation of the existing facilities for the shortest possible time when
the demands on the facilities best permit such interference.

The Contractor shall have no claim for additional compensation by reason of delay or inconvenience
in adapting its operations to meet the above requirement.

Pipe lines will be located substantially as indicated on the drawings, but the City reserves the right to
make modifications in alignment, sizes, fittings and appurtenances to suit field or the existing system
operatior/design conditions. This type of modification shall not relieve the Contractor from his
contractual obligations in laying, jointing, and installing difference additional items, as required.

Where dimensions and location of existing structures are of importance in the installation or
connection of any part of the work, the Contractor shall verify such dimensions and locations in the
field at its own expense, before fabricating or ordering any material or equipment.

INTERFERENCE WITH STREETS/SIDEWALKS

The Contractor shall not close or obstruct any portion of a street, road, or private way without

obtaining Apermits to perform work within limits of public ways from the Department of Public
Works (DPW).

Streets, roads, private ways and walks under construction shall be maintained so as not to endanger
the public/private properties and safety of the traveling public and residents at all times. The
Contractor shall be fully responsible for all damages arising out of its operations and for the
adequacy of safety measures provided at each site.

If the closure of a street of road is necessary, the Contractor shall notify the Police, Fire, Traffic and
Public Works Departments and shall cooperate with the Traffic Department in the establishment of
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alternate routes. The Contractor shall provide and install the required number of detour signs
(plainly marked and well-lighted) and take all other safety measures necessary to minimize
confusion.

Along the location of work, all fences, stone walls, curbs, drives and walks, bushes, trees, shrubbery
and other physical features which are within the Himits of the streets or are associated with private
property shall be protected to the satisfaction of the Engineer and to the satisfaction of the property
owner(s).

Fences and other features removed by the Contractor for site access are to be restored in the location
indicated by the Engineer as soon as conditions permit. All damages to existing physical feature
shall be repaired to the satisfaction of the Engineer and the satisfaction of the affected property
owner(s). All protection, repair, restoration and/or replacement work required shall be at the
Contractor=s expense.

PROTECTION/RELOCATION OF EXISTING STRUCTURES/UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings, structures/utilities,
public or private, including poles, signs, services to buildings, utilities in the street, (gas, water,
sewer, drains, the electric and telephone, cable and the associated appurtenances) whether or not
these are shown on the drawings. Any damage resulting from the construction operations shall be
repaired at the Contractor’s expense.

The City will provide the Contractor with all existing information to determine the location of
existing lines and appurtenances for sewer, water and drainage systems. The Contractor, however,
shall bear full responsibility for ascertaining the correct locations of all utility lines and associated
structures and appurtenances before starting construction work.

The identification, relocation and/or resetting of hand-holes, manholes, vaults, valves, and other
distribution confrol devices for the electric, gas, and telephone cable systems, shall be the
responsibility of the respective utility companies. However, the Contractor shall obtain a
comprehensive list of all such appurtenances from the utility companies, verify their physical
location and shall be fully responsible for their protection during the construction operations.

All costs charges or damages resulting from lack of comprehensive pre-construction investigations
related to the above items shall be borne by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as described in
this section shall be considered as a part of the work under the Contract and all costs in connection
therewith shall be borne by the Contractor.

In all public streets or private ways, except for City-owned utilities (water mains, sewers and drains),
all relocation of utilities required for construction of the contract work shall be performed by the
appropriate utility organization unless agreed otherwise by the utility company. The Contractor shall
bear all expenses incurred because of utilities damaged due to its operations.
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The operation of existing utilities shall not be interrupted except with written permission of the City
and the operator of such utilities. The Contractor shall allow ample time and resources to implement
all measures required for the continuation of existing utility operations. The Contractor shall request
and coordinate all utility relocations, subject to permission of the Engineer. The Contractor shall
comply with all regulations, standards, methods and procedures particular to the utility organizations
involved.

Utility relocation for the sole purpose of making excavation easier for the Contractor shall not be
allowed. Should the Contractor desire to relocate publicly-owned utilities such as water mains,
sewers and drains for the sole purpose of making excavation casier, they shall be relocated at the
Contractor’s expense.

PROTECTION OF TREES AND SHRUBS

The Contractor shall avoid all damage to trees along and adjacent to the work area. No tree or shrub
shall be removed without the approval of the Engineer.

If during the progress of the work, the Contractor encounters any upland state-listed species on the
construction site, the matter shall be immediately reported to the Engineer, the Quincy Conservation
Commission, and further reported to the appropriate state agencies having jurisdiction over these
matters.

All measure required for the protection of trees, shrubs and other resource areas shall be considered
to be part of the work to be done under these specifications at no additional cost to the City.

PROTECTION AGAINST EROSION

The Contractor shall take precautions during construction to minimize erosion and run-off of
polluting substances such as silt, clay, fuels, oils, bitumen’s, and calcium chloride into the water
TESOUTce areas.

Disposal of drainage shall be in an area approved by the City. Drainage water shall not be disposed
of until silt and other sedimentary materials have been removed.

Stacked bales of hay shall be provided at points where drainage from the work site leaves the site to
reduce the sediment content of the water. Sufficient bales of hay shall be provided such that all flow
will filter through the hay. Other methods that reduce the sediment content to an equal or greater
degree may be used as approved by the Engineer.

Drainage leaving the site shall flow to watercourses in such a manner to prevent erosion.
Erosion control measures must be adequate to ensure that turbidity in the receiving water will not be

increased more than 10 standard turbidity units (s.t.u.), or as otherwise required by the state or other
controlling body, in waters used for public water supply or fish unless limits have been
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established for the particular water. In surface waters used for other purposes, the turbidity must not
exceed 25 s.t.u., unless otherwise permitted.

The Contractor shall receive not direct payment for any costs incurred instituting erosion control
measures, as stipulated herein or whatever is necessary to provide the necessary protection against
erosion.

SITE CLEAN-UP AND DISPOSAL OF SURPLUS WASTE MATERIAL

The Contractor shall remove and dispose of all surplus and/or waste materials including surplus
excavation, broken pavement, lumber, metal pipe and appurtenances, old equipment, temporary
structures, and any other refuse from the construction operations.

Stone base and/or gravel base materials, manhole/catch basin castings, valves, gates, etc., if not used
m the project, will remain the property of the City of Quincy uniess specifically directed by the
Engineer to dispose of the materials off-site. Ifthe City decides to keep the materials, the Contractor
will be required to load and haul the materials to the DPW yard at 55 Sea Strect, Quincy, at no
additional cost.

In order to prevent environmental pollution arising from the construction activities, the Contractor
and sub-contractors shall comply with all applicable federal, state and local laws and regulations
concerning waste material disposal, as well as the specific requirements stated in this section and
elsewhere in the specifications specified herein.

The disposal of excess excavated materials in wetlands, stream corridors, and plains is strictly
prohibited even if the permission of the property owner is obtained. Any violation of this restriction
by the Contractor or its employees will be brought to the immediate attention of the responsible
regulatory agency, with a request that appropriate action be taken against the offending parties.

All new and existing interfacing pipe lines, appurtenant structures within the proiect limits and the
adjacent effected section shall be left in a clean and operable condition at the completion of the work.
It shall be the responsibility of the Contractor to make certain that the new systems carrying run-off,
sewage and water (as applicable) within the limits of this project operate efficiently to their points of
discharge into the existing system. The Contractor without additional compensation shall remove all
debris in pipes and structures as a result of the Contractor’s operations.
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TEMPORARY CONSTRUCTION FACILITIES

DESCRIPTION

The Contractor shall provide all temporary construction support facilities and controls, such as
staging area, project signs, temporary access road, temporary stockpile areas, pre-construction
surveys and bench mark and base lines to control and to layout the works as necessary and as
specified or as directed by the Engineer. The contractor shall also provide all utility services and
miscellaneous supplies required for satisfactory control of the works.

CONTRACTOR'S STAGING AREA

The Contractor's attention is directed to the fact that the City will not provide a staging area for the
storage of construction plant equipment, material or supplies. All permits required for selection of
staging arca and the Contractor must obtain its proposed use from the local or State agencies having
jurisdiction over the area. The cost of obtaining a staging area and the associated permits shall be
considered to be included in the bid prices for the various items of work as listed in the Bid Form.

At no time shall any material, equipment, construction plant be stored on the beaches, public streets,
private ways, sidewalks and other public areas.

The Contractor shall not enter or occupy private land outside of easements, except by permission of
the landowner and the approving public agencies.

Only the equipment and materials ready for incorporation into the work shall be delivered and
temporarily stacked on site. All materials and equipment thus delivered shall be placed so as not to
injure any part of the work or the existing facilities and such that free access can be had at all times
to all parts of the work.

All unrelated or idle construction plant waste and/or excess materials shall be removed from the site
immediately.

TEMPORARY ACCESS ROADS

The Contractor shall construct temporary access/haul roads and temporary equipment and material
storage area where needed or as directed by the Engineer 1o move men, equipment and materials to
otherwise inaccessible or hard to reach areas. Such facilities where located in environmentally

sensitive areas shall be as permitted by the Quincy Conservation Commission and subject to its
regular monitoring, completion inspection and restoration to original conditions.

PROJECT SIGN
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The Contractor shall furnish and install signs at the project site and at other locations as directed by
the Engineer. The sign shall be made of 3/4-inch thick exterior grade high-density overlay plywood,
and shall be mounted on 4-in. x 4-in. wooden posts. The sign shall be 4-ft. x 8-ft. in size and shall
have a blue background and white letters. The text and its layout shall be provided to the Contractor
before the start of Work.

Letter size shall be in proportion to layout and text and shall be of professional quality. The
Contractor shall maintain the sign (including repainting), in a satisfactory condition for the life of
this Contract.

Upon compiletion of the project and when directed, the sign shall become the property of the
Contractor and shall be satisfactorily removed and disposed of by the Contractor off the site. The
costs of furnishing, erecting, and maintaining the project sign shall be considered to be included in
the bid prices for the various items of work listed in the Bid Form. For layout of project sign, please
refer to Appendices.

REMOVAL OF TEMPORARY BUILDINGS AND EQUIPMENT

On or before the completion of the work, the Contractor shall, unless otherwise especially directed or
permitted in writing, tear down and remove all temporary buildings and structures. The Contractor
shall remove all temporary roads, staging areas, including tools and construction equipment from the
site. The Contractor shall remove/cover all organic matter and waste materials

in, under and around privies, houses, and other buildings. The Contractor shall remove all rubbish
and waste materials from the site and leave the area and adjacent properties in a neat and satisfactory
condition.
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MEASUREMENT AND PAYMENT

This section supplements, as applicable, the measurements and payment provisions for each of the
pay items under Part 4: Compensation under Division 1I: Technical Specifications. The provisions
of this section shall apply to all work items under this contract.

The following activities, whether or not explicitly stated elsewhere in these documents, shall be
understood to be included under the relevant Pay ltems in the Bid Form to which the activity is
directly or indirectly incidental to or necessary for a satisfactory completion of the item.

¢ The Contractor shall acquaint itself with all work associated with each Pay Item and shall no
claims based on unfamiliarity with the detailed scope of work, complexity of operations or other
site-specific conditions.

¢ Fach lump sum or unit price stated in the Bid Form shall constitute full compensation for the
item and shall include all work required for or incidental to or mandated by the applicable codes,
permits, regulations and laws to complete the work items satisfactorily in accordance with the
drawings, specifications and/or the current industry standards of performance and workmanship.

e Such activities, whether or not expressly stated in the contract documents, shall not be paid for
separately unless specified otherwise.

e All public/private agency permits not included herein but necessary to carry out the work under
this contract shall be obtained by the Contractor at its own expense.

s All excavation, backfilling, compaction of excavated and borrow materials required for the
instaliation of all pipes and appurtenant structures (sewer, water and drain lines, catch basins,
manholes, handholes, conduit, ducts, test pits, planting pits, signage and fence posts, fire alarm,
etc.) shall be considered included in the contract unit prices/lump sums stated in the Bid Form.

¢ All excavations and backfilling required to remove unsuitable materials below grade shown on
the drawings shall be considered included in the lump sum price. However, the City shall make
available to the Contractor all crushed rock/gravel required to backfill this extra excavation,

¢ All existing improvements (loamed and grassed areas, bushes, landscapes, roadways or other
surfaces), facilities/amenities damaged due to the Contractor's operations shall be restored at the
Contractor's expense regardless of whether the damage is accidental, deliberate and/or due to
construction work.

¢ Testing requirements for all materials, equipment and new work (quality and workmanship)
under this coniract shall be as specified herein, or as per the applicable codes, standards and
regulations, as related to each item. All such testing, when ordered by the Engineer, shall be at
the Contractor's expense.
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¢ The services of manufacturers representatives and supervisory persormel required to insure
correct equipment/instrument/appurtenance installation, testing and operations including training
of the City Personnel and preparation of Operations/Maintenance Manuals shall not be paid for
separately. All costs associated with these activities shall be considered included in the lump
sum price.

e All work associated with the clean up of site and new construction/ maintenance of roads and
utility services during construction shall be at the Contractors expense.

e All waste and unsuitable materials resulting from any item of work within the contract scope or
from any other action related to the Contractors operations shall be disposed of by the Contractor
at no cost to the City.

Al useable materials, when declared surplus by the Engineer, shall either be disposed of off-site
or transported and stockpiled at the DPW Yard or in another suitable area as directed by the
Engineer at no additional cost to the City.

During construction all costs associated with temporary sheeting, bracing, shoring, underpinning,
decking, cofferdamming, drainage and disposal of water from pumping/dewatering operations in
excavations, and foundations, site clean-up and removal of waste/surplus materials, temporary and
final settings of all castings (utility manholes, catch basins, hand holes, gate boxes, etc.) shall be
considered included in the contract lump sum price.

BASIS OF MEASUREMENT

Before the contract award, the Contractor shall submit (for lump sum contract/items only) to the
Engineer, in triplicate, an itemized cost breakdown on all (significant contracts) work items. The
cost breakdown for each item shall be reviewed and approved by the Engineer. When approved, the
itermzed breakdown shall become the basis for determining the progress payments and for
negotiating change orders, if necessary.

Measurement for work under this contract shall be done either in units as specified for each pay item
in the Bid Form on the basis of percentage of the total works. The measurements/percentages shall
be calculaied by the Contractor and verified and agreed to by the Engineer.

Said vernification may be through mathematical calculations, payment vouchers, delivery receipts,
field notes and/or actual inspection reports. The Contractor shall supply this information, as
required, to determine the quantities/percentages for payment,

All extra work shall be authorized in writing before the work is performed. All such work shall be
paid for on the basis of the contract lump sum price breakdown/the contract unit prices as set forth in

the Bid Form.

No allowance shall be made for shrinkage, swelling, or voids for borrow materials, such as ordinary
borrow, gravel, crushed stone, coarse aggregates, loam and other similar materials.
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For purposes of conversion, the average unit weight for such materials shall be at 130 Ibs. /cu.ft. The
average unit weight for rock materials (i.e. stones, stone chips, boulders and rocks) shall be at 170
1bs./cu.ft.

BASIS OF PAYMENT

Payments shall be made for the actual work performed, in place and accepted by the Engineer. The
payment shall be in accordance with the unit prices or lump sums as stated in the Bid Form.
Payment for lump sum items shall be on the basis of a percentage of pay items completed, which
shall be determined on the basis of the itemized cost breakdown agreed to above. No allowance or
payment shall be made for any materials or equipment delivered and stored on site or for any
materials, equipment or item of work, including labor and services, which are not incorporated in the
work, unless specifically agreed to an approved by the Engineer.

PARTIAL PAYMENTS

Upon presentation by the Contractor of cerfified copies of paid invoices, the Contractor may include
in his Application for Payment to the City, advance payments for acceptable reinforcing steel,
structural steel, stone, piles, culvert pipe or other non-perishable materials purchased expressly for
the work and delivered on the work or in approved storage place at the site, but which materials are
not considered as erected or complete in place under the items of the Contract, and for which partial
payment would not be made until such materials and items were erected or complete in place.

If it is impossible due to lack of area on the site or other valid reason, the Contractor may request in
writing, permission from the Engineer to store materials off the site and still have the materials pad
as material on hand and the engineer may approve payment. This request will state the reason for the
request, location of proposed storage site, methods that will be employed to insure that material is
properly protected and the materials will be used on the particular project and any other information
as may be deemed necessary in order to evaluate the request. No advance payment for material
stored off site will be made until written approval of the Engineer has been obtained. The amount to
be included in the Application for Payment will be determined by the Engineer up to a maximum of
100% of the value of the materials as shown by the certified copies of the paid invoices. Payments
will not be approved when the invoice value of such material as determined by the Engineer,
amounts to less than $1,000.

INCREASED OR DECREASED CONTRACT QUANTITIES

The City reserves the right to increase or decrease the quantity of any particular Item of Work.
Where the quantity of a Unit Price pay item in this Contract is an estimated quantity and where the
actual quantity of such pay item varies more than twenty-five (253%) percent above or below the
estimated quantity stated in this Contract, an equitable adjustment in the Contract Price for that pay

item shall be negotiated upon demand of either party. The equitable adjustment shall be strictly
based upon any increase or decrease due solely to the variation above one hundred twenty-five
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(125%) percent or below seventy-five (75%) percent of the estimated quantity. In this regard, no
allowances will be made for loss of anticipated profits suffered or claimed by the Contractor
resulting directly or indirectly from such increased or decreased quantities or from unbalanced
allocation among the contract items from any other cause.

APPLICATION FOR PAYMENT

After the percentages of the total work to be invoiced have been verified and accepted by the
Engineer, the application for payment shall be submitted in writing to the Engineer for final review
and processing. Except for special permission, all applications for payment shall be on a "once a
month” basis.

The Engineer shall have ten (10) working days to review the application for correctness of quantities
figures, completeness of supporting documentation and recommending the application for payment
or returning application to the Contractor for additional information, revisions, and/or substantiation
of amounts/quantities being invoiced.

It must be clearly understood that once a payment application is recommended for payment, it may
take from 30-60 days (depending on the source of project funds) before the Contractor receives the
actual payment. The Contractor shall not be eligible for any interest payments on amounts due
during these periods.

Each payment application must be accompanied by the following documentation. No application for
payment shall be processed unless it is prepared in accordance with the City format, is complete in
all respects and is properly signed by the Contractor and the Resident Engineer.

¢ Monthly progress report highlighting the major activities, problems (if any) and percentage of
project complete to date and the forecast completion date.

e Documentation supporting the quantities being invoiced (calculations, material/delivery slips,
etc.)

¢ Jtemized statement on cost/quantity overruns, along with justification and proof of Engineer's
authorization.

e Certified payrolls for period being invoiced.

e Statements and reports on the status of minority work force, Quincy residents employed, and
MBE/WBE participation and performance.

RETAINAGE
The City shall withhold, as retainage, an amount equal to five percent (5%) of each progress/partial
payment amount. The total amount retained or its percentage in relation to the total contract amount

may not be reduced to assure quality of work, timely project completion and to cover any project
deficiencies (materials, equipment and workmanship), restoration/replacement of improvements,
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facilities and amenities damaged due to Contractors operations.

The percentage and/or amount of monies retained cannot be reduced or released until the following
conditions are met:

¢ The project is complete in all respects and all contractual obligations under Division 1, Section
01300: Submittal Requirements. A certification to this affect shall be required from both the
Contractor and the Engineer before either the retainage amounts are returned or the contract
closeout.

s Before the final payment, all deliverables due the City must be received and acknowledged as
satisfactory by the Engineer. .

o The project performance and payment bonds currently in force and shall remain in full effect
from the date of project completion, as defined above, to the end of the Warranty Period, as
specified or as applicable.

REIMBURSEMENT FOR CITY SERVICES

Unless a specific work or an operation is requested or authorized to be performed by the City,
beyond the agreed project construction work hours (normal), the Contractor will be required to
reimburse the City for the cost of services rendered by a Resident Engineer or other City
Engineering/Maintenance personnel beyond the normal project work hours.

The City personnel operate on a five day work schedule, excluding Saturdays, Sundays and Legal
Holidays. The telephone number for Engineering/Construction personnel is (617) 376-1950. The
telephone number for the Maintenance personnel is (617) 376-1925.

The Contractor shall be required to reimburse the City for the services of traffic police where it is
beyond agreed hours, necessitated for the convenience of the Contractor, or because the Contractor is
behind schedule and is on make-up schedule, or site management/control by the Contractor is
causing hardship and safety concerns for an orderly conduct of business activities and public safety.
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SPECIAL PROVISIONS

GENERAL OBLIGATIONS OF THE CONTRACTOR

The Contractor shall submit to the City, within ten (10) days after the execution of the Contract,
written proof that the specified materials and equipment required for this project have been ordered
and shall be delivered to the site on a specified date.

No increase in unit bid prices will be allowed, should the Contractor be delayed in commencing
project construction due to the unavailability of specified materials or equipment.

LIQUIDATED DAMAGES

In case the Contractor fails to complete the work satisfactorily on or before the stipulated completion
date, the Contractor agrees that the City will deduct from payments due the Contractor each month
an amount equal to $1,000.00 for each calendar day in which the Work, as described herein, is not
completed after the stipulated time. If payments due the Contractor, and in case such damages
exceed the amount of all monies due or to become due the Contractor, the Contractor or its Surety
shall pay the balance to the City.

CHANGE IN THE AMOUNT OF WORK

The City reserves the right to delete all or a portion of the Work or to increase or decrease the scope
of any item of work to be done under this contract either prior to executing the Contractor or at any
item during the life of the Contract. Exercise by the City of the above rights shall not constitute any
grounds or basis for claims for damages or for loss of anticipated profits.

Also, an increase or a decrease of quantity for any bid item, regardless of its magnitude, shall not be
regarded as a grounds for an increase or decrease in the contract unit prices, nor on the time allowed
for the completion of the Work except as provided for in the Contract.

Where a change in design 1s required by improper construction or is requested by the Contract, the
Contractor shall reimburse the City for the costs of such redesign or for the review of the Contractors
proposed redesign.

SEQUENCE OF CONSTRUCTION

All work on Saturdays, Sundays and legal holidays and beyond the agreed work hours shall require
approval by the Engineer prior to the start of the Work. Work on Saturdays, Sundays and/or legal
holidays may be authorized or required by the City or if it is needed to correct an emergency or a

dangerous condition.

The Contractor shall not be allowed uncontrolled use of public rights of way and amenities. All
construction activities within the project area shall be confined to specific sections agreed
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beforehand in meetings with the Engineer and/or other entities such as area business associations,
community groups or other interested agencies. The Engineer has the right to reschedule the work in
a different area as warranted in the best interests of the City, local residents and the general public.

SITE INVESTIGATIONS

The Contractor shall satisfy itself as to the conditions existing within the project area, the type of
equipment required to perform the work, the character, quality and quantity of the surface and sub-~
surface materials to be encountered insofar as this information is reasonably ascertainable from an
inspection of the site, as well as from information presented by the drawings, specifications, and
other record information.

The information presented in the specifications and on the drawings pertaining to the surface and
sub-soil conditions, topography or other matters is given to assist the Contractor in properly
evaluating the amount, complexity, and character of the work required hereunder. The City assumes
no responsibility for the accuracy thereof, Such data is represented as being the best information
available.

It 1s understood and agreed that the Contractor, by careful examination, has satisfied itself as to the
nature and location of the work, has examined the information (surface and sub-surface) as may be
available, understands the character of equipment and facilities needed prior to and during the
prosecution of the work, and the general and local conditions that affect the work under this
Contract.

The City assumes no responsibility for any conclusions or interpretations made by the Contractor on
the basis of the information made available by the City. No extra compensation shall be authorized
for extra work caused due to the Contractors unfamiliarity with the site and/or the drawings,
specifications or the conditions peculiar to the site.

CONFORMANCE WITH PLANS, SPECIFICATIONS, LINES & GRADES

The Contractor shall employ a competent engineer, registered within the state as a Professional
Engineer or Land Surveyor. The Contractor shall be responsible for setting all control/base lines,
grades, elevations, referenced marks, batter boards, etc. needed by the Contractor during
construction. The Contractor shall set or reset, if necessary, at its own expense, such batter boards,
additional grade stakes, pins, forms, materials, and labor as may be required.

The Contractor shall furnish to the Engineer such assistance as may be needed for checking lines and
grades and making other measurements in connection with the Work and/or payments for such work.

The Contractor shall be responsible to make all field measurements and check all dimensions

necessary for the proper fit and construction of the work calied for in the drawings and
specifications.
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The dimensions shown on the drawings, specifically with regard to valve parts and their installation
details, are only approximate. The Contractor shall field verify all dimensions and clearances before
ordering and/or fabrication of the equipment.

For the purposes of observing work that affects their respective properties and/or interests, the City
staff and other public agencies shall be permitted access to the work at all times, but all official
orders and directives to the Contractor shall be issued by the Engineer.

PERMITS

The Contractor shall obtain all necessary agency permits, not included herein, but required for the
execution of certain phases of the project. The Contractor shall fill out all forms and furnish all
drawings required to obtain such permits. A copy of the approved permit shall be submitted to the
Engineer. All fees associated with these permits shall be considered included in the scope of work.

PROJECT COMPLETION

In order to minimize the disruption of normal activities in the area, all construction within the project
limits must be completed in all respects by the completion date stipulated in the Contract. No time
extension shall be allowed beyond the completion date specified herein or agreed to subsequently in
the pre-construction or other contract meetings. The provisions of this paragraph also apply to all
milestone dates for various activities and items of work within the overall project completion
schedule.

The Contractor must note that failure to complete the work within the period specified may result in
a loss to the City, and in this case, the City shall enforce all applicable provisions in the Contract to
recover such loss and safeguard its interests.

Permitting the Contractor to continue with the work after the time stipulated for its completion has
expired, or after the time to which such completion may have been extended has expired, or the
making of any payment of the Contractor after such time, shall in no way operate as a waiver on part
of the City of any of its rights under this Contract.

CONTRACTORS RECORDS

The Contractor shall comply with Massachusetts General Law, Chapter 30, Section 39R, as
explained below;

The Contractor shall retain its project records for at least six (6) years after final payment. Duting
this period, the City, the Office of the Inspector General, and the Office of the Attorney General,
Division of Labor and Workforce Development shall have the right to inspect these records. The
Contractor shall notify the awarding authority of any changes in its bookkeeping and related matters
along with a letter from a Certified Public Accountants (CPA). Prior to the execution of the
Contract, the Contractor shall file a statement of management and internal accounting controls,
which shall be maintained on file together with an annual audited financial statement.
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MANUFACTURER EXPERIENCE

For all equipment supplied under this Contract, a manufacturer must have a minimum of five (5)
years experience with the product. Equipment not meeting the specified experience/performance
history can be considered only if the material supplier/manufacturer is willing to provide an express
warranty covering all labor, parts and/or a complete assembly replacement for a period of five (3)
vears. This warranty shall cover repairs/replacement of defective parts or complete assemblies due
to defective workmanship, failure, malfunction and/or substandard performance.,

It is the Contractors responsibility to make the manufacturer and/or the vendor award of these
regulations.

EQUIPMENT WARRANTIES

The Contractor shall be responsible for obtaining the manufacturers warranty certifying that the
equipment as supplied meets the specifications, is of quality construction, and 1s free from defects in
material and workmanship.

The equipment, apparatus and parts furnished shall be warranted for a period of 5 years, excepting
only those items that are normally consumed in service, such as oil, grease, packing, gaskets, O-
rings, etc. The equipment manufacturer shall be solely responsible for the warranty of all system
COmponents.

Components failing to perform as specified, or as represented by the manufacturer, or are proven
defective in service during the warranty period, shall be repiaced or repaired by the manufacturer at
no cost to the City.

All equipment delivered to the job is subject to Engineers inspection. Any changes necessary
because equipment delivered to this job is not in accordance with approved drawings, shall be
removed from the site at the Contractors expense.

MANUFACTURER=S QUALIFICATIONS

In addition to requirements for providing services of AManufacturers Representative, the
manufacturer shall provide trained supervisors to assist in installation of equipment supplied and
related appurtenances, to provide initia start-up and to instruct the City personnel in the operation
and maintenance of the equipment.

Field acceptance tests shall be performed as specified in each section of these specifications.
All equipment supplied shall be a manufacturers standard product with a proven satisfactory
operations history and presently in commercial production. All equipment specified with a particular

category shall be furnished by a single supplier and shall be products of manufacturers regularly
engage in the production of such equipment.

43/12/14 01170-4



Any reference to a specific manufacturer or model number is for the purpose of establishing a quality
and performance parameters only and is not to be considered proprietary. Any source or device that
has the quality and performance criteria as specified may be acceptable.

All equipment, parts, assemblies, and/or appurtenances shall conform to specifications and/or
performance requirements in relation to workmanship, materials, installation and equipment. All
equipment must meet all local, state, underwriters laboratories, local utility company standards, and
other applicable codes, whether or not called for on the drawings or in these specifications.

Wherever the materials to be used are not shown or specified, the use of unspecified materials shall
be based on their continuous and successful use and satisfactory performance at the proposed
location and similar operating conditions.

All materials used within the entire pumping installation shall be compatible (no dissimilar metals),
corrosion and abrasion resistant and long lasting for seawater installations, subject to continuous
wetting and drying.

SUBMITTALS AND OPERATIONS/MAINTENANCE MANUALS

Whether specifically called for or not, the Contractor shall submit Operation/Maintenance Manuals
and technical submittals/shop drawings for all significant items/pieces of equipment to the Engineer,
as stipulated under Section 01300, Submittals Requirements.

PIPE SEPARATION REQUIREMENTS

Water main relocation is not required if a water main has a minimum horizontal separation from a
new sewer of at least 10-fi. or is above a new sewer with a vertical clearance greater than or equal to
18-inch. Where the vertical clearance is less than 18-inch and an existing water main crosses over or
through the proposed new sewer, the water main shall be relocated as shown in the Contract Drawing
details. If the sewer crosses over the water main, regardless of the vertical separation, both pipes
shall be concrete encased for a distance of 10 ft. either side of the respective centerline. The use of
restrained joints on ductile iron water pipe will be acceptable in lieu of concrete encasement.

LAWS AND REGULATIONS

It 1s imperative that the Contractor is aware of and enforces all applicable federal, state, local and
municipal laws, ordinances and regulations in relation to its employees, the materials used in the
work, or the product/equipment performance.

If any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or contract
documents for the work in relation to any such laws, ordinances, regulations, orders or decrees, the
Contractor shall immediately notify Engineer of the conflict and seek its expeditious resolution. The
Contractor shall, however, comply with all laws, ordinances, regulations, orders and decrees at all
times. The Contractor shall also protect and indemnify the City and its officers, agents, and servants
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against any claim or liability arising from or based on the violation of any such laws, ordinances,
regulations, orders, or decrees, whether by itself or its subcontractors or employees.

Each and every provision of law referred to in this section shall be read and enforced as though it
were included herein, and if through mistake or otherwise, any such provision is not inserted or if not
correctly inserted, then upon the application of either party, the Contract shall forthwith be physically
amended to make such insertion.

The provision of Chapter 30, Section 39M of the Massachusetts General Laws, as last revised, shall
be understood to be a part of this contract.

The Contractor shall comply with the requirements of Massachusetts General Law Chapter 353 and
the Acts of 1983 as related to Excavations in Public Ways.

The Contractor shall enforce all the required safety measures as per AASHTO Guide on
Occupational Safety on Highway Construction Projects, sub-part N.1926.550, relating to
construction equipment clearances at overhead electric lines, which state in part, A... the minimum
clearance between the lines and any part of the crane or load must be at least 10 feet from line rates
of 50KV or below, or greater resistances for higher voltage.

Equipment utilized by the Contractor shall conform to the General Services Administration
Construction Noise Specifications as effective on January 1, 1975, for stationary equipment.
Equipment must not exceed 75 decibels (A) when measured at a distance of 50 feet from the noise
source. The Contractor shall have construction sound enclosures or utilize other noise reduction
techniques if the equipment does not meet the noise level requirements. No separate payment shall
be made for this item.

The Contractor is subject to the requirements of the Clean Air Act, as amended, 42 U.S.C. 1857
et.seg; the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et.seg; and the
regulations of the Environmental Protection Agency with respect thereto, as CFR Part 15, as
amended from time to time.

The Contractor agrees that any facility to be utilized in the performance of any non-exempt contract
or sub-contract shall not be listed on the List of Violating Facilities issued by the Environmental
Protection Agency (EPA) pursuant to 40CFR 15.20.

The Contractor agrees to comply with all the requirements of Section 114 of the Clean Air Act, as
amended (42 U.S.C. 1857c8) and Section 308 of the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1318), relating to inspection, monitoring, entry, reports and information, as well
as all regulations and guidelines issued thereunder.

In accordance with applicable laws, the Contractor shali furnish labor that can work in harmony with
all other elements of labor employed or to be employed on the work and that he/she will comply fully
with all laws and regulations applicable to awards made subject to M.G.L., Chapter 149, Section
44 A. Without limiting the generality of the foregoing, ALabor Harmony shall include the provision

03/12/14 01170-6



of labor that will not cause, cause to be threatened or give rise to either directly or indirectly, any
work disruption, slow-downs or stoppages by employees of other Contractors, while performing any
work or activities incidental thereto.

The Contractor must comply with all requirements of Massachusetts Prevailing Wage Laws, M.G.L.
cl49, 3326 and 27; and the Equal Employment Opportunity and Anti-Discrimination Policies
(EOEA) of the Commonwealth of Massachusetts 301, CMR 50.00.

CITY OF QUINCY ORDINANCES AND POLICIES

The City of Quincy Blasting Ordinance, wherever applicable, shall be enforced on all projects
located within the City limits. (Reference City Council Order No. 236 of 1988)

The City of Quincy Ordinance requiring hiring of Quincy residents on all projects with a valuation of
over 250,000.00 shall be enforced, as applicable. (Reference City Council Order No. 532, 245 and
264)

The City of Quincy Ordinance with regard to Apprenticeship Training Programs shall be enforced, as
applicable. (Reference City Council Order No. 970104.)

The Contractor must comply with the City’s policies regarding MBE/WBE participation and
Minority Workforce Participation, which are included elsewhere as part of this contract,

Reference is made to the City’s Responsible Employer Ordinance (Reference City Council Order
No. 2000-078 and 2006-034)
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SUBMITTAL REQUIREMENTS
DESCRIPTION OF REQUIREMENTS

This Section specifies the general requirements for technical and other submittals as related to
materials, methods, equipment/appurtenances, special procedures and contract administrative matters.
Typical submittals include shop drawings; product data; procedures for various
treatments/workmanship and temporary work and facilities; contract schedules, reports,
correspondence and similar activities. Additional submittal requirements are listed under the General
Conditions.

CONSTRUCTION SCHEDULES

The Contractor shall, within ten (10) days afer the effective date of the Agreement, submit to the
Engineer for approval, a detailed manpower, equipment and construction activity schedule to
complete the work within the time allowed. The Contractor shall update the schedule every two
weeks and resubmit the same duplicate until the project is completed. The Contractors progress
schedule shall show the actual project progress as percentage of the total project vs. Contract
completion time.

The Contractor shall also be required to submit, each month, a written project progress report, details
of cost/quantity overruns where applicable, certified payrolls and the MBE/WBE minority work force
and Quincy residents employee and Contractors apprenticeship training program information with
each pay estimate.

SHOP DRAWINGS

Shop drawings, as defined in the General Conditions, and as specified herein include, but are not
necessarily limited to: custom-prepared data such as equipment design basis, manufacturer data
sheets, wiring and logic diagrams, equipment characteristics/performance data, fabrication and
erection/installation drawings, dimensions, equipment setting diagrams, manufacturer instructions,
custom templates, name plates, terminal block arrangements, instrumentation and controls, foundation
details, vibro isolators, coordination drawings, system/equipment inspection and test reports,
including required certifications, as applicable.

Typical items requiring shop drawings are pumps, motors, tide gates, generators, transfer switches,
control/instrumentation panels, power and lighting systems, valves, gates, alarm, relays and control
systems.

Other items requiring shop drawings may include installation details as related to pipelines, fittings,

appurtenances, electrical duct/conduit, wiring and cables and structural details (rebar, bending
schedules, street slopes, sections and concrete mixes, etc.).
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PRODUCT PATA

Product data as defined herein include, but are not necessarily limited to: manufacturer standard
product samples and product data, such as assembly instructions, materials, printed performance
curves and operational-range diagrams based on actual shop tests (head capacity, efficiency, NPSH
and horsepower, etc.), production/ quality control, inspection/test reports, certifications, mill reports,
operation and maintenance instructions, recommended spare-part list, and printed product warranties,
as applicable.

Also included is the total weight of equipment including the weight of the largest components and
total bill of materials for all equipment.

SPECIAL PROCEDURES

Special procedures as defined herein include, but are not necessarily limited to certain non-standard
and site specific construction methods, that may, for example, be required in certain situations for
deep excavations/embankments, piling, dewatering, shoring, sheeting, detours, traffic management
and other temporary works and facilities.

CONTRACT ADMINISTRATION

Contract administration activities as defined herein include, but are not necessarily limited to all
contract correspondence, invoices, reports on labor, equipment, schedules, estimates, forecast cash
flows, claims and change orders, etc.

CONTRACTOR'S RESPONSIBILITIES

The Contractor shall review all shop drawings, product data/ samples prior to submission and verify
that:

1.) Actual field measurements and dimensions are compatible.

2.) Service/design conditions are met.

3.) Deviations from specifications, if any, are clearly stated.

4.} The item/equipment/material conforms to the specifications.

Each shop drawings, product sample and catalog data submitted by the Contractor shall be signed
certifying that:

Al hereby represent that | have determined and verified all field measurements, field construction
criteria, materials, dimensions, catalog numbers and similar data and T have checked and coordinated
each i1tem with other applicable approved shop drawings and all Contract requirements."

Shop drawings not complying with the above shall be returned. The Engineer review shall be only for
general conformance with the specification and design concept. This review does not constitute a
rigorous design check.

The review and approval of shop drawings, samples or catalog data by the Engineer shall not relieve

the Contractor from its responsibility from providing materials, equipment and level of workmanship,
as specified.
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No portion of the work requiring a shop drawings, sample, or catalog data shall be started nor shall
any matertals be fabricated or instalied prior to approval by the Engineer. All fabrication, materials,
or on-site construction not conforming to approve shop drawings and data shall be corrected at the
Contractor's expense.

In the case of a pump station project, the Contractor shall provide the following additional information
for review and approval by the Engineer:

» Construction procedures for foundations and piling installation, where applcable.

e Concrete test cylinder reports certifying that concrete used in the structure conforms to the
strength requirements specified.

e Complete wiring diagrams and schematics for all power and control systems, controllers, control
panels, and control devices.

e Details on all items to be supplied and installed as part of the pumping station/tide gate systems as
specified.

* Complete description of all non-conforming components of the proposed system and their overall
impact on the system operation, performance and efficiency.

SYSTEM TESTING, OPERATIONS & MAINTENANCE

. The Contractor shall be responsible for conducting all start-up and operation tests as specified or as
directed. All tests shall comply with the following:

¢ All laboratory test of material, finished items, or equipment shall be made by bureaus,
laboratories, or agencies approved by the City and copies of all test reports shall be submitted in
duplicate by the laboratory to the City. The Contractor shall pay the cost of such tests.

¢ Any additional test required beyond those required under these specifications may be ordered by
the Engineer to settle disagreements with the Contractor. If the work/equipment/material is
defective, the Contractor shall pay all costs of the extra tests and shall correct the work. If the
work is satisfactory, the City will pay for the additional tests.

¢ All start-up and commissioning tests shall be conducted as specified for cach individual
component separately and then for the total system as a whole. All start-up and commissioning
tests shall be conducted under factory-trained supervision and certified as in compliance with the
specifications and requirements.

OPERATION AND MAINTENANCE INSTRUCTIONS

The Contractor shall be responsible for supplying six (6) copies of written operations and maintenance
manuals. The manuals shall be comprehensive enough to operate and maintain the pumps, tide gates,
and control systems (electrical, electronic, and other systems and the associated equipment).
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The instructions shall be prepared as a systems manual applicable solely to a particular system and all
equipment related to it. The manual shall include, as a minimum:

¢ (General systems descriptions along with operating instructions for each major system component,
as applicable or as determined by the Engineer.

e Instructions for all adjustments, calibrations and/or testing which must be performed at initial
system start-up, along with adjustments to be made after the replacement of key components and
adjustments which must be made in the course of preventive maintenance, as specified by the
manufacturer.

¢ Service instructions for major components not manufactured by the main equipment manufacturer.

e Electrical schematic diagrams as supplied, prepared in accordance with NMTBA and JIC
Standards. Schematics shall show, to the extent of authorized repair, pump motor branch, control
and alarm system circuits and interconnections among these circuits. Wire numbers shall be
shown on the schematic.

Schematic diagrams for electronic equipment, the detail parts of which are normally repairable by
the station operator, need to be included and shall not be substituted for an overall schematic
diagram.

e Complete equipment characteristics and performance data on pumps, motors, generators,
gas/diesel engines and other parts/equipment shall be included in the operations/maintenance
manual.

e Facihity Jayout drawings should shown locations of all equipment such as pumps, motors, valves,
piping, bar racks and other items.

e List of spare and consumable parts, with part numbers, along with addresses of local suppliers.
SPECIAL TOOLS AND LUBRICANTS

During testing and prior to acceptance, the Contractor shall furnish all tubricants necessary for the
proper lubrication of all equipment. For each type of equipment furnished, the Contractor shall
provide a complete set of all special tools (including grease guns or other lubricating devices),
necessary for the adjustment, operation, maintenance and disassembly of such equipment.

The Contractor shall furnish and install one or more steel wall cases with flat key locks and
clips/hooks to hold each tool in a convenient arrangement.

REQUIREMENTS FOR SUBMITTALS

The Contractor shall make submittals, in triplicate, in accordance with approved schedule, and in a
sequence that would not cause any delays. The submittals shall contain: the date of submission along
with the dates of any previous submission(s); the project title; and the submittal identification number
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and title.

The submittals shall also include: the names of the Contractor, supplier, and the manufacturer, along
with identifying the product, with the specification section number, significant dimensions, standards,
{ASTM or Federal Specification Number), and a listing of all deviations from Contract Specifications.

SUBMITTAL PROCESSING

The Contractor shall make any corrections or changes in the submittals required by the Engineer and
resubmit until approved. The reproductions of approved submittals shall be distributed per the project
procedures.

CONTRACT CLOSE-OUT

The Contractor shall provide to the Engineer the following before the close of the contract and before
submitting the final application for payment.

Correspondence and back up for change orders and field changes.
Complete file of approved shop/erection drawings and wiring diagrams.

Log of all material and equipment delivered, including certificates and test results, as
applicable.

Copies of all requisitions for payment, along with detailed substantiation of all quantity and
cost overruns.

All labor and wage notices required by law.

Allinitial, interim and final reports on Minority Workers (MBE’s, WBE’s, and the percentage
of City of Quincy residents employed under the contract).

All operation and maintenance manuals for all equipment supplied, including a list of spare
parts with part numbers and supplier’s address.

Two sets of reproducible as-built drawings, and copies of all materials/equipment, work
quality and other tests/systems.

All additional permits not included in these specifications, including the Street Opening
Permit.

Description of location and ties to survey markers and monuments installed under the contract.

Final reports on the corrective work based on the deficiencies noted during the initial and final
acceptance, walk-through, inspections and tests.

Delivery of spare parts, as spectfied.

(1300-5



USE AND CONTROL OF MATERIALS

DESCRIPTION

The work under this Item shall conform to the relevant provisions of Sections 6.00, 500.64, 630.63,
665.62, and 815.65 of the Standard Specifications, requirements of this section and the work as
shown or as directed.

MATERIALS - APPROVALS - INSPECTIONS

Unless otherwise expressly specified, only new materials and equipment shall be incorporated in the
works. All materiais and equipment to be incorporated in the work shall be subject to inspections
and tests by the Engineer. No material shall be installed, fabricated or delivered to the work site
without prior concurrence of the Engineer.

As soon as possible after execution of the Agreement, the Contractor shall submit to the Engineer the
names and addresses of the manufacturers/suppliers of all materials and equipment to be
incorporated into the work. The Contractor shall submit prior to the placement of orders, data in
sufficient detail to enable the Engineer to determine whether the manufacturer and/or the supplier
have the ability to furnish a product meeting the Specifications.

The Contractor shall also submit data relating to the materials and equipment, including the optional
items in sufficient detail to enable the Engineer to evaluate the particular product and to determine
whether it conforms to the Contract requirements.

The Contractor shall furnish promptly all labor, materials, laboratory and other facilities to perform
all inspections and tests to determine the acceptability of equipment and materials.

When directed by the Engineer, the Contractor shall submit sampies of materials, equipment for
quality workmanship, and other special test results as the Engineer deems necessary to assure
conformance with the specifications. All samples shall be fumished, taken, stored, packed, and
shipped by the Contractor as directed. The Contractor shall furnish the required laboratory services
to test the samples at no additional cost to the City.

All samples shall be labeled to indicate the materials, the name of the building or work and location
from where the sample was taken, and the name of the Contractor submitting the sample.

The Contractor shall submit data and samples, or place orders, sufficiently early to permit inspection

and testing before the materials and equipment are needed for incorporation in the work. The
consequences of failure to do so shall be the Contractor's sole responsibility.
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When required, the Contractor shall furnish to the Engineer in triplicate, certified copies of
manufacturer's shop, mill tests, reports from independent testing laboratories and other relevant data
for materials and equipment furnished under the contract.

HAULING, HANDLING, STORAGE AND DISTRIBUTION OF MATERIALS

The Contractor shall handle and haul all materiais furnished and remove all surplus materials at the
completion of the work. The Contractor shall provide suitable and adequate storage for all
equipment and materials and shall be responsible for any loss of or damage to any equipment or
materials. The Contractor shall be responsible for all damages to the work under construction during
its progress and until completion and acceptance even though partial payments have been made
under the contract.

All suitable excavated materials not reused as backfill shall remain the property of the entire City and
shall be stockpiled at a site provided by the City. The Engineer will determine material suitability.

Cement, lime, salts and other such materials shall be stored above the ground, properly covered, and
kept completely dry at all times. All structural, miscellaneous, reinforcing steel shall be stored above
the ground to prevent accumulations of dirt or grease, and in a position to prevent accumulations of
standing water and to minimize rusting. Beams shall be stored in 2 manner to prevent accumulations
of dirt, standing water, staining, chipping or cracking. Bricks, block and similar masonry products
shall be handled and stored to prevent breakage, chipping, cracking and spalling.

All mechanical equipment subject to corrosive damage, if stored outdoors (even though covered by
canvas), shall be stored in a building to prevent injury. The building may be a temporary structure on
the site or elsewhere but it must be satisfactory to the Engineer.

All materials which have become so damaged as to be unfit for the use intended as specified shall be
promptly removed from the site of the work, and the Contractor shall receive no compensation for
the damaged material or its removal,

Storage and demurrage charges by transportation companies and vendors shall be borne by the
Contractor.

MATERIALS AND EQUIPMENT REMOVED AND STORED

All electrical cable, traffic control devices, controllers, material, and equipment removed form the
existing signal installation and not required for the completion of this contract, and all other
materials directed fo be removed and stacked shall be carefully dismantled and stacked at designated
locations, and hauled to the City maintenance yard as directed by the Engineer.

An inventory of materials to be delivered shall be made out by the Contractor, countersigned by the
Engineer, and submitted to the person and/or persons receiving the materials at the DPW Yard.

If the Engineer determines that any part of the stacked materials are unsuitable for re-use, or if the
City decides to abandon part or all or such materials, said materials shall become the property of the
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Contractor and these materials/equipment shall be disposed of at no additional cost to the City.
REJECTED MATERIALS AND DEFECTIVE WORK
Materials furnished by the contractor and condemned by the Engineer as unsuitable or not in

conformance with the specifications shall forthwith be removed from the site and shall not be used
elsewhere on the project.

Any errors, defects or omissions in the execution of the work or in the materials furnished by the

Contractor, even though they may have been approved, overlooked, discovered after installation, or
already paid for, shall be forthwith rectified satisfactorily at the Contractor’s expense.
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ENVIRONMENTAL PROTECTION

DESCRIPTION

The Work under this section shall consist of all environmental mitigation measures designed to
minimize various types of pollution and resource area contamination, including airborne dust,
equipment noise, drainage and soil erosion, alteration/damaging or dumping hazardous waste or
rubbish in resource areas. The Contractor shall furnish all labor, materials, tools and equipment and
perform all work required for the prevention of environmental pollution resulting from its
construction operations.

The requirements set forth in this section are intended to minimize the adverse impacts on populated
and cross-country areas, stream crossings, coastal areas, beaches, flood plains, marshes, wetlands,
wild life and marine life due to construction activities in and adjacent to all resource areas.

All work shall be in accordance with the applicable Local, State and Federal laws and regulations
and the Quincy Conservation Commission's Order of Conditions.

NOTIFICATION

The Engineer will notify the Contractor in writing of any non-compliance with the foregoing
provisions. The Contractor shall, after receipt of such notice, immediately take corrective action. In
case of non-compliance, the Engineer will order stoppage of all or part of the work until satisfactorily
corrective action has been taken. No claim for an extension of time or for extra costs or loss incurred
by the Contractor as a result of time lost due to any stop orders shall be made unless it was later
determined that the Contractor was in compliance.

Prior to commencement of the Work, the Contractor shall meet with the Engineer to develop mutual
understandings relative to compliance of the environmental protection program.

CONSTRUCTION ACTIVITY

Insofar as possible, the Contractor shall confine all activities, including clearing, grubbing,
excavation and construction of works, to those areas defined by the plans and specifications. All
land resources within the project boundaries and outside the limits of permanent work performed
under this contract shall be preserved in their present condition or if damaged, shall be restored to
their original condition after completion of construction.

PROTECTION OF WATER RESOURCES

The Contractor shall not pollute streams, lakes or reservoirs, wetlands and beaches with fuels, oils,
bitumens, calcrum chloride, acids or harmful materials. It 1s the Contractor's responsibility to
comply with all applicabie Federal, State, County and Municipal laws regarding pollution of
rivers/streams. Special measures should be taken to insure against spillage of any poliutants into
public waters,
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PROTECTION OF WETLANDS

The Contractor shall make every effort to minimize disturbances within the areas designated as
wetlands. Easement widths shall be limited to the widths shown on the drawings. The Contractor
shall make sure that wetlands are restored to the conditions existing prior to construction.

The Contractor shall carefully remove and stockpile the top 24-inches of soil. This topsoil material
shall be used as backfill for the trench excavation top layer. The elevation of the trench is to be
restored to the pre-construction elevations wherever disturbed by the Contractor.

A trench box and/or sheeting or bracing shall be used to support the excavation in wetlands.

Excavated materials shall not be permanently or temporarily stored in wetlands. Temporary storage
arcas for excavated materials shall be as directed by the Engineer.

The Contractor shall be required to utilize timber or rubber matting to support equipment in
wetlands. The timber or rubber matting shall be constructed in such a way so that it is capable of
supporting all equipment loads necessary to complete the construction work. The timber or rubber
matting shall be constructed of materials and placed so that, once removed, the material below the
matting 1s not unduly disturbed, mixed or compacted in such a way that would adversely effect the
recovery of the existing plant life.

PROTECTION OF EXPOSED AREAS

The Contractor shall limit the area of land that is exposed and free from vegetation during
construction. In areas where the period of exposure will be greater than two (2) months, temporary
vegetation, mulching or other protective measures shall be provided as specified.

Where temporary cover crop will be used, the Contractor shall insure that materials used for
temporary vegetation are adaptive to the sediment control. Materials to be used for temporary
vegetation shall be approved by the Engineer.

Loaming and seeding or mulching of cross-country areas shall take place as soon after completion of
work in that area as practicable. This shall be considered part of the clean-up work, and full payment
for the work will not be made until it has been completed.

LOCATION OF STORAGE AREAS

No excavated materials or materials fo be used in backfill operations shall be stored within a
minimum distance of fifty (50) feet of any watercourse or any drainage facility.

No storage of equipment or materials shali be permitted in wetlands.
In cross-country areas when excavating in wetland or flood plain, where no temporary diversion

structure is required, the excavated material shall be placed on the uphill side of the trench so that the
trench serves as a barrier between the excavated material and the wetland or tlood plain.
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HAY BALES AND SILT FENCES

Adequate measures for erosion and sediment control such as the placement of baled hay or straw
around the downstream perimeter of stockpiles shall be employed to protect downstream areas. The
bales of densely packed hay with tightly bound biodegradable tics shall be installed as shown on the
drawings . The bales shall be staked to prevent overturning, floatation, or displacement. All
sediment deposited behind the bales of hay and silt fences shall be removed periodically.

Where shown on the drawings or as directed by the Engineer, the Contractor shall erect and maintain
a temporary silt fence. In wetlands and other resource areas, the Contractor shall line the limits of
the construction easement with silt fences. The silt fence shall be used specifically to contain
sediment from runoff water and to minimize environmental damage caused by construction.

The silt fence shall consist of a 3-foot wide continuous length sediment control fabric, attached to a
25-foot long continuous support netting, and stapled to pre-weathered oak posts installed a shown on
the drawings. The oak posts shall be 2-inches by 2-inches by 5-feet and shall be tapered. The support
netting shall be industrial strength polypropylene.

The sediment control fabric should conform to the following properties:

1. Mimmum Weight of 2.5 oz/sy {(ASTM D-3776-79).
2. Minimum Thickness of 17 mils. (ASTM D-1777-79).
3. Minimum tear strength of 65 lbs. {ASTM D-1117-80).
4, Minirum burst strength of 210 psi {ASTM D-3786-80).
5. Minimum coefficient of permeability of 0.0009 cm/sec.

6. Equivalent opening size (EOS) 20.

(U.S. Standard Sieve)
7. Water flow rate of 40 gal/min/sf.
(QUITG-15)

SOIL EROSION AND SEDIMENTATION CONTROLS

The Contractor shall take effective measures during construction to minimize soil erosion and
silting/sedimentation in the vicinity of construction areas.

The Contractor shall not cause direct or indirect discharge of pollutants such as silt, clay, fuel oils,
lubricants, cleaning agents, bitumen’s, calctum chloride or any other material that may be hazardous
or detrimental to watersheds, lakes, wetlands, beaches, marshes, streams, and public water, sewer
and drain systems.

Site generated drainage runoff whether due to storm run-off or the Contractor’s dewatering and other
operations shall not be allowed to shed on to the abutting properties.

To reduce uncontrolled soil erosion, the site drainage runoff shall be conveyed through conduits,
swales, gravel drains, etc., and disposed of in areas approved by the City.

Site runoffs shall not be disposed of until silt, sediment and other deleterious materials have been
removed through the use of hay bales, silt fences and other methods acceptable to the Engineer.

During the course of construction, the Contractor shall, when directed, dispose, remove, relocate, or
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replace the hay bales and silt fences as directed by the Engineer. The Contractor shall also be fully
responsible for removal and disposal of the collected sediment and debris behind the hay bales and
silt fences as directed by the Engineer. The hay bales and silt fences shall remain in place until
directed by the Engineer.

Erosion control measures used for public water supply or fist culture must be adequate to ensure that
turbidity in the receiving water will not be increased more than 10 standard turbidity units (s.t.w.) or
as otherwise required by the State or other controlling body. In surface water used for other
purposes, the turbidity must not exceed 25 s.t.u., unless permitted otherwise.

WATER HANDLING

All water discharges from the Contractor's dewatering and/or water handling operations shall be
filtered prior to being discharged into a receiving water.

The water may be filtered throngh hay bales, a vegetative filter strip, or a vegetative channel.
Discharge flow rate through these media shall not exceed one (1'/sec) foot per second. The sediment
shall be cleared from the channel periodically.

If water from dewatering operations is discharged over non-vegetated land, impermeable plastic
sheeting must be laid over non-vegetated areas and sediment traps constructed at strategic locations
to catch sediment.

Any water discharged from the Contractor’s operations must be at least equal in quality to the
receiving water. If the quality of the water being discharged is unacceptable, the Contractor shall
employ whatever measures necessary to provide an acceptable water quality.

All existing drainage facilities including, but not limited to, brooks, streams, canals, channels,
ditches, culverts, catch basins, and drainage piping shall be adequately safeguarded so as not to
impede drainage or to cause siltation of downstrean areas. If the Contractor damages or impairs any
of the aforesaid drainage facilities, these shall be repaired immediately.

All drainage appurtenances shall be designed to remove suspended solids, oils and other such

material. Baled hay or straw must also be used to trap sediment and prevent clogging of drainage
systems.

If interruption of existing drainage flows is necessary, the Contractor shall provide, maintain, and
operate all temporary facilities such as dams, pumping equipment and conduits etc. required to by-
pass flows past the construction area.

DUST CONTROL

During the progress of the work, the Contractor shall conduct operations to maintain a dust free
environment. Measures to control dust may include sweeping and applying water to streets, as

necessary, to minimize the air borne dust.

At no time shall calcium chioride or other chemicals be used for dust control.
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NOISE LEVEL REQUIREMENTS

Equipment utilized by the Contractor shall conform to the General Services Administration
Construction Noise Specifications, effective as of January 1, 1975, for stationary equipment.
Equipment must not exceed 75 Db (A) when measured at a distance of 50 feet from the noise source.
The Contractor shall construct sound enclosures or utilize other noise reduction techniques if the
equipment does not meet the noise level requirements,

CLEAN AIR AND WATER POLLUTION CONTROL ACTS

The Contractor is subject to the requirements of the Clean Air Act, as amended, 42 U.S.C. 1857
et.seg: the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et.seg; and the
reguiations of the Environmental Protection Agency with respect thereto, at CFR Part 15, as
amended from time to time.

1. The Contractor agrees that any facility to be utilized in the performance of any non-exempt
contract or sub-contract shall not be listed on the List of Violating Facilities 1ssued by the
Environmental Protection Agency (EPA) pursuant to 40CFR 15.20.

2. The Contractor agrees to comply with all the requirements of Section 114 of the Clean Air
Act, as amended (42 U.S.C. 1857 ¢8) and Section 308 of the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1318), relating to inspection, monitoring, entry, reports, and
information, as well as all regulation and guidelines issued thereunder.
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02000
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UNCLASSIFIED EXCAVATION

The work to be done under this Item shall conform to the relevant provisions of Section 120 of the
Standard Specifications and the following:

The work shali consist of the excavation and satisfactory disposal of all materials encountered within
the limits of the contract except for those materials specifically classified and paid for under other
items of this contract.

The work includes the excavation of existing bituminous concrete pavements, bituminous or cement
concrete curbs, bituminous or cement concrete sidewalks, grassed areas, stumps, Class A Rock and
trench excavation.

The edges of all excavations to be made in existing pavements and sidewalks shall be saw-cut neatly
along either a straight line or design curved line as shown in the drawings. Ragged, uneven edges are
not acceptable.

The Contractor shall perform all excavations in such a manner as to maintain slopes longitudinally
and laterally and to ensure proper and continuous drainage at all times.

The excavation for sidewalks and other paved surfaces must be carried out in such a manner so as to
maintain slopes longitudinally and laterally and to ensure proper and continuous drainage at all
times. The excavation must also avoid damage to adjacent areas, facilities and appurtenances.

If during the course of the excavation, the Contractor encounters cobblestones, the excavated
cobblestone shall remain the property of the City of Quincy. The entire excavated cobblestone shall
be carefully stacked at the DPW Yard at no additional cost to the City. All other waste or unsuitable
materials (bituminous/cement concrete, debris, rails and ties, etc) resulting from the contractor’s
excavation (common excavation, cold planming, reclamation, etc.) and/or the excavated materials
declared surplus by the Engineer shall be disposed of by the Contractor at no additional cost to the
City.

Also included under this item is the removal of any utility poles, fences, bushes, shrubs and
vegetation. This work shall be considered incidental to Itemn 120.1 with no additional compensation.
The relocation of overhead utilities from the poles to be removed shall be the responsibility of the
respective utility company, unless noted otherwise on the plans.

Payment for_Item 126.1: Unclassified Excavation shall be at the contract unit price, per Cubic
Yard. This price shall be full compensation for all labor, materials, tools, equipment and incidentals
including excavation to lines and grades, all construction and public safety measures and dewatering
operations where required or necessary to complete the work as specified or as shown on the
drawings.

The measurement and payment provisions listed under Division One, Section 01150 shall
supplement the above payment provisions, as applicable.
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FINE GRADING & COMPACTION
OF
SUB-GRADE/SUB-BASE AREAS

The Work under this Item shall conform to the relevant provisions of Section 170 of the Standard
Specifications and the following:

The Work shall consist of the removal of temporary pavement and the underlying material over
trenches and other areas including pavement saw cutting for specified cutbacks, excavation to sub-
grade, fine grading and compaction, as required or as directed by the Engineer. The sub-grade areas
shall be formed to the proposed cross-sections and compacted to the required dimensions, or as
directed, in accordance with the provisions of sub-section 150.60 and 150.62.

Measurement of fine grading and compaction of the sub-grade areas (Item 170) shall be the number
of square yards of area graded, shaped and compacted, as specified and as directed by the Engineer.

The additional gravel required to fill the depression or to replace the unsuitable materials removed
shall be paid separately under Item 151.22.

Payment for this item 170: Fine Grading & Compaction of Sub-Base/Sub-Grade Areas shall be
the number of square yards, as determined above at the contract unit price, for the item as set forth in
the proposal, which price shall be full compensation for all materials, equipment, tools, labor,
additional excavation, if any, materials, etc. and all else incidenta! thereto.

The measurement and payments provisions listed under Division 1, Section 01150, shall supplement
the above provisions, as applicable.
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DRAINAGE STRUCTURE ADJUSTED
SANITARY STRUCTURE ADJUSTED

The work to be done under these Items 220, and 220.7 shall conform to the relevant provisions of
Section 220 of the Standard Specifications and the following:

This work shall consist of adjustments to all existing sanitary and drainage structures within the
project limits, unless noted or directed otherwise. For structures in the roadway itself, the excavated
area will be refilled with gravel with the casting set into a concrete collar. The new elevation of the
structure shall be determined by the Engineer and all necessary work shall be done under this
direction.

The City will assist the Contractor with the available information on the existing utility
appurtenances/structures (sewer and drain manholes, catch basins, water valves, clean-outs,
monitoring wells, etc.) located along the streets and sidewalks. Similar information on other utility
appurtenances/structures (gas, electric, telephone, etc.) shall be obtained by the Contractor from the
respective utility companies operating in the area.

The Contractor shall be fully responsible for the physical location of each of these utility
appurtenances. This includes exposing the appurtenances/structures already paved over or
discovered during the Contractor's construction operations.

The Contractor shall not pave over any of the utility appurtenances/structures unless specifically
directed otherwise, in writing, by the Engineer.  Apny paving over of the utility
appurtenances/structures, whether willful or inadvertent, shall be subject to a fine of two hundred
dollars ($200.00) for each appurtenance/structure thus buried.

If during the course of the work, a defective casting is encountered, the Contractor shall remove it as
directed by the Engineer. A new casting shall be installed by the Contractor. This shall not include
the castings damaged by the Contractor, which shall be repaired or replaced by the Contractor at his
expense.

Existing frames and grates belonging to the City, in good condition and not needed on the project,
shall be transported and carefully stacked at the DPW Yard, or otherwise disposed of by the
Contractor at no additional cost to the City.

Replacement castings shall not be included under these items but shall be paid for under a separate

item or provided to the Contractor from the City of Quincy stockpile. The Contractor will be
required to pick up the castings at the City Yard.

(Continued on next page)
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Payment for work under Item 220: Drainage Structure Adjusted and Item 220.7: Sanitary
Structure Adjusted shall be at the contract unit price, per Each, for the respective Items, which
price shall be full compensation for all labor, materials, and equipment necessary to complete the
work, including restoration in kind of all disturbed surfaces.

Payment for temporary settings of frames and castings, as required, during the pavement construction
operations shall also be included in the unit price, per Each, as set forth in the Bid Form.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above provistons, as applicable.
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DRAINAGE STRUCTURE REMODELED
SANITARY STRUCTURE REMODELED

The work under these Items 220.5 and 220.8 shall conform to the relevant provisions of Section 220
and the following;

The work shall consist of remodeling the cone of the structure where the line or grade requires a
change greater than six (6") inches at existing sanitary and drainage structures, or where noted on the
plans. For structures in the roadway itself, the excavated area will be refilled with gravel with the
casting set into a concrete collar, overlain with 3-in. thick bituminous concrete top course. The
Engineer shall determine the new elevation of the structure and all necessary work shall be done
under his direction.

The City will assist the Contractor with the available information on the existing utility
appurtenances/structures (sewer and drain manholes, catch basins, water valves, clean-outs,
monitoring wells, etc.) located along the streets and sidewalks. Similar information on other utility
appurtenances/structures (gas, electric, telephone, etc.) shall be obtained by the Contractor from the
respective utility companies operating in the area.

The Contractor shall be fully responsible for the physical location of each of these utility
appurtenances/structures already paved over or discovered during the Contractor's construction
operations.

The Contractor shall not pave over any of the utility appurtenances/structures unless specifically
directed otherwise, in writing, by the Engineer.  Any paving over of the utility
appurtenances/structures, whether willful or inadvertent, shall be subject to a fine or two hundred
(5200.00) dollars for each appurtenance/structure thus buried.

If during the course of the work a defective casting is encountered, the Contractor shall remove it as
directed by the Engineer. The Contractor shall install a new casting. This shall not include any
damage by the Contractor, which shall be repaired or replaced by the Contractor at his expense.
Existing frames and grates belonging to the City of Quincy, in good condition and not needed on the
project shall be transported and carefully stacked at the DPW Yard or otherwise disposed of by the
Contractor at no additional cost to the City.

Replacement castings shall not be included under this Item but shall be paid for under a separate item

or provided to the Contractor from the City of Quincy stockpile. The Contractor will be required to
pick up the castings at the DPW Yard.

(Continued on next page)
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Any remodeled drainage or sanitary structure, regardless of existing material, shall be paid for under
Hem 220.5: Drainage Structure Remodeled; or Item 220.8: Sanitary Structure Remodeled
with no additional compensation.

Payment for work under these Items shall be at the contract unit price, per Each, for the respective
Items, which prices shall be full compensation for all labor, materials, and equipment necessary to
complete the work, including restoration in kind of all disturbed surfaces.

Payment for temporary setting of frames and castings, as required, during the pavement construction
operations, shall also be included in the unit prices, per Each, as set forth in the Bid Form.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions, as applicabie.
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REPLACEMENT FRAME WITH GRATE OR COVER

The work under this Item 222 shall consist of furnishing new castings and shall conform to the
relevant provisions of Section 201 and Section 220 and the following:

Payment under this Item shall including furnishing new castings for the existing sanitary/drainage
structures regardless of type or size or for existing structures that are to be adjusted or changed in
type or remodeled and where existing castings need to be replaced.

New castings will be paid under Item 222: Replacement Frame with Grate or Cover, at the
contract unit price, per Each, furnished and instalied in place to the satisfaction of the Engineer. This
price shall be full compensation for all labor, materials, equipment and tools necessary to complete
the work including restoration in kind of all disturbed/damaged areas and facilities.

Unless directed otherwise, the Massachusetts Highway Department 1977 Standard Frame and Cover
will be placed on all manholes. Square Frame type Catch Basin Frame and Cover with square hole
grate shall be placed on all catch basins and gutter inlets and shall conform to the details as shown on
the drawings. The cost of new castings for new structures shall be paid for under their respective
items.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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GATE BOX ADJUSTED

The work under this Item 358. shall conform to the relevant provisions of Section 300 of the
Standard Specifications and the following:

This work shall consist of adjustments to existing curb stops, water gate and water service gate boxes
to newly proposed grade changes. Gravel base around gate boxes shall be compacted. for gate
boxes in the roadway itself, the excavated area will be refilled with gravel and the tops of the gate
boxes shall be set in concrete collars. The new elevation of the structure shall be determined by the
Engineer, and all necessary work shall be done under his direction.

The City will assist the Contractor with the available information on the existing utility
appurtenances/structures (sewer and drain manholes, catch basins, water valves, clean-outs,
monitoring wells, etc.) located along the streets and sidewalks. Similar information on other utility
appurtenances/structures (gas, electric, telephone, etc.) shall be obtained by the Contractor from the
respective utility companies operating in the area.

The Contractor shall be fully responsible for the physical location of each of these wutility
appurtenances. This includes exposing the appurtenances/structures already paved over or
discovered during the Contractor's construction operations.

The Contractor shall not pave over any of the utility appurtenances/structures unless specifically
directed otherwise, in writing, by the Engineer.  Any paving over of the utility
appurtenances/structures, whether willful or inadvertently, shall be subject to a fine of two hundred
dollars (§200.00) for each appurtenance/structure thus buried.

If during the course of the work, a defective curb stop or gate box is encountered, the Contractor
shall remove it as directed by the Engineer. A new curb stop or gate box, and/or sleeve shall be
installed by the Contractor. This shall not include any gate boxes and/or sleeves damaged by the
Contractor which shall be repaired or replaced at the Contractor's expense.

Payment shall be made based on the number of completed units as determined from actual count by
the Engineer. Payment shall be made as determined above at the contract unit price for Ifem 358:
Gate Box Adjusted as set forth in the Bid Form, which price and payment shall be full
compensation for all materials, labor, and equipment necessary to complete the work as specified
including restoration in kind of all disturbed areas and all else incidental thereto.

New curb stops or gate boxes shall not be included for payment under this item, but shall be paid for
under a separate item or provided to the Contractor from the City stockpile. The Contractor will be
required to pick up the new units at the DPW Yard.

Payment for temporary setting of gate boxes, as required, during the pavement construction
operations shall also be included in the unit price, per Each, as set forth in the Bid Form. The
measurement and payment provisions listed under Division 1, Section 01150 shall supplement the
above payment provisions, as applicable.
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GRAVEL FOR BASE COURSE

The work under this Item 405. shall conform to the relevant provisions of Section 400 of the
Standard Specifications and the following:

This work shall consist of fornishing, placing and compacting the gravel for base course in
accordance with the details shown, as specified, or as directed by the Engineer.

The gravel shall consist of hard, durable stone material free from loam and clay, well-graded, as per
Section M1.03.0 (Type B).

The gravel borrow shall be placed in three inch (3") maximum layers and then compacted to not less
than ninety-five percent (95%) of maximum optimum density, as determined by AASHTO Test
Designations: T99-57, Method C.

Measurement of gravel shall be the number of cubic yards furnished and placed in accordance with
these Specifications and as directed by the Engineer. The number of cubic vards, in place and
accepted shall be measured by or calculated by the Engineer. Only gravel placed within the
established pay limits necessary to complete the work as established by the Engineer shall be
considered for payment. If, in the opinion of the Engineer, the Contractor has excavated areas to an
excessive width or depth, either through error or for his own convenience, the gravel used to refill
the trenches beyond the reasonable depth or width, as established by the Engineer, shall be paid for
by the Contractor.

Failure to allow ample time for the Engineer to make the required measurements will forfeit the
Contractor's right-of-claim to any gravel other than that allowed by the Engineer.

Payment for gravel shall be made for the number of Cubic Yards, as determined above, at the
contract unit price for Jtem 405: Gravel for Base Course, as set forth in the Bid Form, which price
shall be full compensation for all labor, materials, equipment, tools, additional excavation, if any,
backfilling, placement of materials, compaction, grading, etc., and all else incidental thereto,

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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CLASS I BITUMINOUS CONCRETE TYPE 1-1 (Base Course)

The work to be done under this Item 420. shall conform to the relevant provisions of Section 420 of
the Standard Specifications, the work as described on the plans, and the following;

The work shall include all permanent and temporary bituminous concrete surfaces installed on the
roadways, sidewalks and other areas to maintain traffic access/egress to all properties abutting any
work and for the safe passage of pedestrian and vehicular traffic,

The bitumen for tack coat shall be applied over the existing cold planned or the prepared sub-
base/sub-grade, or the newly installed base, or leveling courses, immediately prior to the installation
of top course, as denoted on the plans or as directed by the Engineer. The surface shall be cleaned of
all sand and foreign matter and dry before applying the prime coat.

Payment for the work under this item shall be at the contract unit price, per Ton, for Item 420;
Class I Bituminous Concrete Type I-1 (Base Course), which price shall be full compensation for
all labor, materials, equipment and tools necessary for furnishing , placement, leveling, rolling and
compaction of materials for the satisfactory completion of the work.

The payment for bitumen tack coat application shall be made separately under Item 463.

The measurement and payment provisions listed under Division 1, Section 1150 shall supplement the
above payment provisions, where applicable.

March 12, 2014 02420-1



CLASS I BITUMINOUS CONCRETE PAVEMENT
TYPE I-1 (LEVELING COURSE)

CLASS I BITUMINOUS CONCRETE PAVEMENT
TYPE I-1 (TOP COURSE)

BITUMEN FOR TACK/PRIME COAT

The work to be done under these Items 460., 460.5, and 463. shall conform to the relevant
provisions of Section 460 of the Standard Specifications, the work as described on the plans and the
following:

The work shall include all permanent and temporary bituminous concrete surfaces instalted on the
roadway, sidewalks and other areas, to maintain traffic access/egress to all properties abutting any
work and for the safe passage of pedestrian and vehicular traffic.

The bitumen for prime/tack coat shall be applied at the rate of 1710 to 1/20 gallous per square
yard over the existing cold planned surface, where denoted on the plans or as directed by the
Engineer.  The surface shall be cleaned of all sand and foreign matter and dry before applying
prime/tack coat.

Hot poured rubberized asphalt sealant shall aiso be applied to longitudinal and transverse
joint as per the MHWY standard specification, section 460. The sealant shall be considered
incidental to all class I bituminous concrete pavement of said section.

Payment for the work under these Items shall be at the contract unit price, per Ton, for Ltem 460:
Class I Bituminous Concrete Pavement. Type I-1, for Top Course; Item 460.5: Class I
Bituminous Concrete Pavement, Tvpe I-1 for Leveling Course: and per Gallon for Jtem 463:
Bitumen for Tack/Prime Coat, which price shall be full compensation for all labor, materials,
equipment, and tools necessary for furnishing, placement, leveling, rolling and compaction of
materials and spraying of bituminous emulsions and all other work incidental thereto for the
satisfactory completion of the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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CURB REMOVED AND RESET
CURB INLET REMOVED AND RESET
CURB CORNER REMOVED AND RESET

The work under these Items shall conform to the relevant provisions of Section 580 of the Standard
Specifications and the following:

Resetting of curbs, curb iniets and curb comers may be required at any location within the project
limit. All the existing curbs, curb inlets and curb corners shall be incorporated into the work before
the installation of new curb stones. The use and payment for new curb pieces will not be accepted
unless agreed to in writing by the Engineer.

Payment for Item 580: Curb Removed and Reset; Item 581: Curb Inlet Removed and Reset;
and Item 583: Curb Corner Removed and Reset shall be at the contract unit price, per Linear
Foot, per Each , per Each, and per Linear Foot respectively, complete in place and accepted by the
Engineer. The contract unit prices will include all labor, equipment and materials including saw
cutting of the existing pavement where indicated or directed, the removal of the existing pavement,
excavation, removal and resetting, all handling, cutting ends square, trimming exposed and hidden
faces, cleaning all sections to be reset, gravel borrow, including grading and compacting and/or
placement of concrete base, pavement materials between the reset curb and the existing or proposed
pavement, and all else incidental thereto for the satisfactory completion of the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions as applicable.
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MOBILIZATION/DEMOBILIZATION

The work to be done under this ltem shall conform to the relevant provision of Section 748 of the
Standard Specifications and the following;

The work under this item shall include all mobilization of men, materials, equipment and related
support facilities to satisfactorily perform the job as required to meet the project construction
schedules. Also included under this item shall be the demobilization of all men, materials,
equipment and the related support facilities and the final site clean-up on project completion and its
acceptance by the City.

Payment for Item 748: Mobilization/Demobilization shall be on a lump sum basis with the item
amount as set forth in the Bid Form to be divided equally for mobilization (50%) and demobilization
(50%). These payments shall be full compensation for all preparation work and operations,
movement of men, equipment, supplies and incidentals to the project site for the establishment of
full office and facilities necessary for work on this project and all other work and operations which
must be performed from the time prior to the start of the work to the final acceptance of the work by
the City.

The amount allocated to demobilization activities shali not be paid until the job, including restoration
work, 1s completed, accepted and the project area is cleaned to the satisfaction of the Engineer.

Lump sum prices for all work, operations and expenses in connection with mobilization and
demobilization shall not exceed five percent (5%) of the total bid amount for the entire project.

The measurement and payment provisions listed under Divsions 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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TRAFFIC WIRE LOOP BETECTORS

Work under this Item 819.831 shall conform to the relevant provisions of Sections 815
and 850, supplemented with the following.

The work shall include installation of new traffic wire loop detectors to replace detectors
which must be disturbed or removed as a result of the Contractor’s operations, or as
directed by the Engineer.

=

The Contractor shall notify the City of Quincy Traffic Engineer at least 72 hours in
advance of beginning any excavation near the traffic signal locations.

After the completion of paving, the Contractor shall install new wire loop detectors as
directed by the Engineer. Existing wire loops, which have been disturbed by
construction, shall be removed where possible or be abandoned.

MATERIALS

Loop Wire—shall be composed of a #14 AWG, 19-strand conductor insulated by a
polyvinyl chloride compound. The insulated conductor shall be completely enclosed in a
nylon jacket. The wire shall be loosely encased in a tube of either polyvinyl chloride or
polyethylene compound (IMSA SPEC. No. 51-3),

Shielded Lead-In Cable—shall be #14 AWG, Stranded copper twisted pair wire, 100%
shield jacketed (MDPW--MS8.16.11) or a manufacturers’ recommended lead-in cable to

allow two independent chanmel operations in a single cable.

Splice and Connections—shall be made with approved connectors or terminals applied
with a crimping tool (MDPW) 813.60, 815.64).

Soldering—all wire loop sensor/shielded lead-in splices and connections shall be
soldered using 60% tin / 40% lead rosin-core solder meeting the requirements of

Federal Specification Q-571D (MDPW 813.64).

Splicing Insulator—shall be an approved re-enterable rigid body splice kit with a non-
hardening sealing compound compatible with the wire loop insulation,

Sawcut Sealant—any approved thixotropic or two- (2) component polyester system
applied by nozzle inserted directly into the saw-cut slot,

PVC Schedule 80-—-liquid tight)—shall be accordance with M5.07.7
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TRAFFIC POLICE DETAILS

The work to be done under this section shall conform to the relevant provisions of section 7.00 of the
Standard Specifications and supplemented by the following:

All uniformed traffic police personnel required for public safety and traffic control for construction
projects located within the City shall be authorized by the Department of Public Work’s Safety
Officer and/or the Project Resident Engineer.

No payment will be made for personnel other than uniformed traffic police, nor will payment
be made for uniformed traffic police not approved by the Engineer.

The project construction contractor shall submit a forecast weekly traffic police detail schedule, at
least 72 hours days prior to the start of the work. The schedule shall describe the nature and location
of the work, the number of police personnel and the estimated number of police hours required for
each location. The Contractor must also include justification for each uniformed officer being
requested. All payment to the police for work under this contract shall be in accordance with the
Massachusetts General Laws, Chapter 149, Section 34B, which states that reserve police officers
shall receive the same prevailing wage rate as paid to regular police officers.

While scheduling work in areas where uniformed traffic police is required, the Contractor must
recognize that uniformed police are paid for a four-hour minimum. If uniformed police are arranged
to work and weather or some other situation prohibits the work, the Police Department Detail Unit
shall be notified at 479-1212 before 5:30 AM on _the day of intended work to cancel the work
order. Unless the work order is canceled in time, the Contractor shall be charged at the rate of
minimum four hours for each officer included in the detail. The Contractor shall be fully responsible
for payment of all charges thus incurred.

The intent of posting police details is to insure public safety and protection of property through
appropriate traffic control. Police personnel are not to be employed as watchmen to protect the
Contractor's equipment and materials. Nothing contained herein shall be construed as relieving the
Contractor of any of his responsibilities for protection of the public and property under the terms of
the Contract.

Retmbursement to the Contractor for uniformed traffic police details shall be made from amounts
allocated under Pay Item 999.001: Traffic Police Details in the schedule of quantities. Payment
for unitormed traffic police officers will be paid for on the basis of the actual hours worked and
verified by the Resident Engineer. The invoiced amounts paid by the Contractor may include
standard administrative charges levied by the Police Department. The hourly rate stated in the
schedule of quantities is for estimating purposes only and may not reflect the current houtly police
rate,
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The Contractor shall submit copies of all traffic police invoices paid (include copy of check paid to
police) with its regular Application for Payment. These invoices shall clearly show the following;
a.) the project name;

b.) the officer's name;

c.) location of assignment;

d.) date of assignment;

e.) hours of assignment; and

£.) number of hours being invoiced.

Failure to include this information and a proof of payment with the "application for pavment"
shall result in non-pavment of invoiced amount.
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APPENDIX “A”

Commonwealth of Massachusetts
Division of Labor & Workforce Management

Minimum Wage Rates
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Director under the provisions of the RACHEL KAPRIELIAN

Governor Secretary

Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER E. ROWE

Director

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY
Description of Work: TRENCH REPAIRS-FISCAL 2015-PHASE 2: Permanent patching on any defective utility trenches, depressions

of bituminous concrete pavements performed in a workmanlike manner substantially to complete job

Job Location: Various locations

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

*  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the
“Wage Request Number” on all pages of this schedule.

*  An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has
not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule. For CM AT RISK
projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the first
construction scope of work must be within 90-days of the wage schedule issuance date.

*  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149,
§ 27. The wage schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a
conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the
wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime
contractor, a filed sub-bidder, or any sub-contractor.

«  All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice
Standards (DAS). Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the
project. An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on
the prevailing wage schedule. If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an
apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

»  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the
contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding
authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a)
the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of
construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than
these rates to covered workers. The annual update requirement is not applicable to 27F “rental of equipment” contracts.

*  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.
Each weekly payroll report must contain: the employee’s name, address, occupational classification, hours worked, and wages
paid. Do not submit weekly payroll reports to DLS. A sample of a payroll reporting form may be obtained at
http://www.mass.gov/dols/pw.

*  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

+  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and
criminal penalties.
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Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 06/01/2014 $32.40 $9.41 $8.80 $0.00 $50.61
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $32.40 $9.91 $8.80 $0.00 $51.11
12/01/2014 $32.40 $9.91 $9.33 $0.00 $51.64
06/01/2015 $32.75 $9.91 $9.33 $0.00 $51.99
08/01/2015 $32.75 $10.41 $9.33 $0.00 $52.49
12/01/2015 $32.75 $10.41 $10.08 $0.00 $53.24
06/01/2016 $33.25 $10.41 $10.08 $0.00 $53.74
08/01/2016 $33.25 $10.91 $10.08 $0.00 $54.24
12/01/2016 $33.25 $10.91 $10.89 $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 06/01/2014 $32.47  $9.41 $8.80 $0.00 $50.68
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $32.47 $9.91 $8.80 $0.00 $51.18
12/01/2014 $32.47 $9.91 $9.33 $0.00 $51.71
06/01/2015 $32.82 $9.91 $9.33 $0.00 $52.06
08/01/2015 $32.82 $10.41 $9.33 $0.00 $52.56
12/01/2015 $32.82 $10.41 $10.08 $0.00 $53.31
06/01/2016 $33.32 $10.41 $10.08 $0.00 $53.81
08/01/2016 $33.32 $10.91 $10.08 $0.00 $54.31
12/01/2016 $33.32 $10.91 $10.89 $0.00 $55.12
(4 & 5 AXLE) DRIVER - EQUIPMENT 06/01/2014 $32.59  $9.41 $8.80 $0.00 $50.80
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A4
08/01/2014 $32.59 $9.91 $8.80 $0.00 $51.30
12/01/2014 $32.59 $9.91 $9.33 $0.00 $51.83
06/01/2015 $32.94 $9.91 $9.33 $0.00 $52.18
08/01/2015 $32.94 $10.41 $9.33 $0.00 $52.68
12/01/2015 $32.94 $10.41 $10.08 $0.00 $53.43
06/01/2016 $33.44 $10.41 $10.08 $0.00 $53.93
08/01/2016 $33.44 $10.91 $10.08 $0.00 $54.43
12/01/2016 $33.44 $10.91 $10.89 $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/01/2013 $84.21 $9.80 $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $87.36 $9.80 $18.17 $0.00 $115.33
08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
AIR TRACK OPERATOR 06/01/2014 $34.85  $7.30  $1270  $0.00 $54.85
LABORERS - ZONE 1
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $57.85
12/01/2016 $38.85 $7.30 $12.70 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2014 $31.58 $10.40 $5.95 $0.00 $47.93
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
12/01/2014 $32.48 $10.40 $5.95 $0.00 $48.83
06/01/2015 $33.43 $10.40 $5.95 $0.00 $49.78
12/01/2015 $34.38 $10.40 $5.95 $0.00 $50.73
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ASPHALT RAKER 06/01/2014 $3435  $7.30  $12.70  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2013 $40.49 $10.00 $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/01/2013 $40.49  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 06/01/2014  $3435  $7.30  $1270  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 06/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
LABORERS - ZONE 1
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $57.85
12/01/2016 $38.85 $7.30 $12.70 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
BOILER MAKER 01/01/2010  $37.70  $6.97  $11.18  $0.00 $55.85
BOILERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 $28.28 $6.97 $11.18 $0.00 $46.43
3 80 $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 90 $33.93 $6.97 $11.18 $0.00 $52.08
8 95 $35.82 $6.97 $11.18 $0.00 $53.97
Notes:
Apprentice to Journeyworker Ratio:1:5
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Classification Effective Date Base Wage Health Pension Unemployment Total Rate
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2014 $48.06 $10.18 $18.15 $0.00 $76.39
;Yef;lfil;?gggf?()ngcw 08/01/2014 $48.96 $10.18 $18.22 $0.00 $77.36
02/01/2015 $49.52 $10.18 $18.22 $0.00 $77.92
08/01/2015 $50.42 $10.18 $18.29 $0.00 $78.89
02/01/2016 $50.99 $10.18 $18.29 $0.00 $79.46
08/01/2016 $51.89 $10.18 $18.37 $0.00 $80.44
02/01/2017 $52.46 $10.18 $18.37 $0.00 $81.01
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Quincy
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.03 $10.18 $18.15 $0.00 $52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 80 $38.45 $10.18 $18.15 $0.00 $66.78
5 90 $43.25 $10.18 $18.15 $0.00 $71.58
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.48 $10.18 $18.22 $0.00 $52.88
2 60 $29.38 $10.18 $18.22 $0.00 $57.78
3 70 $34.27 $10.18 $18.22 $0.00 $62.67
4 80 $39.17 $10.18 $18.22 $0.00 $67.57
3 90 $44.06 $10.18 $18.22 $0.00 $72.46
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2013  $40.11  $10.00  $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 06/01/2014  $3520  $7.30  $1290  $0.00 $55.40
FAPORERS - FOUNDATION AND MAKINE 12/01/2014 $35.95 $7.30 $12.90 $0.00 $56.15
06/01/2015 $36.70 $7.30 $12.90 $0.00 $56.90
12/01/2015 $37.45 $7.30 $12.90 $0.00 $57.65
06/01/2016 $38.20 $7.30 $12.90 $0.00 $58.40
12/01/2016 $39.20 $7.30 $12.90 $0.00 $59.40
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 06/01/2014 $34.05 $7.30 $12.90  $0.00 $54.25
FAPORERS - FOUNDATION AND MARINE 12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
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CAISSON & UNDERPINNING TOP MAN 06/01/2014 $34.05  $7.30  $12.90  $0.00 $54.25
LABORERS - FOUNDATION AND MARINE 12/01/2014 $34.80 $7.30 $12,9O $0.00 $55.00
06/01/2015 $35.55  $7.30 $12.90  $0.00 $55.75
12/01/2015 $36.30  $7.30 $12.90  $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90  $0.00 $57.25
12/01/2016 $38.05  $7.30 $12.90  $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 06/01/2014 $3435  $730  $12.70  $0.00 $54.35
FAPORERS - ZONE L 12/01/2014 $35.10  $7.30 $12.70  $0.00 $55.10
06/01/2015 $35.85  $7.30 $12.70  $0.00 $55.85
12/01/2015 $36.60  $7.30 $12.70  $0.00 $56.60
06/01/2016 $37.35  $7.30 $12.70  $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2014  $3478  $9.80  $1591  $0.00 $60.49
CARPENTERS -ZONE 2 (Bastern Hassachusete) 09/01/2014  $3555  $9.80  $15.91  $0.00 $61.26
03/01/2015 $36.32  $9.80 $15.91 $0.00 $62.03
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.39 $9.80 $1.57 $0.00 $28.76
2 60 $20.87 $9.80 $1.57 $0.00 $32.24
3 70 $24.35 $9.80 $11.20 $0.00 $45.35
4 75 $26.09 $9.80 $11.20 $0.00 $47.09
5 80 $27.82 $9.80 $12.77 $0.00 $50.39
6 80 $27.82 $9.80 $12.77 $0.00 $50.39
7 90 $31.30 $9.80 $14.34 $0.00 $55.44
8 90 $31.30 $9.80 $14.34 $0.00 $55.44
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.78 $9.80 $1.57 $0.00 $29.15
2 60 $21.33 $9.80 $1.57 $0.00 $32.70
3 0 $24.89 $9.80 $11.20 $0.00 $45.89
4 75 $26.66 $9.80 $11.20 $0.00 $47.66
5 80 $28.44 $9.80 $12.77 $0.00 $51.01
6 80 $28.44 $9.80 $12.77 $0.00 $51.01
7 90 $32.00 $9.80 $14.34 $0.00 $56.14
8 90 $32.00 $9.80 $14.34 $0.00 $56.14
Notes:
Apprentice to Journeyworker Ratio:1:5
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Classification Effective Date Base Wage Health Pension Unemployment Total Rate
CEMENT MASONRY/PLASTERING 01/01/2014  $43.60  $10.90  $1871  $1.30 $74.51
PRICKLATERS EOCAL 3 (QUINED 07/01/2014 $43.77 $10.90  $18.71 $1.30 $74.68
01/01/2015 $44.69 $10.90  $18.71 $1.30 $75.60
07/01/2015 $45.29 $10.90  $18.71 $1.30 $76.20
01/01/2016 $46.21 $10.90  $18.71 $1.30 $77.12
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Quincy)
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.80 $10.90 $12.21 $1.30 $46.21
2 60 $26.16 $10.90 $13.71 $1.30 $52.07
3 65 $28.34 $10.90 $14.71 $1.30 $55.25
4 70 $30.52 $10.90 $15.71 $1.30 $58.43
5 75 $32.70 $10.90 $16.71 $1.30 $61.61
6 80 $34.88 $10.90 $17.71 $1.30 $64.79
7 90 $39.24 $10.90 $18.71 $1.30 $70.15
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.89 $10.90 $12.21 $1.30 $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $28.45 $10.90 $14.71 $1.30 $55.36
4 70 $30.64 $10.90 $15.71 $1.30 $58.55
5 75 $32.83 $10.90 $16.71 $1.30 $61.74
6 80 $35.02 $10.90 $17.71 $1.30 $64.93
7 90 $39.39 $10.90 $18.71 $1.30 $70.30
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 06/01/2014  $3435  $7.30  $1270  $0.00 $54.35
FAPORERS - ZONE L 12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12012013 $41.49  $10.00 $14.18  $0.00 $65.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/01/2013 $28.11  $10.00  $14.18  $0.00 $52.29

OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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DELEADER (BRIDGE) 01/01/2014 $45.91 $7.85 $16.10 $0.00 $69.86
PAINTERS LOCAL 33 - 20NE 2 07/01/2014 $46.76  $7.85 $16.10  $0.00 $70.71
01/01/2015 $47.66  $7.85 $16.10  $0.00 $71.61
07/01/2015 $48.56  $7.85 $16.10  $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10  $0.00 $73.46
07/01/2016 $50.46  $7.85 $16.10  $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10  $0.00 $75.36
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 06/01/2014 $34.25 $7.30 $12.70  $0.00 $54.25
FAPORERS - ZONE L 12/01/2014 $35.00  $7.30 $12.70  $0.00 $55.00
06/01/2015 $35.75  $7.30 $12.70  $0.00 $55.75
12/01/2015 $36.50  $7.30 $12.70  $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 06/01/2014 $35.25 $7.30 $12.70  $0.00 $55.25
HABORERS - ZONE 12/01/2014 $36.00  $7.30 $12.70  $0.00 $56.00
06/01/2015 $36.75  $7.30 $12.70  $0.00 $56.75
12/01/2015 $37.50  $7.30 $12.70  $0.00 $57.50

For apprentice rates see "Apprentice- LABORER"
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Unemployment
DEMO: BURNERS 06/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
LABORERS - ZONE 1
12/01/2014 $35.75 $7.30 $12.70 $0.00 $55.75
06/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
12/01/2015 $37.25 $7.30 $12.70 $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 06/01/2014 $35.25 $7.30 $12.70 $0.00 $55.25
LABORERS - ZONE 1
12/01/2014 $36.00 $7.30 $12.70 $0.00 $56.00
06/01/2015 $36.75 $7.30 $12.70 $0.00 $56.75
12/01/2015 $37.50 $7.30 $12.70 $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 06/01/2014 $35.00 $7.30 $12.70  $0.00 $55.00
LABORERS - ZONE 1
12/01/2014 $35.75 $7.30 $12.70 $0.00 $55.75
06/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
12/01/2015 $37.25 $7.30 $12.70 $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 06/01/2014 $34.25 $7.30 $12.70  $0.00 $54.25
LABORERS - ZONE 1
12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2013 $56.14 $9.80 $18.17 $0.00 $84.11
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $58.24 $9.80 $18.17 $0.00 $86.21
08/01/2015 $60.34 $9.80 $18.17 $0.00 $88.31
DIVER TENDER 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15 $9.80 $18.17  $0.00 $88.12
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $62.40 $9.80 $18.17 $0.00 $90.37
08/01/2015 $64.65 $9.80 $18.17 $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 $84.21 $9.80 $18.17 $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $87.36 $9.80 $18.17 $0.00 $115.33
08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 03/01/2014 $44.45 $13.00  $14.68 $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12 $13.00  $14.70 $0.00 $72.82
03/01/2015 $45.84 $13.00  $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00  $14.78 $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
ELECTRICIAN 03/01/2014 $44.45  $13.00  $14.68  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12 $13.00  $14.70 $0.00 $72.82
03/01/2015 $45.84 $13.00 $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00  $14.78 $0.00 $75.53
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Supplemental

Classification Effective Date Base Wage Health Pension Unemployment Total Rate

Apprentice - ELECTRICIAN - Local 103

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.78 $13.00 $0.53 $0.00 $31.31
2 40 $17.78 $13.00 $0.53 $0.00 $31.31
3 45 $20.00 $13.00 $11.04 $0.00 $44.04
4 45 $20.00 $13.00 $11.04 $0.00 $44.04
5 50 $22.23 $13.00 $11.37 $0.00 $46.60
6 55 $24.45 $13.00 $11.70 $0.00 $49.15
7 60 $26.67 $13.00 $12.03 $0.00 $51.70
8 65 $28.89 $13.00 $12.37 $0.00 $54.26
9 70 $31.12 $13.00 $12.69 $0.00 $56.81
1075 $33.34 $13.00 $13.03 $0.00 $59.37

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.05 $13.00 $0.54 $0.00 $31.59
2 40 $18.05 $13.00 $0.54 $0.00 $31.59
3 45 $20.30 $13.00 $11.05 $0.00 $44.35
4 45 $20.30 $13.00 $11.05 $0.00 $44.35
5 50 $22.56 $13.00 $11.38 $0.00 $46.94
6 55 $24.82 $13.00 $11.71 $0.00 $49.53
7 60 $27.07 $13.00 $12.04 $0.00 $52.11
8 65 $29.33 $13.00 $12.38 $0.00 $54.71
9 70 $31.58 $13.00 $12.71 $0.00 $57.29
10 75 $33.84 $13.00 $13.05 $0.00 $59.89

Notes: :

App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80
Apprentice to Journeyworker Ratio:2:3***
ELEVATOR CONSTRUCTOR 01/01/2012  $52.45  $8.78  $6.96 $0.00 $68.19

ELEVATOR CONSTRUCTORS LOCAL 4

Wage Request Number: 20140609-037

Issue Date:

06/09/2014
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.00 $44.59
3 65 $34.09 $8.78 $6.96 $0.00 $49.83
4 70 $36.72 $8.78 $6.96 $0.00 $52.46
3 80 $41.96 $8.78 $6.96 $0.00 $57.70
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2012 $38.59 $8.78 $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR 06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
LABORERS - ZONE 1

12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE. HVY/HWY 05/01/2014 $38.87  $10.00  $14.18  $0.00 $63.05
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 05/01/2014 $40.29 $10.00 $14.18 $0.00 $64.47
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 05/01/2014 $20.92  $10.00  $14.18  $0.00 $45.10
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 03/01/2014 $44.45 $13.00  $14.68 $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12 $13.00 $14.70  $0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $1475  $0.00 $74.55
03/01/2016 $47.75 $13.00 $14.78  $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 03/01/2014 $33.44 $13.00  $13.03 $0.00 $59.47
/ COMMISSIONINGELECTRICIANS

LOCAL 103 09/01/2014 $33.84 $13.00  $13.05 $0.00 $59.89
03/01/2015 $34.38 $13.00  $13.06 $0.00 $60.44
09/01/2015 $35.10 $13.00  $13.08 $0.00 $61.18
03/01/2016 $35.81 $13.00  $13.10 $0.00 $61.91

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) 12/01/2013 $33.76 $10.00  $14.18 $0.00 $57.94
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
FLAGGER & SIGNALER 06/01/2014  $20.50  $7.30  $1270  $0.00 $40.50
LABORERS - ZONE 1
12/01/2014 $20.50 $7.30 $12.70 $0.00 $40.50
06/01/2015 $20.50 $7.30 $12.70 $0.00 $40.50
12/01/2015 $20.50 $7.30 $12.70 $0.00 $40.50
06/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50
12/01/2016 $20.50 $7.30 $12.70 $0.00 $40.50
For apprentice rates see "Apprentice- LABORER"
FLOORCOVERER 03/01/2014  $39.87  $9.80  $16.96  $0.00 $66.63

FLOORCOVERERS LOCAL 2168 ZONE 1

Apprentice - FLOORCOVERER - Local 2168 Zone 1

Effective Date -  03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.94 $9.80 $1.79 $0.00 $31.53
2 55 $21.93 $9.80 $1.79 $0.00 $33.52
3 60 $23.92 $9.80 $11.59 $0.00 $45.31
4 65 $25.92 $9.80 $11.59 $0.00 $47.31
5 70 $27.91 $9.80 $13.38 $0.00 $51.09
6 75 $29.90 $9.80 $13.38 $0.00 $53.08
7 80 $31.90 $9.80 $15.17 $0.00 $56.87
8 85 $33.89 $9.80 $15.17 $0.00 $58.86
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER 12/01/2013 $40.49 $10.00  $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013 $28.11 $10.00  $14.18  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2014 $35.41 $7.85 $16.10 $0.00 $59.36
2LYASZ};£I;/ILSO)CAL 35 (ZONE 2) 07/01/2014 $36.26 $7.85 $16.10 $0.00 $60.21
01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment

Apprentice - GLAZIER - Local 35 Zone 2

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 55 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 $21.76 $7.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
5 70 $25.38 $7.85 $14.11 $0.00 $47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49.49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92

Notes:

Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
HOISTING ENGINEER/CRANES/GRADALLS 12/01/2013 $40.49  $10.00  $14.18  $0.00 $64.67

OPERATING ENGINEERS LOCAL 4

Wage Request Number: 20140609-037

Issue Date:

06/09/2014
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 12/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.27 $10.00 $0.00 $0.00 $32.27
2 60 $24.29 $10.00 $14.18 $0.00 $48.47
3 65 $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $28.34 $10.00 $14.18 $0.00 $52.52
5 75 $30.37 $10.00 $14.18 $0.00 $54.55
6 80 $32.39 $10.00 $14.18 $0.00 $56.57
7 85 $34.42 $10.00 $14.18 $0.00 $58.60
8 90 $36.44 $10.00 $14.18 $0.00 $60.62
Notes:

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK) 02/01/2014 $42.76 $9.82 $19.74 $2.17 $74.49

SHEETMETAL WORKERS LOCAL 17 - A
08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 03/01/2014 $44.45  $13.00  $14.68  $0.00 $72.13

ELECTRICIANS LOCAL 103
09/01/2014 $45.12 $13.00  $14.70 $0.00 $72.82
03/01/2015 $45.84 $13.00  $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00  $14.75 $0.00 $74.55
03/01/2016 $47.75 $13.00  $14.78 $0.00 $75.53

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 02/01/2014 $42.76 $9.82 $19.74 $2.17 $74.49
SHEETMETAL WORKERS LOCAL 17 - A

08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 03/01/2013 $4934  $8.75  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
HVAC MECHANIC 03/01/2013 $49.34  $8.75  $14.39  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 06/01/2014  $3485  $7.30  $12.70  $0.00 $54.85
LABORERS - ZONE 1
12/01/2014 $35.60 $7.30 $12.70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $57.85
12/01/2016 $38.85 $7.30 $12.70 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
INSULATOR (PIPES & TANKS) 09/01/2013 $42.11 $10.95  $12.10  $0.00 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/01/2014 $44.11 $10.95 $12.10 $0.00 $67.16

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date -  09/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.06 $10.95 $9.00 $0.00 $41.01
2 60 $25.27 $10.95 $9.62 $0.00 $45.84
3 70 $29.48 $10.95 $10.24 $0.00 $50.67
4 80 $33.69 $10.95 $10.86 $0.00 $55.50

Effective Date -  09/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.06 $10.95 $9.00 $0.00 $42.01
2 60 $26.47 $10.95 $9.62 $0.00 $47.04
3 70 $30.88 $10.95 $10.24 $0.00 $52.07
4 80 $35.29 $10.95 $10.86 $0.00 $57.10
Notes:

Steps are 1 year

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER 03/16/2014 $41.19 $7.70 $19.25 $0.00 $68.14
IRONWORKERS LOCAL 7 (BOSTON AREA)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - [RONWORKER - Local 7 Boston
Effective Date -  03/16/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.71 $7.70 $19.25 $0.00 $51.66
2 70 $28.83 $7.70 $19.25 $0.00 $55.78
3 75 $30.89 $7.70 $19.25 $0.00 $57.84
4 80 $32.95 $7.70 $19.25 $0.00 $59.90
3 85 $35.01 $7.70 $19.25 $0.00 $61.96
6 90 $37.07 $7.70 $19.25 $0.00 $64.02
Notes:

** Structural 1:6; Ornamental 1:4

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
LABORER 06/01/2014  $34.10  $7.30  $12.70  $0.00 $54.10
LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10

Issue Date:  06/09/2014 Wage Request Number: 20140609-037 Page 15 of 37



Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER - Zone 1
Effective Date -  06/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.46 $7.30 $12.70 $0.00 $40.46
2 70 $23.87 $7.30 $12.70 $0.00 $43.87
3 80 $27.28 $7.30 $12.70 $0.00 $47.28
4 90 $30.69 $7.30 $12.70 $0.00 $50.69

Effective Date -  12/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $20.91 $7.30 $12.70 $0.00 $40.91
2 70 $24.40 $7.30 $12.70 $0.00 $44.40
3 80 $27.88 $7.30 $12.70 $0.00 $47.88
4 90 $31.37 $7.30 $12.70 $0.00 $51.37
Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER 06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70  $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70  $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70  $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70  $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70  $0.00 $58.10

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
LABORERS - ZONE 1

12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 06/01/2014 $34.25 $7.30 $12.70 $0.00 $54.25
LABORERS - ZONE 1

12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 06/01/2014  $34.35  $7.30  $12.70  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
LABORER: MULTI-TRADE TENDER 06/01/2014  $34.10  $7.30  $1270  $0.00 $54.10
LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 06/01/2014  $34.10  $7.30  $1270  $0.00 $54.10
LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for
a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 06/01/2014  $3435  $730  $1270  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
MARBLE & TILE FINISHERS 02/01/2014  $36.66  $10.18  $16.83  $0.00 $63.67
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2014 $37.37 $10.18 $16.90 $0.00 $64.45
02/01/2015 $37.82 $10.18 $16.90 $0.00 $64.90
08/01/2015 $38.53 $10.18 $16.97 $0.00 $65.68
02/01/2016 $38.98 $10.18 $16.97 $0.00 $66.13
08/01/2016 $39.68 $10.18 $17.05 $0.00 $66.91
02/01/2017 $40.14 $10.18 $17.05 $0.00 $67.37
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10.18 $16.83 $0.00 $49.01
3 70 $25.66 $10.18 $16.83 $0.00 $52.67
4 80 $29.33 $10.18 $16.83 $0.00 $56.34
5 90 $32.99 $10.18 $16.83 $0.00 $60.00

Effective Date -  08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.69 $10.18 $16.90 $0.00 $45.77
2 60 $22.42 $10.18 $16.90 $0.00 $49.50
3 70 $26.16 $10.18 $16.90 $0.00 $53.24
4 80 $29.90 $10.18 $16.90 $0.00 $56.98
3 90 $33.63 $10.18 $16.90 $0.00 $60.71
Notes:

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2014 $48.10 $10.18  $18.15 $0.00 $76.43

BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2014 $49.00 $10.18  $18.22 $0.00 $77.40
02/01/2015 $49.56 $10.18  $18.22 $0.00 $77.96
08/01/2015 $50.46 $10.18  $18.29 $0.00 $78.93
02/01/2016 $51.03 $10.18  $18.29 $0.00 $79.50
08/01/2016 $51.93 $10.18  $18.37 $0.00 $80.48
02/01/2017 $52.50 $10.18  $18.37 $0.00 $81.05
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.05 $10.18 $18.15 $0.00 $52.38
2 60 $28.86 $10.18 $18.15 $0.00 $57.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 $10.18 $18.15 $0.00 $66.81
5 90 $43.29 $10.18 $18.15 $0.00 $71.62

Effective Date -  08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.50 $10.18 $18.22 $0.00 $52.90
2 60 $29.40 $10.18 $18.22 $0.00 $57.80
3 70 $34.30 $10.18 $18.22 $0.00 $62.70
4 80 $39.20 $10.18 $18.22 $0.00 $67.60
5 90 $44.10 $10.18 $18.22 $0.00 $72.50
Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1) 04/01/2014 $35.73 $9.80 $16.21 $0.00 $61.74
MILLWRIGHTS LOCAL 1121 - Zone 1
10/01/2014 $36.68 $9.80 $16.21 $0.00 $62.69
04/01/2015 $37.64 $9.80 $16.21 $0.00 $63.65
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date -  04/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $19.65 $9.80 $4.48 $0.00 $33.93
2 65 $23.22 $9.80 $13.36 $0.00 $46.38
3 75 $26.80 $9.80 $14.18 $0.00 $50.78
4 85 $30.37 $9.80 $14.99 $0.00 $55.16

Effective Date -  10/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $20.17 $9.80 $4.48 $0.00 $34.45
z 65 $23.84 $9.80 $13.36 $0.00 $47.00
3 75 $27.51 $9.80 $14.18 $0.00 $51.49
4 85 $31.18 $9.80 $14.99 $0.00 $55.97
Notes:
Steps are 2,000 hours
Apprentice to Journeyworker Ratio:1:5
MORTAR MIXER 06/01/2014  $3435  $7.30  $1270  $0.00 $54.35
FAPORERS - ZONE L 12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12012013 $2096  $10.00  $14.18  $0.00 $45.14
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLYS) 12/01/2013 $24.43 $10.00  $14.18 $0.00 $48.61
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 01/01/2014 $45.91 $7.85 $16.10 $0.00 $69.86

PAINTERS LOCAL 35 - ZONE 2
07/01/2014 $46.76 $7.85 $16.10 $0.00 $70.71
01/01/2015 $47.66 $7.85 $16.10 $0.00 $71.61
07/01/2015 $48.56 $7.85 $16.10 $0.00 $72.51
01/01/2016 $49.51 $7.85 $16.10 $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $16.10 $0.00 $75.36
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 $0.00 $30.81
2 55 $25.25 $7.85 $3.66 $0.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $7.85 $4.32 $0.00 $42.01
5 70 $32.14 $7.85 $14.11 $0.00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $7.85 $0.00 $0.00 $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 $54.69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2014 $36.81 $7.85  $16.10  $0.00 $60.76
* If 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 07/01/2014 $37.66 §7.85 $16.10 $0.00 $61.61
01/01/2015 $38.56 $7.85 $16.10 $0.00 $62.51
07/01/2015 $39.46 $7.85 $16.10 $0.00 $63.41
01/01/2016 $40.41 $7.85 $16.10 $0.00 $64.36
07/01/2016 $41.36 $7.85 $16.10 $0.00 $65.31
01/01/2017 $42.31 $7.85 $16.10 $0.00 $66.26
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.41 $7.85 $0.00 $0.00 $26.26
2 55 $20.25 $7.85 $3.66 $0.00 $31.76
3 60 $22.09 $7.85 $3.99 $0.00 $33.93
4 65 $23.93 $7.85 $4.32 $0.00 $36.10
5 70 $25.77 $7.85 $14.11 $0.00 $47.73
6 75 $27.61 $7.85 $14.44 $0.00 $49.90
7 80 $29.45 $7.85 $14.77 $0.00 $52.07
8 90 $33.13 $7.85 $15.44 $0.00 $56.42

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.83 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 $7.85 $3.66 $0.00 $32.22
3 60 $22.60 $7.85 $3.99 $0.00 $34.44
4 65 $24.48 $7.85 $4.32 $0.00 $36.65
5 70 $26.36 $7.85 $14.11 $0.00 $48.32
6 75 $28.25 $7.85 $14.44 $0.00 $50.54
7 80 $30.13 $7.85 $14.77 $0.00 $52.75
8 90 $33.89 $7.85 $15.44 $0.00 $57.18
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2014 $34.87 $7.85 $16.10 $0.00 $58.82
PAINTERS LOCAL 35 - ZONE 2

07/01/2014 $35.72 $7.85 $16.10 $0.00 $59.67
01/01/2015 $36.62 $7.85 $16.10 $0.00 $60.57
07/01/2015 $37.52 $7.85 $16.10 $0.00 $61.47
01/01/2016 $38.47 $7.85 $16.10 $0.00 $62.42
07/01/2016 $39.42 $7.85 $16.10 $0.00 $63.37
01/01/2017 $40.37 $7.85 $16.10 $0.00 $64.32
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.44 $7.85 $0.00 $0.00 $25.29
2 55 $19.18 $7.85 $3.66 $0.00 $30.69
3 60 $20.92 $7.85 $3.99 $0.00 $32.76
4 65 $22.67 $7.85 $4.32 $0.00 $34.84
3 70 $24.41 $7.85 $14.11 $0.00 $46.37
6 75 $26.15 $7.85 $14.44 $0.00 $48.44
7 80 $27.90 $7.85 $14.77 $0.00 $50.52
8 90 $31.38 $7.85 $15.44 $0.00 $54.67

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.86 $7.85 $0.00 $0.00 $25.71
2 55 $19.65 $7.85 $3.66 $0.00 $31.16
3 60 $21.43 $7.85 $3.99 $0.00 $33.27
4 65 $23.22 $7.85 $4.32 $0.00 $35.39
5 70 $25.00 $7.85 $14.11 $0.00 $46.96
6 75 $26.79 $7.85 $14.44 $0.00 $49.08
7 80 $28.58 $7.85 $14.77 $0.00 $51.20
8 90 $32.15 $7.85 $15.44 $0.00 $55.44

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS) 06/01/2014 $34.10  $7.30 $12.70  $0.00 $54.10

LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10

For Apprentice rates see "Apprentice- LABORER"
PAINTER / TAPER (BRUSH, NEW) * 01/01/2014 $35.41  $7.85  $16.10  $0.00 $59.36
* 1f 30% or more of surfaces to be painted are new construction,
16.10 .

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 07/01/2014 $36.26 $7.85 $ $0.00 $60.21
01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.71 $7.85 $0.00 $0.00 $25.56
2 55 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
3 70 $24.79 $7.85 $14.11 $0.00 $46.75
6 75 $26.56 $7.85 $14.44 $0.00 $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 55 $19.94 $7.85 $3.66 $0.00 $31.45
3 60 $21.76 $7.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 $35.74
5 70 $25.38 $7.85 $14.11 $0.00 $47.34
6 75 $27.20 $7.85 $14.44 $0.00 $49.49
7 80 $29.01 $7.85 $14.77 $0.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT) 01/01/2014 $33.47 $7.85 $16.10 $0.00 $57.42
PAINTERS LOCAL 35 - ZONE 2

07/01/2014 $34.32 $7.85 $16.10 $0.00 $58.27
01/01/2015 $35.22 $7.85 $16.10 $0.00 $59.17
07/01/2015 $36.12 $7.85 $16.10 $0.00 $60.07
01/01/2016 $37.07 $7.85 $16.10 $0.00 $61.02
07/01/2016 $38.02 $7.85 $16.10 $0.00 $61.97
01/01/2017 $38.97 $7.85 $16.10 $0.00 $62.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $16.74 $7.85 $0.00 $0.00 $24.59
2 55 $18.41 $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 $0.00 $31.92
4 65 $21.76 $7.85 $4.32 $0.00 $33.93
5 70 $23.43 $7.85 $14.11 $0.00 $45.39
6 75 $25.10 $7.85 $14.44 $0.00 $47.39
7 80 $26.78 $7.85 $14.77 $0.00 $49.40
8 90 $30.12 $7.85 $15.44 $0.00 $53.41

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.16 $7.85 $0.00 $0.00 $25.01
2 55 $18.88 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 $0.00 $32.43
4 65 $22.31 $7.85 $4.32 $0.00 $34.48
5 70 $24.02 $7.85 $14.11 $0.00 $45.98
6 75 $25.74 $7.85 $14.44 $0.00 $48.03
7 80 $27.46 $7.85 $14.77 $0.00 $50.08
8 90 $30.89 $7.85 $15.44 $0.00 $54.18
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER 06/01/2014 $32.23 $9.41 $8.80 $0.00 $50.44
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $32.23 $9.91 $8.80 $0.00 $50.94
12/01/2014 $32.23 $9.91 $9.33 $0.00 $51.47
06/01/2015 $32.58 $9.91 $9.33 $0.00 $51.82
08/01/2015 $32.58 $10.41  $9.33 $0.00 $52.32
12/01/2015 $32.58 $10.41  $10.08 $0.00 $53.07
06/01/2016 $33.08 $10.41  $10.08 $0.00 $53.57
08/01/2016 $33.08 $10.91  $10.08 $0.00 $54.07
12/01/2016 $33.08 $10.91  $10.89 $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
DECK)
N T 08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
PILE DRIVER 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment
Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.05 $9.80 $18.17 $0.00 $48.02
2 60 $24.06 $9.80 $18.17 $0.00 $52.03
3 70 $28.07 $9.80 $18.17 $0.00 $56.04
4 75 $30.08 $9.80 $18.17 $0.00 $58.05
3 80 $32.08 $9.80 $18.17 $0.00 $60.05
6 80 $32.08 $9.80 $18.17 $0.00 $60.05
7 90 $36.09 $9.80 $18.17 $0.00 $64.06
8 90 $36.09 $9.80 $18.17 $0.00 $64.06
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33.28 $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $0.00 $65.41
Notes:
Apprentice to Journeyworker Ratio:1:3
PIPEFITTER & STEAMFITTER 03/01/2013 $49.34  $8.75  $14.39  $0.00 $72.48
PIPEFITTERS LOCAL 537
Apprentice - PIPEFITTER - Local 537
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.74 $8.75 $6.50 $0.00 $34.99
: 45 $22.20 $8.75 $14.39 $0.00 $45.34
3 60 $29.60 $8.75 $14.39 $0.00 $52.74
4 70 $34.54 $8.75 $14.39 $0.00 $57.68
5 80 $39.47 $8.75 $14.39 $0.00 $62.61
Notes:

*%*1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

Wage Request Number: 20140609-037
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
PIPELAYER 06/01/2014  $3435  $7.30  $12.70  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
PLUMBERS & GASFITTERS 03/01/2014  $49.41  $9.82  $1429  $0.00 $73.52
PLUMBERS & GASFITTERS LOCAL 12
09/01/2014 $50.41 $9.82 $14.29 $0.00 $74.52
03/01/2015 $51.41 $9.82 $14.29 $0.00 $75.52
09/01/2015 $52.41 $9.82 $14.29 $0.00 $76.52
03/01/2016 $53.56 $9.82 $14.29 $0.00 $77.67
09/01/2016 $54.61 $9.82 $14.29 $0.00 $78.72
03/01/2017 $55.61 $9.82 $14.29 $0.00 $79.72

Apprentice - PLUMBER/GASFITTER - Local 12

Effective Date -  03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.29 $9.82 $5.33 $0.00 $32.44
2 40 $19.76 $9.82 $6.02 $0.00 $35.60
3 55 $27.18 $9.82 $8.08 $0.00 $45.08
4 65 $32.12 $9.82 $9.47 $0.00 $51.41
5 75 $37.06 $9.82 $10.85 $0.00 $57.73

Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.64 $9.82 $5.33 $0.00 $32.79
2 40 $20.16 $9.82 $6.02 $0.00 $36.00
3 55 $27.73 $9.82 $8.08 $0.00 $45.63
4 65 $32.77 $9.82 $9.47 $0.00 $52.06
5 75 $37.81 $9.82 $10.85 $0.00 $58.48
Notes:

** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Step4 with 1ic$54.58 StepS with 1ic$60.90
Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.) 03/01/2013 $49.34 $8.75 $14.39 $0.00 $72.48
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
LABORERS - ZONE 1

12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
POWDERMAN & BLASTER 06/01/2014 $35.10  $7.30  $12.70  $0.00 $55.10
LABORERS - ZONE 1
12/01/2014 $35.85 $7.30 $12.70 $0.00 $55.85
06/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
12/01/2015 $37.35 $7.30 $12.70 $0.00 $57.35
06/01/2016 $38.10 $7.30 $12.70 $0.00 $58.10
12/01/2016 $39.10 $7.30 $12.70 $0.00 $59.10
For apprentice rates see "Apprentice- LABORER"
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2013 $40.49 $10.00 $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 12/01/2013 $40.49  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2013 $28.11 $10.00  $14.18  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY MIX CONCRETE DRIVERS after 4/30/10 05/01/2014  $27.73  $7.48  $8.65 $0.00 $43.86
Dri Hired After 4/30/2010) TEAMSTERS LOCAL 25b
(Drivers Hired After ) 07/01/2014  $27.73  $7.73  $8.65  $0.00 $44.11
05/01/2015 $27.88 $7.73 $8.92 $0.00 $44.53
07/01/2015 $27.88 $7.98 $8.92 $0.00 $44.78
05/01/2016 $28.03 $7.98 $9.31 $0.00 $45.32
07/01/2016 $28.03 $8.23 $9.31 $0.00 $45.57
05/01/2017 $28.18 $8.23 $9.72 $0.00 $46.13
07/01/2017 $28.18 $8.48 $9.72 $0.00 $46.38
READY-MIX CONCRETE DRIVER 05/01/2014 $29.03  $7.48  $8.65 $0.00 $45.16
TEAMSTERS LOCAL 25b
07/01/2014 $29.03 $7.73 $8.65 $0.00 $45.41
05/01/2015 $29.18 $7.73 $8.92 $0.00 $45.83
07/01/2015 $29.18 $7.98 $8.92 $0.00 $46.08
05/01/2016 $29.33 $7.98 $9.31 $0.00 $46.62
07/01/2016 $29.33 $8.23 $9.31 $0.00 $46.87
05/01/2017 $29.48 $8.23 $9.72 $0.00 $47.43
07/01/2017 $29.48 $8.48 $9.72 $0.00 $47.68
RECLAIMERS 12/01/2013 $40.11 $10.00  $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $24.24 $8.67 $15.51 $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)
RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011 $2424  $634  $6.23 $0.00 $36.81
** The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do
not exceed four stories including the basement. CARPENTERS -ZONE
2 (Residential Wood)
As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date -  05/01/2011

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.54 $6.34 $0.00 $0.00 $20.88
2 60 $14.54 $6.34 $6.23 $0.00 $27.11
3 65 $15.76 $6.34 $6.23 $0.00 $28.33
4 70 $16.97 $6.34 $6.23 $0.00 $29.54
3 75 $18.18 $6.34 $6.23 $0.00 $30.75
6 80 $19.39 $6.34 $6.23 $0.00 $31.96
7 85 $20.60 $6.34 $6.23 $0.00 $33.17
8 90 $21.82 $6.34 $6.23 $0.00 $34.39
Notes:

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2014 $34.35 $7.30 $12.70 $0.00 $54.35
LABORERS - ZONE 1

12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2014 $39.21 $10.50 $10.70 $0.00 $60.41
ROOFERS LOCAL 33
08/01/2014 $40.11 $10.50 $10.70 $0.00 $61.31
02/01/2015 $41.01 $10.50 $10.70 $0.00 $62.21
08/01/2015 $41.91 $10.50 $10.70 $0.00 $63.11
02/01/2016 $42.81 $10.50 $10.70 $0.00 $64.01
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ROOFER - Local 33
Effective Date -  02/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.61 $10.50 $3.38 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 $44.73
3 65 $25.49 $10.50 $10.70 $0.00 $46.69
4 75 $29.41 $10.50 $10.70 $0.00 $50.61
5 85 $33.33 $10.50 $10.70 $0.00 $54.53

Effective Date -  08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 $0.00 $33.94
2 60 $24.07 $10.50 $10.70 $0.00 $45.27
3 65 $26.07 $10.50 $10.70 $0.00 $47.27
4 75 $30.08 $10.50 $10.70 $0.00 $51.28
5 85 $34.09 $10.50 $10.70 $0.00 $55.29

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2014 $39.46 $10.50  $10.70 $0.00 $60.66

ROOFERS LOCAL 33
08/01/2014 $40.36 $10.50  $10.70  $0.00 $61.56
02/01/2015 $41.26 $10.50  $10.70  $0.00 $62.46
08/01/2015 $42.16 $10.50  $10.70  $0.00 $63.36
02/01/2016 $43.06 $10.50  $10.70  $0.00 $64.26

For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER 02/01/2014  $42.76  $9.82  $19.74  $2.17 $74.49

SHEETMETAL WORKERS LOCAL 17 - A
08/01/2014 $43.61 $9.82 $19.74  $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74  $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74  $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74  $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74  $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74  $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74  $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74  $2.17 $82.74
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemplovment

Apprentice - SHEET METAL WORKER - Local 17-A

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.10 $9.82 $4.28 $0.00 $31.20
2 40 $17.10 $9.82 $4.28 $0.00 $31.20
3 45 $19.24 $9.82 $8.70 $1.13 $38.89
4 45 $19.24 $9.82 $8.70 $1.13 $38.89
3 50 $21.38 $9.82 $9.49 $1.22 $41.91
6 50 $21.38 $9.82 $9.74 $1.23 $42.17
7 60 $25.66 $9.82 $11.05 $1.40 $47.93
8 65 $27.79 $9.82 $11.84 $1.48 $50.93
9 75 $32.07 $9.82 $13.41 $1.66 $56.96
10 85 $36.35 $9.82 $14.48 $1.82 $62.47

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.44 $9.82 $4.28 $0.00 $31.54
2 40 $17.44 $9.82 $4.28 $0.00 $31.54
3 45 $19.62 $9.82 $8.70 $1.13 $39.27
4 45 $19.62 $9.82 $8.70 $1.13 $39.27
5 50 $21.81 $9.82 $9.49 $1.22 $42.34
6 50 $21.81 $9.82 $9.74 $1.23 $42.60
7 60 $26.17 $9.82 $11.05 $1.40 $48.44
8 65 $28.35 $9.82 $11.84 $1.48 $51.49
9 75 $32.71 $9.82 $13.41 $1.66 $57.60
10 85 $37.07 $9.82 $14.48 $1.82 $63.19

Notes:

Steps are 6 mos.
Apprentice to Journeyworker Ratio:1:4
SIGN ERECTOR 06/01/2013 $25.81 $7.07  $7.05 $0.00 $39.93

PAINTERS LOCAL 35 - ZONE 2

Wage Request Number: 20140609-037

Issue Date:

06/09/2014
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date -  06/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
3 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.35
Notes:

Steps are 4 mos.

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 06/01/2014 $32.69 $9.41 $8.80 $0.00 $50.90
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

08/01/2014 $32.69  $9.91 $8.80 $0.00 $51.40
12/01/2014 $32.60  $9.91 $9.33 $0.00 $51.93
06/01/2015 $33.04  $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04  $10.41  $9.33 $0.00 $52.78
12/01/2015 $33.04  $10.41  $10.08  $0.00 $53.53
06/01/2016 $33.54  $10.41  $10.08  $0.00 $54.03
08/01/2016 $33.54  $1091  $10.08  $0.00 $54.53
12/01/2016 $33.54  $1091  $10.89  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 06/01/2014 $32.98 $9.41 $8.80 $0.00 $51.19
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A 08/01/2014 $32.08 $9.91 $8.80 $0.00 $51.60
12/01/2014 $32.98  $9.91 $9.33 $0.00 $52.22
06/01/2015 $33.33  $9.91 $9.33 $0.00 $52.57
08/01/2015 $33.33  $10.41  $9.33 $0.00 $53.07
12/01/2015 $33.33  $10.41  $10.08  $0.00 $53.82
06/01/2016 $33.83  $10.41  $10.08  $0.00 $54.32
08/01/2016 $33.83  $1091  $10.08  $0.00 $54.82
12/01/2016 $33.83  $1091  $10.89  $0.00 $55.63
SPRINKLER FITTER 03/01/2014 $53.58  $8.42 $13.60  $0.00 $75.60
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1 10/01/2014 $54.73 $8.42 $13.60 $0.00 $76.75
01/01/2015 $54.73  $8.42  S$13.75  $0.00 $76.90
03/01/2015 $55.73  $842  S$13.75  $0.00 $77.90
10/01/2015 $56.88  $8.42  S$13.75  $0.00 $79.05
01/01/2016 $56.88  $8.67  $13.90  $0.00 $79.45
03/01/2016 $57.88  $8.67  $13.90  $0.00 $80.45
10/01/2016 $59.03  $8.67  $13.90  $0.00 $81.60
03/01/2017 $60.03  $8.67  $13.90  $0.00 $82.60
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SPRINKLER FITTER - Local 550 (Section A) Zone 1
Effective Date -  03/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.75 $8.42 $8.25 $0.00 $35.42
2 40 $21.43 $8.42 $8.25 $0.00 $38.10
3 45 $24.11 $8.42 $8.25 $0.00 $40.78
4 50 $26.79 $8.42 $8.25 $0.00 $43.46
5 55 $29.47 $8.42 $8.25 $0.00 $46.14
6 60 $32.15 $8.42 $8.25 $0.00 $48.82
7 65 $34.83 $8.42 $8.25 $0.00 $51.50
8 70 $37.51 $8.42 $8.25 $0.00 $54.18
9 75 $40.19 $8.42 $8.25 $0.00 $56.86
10 80 $42.86 $8.42 $8.25 $0.00 $59.53

Effective Date - 10/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $19.16 $8.42 $8.25 $0.00 $35.83
2 40 $21.89 $8.42 $8.25 $0.00 $38.56
3 45 $24.63 $8.42 $8.25 $0.00 $41.30
4 50 $27.37 $8.42 $8.25 $0.00 $44.04
5 55 $30.10 $8.42 $8.25 $0.00 $46.77
6 60 $32.84 $8.42 $8.25 $0.00 $49.51
7 65 $35.57 $8.42 $8.25 $0.00 $52.24
8 70 $38.31 $8.42 $8.25 $0.00 $54.98
9 75 $41.05 $8.42 $8.25 $0.00 $57.72
10 80 $43.78 $8.42 $8.25 $0.00 $60.45

Notes: Apprentice entered prior 9/30/10:
40/45/50/55/60/65/70/75/80/85
Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2013 $40.11 $10.00  $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 03/01/2014 $33.44 $13.00  $13.03 $0.00 $59.47
ELECTRICIANS LOCAL 103

09/01/2014 $33.84 $13.00  $13.05 $0.00 $59.89
03/01/2015 $34.38 $13.00  $13.06 $0.00 $60.44
09/01/2015 $35.10 $13.00  $13.08 $0.00 $61.18
03/01/2016 $35.81 $13.00  $13.10 $0.00 $61.91
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date -  03/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.38 $13.00 $0.40 $0.00 $26.78
2 40 $13.38 $13.00 $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 $15.05 $13.00 $10.29 $0.00 $38.34
5 50 $16.72 $13.00 $10.54 $0.00 $40.26
6 55 $18.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.00 $44.10
8 65 $21.74 $13.00 $11.29 $0.00 $46.03
9 70 $23.41 $13.00 $11.54 $0.00 $47.95
1075 $25.08 $13.00 $11.79 $0.00 $49.87

Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.54 $13.00 $0.41 $0.00 $26.95
2 40 $13.54 $13.00 $0.41 $0.00 $26.95
3 45 $15.23 $13.00 $10.30 $0.00 $38.53
4 45 $15.23 $13.00 $10.30 $0.00 $38.53
5 50 $16.92 $13.00 $10.55 $0.00 $40.47
6 55 $18.61 $13.00 $10.80 $0.00 $42.41
7 60 $20.30 $13.00 $11.05 $0.00 $44.35
8 65 $22.00 $13.00 $11.30 $0.00 $46.30
9 70 $23.69 $13.00 $11.55 $0.00 $48.24
10 75 $25.38 $13.00 $11.80 $0.00 $50.18
Notes:

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS 02/01/2014 $47.00 $10.18  $18.15 $0.00 $75.33

BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2014 $47.90 $10.18  $18.22 $0.00 $76.30
02/01/2015 $48.46 $10.18  $18.22 $0.00 $76.86
08/01/2015 $49.36 $10.18  $18.29 $0.00 $77.83
02/01/2016 $49.93 $10.18  $18.29 $0.00 $78.40
08/01/2016 $50.83 $10.18  $18.37 $0.00 $79.38
02/01/2017 $51.40 $10.18  $18.37 $0.00 $79.95
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.50 $10.18 $18.15 $0.00 $51.83
2 60 $28.20 $10.18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 $37.60 $10.18 $18.15 $0.00 $65.93
3 90 $42.30 $10.18 $18.15 $0.00 $70.63

Effective Date -  08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $10.18 $18.22 $0.00 $52.35
2 60 $28.74 $10.18 $18.22 $0.00 $57.14
3 70 $33.53 $10.18 $18.22 $0.00 $61.93
4 80 $38.32 $10.18 $18.22 $0.00 $66.72
5 90 $43.11 $10.18 $18.22 $0.00 $71.51
Notes:

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER 06/01/2014  $3545  $7.30  $12.90  $0.00 $55.65
LABORERS - FOUNDATION AND MARINE
12/01/2014 $36.20 $7.30 $12.90 $0.00 $56.40
06/01/2015 $36.95 $7.30 $12.90 $0.00 $57.15
12/01/2015 $37.70 $7.30 $12.90 $0.00 $57.90
06/01/2016 $38.45 $7.30 $12.90 $0.00 $58.65
12/01/2016 $39.45 $7.30 $12.90 $0.00 $59.65
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 06/01/2014  $34.17  $7.30  $12.90  $0.00 $54.37
LABORERS - FOUNDATION AND MARINE
12/01/2014 $34.92 $7.30 $12.90 $0.00 $55.12
06/01/2015 $35.67 $7.30 $12.90 $0.00 $55.87
12/01/2015 $36.42 $7.30 $12.90 $0.00 $56.62
06/01/2016 $37.17 $7.30 $12.90 $0.00 $57.37
12/01/2016 $38.17 $7.30 $12.90 $0.00 $58.37
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 06/01/2014  $3405  $7.30  $1290  $0.00 $54.25
LABORERS - FOUNDATION AND MARINE
12/01/2014 $34.80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 $7.30 $12.90 $0.00 $58.25

For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS 12/01/2013 $40.11 $10.00 $14.18  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
TRAILERS FOR EARTH MOVING EQUIPMENT 06/01/2014  $3327  $9.41  $8.80 $0.00 $51.48
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $33.27 $9.91 $8.80 $0.00 $51.98
12/01/2014 $33.27 $9.91 $9.33 $0.00 $52.51
06/01/2015 $33.62 $9.91 $9.33 $0.00 $52.86
08/01/2015 $33.62 $10.41 $9.33 $0.00 $53.36
12/01/2015 $33.62 $10.41 $10.08 $0.00 $54.11
06/01/2016 $34.12 $10.41 $10.08 $0.00 $54.61
08/01/2016 $34.12 $10.91 $10.08 $0.00 $55.11
12/01/2016 $34.12 $10.91 $10.89 $0.00 $55.92
TUNNEL WORK - COMPRESSED AIR 06/01/2014  $4633  $7.30  $13.30  $0.00 $66.93
LABORERS (COMPRESSED AIR)
12/01/2014 $47.08 $7.30 $13.30 $0.00 $67.68
06/01/2015 $47.83 $7.30 $13.30 $0.00 $68.43
12/01/2015 $48.58 $7.30 $13.30 $0.00 $69.18
06/01/2016 $49.33 $7.30 $13.30 $0.00 $69.93
12/01/2016 $50.33 $7.30 $13.30 $0.00 $70.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2014 $48.33 $7.30 $13.30 $0.00 $68.93
LABORERS (COMPRESSED AIR)
12/01/2014 $49.08 $7.30 $13.30 $0.00 $69.68
06/01/2015 $49.83 $7.30 $13.30 $0.00 $70.43
12/01/2015 $50.58 $7.30 $13.30 $0.00 $71.18
06/01/2016 $51.33 $7.30 $13.30 $0.00 $71.93
12/01/2016 $52.33 $7.30 $13.30 $0.00 $72.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 06/01/2014  $3840  $7.30  $1330  $0.00 $59.00
LABORERS (FREE AIR TUNNEL)
12/01/2014 $39.15 $7.30 $13.30 $0.00 $59.75
06/01/2015 $39.90 $7.30 $13.30 $0.00 $60.50
12/01/2015 $40.65 $7.30 $13.30 $0.00 $61.25
06/01/2016 $41.40 $7.30 $13.30 $0.00 $62.00
12/01/2016 $42.40 $7.30 $13.30 $0.00 $63.00
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2014  $40.40  $7.30  $1330  $0.00 $61.00
LABORERS (FREE AIR TUNNEL)
12/01/2014 $41.15 $7.30 $13.30 $0.00 $61.75
06/01/2015 $41.90 $7.30 $13.30 $0.00 $62.50
12/01/2015 $42.65 $7.30 $13.30 $0.00 $63.25
06/01/2016 $43.40 $7.30 $13.30 $0.00 $64.00
12/01/2016 $44.40 $7.30 $13.30 $0.00 $65.00
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 06/01/2014  $32.69  $9.41  $8.80 $0.00 $50.90
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $32.69 $9.91 $8.80 $0.00 $51.40
12/01/2014 $32.69 $9.91 $9.33 $0.00 $51.93
06/01/2015 $33.04 $9.91 $9.33 $0.00 $52.28
08/01/2015 $33.04 $10.41 $9.33 $0.00 $52.78
12/01/2015 $33.04 $10.41 $10.08 $0.00 $53.53
06/01/2016 $33.54 $10.41 $10.08 $0.00 $54.03
08/01/2016 $33.54 $10.91 $10.08 $0.00 $54.53
12/01/2016 $33.54 $10.91 $10.89 $0.00 $55.34
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WAGON DRILL OPERATOR 06/01/2014  $3435  $730  $1270  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
WASTE WATER PUMP OPERATOR 12/01/2013 $40.49  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 03/01/2014  $49.41  $9.82  $1429  $0.00 $73.52
PLUMBERS & GASFITTERS LOCAL 12
09/01/2014 $50.41 $9.82 $14.29 $0.00 $74.52
03/01/2015 $51.41 $9.82 $14.29 $0.00 $75.52
09/01/2015 $52.41 $9.82 $14.29 $0.00 $76.52
03/01/2016 $53.56 $9.82 $14.29 $0.00 $77.67
09/01/2016 $54.61 $9.82 $14.29 $0.00 $78.72
03/01/2017 $55.61 $9.82 $14.29 $0.00 $79.72
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
Additional Apprentice Information:
Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
c.23,ss. 11E-11L.
All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.
All steps are six months (1000 hours) unless otherwise specified.
* Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof.
**  Multiple ratios are listed in the comment field.
*kx APP to IM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
*kk APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4.7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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