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INVITATION TO BID

CITY OF QUINCY, MASSACHUSETTS
PURCHASING DEPARTMENT

1305 HANCOCK STREET, QUINCY, MA 02169

INVITATION TO BID

The Department of Public Buildings for the City of Quincy, Massachusetts is seeking sealed bids for Building Demolition & Site Preparation
for North Quincy High School Public Works Improvement Project until 11:30 a.m. local time Friday, May 8, 2015, in the offices of the
Purchasing Agent, 1305 Hancock St., Quincy, Massachusetts 02169, at which time and place all bids will be publicly opened and read
aloud. Bids received after the time of announced opening will not be accepted.

The Work under this Contract includes, but is not limited to, demolition and legal disposal of seven (7) residential structures of varying size
and site appurtenances including, but not limited to decks, porches, stairs, walls, pools, fences, trellises and sheds, select vegetation, select
structure foundations; removal and legal disposal of hazardous materials indicated by testing in compliance with all applicable state laws;
spreading and compaction of backfill material; site stabilization; environmental controls and protection; provision of barriers to secure project
limit of work; and all materials, equipment, services and construction inherent to the Work.

The Work shall be substantially complete within thirty (30) calendar days and completed ready for final payment sixty (60) calendar days from
the commencement of Contract Time.

The Project being bid is subject to Massachusetts General Laws, Chapter 149, Sections 44A-J. Sub-Bids are not required. General Bidders
must be certified by the Commonwealth of Massachusetts Division of Capital Asset Management and Maintenance (DCAMM) for
Demolition. General Bidders must submit the DCAMM Prime/General Certificate of Contractor Eligibility and the DCAMM Prime/General
Contractor Update Statement. Any Bid submitted without the appropriate Certificate of Eligibility and Update Statement shall be considered
invalid

A pre-bid conference will be held on Tuesday April 28, 2015 beginning at 10 a.m. located at 125 Newbury Avenue, Quincy, MA.
Bidders are encouraged to attend and participate in the conference.

Detailed specifications are available at no cost on-line at http://www.quincyma.gov/Government/PPD/PurchasingBidPage.cfm. Bidders shall
send a confirming email to “purchasing@quincyma.gov” to allow Owner to maintain a plan holders list. If Bidding Documents are
downloaded and/or printed from Owner’s website, it is Bidder’s responsibility to check the website for any addenda before submitting a Bid.
The Owner will not be responsible for any Bid that omits addenda acknowledgement. Bidding Documents are also available at the Office of
the Purchasing Agent, Quincy City Hall, 1305 Hancock Street, Quincy, Massachusetts, 02169, between the hours of 8:30 AM and 4:30 PM for a
refundable printing charge of $100.00 if returned 10 days within Bid opening and in unused condition. Specifications will be available
Wednesday, April 22, 2015.

Each Bid shall be accompanied by a Bid security in the amount of five percent (5%) of the total value of the Bid in the form of a Bid bond or
certified/treasurer’s check.

The bidding and award of this Contract shall be in full compliance with Massachusetts General Laws, Chapter 149, Sections 44A-J, as last
revised, all Federal, State and City of Quincy regulations when applicable in relation to Minority Business Enterprise, Women's Business
Enterprise, Minority Work Force, Equal Employment Opportunity, and subject to the minimum wage rates set under the Massachusetts
Prevailing Wage Law Chapter 149, §26 to 27H and/or any applicable federal rates. The City reserves the right to waive any informality in or
to reject any or all Bids when such an action is deemed in the best interests

Thomas P. Koch, Mayor

Kathryn R. Hobin, Chief Procurement Officer

LEGAL: APRIL 22, 2015 CENTRAL REGISTER
LEGAL: APRIL 23, 2015 P.O. # S050815 DEPT.CHARGED: PUBLIC BUILDINGS DEPARTMENT
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SECTION 00 21 13

INSTRUCTIONS TO BIDDERS

ARTICLE 1 – DEFINED TERMS

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General
Conditions and Supplementary Conditions, if any. Additional terms used in these
Instructions to Bidders have the meanings indicated below and as may be included in the
Supplementary Instructions to Bidders:

A. Issuing Office – The office from which the Bidding Documents are to be issued and
where the bidding procedures are to be administered identified in the Invitation to
Bid.

B. Supplements – Those portions of the Bidding Requirements to be submitted with
and made a condition of a Bid including required submittals.

C. Notice of Intent to Award – The written notice to the Successful Bidder indicating,
conditions precedent to receiving a Notice of Award and Agreement for execution.

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS

2.01 Sets of Bidding Documents may be examined and obtained as stated in the Invitation to
Bid.

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor
Engineer assumes any responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Bidding Documents, Bidding Documents provided by third
parties, or for modifications to the Bidding Documents not made by official Addenda,
including electronic conversion.

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above
terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or
confer a license for any other use.

ARTICLE 3 – QUALIFICATIONS OF BIDDERS

3.01 To demonstrate Bidder’s qualifications to perform the Work, Bidder shall submit written
evidence such as financial data, previous experience, present commitments, and such
other data requested in the Bidding Documents, and within the time frames stipulated
upon Owner's request.
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3.02 Bidders shall meet minimum criteria regarding experience and qualifications set forth in
the General Requirements and the Specifications.

ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED
DATA, AND SITE

4.01 Subsurface and Physical Conditions

A. Section 00 73 10 of the Supplementary Conditions identifies:

1. those reports known to Owner of explorations and tests of subsurface
conditions at or contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing
surface or subsurface structures at the Site (except Underground Facilities).

B. Copies of reports and drawings referenced in Section 00 73 10, if any, are included
in the Bidding Documents as indicated in Section 00 31 00, if included. Those
reports and drawings are not part of the Contract Documents, but the “technical
data” contained therein upon which Bidder is entitled to rely as provided in
Paragraph 4.02 of the General Conditions, has been identified and established in
Section 00 73 10 of the Supplementary Conditions.

C. Bidder is responsible for any interpretation or conclusion Bidder draws from any
“technical data” or any other data, interpretations, opinions, or information
contained in such reports or shown or indicated in such drawings.

4.02 Underground Facilities

A. Information and data shown or indicated in the Bidding Documents with respect to
existing Underground Facilities at or contiguous to the Site is based upon
information and data furnished to Owner and Engineer by owners of such
Underground Facilities, including Owner, or others.

4.03 Hazardous Environmental Condition

A. Section 00 73 10 of the Supplementary Conditions identifies any reports and
drawings known to Owner relating to a Hazardous Environmental Condition
identified at the Site.
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B. Copies of reports and drawings referenced in Section 00 73 10, if any, are included
in the Bidding Documents as indicated in Section 00 31 00 if included. Those
reports and drawings are not part of the Contract Documents, but the “technical
data” contained therein upon which Bidder is entitled to rely as provided in
Paragraph 4.06 of the General Conditions has been identified and established in
Section 00 73 10 of the Supplementary Conditions.

C. Bidder is responsible for any interpretation or conclusion Bidder draws from any
“technical data” or any other data, interpretations, opinions, or information
contained in such reports or shown or indicated in such drawings.

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders with respect to subsurface conditions, other physical conditions, and
Underground Facilities, and possible changes in the Bidding Documents due to differing
or unanticipated subsurface or physical conditions appear in Paragraphs 4.02, 4.03, and
4.04 of the General Conditions and Section 00 73 10 of the Supplementary Conditions.
Provisions concerning responsibilities for the adequacy of data furnished to prospective
Bidders with respect to a Hazardous Environmental Condition at the Site, if any, and
possible changes in the Contract Documents due to any Hazardous Environmental
Condition uncovered or revealed at the Site which was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be within the
scope of the Work, appear in Paragraph 4.06 of the General Conditions and Section
00 73 10 of the Supplementary Conditions.

4.05 Upon request, Owner may provide Bidder access to the Site to conduct such
examinations, investigations, explorations, tests, and studies as Bidder deems necessary
for submission of a Bid. Bidder shall be responsible for obtaining permission and
necessary permits and insurance for access to the Site. Bidder shall clean up and restore
the Site to its former condition upon completion of any such explorations, investigations,
tests, and studies. Bidder shall comply with all applicable Laws and Regulations relative
to excavation and utility locates.

4.06 Reference is made to Article 7 of the General Conditions and Section 00 73 10 of the
Supplementary Conditions for the identification of the general nature of other work that
is to be performed at the Site by Owner or others (such as utilities and other prime
contractors) that relates to the Work contemplated by these Bidding Documents. On
request, Owner will provide to each Bidder for examination access to or copies of
contract documents (other than portions thereof related to price) for such other work.
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4.07 It is the responsibility of each Bidder before submitting a Bid to:

A. examine and carefully study the Bidding Documents, and the other related data
identified in the Bidding Documents;

B. visit the Site and become familiar with and satisfy Bidder as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work;

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work;

D. carefully study all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions relating to existing
surface or subsurface structures at the Site (except Underground Facilities) that
have been identified in Section 00 73 10, as containing reliable "technical data,"
and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the
Site that have been identified in Section 00 73 10, as containing reliable "technical
data";

E. consider the information known to Bidder; information and observations obtained
from visits to the Site; the Bidding Documents; and the Site-related reports and
drawings identified in the Bidding Documents, with respect to the effect of such
information, observations, and documents on (1) the cost, progress, and
performance of the Work; (2) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, including applying any
specific means, methods, techniques, sequences, and procedures of construction
expressly required by the Bidding Documents; and (3) Bidder’s safety precautions
and programs;

F. agree at the time of submitting its Bid that no further examinations, investigations,
explorations, tests, studies, or data are necessary for the determination of its Bid for
performance of the Work at the price(s) bid and within the times required, and in
accordance with the other terms and conditions of the Bidding Documents;

G. become aware of the general nature of the work to be performed by Owner and
others at the Site that relates to the Work as indicated in the Bidding Documents;

H. correlate the information known to Bidder, information and observations obtained
from visits to the Site, reports and drawings identified in the Bidding Documents,
and all additional examinations, investigations, explorations, tests, studies, and data
with the Bidding Documents;
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I. promptly give Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder discovers in the Bidding Documents and confirm that the
written resolution thereof by Engineer is acceptable to Bidder; and

J. determine that the Bidding Documents are generally sufficient to indicate and
convey understanding of all terms and conditions for the performance of the Work.

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article 4, that without exception the
Bid is premised upon performing and furnishing the Work required by the Bidding
Documents and applying any specific means, methods, techniques, sequences, and
procedures of construction that may be shown or indicated or expressly required by the
Bidding Documents, that Bidder has given Engineer written notice of all conflicts,
errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding
Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and
that the Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for performing and furnishing the Work.

ARTICLE 5 – PRE-BID CONFERENCE

5.01 A pre bid conference will be held at the time, date and location as indicated in the
Invitation to Bid. Bidders are encouraged to attend and participate in the conference.

5.02 Addenda will be issued to all prospective Bidders of record considered necessary in
response to questions arising at the conference by posting on the Owner’s website only.
Oral statements may not be relied upon and will not be binding or legally effective. It is
each Bidder’s responsibility to check the Owner’s website for Addenda per Paragraph
7.03.

ARTICLE 6 – SITE AND OTHER AREAS

6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or
permanent changes in existing facilities are to be obtained and paid for by Owner unless
otherwise provided in the Bidding Documents. All additional lands and access thereto
required for temporary construction facilities, construction equipment, or storage of
materials and equipment to be incorporated in the Work are to be obtained and paid for
by Contractor.
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ARTICLE 7 – INTERPRETATIONS AND ADDENDA

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted
to the Issuing Office, attention Kathryn R. Hobin, Purchasing Agent, via fax 617-376-
1074 or email (khobin@quincyma.gov with a copy to Kim Trillcott -
kimtrillcott@quincyma.gov).

7.02 The deadline for questions is 4:00 p.m. on May 1, 2015. Only questions answered by
Addenda will be binding. Oral and other interpretations or clarifications will be without
legal effect. Interpretations or clarifications considered necessary in response to such
questions will be issued by Addenda.

7.03 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed
advisable by Owner or Engineer, will be available for examination at the Issuing Office,
will be posted on the Owner’s website as stated in the Invitation to Bid, and will not be
mailed or faxed to registered Bidders. It is each Bidder’s responsibility to check the
website for Addenda during the Bidding period and obtain and acknowledge
Addenda issued.

ARTICLE 8 – BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of
5 percent of Bidder’s maximum Bid price and in the form of a certified check, treasurer's
or cashier's check, or money order, or a Bid bond on or consistent with the form
included in the Bidding Documents in Section 00 43 13 issued by a surety meeting the
requirements of Paragraphs 5.01 and 5.02 of the General and Supplementary Conditions,
if any.

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has
furnished the required contract security, met the conditions of the Notice of Intent to
Award (if any) and Notice of Award, and executed the Agreement, whereupon the Bid
security will be returned. If the Successful Bidder fails to comply with the conditions set
forth in the Notice of Intent to Award (if any) and Notice of Award within the time
specified therein, Owner may consider Bidder to be in default, annul the Notice of
Award, and the Bid security of that Bidder will be forfeited. Such forfeiture shall be
Owner’s exclusive remedy if Bidder defaults. The Bid security of other Bidders whom
Owner believes to have a reasonable chance of receiving the award may be retained by
Owner until the earlier of 7 days after the Effective Date of the Agreement or 61 days
after the Bid opening, whereupon Bid security furnished by such Bidders will be
returned. See Supplementary Instructions to Bidders (if any) for additional information.

8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of
receiving the award will be returned within 5 days after the Bid opening.
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ARTICLE 9 – CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be substantially
completed and ready for final payment are set forth in the Agreement.

ARTICLE 10 – LIQUIDATED DAMAGES

10.01 Provisions for liquidated damages, if any, are set forth in the Agreement.

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents without consideration of possible substitute or “or-
equal” items. Whenever it is specified or described in the Bidding Documents that a
substitute or “or-equal” item of material or equipment may be furnished or used by
Contractor if acceptable to Engineer, application for such acceptance will not be
considered by Engineer until after the Effective Date of the Agreement.

ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS AND OTHERS

12.01 The Bidding Documents may require the identity of certain Subcontractors, Suppliers,
individuals, or entities to be submitted to Owner with the Bid.

12.02 As required in the Bidding Documents, or within 5 days after Bid opening if requested
by Owner, Bidder shall submit a listing and experience statement with pertinent
information regarding similar projects and other evidence of qualification for each
Subcontractor, Supplier, individual, or entity. If Owner or Engineer, after due
investigation, has reasonable objection to any proposed Subcontractor, Supplier,
individual, or entity, Owner may, before the Notice of Award is given, request apparent
Successful Bidder to submit a substitute without an increase in the Bid.

12.03 If apparent Successful Bidder declines to make any such substitution, Owner may award
the Contract to the next lowest responsible Bidder that proposes to use acceptable
Subcontractors, Suppliers, individuals, or entities. Declining to make requested
substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder.
Any Subcontractor, Supplier, individual, or entity so listed and against which Owner or
Engineer makes no written objection prior to the giving of the Notice of Award will be
deemed acceptable to Owner and Engineer subject to revocation of such acceptance after
the Effective Date of the Agreement as provided in Paragraph 6.06 of the General and
Supplementary Conditions, if any.

12.04 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or
entity against whom Contractor has reasonable objection.
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ARTICLE 13 – PREPARATION OF BID

13.01 The Bid Form and Supplements are included with the Bidding Documents.

13.02 Bids are to be submitted as indicated in the Bid Form. All blanks on the Bid Form shall
be completed in ink or typewritten and the Bid Form signed in ink. Erasures or
alterations shall be initialed in ink by the person signing the Bid Form.

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a
vice-president or other corporate officer accompanied by evidence of authority to sign.
The corporate seal shall be affixed and attested by the secretary or an assistant secretary.
The corporate address and state of incorporation shall be shown.

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner
(whose title must appear under the signature), accompanied by evidence of authority to
sign. The official address of the partnership shall be shown.

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a
member and accompanied by evidence of authority to sign. The state of formation of the
firm and the official address of the firm shall be shown.

13.06 A Bid by an individual shall show the Bidder’s name and official address.

13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated
on the Bid Form. The official address of the joint venture shall be shown.

13.08 All names shall be printed in ink below the signatures.

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of
which shall be filled in on the Bid Form.

13.10 Postal and e-mail addresses and telephone numbers for communications regarding the
Bid shall be shown.

13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in
the state where the Project is located, or Bidder shall covenant in writing to obtain such
authority and qualification prior to award of the Contract and attach such covenant to the
Bid. Bidder’s state contractor license number, if any, shall also be shown on the Bid
Form. See Supplementary Instructions to Bidders for additional requirements, if any.

13.12 Bidders are advised to carefully review those portions of the Bid Form and Supplements
requiring Bidder’s representations and certifications that are to be submitted with a Bid
or subsequent to the Bid opening, and made a condition of the Bid.
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ARTICLE 14 – BASIS OF BID; COMPARISON OF BIDS

14.01 Bid Pricing

A. Bidders shall submit a Bid on a lump sum basis as provided for in the Bid Form.
Bid price shall be stated in both words and figures.

B. Discrepancies between prices written in words and prices written in figures will be
resolved in favor of prices written in words. Discrepancies between the indicated
sum of any column of figures and the correct sum thereof will be resolved in favor
of the correct sum.

14.02 Alternates (if any)

A. Bidders shall include a separate price for each alternate described in the Bidding
Documents as provided for in the Bid Form and Supplements, if any. The price for
each alternate will be the amount added to or deleted from the base Bid if Owner
selects the alternate and will be applied in the same order as listed in the Bid form.

14.03 Completion Time Comparisons

A. Bid prices will be compared after adjusting for exceptions taken by Bidders for the
number of days or dates set for Substantial Completion per Article 9 above. The
adjusting amount will be determined at the rate set forth in the Agreement for
liquidated damages for failing to achieve Substantial Completion.

ARTICLE 15 – SUBMITTAL OF BID

15.01 With each copy of the Bidding Documents, a Bidder is furnished a copy of the Bid
Form, the Bid Security Form and Supplements. An original signed hard copy of the
Bid Form, the original of the Bid security, Supplements (as listed in the Bid Submittal
Checklist), and the Bid Submittal Checklist are to be completed and submitted to the
Issuing Office.

15.02 A Bid shall be submitted no later than the date and time prescribed and at the place
indicated in the Invitation to Bid and shall be enclosed in a plainly marked package with
the Project title, the name and address of Bidder, and shall be accompanied by the Bid
security and other required documents.

15.03 If a Bid is sent by mail or other delivery system, the sealed envelope containing the Bid
shall be enclosed in a separate package plainly marked on the outside with the notation
“BID ENCLOSED.” A Bid sent by mail or courier shall be addressed to the Issuing
Office.
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15.04 Bidders shall be responsible to confirm the ability of overnight mailing or courier
services to deliver to the Owner’s offices.

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the
same manner that a Bid must be executed and delivered to the place where Bids are to be
submitted prior to the date and time for the opening of Bids.

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice
with Owner and promptly thereafter demonstrates to the reasonable satisfaction of
Owner that there was a material and substantial mistake in the preparation of its Bid, that
Bidder may withdraw its Bid, and the Bid security will be returned. Thereafter, if the
Work is re-Bid, that Bidder will be disqualified from submitting a Bid on the Work.

ARTICLE 17 – OPENING OF BIDS

17.01 Bids will be opened at the time and place indicated in the Invitation to Bid and, unless
obviously non-responsive, read aloud publicly.

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form,
but Owner may, in its sole discretion, release any Bid and return the Bid security prior to
the end of this period.

ARTICLE 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT

19.01 Owner reserves the right to reject any or all Bids, including without limitation,
nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves
the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and
evaluation, to not be responsible or eligible or does not meet the specified qualification
or quality requirements, based on poor references or otherwise. Owner may also reject
the Bid of any Bidder if Owner believes that it would not be in the best interest of the
Project or public to make an award to that Bidder. Owner also reserves the right to waive
all informalities not involving price, time, or changes in the Work and to negotiate
Contract terms with the Successful Bidder.

19.02 More than one Bid for the same Work from an individual or entity under the same or
different names will not be considered. Reasonable grounds for believing that any
Bidder has an interest in more than one Bid for the Work may be cause for
disqualification of that Bidder and the rejection of all Bids in which that Bidder has an
interest.
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19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the
prescribed requirements, and such alternates, unit prices and other data as may be
requested in the Bid Form or prior to the Notice of Award.

19.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may
consider the qualifications and experience of Subcontractors, Suppliers, and other
individuals or entities proposed for those portions of the Work for which the identity of
Subcontractors, Suppliers, and other individuals or entities are submitted.

A. Owner may also consider the operating costs, maintenance requirements,
performance data and guarantees of major items of materials and equipment
proposed for incorporation in the Work when such data is required to be submitted
prior to the Notice of Award.

19.05 Owner may conduct such investigations as Owner deems necessary to establish the
responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors,
Suppliers, individuals, or entities proposed for those portions of the Work in accordance
with the Contract Documents.

A. Owner may conduct reference checks for the projects listed by the Bidder. Poor
references may be a basis for deeming Bidder as not responsible. Reference
questions will include, but are not limited to, product quality and durability, overall
work quality, performance, timely delivery/completion, customer service, and
general customer satisfaction.

19.06 If the Contract is to be awarded, Owner may award the Contract to the responsive,
responsible, and eligible Bidder, offering the lowest price for the Bid and whose Bid is
in the best interests of the Project or public.

19.07 Additional statutory requirements, if any, are included in Section 00 22 13,
Supplementary Instructions to Bidders.

19.08 If the Contract is to be awarded, Owner may award the Contract to the responsive,
responsible, and eligible Bidder, offering the lowest price for the Bid and whose Bid is
in the best interests of the Project or public.

ARTICLE 20 – CONTRACT SECURITY AND INSURANCE

20.01 Article 5 of the General Conditions and Supplementary Conditions, if any, set forth
Owner’s requirements as to performance and payment bonds and insurance. The
Successful Bidder shall deliver such bonds and evidence of insurance coverage within
10 days of receipt of the Notice of Award.
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ARTICLE 21 – SIGNING OF AGREEMENT

21.01 The Owner will issue a Notice Award to the Successful Bidder in the form included in
Bidding Documents. Within 10 days of receipt of the Notice of Award, the Successful
Bidder shall comply with the conditions set forth therein and provide requested
information.

21.02 Based on required reviews and approvals, Owner will thereafter provide the required
number of counterparts of the Agreement and other Contract Documents which are
identified in the Agreement. The Successful Bidder shall sign and deliver the required
number of counterparts of the Agreement and other Contract Documents to Owner
within the time specified by the Owner. After obtaining required reviews and approvals
for Contract execution, Owner shall return one fully signed counterpart the Agreement
and other Contract Documents.

ARTICLE 22 – RETAINAGE

22.01 Provisions concerning retainage are set forth in the Agreement.

ARTICLE 23 – EQUAL EMPLOYMENT OPPORTUNITY, ANTI-DISCRIMINATION,
AND AFFIRMATIVE ACTION

23.01 Provisions regarding the requirements for equal employment opportunity,
anti-discrimination, and affirmative action programs are set forth in Section 00 73 36 of
the Supplementary Conditions.

ARTICLE 24 – CONTRACTOR’S WARRANTY AND GUARANTEES; CORRECTION
PERIOD

24.01 Provisions concerning Contractor’s general warranty and guarantees and correction
period are set forth in Articles 6.19, 13.06, and 13.07 of the General and Supplementary
Conditions, if any.

ARTICLE 25 – SAFETY AND HEALTH REGULATIONS

25.01 This Project is subject to the Safety and Health Regulations of the U.S. Department of
Labor set forth in Title 29 CFR, Part 1926 and to all subsequent amendments and other
requirements identified in Section 00 73 19 of the Supplementary Conditions.
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ARTICLE 26 – SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

26.01 Supplementary Instructions to Bidders, if any, are included in Section 00 22 13 and may
include certain provisions required by Laws and Regulations and funding agencies.
Bidders are solely responsible to determine, obtain, review and interpret the full text of
applicable Laws and Regulations.

END OF SECTION
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SECTION 00 22 13

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

The following supplement or modify the Instructions to Bidders pursuant to Article 26 therein.
This section does not represent or reflect all applicable Laws and Regulations and may only
include excerpts, portions, and para-phrasing of certain Laws and Regulations. Bidders are
solely responsible to determine, obtain, review and interpret the full text of applicable Laws and
Regulations.

1.01 Applicable Laws for Bid and Award; General

A. This Contract is being bid and awarded under the provisions of Commonwealth of
Massachusetts General Laws (“MGL”) Chapter 149, Section 44A, Definitions;
competitive bids; award; bonds . . . whereby Sections 44A through 44H shall
apply.

1. The time period for holding Bids is 30 days after the opening of Bids
(Saturdays, Sundays and legal holidays excluded) where Federal approval
is not required; where Federal approval is required, the time period for
holding bids is 30 days after Federal approval (Saturdays, Sundays and
holidays excluded); or for such longer period of time that General Bidder
may agree to in writing upon request of Owner.

B. Pursuant to MGL Chapter 149, Sections 44A to 44H and the Bidding
Requirements,

1. Bidders must be pre-certified as eligible by the Division of Capital Asset
Management and Maintenance (DCAMM), submit such certification along
with an Update Statement in accordance with the Annex to the Form for
General Bid

C. For this Project,

1. the General Bidder must be DCAMM certified for demolition; and

2. Work involving the removal, containment, or encapsulation of asbestos or
material containing asbestos must be performed by a licensed contractor in
accordance with MGL Chapter 149, Section 6B.

1.02 Additional Defined Terms

A. General Bidder – also “Bidder” as defined in the General Conditions and
Supplementary Conditions; a Bidder who submits a general Bid to Owner on the
Form for General Bid in accordance with MGL Chapter 149, Sections 44A to 44H
along with required Supplements.
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B. Bid security – per the Instructions to Bidders and “bid deposit” as used in MGL
Chapter 149, Sections 44A to 44H.

C. Bid Form – as defined in the General Conditions and Supplementary Conditions
and also includes Form for General Bid, Annex and Supplements, Form for Sub-
Bid for each class of Work, Annex and Supplements.

D. Eligible – a Bidder able to meet all requirements for Bidders or offerors set forth
in MGL Chapter 149, Sections 44A to 44H, inclusive; Bidders not debarred from
bidding under MGL Chapter 149, Section 44C or any other applicable law, and
Bidders who certify they are able to furnish labor that can work in harmony with
all other elements of labor employed or to be employed on the Work.

E. Responsible – a Bidder demonstrably possessing the skill, ability and integrity
necessary to faithfully perform the Work, based upon a determination of
competent workmanship and financial soundness in accordance with the
provisions of MGL Chapter 149, Section 44D.

F. General Contractor – the Successful General Bidder.

1.03 Bid Security

A. The Bid security of the 3 lowest Responsible and Eligible General Bidders will be
retained until execution of a Contract or within 30 days after Bid opening if no
award is made, except if forfeited.

1. If the Bid security is forfeited per the Instructions to Bidders and MGL
Chapter 149, Section 44B, the amount of such forfeiture shall be
liquidated damages and shall not exceed the difference between the
Successful General Bidder’s Bid price and the Bid price of the next lowest
Responsible and Eligible General Bidder; and provided further that, in
case of death, disability, bona fide clerical or mechanical error of a
substantial nature, or other similar unforeseen circumstances affecting the
General Bidder, the Bid security shall be returned to it.

1.04 Evaluation of Bids

A. In determining a lowest Responsible and Eligible General Bidder, the Owner will
consider the information submitted by each General Bidder in the DCAMM
Update Statements.
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1.05 Other Requirements of the MGL Applicable to the Project

A. Foreign Corporations: The provisions of MGL Chapter 30, Section 39L, Public
construction work by foreign corporations; restrictions and reports, apply to this
Project. If a Bidder is a foreign corporation, it shall provide with its Bid, a
certificate from the Commonwealth of Massachusetts Secretary of State stating
that the corporation has complied with requirements of Section 15.03 of
subdivision A of Part 15 of MGL Chapter 156D and the date of compliance, and
further has filed all annual reports required by Section 16.22 of subdivision B of
Part 16 of said Chapter 156D, and further, will provide such certificate for each
Subcontractor that is a foreign corporation if it receives a Notice of Award. See
Section 00 45 05 of the Bidding Requirements.

B. Taxes: Bidder shall submit with its Bid, a “Certificate of Good Standing” with
respect to all returns due and taxes from the Commonwealth of Massachusetts
Department of Revenue certifying Bidder has complied with all laws relating to
taxes, reporting of employees and contractors, and withholding and remitting of
child support. Bidder will provide such certificate for each Subcontractor if it
receives a Notice of Award. Bidders are encouraged to obtain such Certificate of
Good Standing online at http://www.mass.gov/dor/businesses/programs-and-
services/certificate-of-good-standing.html. See explanation and instructions at the
end of this Section.

C. Debarment: Bidders shall not be debarred from bidding on or entering into a
public contract in the Commonwealth of Massachusetts under the provisions of
MGL Chapter 29, Section 29F, Debarment from bidding; definitions; lists; notice;
affiliates; mitigating circumstances, or any other applicable debarment provisions
of any other chapter of the MGL or any rule or regulations promulgated
thereunder.

D. Financial Statements: If Bidder receives a Notice of Award, the following shall
be submitted prior to execution of the Agreement in accordance with MGL
Chapter 30, Section 39R Definitions; contract provisions; management and
financial statements; enforcement.

 A statement by management on internal accounting controls;

 A statement prepared by an independent certified public accountant
regarding management’s statement; and

 An audited financial statement for the most recent completed fiscal year.
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E. Labor Preferences and Work Hours

1. The provisions of MGL Chapter 149, Section 26, Public works;
preference to veterans and citizens; wages, apply to this Project whereby
employment in the construction of public works is subject to preference
being given to citizens of the Commonwealth of Massachusetts, citizens of
the town or city where the Project is located, veterans and service-disabled
veterans, and citizens of the United States, and the provisions of MGL
Chapter 149, Section 179A, Preference to citizens in awarding public
work contracts, violations, apply to this Project whereby award of
contracts for public work is subject to preference being given to persons
who are citizens of the United States.

2. The provisions of MGL Chapter 149, Sections 26, 27, and 27A through
27D, as amended, covering minimum wage rates as issued by the
Executive Office of Labor and Workforce Development, Department of
Labor Standards apply to this Project. It is the responsibility of the
Bidders, before Bid opening, to request if necessary, any additional
information on Minimum Wage Rates for those trades people who may be
employed for the proposed Work under the resulting Contract. See
Supplementary Conditions.

3. The provisions of MGL Chapter 149, Section 30, Eight hour day and six
day week; emergencies; work on highways and Section 34, Public
contracts; stipulation as to hours and days of work; void contracts apply
to this Project which regulate work hours for public construction.

F. Sales Tax Exemption: MGL Chapter 64H, Section 6, Exemptions, subsection (f)
exempts building materials and supplies to be used in the Project from
Commonwealth of Massachusetts sales tax and Bidder shall not include any
amount therefor. The words “building materials and supplies” shall include all
materials and supplies consumed, employed or expended in the construction,
reconstruction, alteration, remodeling or repair of any building, structure, public
highway, bridge, or other such public work, as well as such materials and supplies
physically incorporated therein. Said words shall also include rental charges for
construction vehicles, equipment and machinery rented specifically for use on the
Project Site, or while being used exclusively for the transportation of materials for
the Project.

G. Safety and Health: This Project is subject to Massachusetts Department of
Labor and Industries, Division of Occupational Safety 454 CMR 10.00 et seq.
“Construction Industry Rules and Regulations”; Massachusetts Department of
Public Safety 520 CMR 14.00 et seq. “Excavation and Trench Safety”; MGL
Chapter 82, The Laying Out, Alteration, Relocation and Discontinuance Of Public
Ways, and Specific Repairs Thereon, MGL Chapter 82A, Excavation and Trench
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Safety, and MGL Chapter 149 Section 129A, Shoring Trenches for local
governments.

In addition, MGL Chapter 30, Section 39S, requires that all employees to be
employed at the Work Site will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety
and Health Administration that is at least 10 hours in duration at the time the
employee begins Work, and documentation of successful completion of said
course shall be submitted with the first certified payroll report for each employee.
Any employee found on a Work Site subject to this section without
documentation of successful completion of a course in construction safety and
health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration shall be subject to immediate
removal.

1.06 Requirements of the City of Quincy

A. Bidders shall submit information per Section 00 45 13 regarding any labor
disputes during the past 5 years.

B. Bidders shall certify compliance with the requirements set forth in Section
00 73 37 regarding equal employment opportunity.

END OF SECTION
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SECTION 00 31 00

AVAILABLE PROJECT INFORMATION

INFORMATION LOCATION OF INFORMATION

Quincy Conservation Commission Order of
Conditions

Section 00 73 10

Asbestos Containing Material Report by UEC
Survey for 18-20 Hunt Street dated April 1, 2015

Section 01 15 00

Asbestos Containing Material Report by UEC
Survey for 22 Hunt Street dated April 2, 2015

Section 01 15 00

Asbestos Containing Material Report by UEC
Survey for 24 Hunt Street dated April 2, 2015

Section 01 15 00

Asbestos Containing Material Report by UEC
Survey for 26 Hunt Street dated April 3, 2015

Section 01 15 00

Asbestos Containing Material Report by UEC
Survey for 34 Hunt Street dated April 3, 2015

Section 01 15 00

Asbestos Containing Material Report by UEC
Survey for 38-40 Hunt Street dated April 6, 2015

Section 01 15 00

Asbestos Containing Material Report by UEC
Survey for 125 Newbury Street dated April 7, 2015

Section 01 15 00

Test Pit Soil Logs dated 12/8/14 by Woodard &
Curran, consisting of 39 pages

Section 01 15 00

END OF SECTION
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SECTION 00 41 02

FORM FOR GENERAL BID

To the Awarding Authority:

A. The Undersigned proposes to furnish all labor and materials required for the Building
Demolition & Site Preparation for North Quincy High School Public Works Improvement
Project, in accordance with the accompanying Plans and Specifications prepared by Woodard
& Curran, for the Total Contract Price written below, subject to additions and deductions
according to the terms of the Contract Documents.

B. This Bid includes Addenda numbered:_______________________________

C. The proposed Contract Price (excluding sales and use tax) is

TOTAL PRICE FOR ITEMS G $________________________
(in figures)

______________________________________________________________ Dollars and
(in words)

_______________________________ Cents
(in words)

D. The subdivision of the proposed Contract Price is as follows (excluding sales and use tax).

Item G – Work of the General Contractor
(being all Work other than that covered in Owner’s Contingency Allowance(s)

G-1 GENERAL CONTRACTOR Work for Raze, Remove and
Dispose Seven (7) Residential Structures, Appurtenances and
Site Preparation

$____________________

G-2 GENERAL CONTRACTOR Work for
Mobilization/Demobilization

$____________________

TOTAL PRICE - ITEMS G-1 THROUGH G-2 $____________________

Items OC1 Owner’s Contingency Allowances
per Paragraph 11.02 of the General Conditions

OC1 Owner’s Contingency Allowance: GENERAL CONTRACTOR
Work for Traffic Police Detail

Not to exceed $20,000.00



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

MAc149 FORM FOR GENERAL BID
WOODARD & CURRAN 00 41 02 -2

E. The Undersigned agrees that, if selected as general Contractor, Undersigned will within 5 days,
Saturdays, Sundays and legal holidays excluded, after presentation thereof by the Awarding
Authority, execute a Contract in accordance with the terms of this Bid and the Contract
Documents and furnish a performance bond and also a labor and materials or payment bond,
each of a surety company qualified to do business under the laws of the Commonwealth and
satisfactory to the Awarding Authority and each in the sum of the Contract Price, the premiums
for which are to be paid by the general Contractor and are included in the Contract Price;
provided however that if there is more than 1 surety company, the surety companies shall be
jointly and severally liable.
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The Undersigned hereby certifies that Undersigned is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the Work; that all
employees to be employed at the Work Site will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee begins work and who
shall furnish documentation of successful completion of said course with the first certified payroll
report for each employee; and that Undersigned will comply fully with all Laws and Regulations
applicable to awards made subject to MGL Chapter 149, Section 44A.

The Undersigned further certifies under the penalties of perjury that this Bid is in all respects bona
fide, fair and made without collusion or fraud with any other person. As used in this subsection, the
word “person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity. The Undersigned further certifies under penalty of perjury that the said
Undersigned is not presently debarred from doing public construction work in the Commonwealth
under the provisions of Chapter 29, Section 29F, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or Regulation promulgated thereunder.

This Bid is submitted by the Undersigned.

A Corporation

Corporation Name: __________________________________________________________________

State of incorporation: __________________________________________________________________

Type: __________________________________________________________________
(General Business, Professional, Service, other)

By: _________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

(CORPORATE SEAL)

Attest: _________________________________________________________________
(Signature of Corporate Secretary)

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

Date of qualification to do business as out-of-state corporation: ____________________________________
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A Limited Liability Company (LLC)

LLC Name: ________________________________________________________________________

State in which organized: __________________________________________________________________

By: _________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

A Partnership

Partnership Name: ____________________________________________________________(SEAL)

By: _________________________________________________________________
(Signature of general partner – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Business Address: __________________________________________________________________

__________________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________
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A Joint Venture

First Joint Venturer Name: __________________________________________________________________

By: _________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

Second Joint Venturer Name: ____________________________________________________________

By: _________________________________________________________________
(Signature – attach evidence of authority to sign)

Name (typed or printed): _________________________________________________________________

Title: _________________________________________________________________

Business Address: ____________________________________________________________

____________________________________________________________

Phone & Facsimile Nos: __________________________________________________________________

Email address: __________________________________________________________________

(Each joint venturer must sign. The manner of signing for each individual, partnership, corporation and limited liability
company that is a party to the joint venture should be in the manner indicated above.)

SUBMITTED ON:

State License No. (if applicable)

EIN/FEIN:

END OF SECTION
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SECTION 00 41 02.01

ANNEX TO FORM FOR GENERAL BID

1.01 The undersigned General Bidder acknowledges that the time period for holding Bids,
where Federal approval is not required is 30 days, Saturdays, Sundays and legal holidays
excluded, after the opening of Bids; and where Federal approval is required, the time period
for holding Bids is 30 days, Saturdays, Sundays and holidays excluded after Federal
approval. Notwithstanding the above, by mutual agreement, the general Bid will remain
subject to acceptance for 90 days after the Bid opening, allowing for Federal approval if
needed as stated above, or for such longer period of time that General Bidder may agree to
in writing upon request of Owner.

1.02 The undersigned General Bidder proposes and agrees, if its general Bid is accepted, to enter
into an Agreement with Owner in the form included in the Bidding Documents, to perform
all Work as specified or indicated in the Bidding Documents for the prices indicated in the
general Bid and within the times indicated in the Bidding Documents, and in accordance
with the other terms and conditions of the Bidding Documents.

1.03 General Bidder accepts all of the terms and conditions of the Bidding Documents
including, without limitation:

A. those dealing with disposition of Bid security;
B. those included in the Supplementary Instructions to General Bidders;
C. insurance and bonding requirements (payment bond and performance bond each

equal to 100% of the total Contract Price) set forth in the General Conditions and
Supplementary Conditions, if any;

D. Contract Times as set forth in the Agreement; and
E. provisions for liquidated damages as set forth in the Agreement.

1.04 General Bidder acknowledges that estimated quantities are not guaranteed, and are solely
for the purpose of comparison of Bids, and final payment for unit price items will be based
on actual quantities determined and based on the unit prices included in the Form for
General Bid, as provided in the General Conditions and Supplementary Conditions.

1.05 The following documents are submitted with and made a condition of the general Bid as
acknowledged in the General Bid Submittal Checklist.

 00 41 02 Form for General Bid
 00 41 02.01 Annex to Form for General Bid
 00 43 13 Bid Bond – Penal Sum Form

OR required Bid security in the form of ________________________________
 00 43. 22.20 Unit Prices Form for Contract Price Adjustments for Additional Work
 00 43 36 Proposed Subcontractors Form
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 00 43 40 Information, Schedules and Data
 00 43 93 General Bid Submittal Checklist
 00 45 05 General Bidder’s Representations and Certifications
 00 45 13 Bidder’s Qualifications
 00 45 19 Non-collusion Affidavit
 DCAMM Prime/General Certificate of Contractor Eligibility (sample included at

the end of this Section)
 00 45 55 DCAMM Prime/General Contractor Update Statement
 Insurance certificates
 One hardcopy, signed original (with original Bid security) of the above has been

submitted to the Owner in accordance with Section 00 21 13.

1.06 Communications concerning the general Bid shall be addressed to:

Name

Title

Address

Telephone No.

Facsimile No.

Email

SUBMITTED ON:

By:
Authorized person per Form for General Bid

END OF SECTION
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PENAL SUM FORM
FORM C-00 43 13

EJCDC C-430 Bid Bond (Penal Sum Form)
Prepared by the Engineers Joint Contract Documents Committee.

Page 1 of 2

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:
Description (Project Name and Include Location):

BOND
Bond Number:
Date (Not earlier than Bid due date):
Penal sum $

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this
Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:
Signature Signature (Attach Power of Attorney)

Print Name Print Name

Title Title

Attest: Attest:
Signature Signature

Title Title
Note: Above addresses are to be used for giving any required notice. Provide execution by any additional
parties, such as joint venturers, if necessary.



PENAL SUM FORM
FORM C-00 43 13

EJCDC C-430 Bid Bond (Penal Sum Form)
Prepared by the Engineers Joint Contract Documents Committee.

Page 2 of 2

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of
the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this
Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written
consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United
States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective
upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and
deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.



SECTION 00 43 22.20

UNIT PRICES FORM FOR CONTRACT PRICE ADJUSTMENTS
FOR ADDITIONAL WORK

A. Include a separate price for each Contract Price Adjustments item for Additional
Work described below.

B. These prices will be used in determining responsiveness, but will not be used
in evaluating Bidder’s Bid price. These prices will be included in the
Agreement for Contract Price Adjustments for the items listed, separate from and
not included in the Total Contract Price, and may be applied at Owner’s option
after Contract award in accordance with price adjustment clauses included in the
General Conditions, Article 12.

C. Provide unit pricing for each Contract Price Adjustment item in both words and
figures. Provide Contract Price Adjustment item totals in figures. Discrepancies
between prices written in words and prices written in figures will be resolved in
favor of prices written in words. Discrepancies between the multiplication of
estimated quantities and unit prices will be resolved in favor of the unit prices.

Contract Price Modification 1

CPA-1 Unit or Lump Sum Price in Written Words
Estimated
Quantity

Unit Bid
Price

Extended
Cost Figures

CPA1-A

Additional Work: Raze, Remove and Dispose
Residential Structure #42 and Appurtenances 1

@ _________________________________Dollars

LSand ________________________________Cents

CPA1-B

Mobilization / Demobilization
1

@ _________________________________Dollars

and ________________________________Cents LS



Contract Price Modification 2

CPA-2 Unit or Lump Sum Price in Written Words
Estimated
Quantity

Unit Bid
Price

Extended
Cost Figures

CPA2-A

Additional Work: Raze, Remove and Dispose
Residential Structure #30 and Appurtenances 1

@ ______________________________Dollars and
LS

_________________________Cents Per Lump Sum

CPA2-B

Mobilization / Demobilization
1

@___________________________Dollars and

_____________________Cents Per Lump Sum LS

Contract Price Modification 3

CPA-3 Unit or Lump Sum Price in Written Words
Estimated
Quantity

Unit Bid
Price

Extended
Cost Figures

CPA3-A

Additional Work: Tree Clearing
1

@ ____________________________Dollars and
LS

________________________Cents Per Lump Sum

Contract Price Modification 4

CPA-4 Unit or Lump Sum Price in Written Words
Estimated
Quantity

Unit Bid
Price

Extended
Cost Figures

CPA4-A

Additional Work: Temporary Fencing Rental
1

@ _________________________________Dollars
Month

and _________________________Cents per month

END OF SECTION



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

PROPOSED SUBCONTRACTORS FORM
WOODARD & CURRAN 00 43 36 -1

SECTION 00 43 36

PROPOSED SUBCONTRACTORS FORM

The following Subcontractors, other persons and organizations are proposed to be employed to
furnish portions of the Work. Attach additional sheets as necessary.

CONSTRUCTION

Name Address
Type of Construction/
Area of Responsibility

% of Total
Contract
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PROPOSED SUBCONTRACTORS FORM
WOODARD & CURRAN 00 43 36 -2

DESIGN PROFESSIONALS

Name Address Area of Responsibility
% of Total
Contract

END OF SECTION
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226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

INFORMATION, SCHEDULES AND DATA
WOODARD & CURRAN 00 43 40-1

SECTION 00 43 40

INFORMATION, SCHEDULES AND DATA

The General Bidder shall submit the following items with the General Bid.

INFORMATION REQUIRED BY CITY OF QUINCY

Submit the names and addresses of any individuals currently employed by the Bidder
who the Bidder intends to employ on the Project.

SCHEDULE

Provide a proposed Project Schedule based on a Notice to Proceed on approximately June
1, 2015, a Substantial Completion within 30 days and final completion within 60 days.
The schedule shall be presented in sufficient detail for the Owner to evaluate the Bidder's
ability to perform the Work within the Contract Times and shall include:

 milestones related to submittal schedules, construction, and checkout & functional
testing;

 sequencing to limit impacts from construction; and
 sequencing to comply with the sequencing and coordination requirements

specified in Section 01 11 10.

WORK PLAN

Submit a narrative work plan describing the Bidder’s approach to the successful
execution of the Work to accommodate the proposed Project Schedule and provide for
special requirements. Allow for review of submittals, coordination, and development of
detailed construction sequencing and coordination; and compliance with special
requirements.

PROJECT MANAGEMENT INFORMATION

Describe:

 how schedule progress will be measured and tracked;
 how the Schedule of Values and cash flow will be determined and how progress

for payment will be determined; and
 how documents will be controlled to assure that the appropriate revision is used in

design, procurement, and construction/installation.

END OF SECTION
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Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

MAc149 GENERAL BID SUBMITTAL CHECKLIST
WOODARD & CURRAN 00 43 93 -1

SECTION 00 43 93

GENERAL BID SUBMITTAL CHECKLIST

General Bidder confirms that the following documents are fully completed, included in and
made part of its general Bid.

 00 41 02 Form for General Bid
 00 41 02.01 Annex to Form for General Bid

 00 43 13 Bid Bond – Penal Sum Form
OR
 Required Bid security in the form of ________________________________

 00 43 22.20 Unit Prices Form for Contract Price Adjustments for Additional Work

 00 43 36 Proposed Subcontractors Form

 00 43 40 Information, Schedules and Data

 00 45 05 General Bidder’s Representations and Certifications including required
submittals

o If a foreign corporation, certificate from the Secretary of State of the
Commonwealth of Massachusetts that the corporation has complied with
requirements of section 15.03 of subdivision A of Part 15 of chapter 156D and the
date of compliance, and further has filed all annual reports required by section
16.22 of subdivision B of Part 16 of said chapter 156

o Certificate of Good Standing with respect to all returns due and taxes from the
Commonwealth of Massachusetts Department of Revenue

 00 45 13 Bidders Qualifications

 00 45 19 Non-collusion Affidavit

 DCAMM Prime/General Certificate of Contractor Eligibility (sample included at the end
of Section 00 41 02.01)

 00 45 55 DCAMM General Contractor Update Statement

 Insurance certificates
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MAc149 GENERAL BID SUBMITTAL CHECKLIST
WOODARD & CURRAN 00 43 93 -2

 One hardcopy, signed original (with original Bid security) of the above has been
submitted to the Owner in accordance with Section 00 21 13.

CONFIRMED BY GENERAL BIDDER ON:

By:
Authorized person per General Bid Form and Annex

END OF SECTION



Building Demolition & Site Preparation Plan for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

GENERAL BIDDER’S REPRESENTATIONS
MAc149 AND CERTIFICATIONS
WOODARD & CURRAN 00 45 05-1

SECTION 00 45 05

GENERAL BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

The undersigned, under the penalties of perjury, certifies and represents the following
which is made a condition of the general Bid.

1.01 General Bidder’s Representations

A. General Bidder has examined and carefully studied the Bidding Documents and
other related data identified in the Bidding Documents.

B. General Bidder has visited the Site and become familiar with and is satisfied as to
the general, local, and Site conditions that may affect cost, progress, and
performance of the Work.

C. General Bidder is familiar with and is satisfied as to all Laws and Regulations that
may affect cost, progress, and performance of the Work.

D. General Bidder has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical
conditions relating to existing surface or subsurface structures at the Site (except
Underground Facilities) that have been identified in Section 00 73 10 of the
Supplementary Conditions, Paragraph 4.02, as containing reliable "technical
data," and (2) reports and drawings of Hazardous Environmental Conditions, if
any, at the Site that have been identified in Section 00 73 10 of the Supplementary
Conditions, Paragraph 4.06, as containing reliable "technical data."

E. General Bidder has considered the information known to General Bidder;
information commonly known to contractors doing business in the locality of the
Site; information and observations obtained from visits to the Site; the Bidding
Documents; and the Site-related reports and drawings identified in the Bidding
Documents, with respect to the effect of such information, observations, and
documents on (1) the cost, progress, and performance of the Work; (2) the means,
methods, techniques, sequences, and procedures of construction to be employed
by General Bidder, including applying the specific means, methods, techniques,
sequences, and procedures of construction expressly required by the Bidding
Documents; and (3) General Bidder’s safety precautions and programs.
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GENERAL BIDDER’S REPRESENTATIONS
MAc149 AND CERTIFICATIONS
WOODARD & CURRAN 00 45 05-2

F. Based on the information and observations referred to in Paragraph E above,
General Bidder does not consider that further examinations, investigations,
explorations, tests, studies, or data are necessary for the determination of the
general Bid for performance of the Work at the price(s) bid and within the times
required, and in accordance with the other terms and conditions of the Bidding
Documents.

G. General Bidder is aware of the general nature of work to be performed by Owner
and others at the Site that relates to the Work as indicated in the Bidding
Documents.

H. General Bidder has given Engineer written notice of all conflicts, errors,
ambiguities, or discrepancies that General Bidder has discovered in the Bidding
Documents, and the written resolution thereof by Engineer is acceptable to
General Bidder.

I. The Bidding Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance of the Work for
which the general Bid is submitted.

1.02 General Bidder’s Certifications

A. The general Bid is genuine and not made in the interest of or on behalf of any
undisclosed individual or entity and is not submitted in conformity with any
collusive agreement or rules of any group, association, organization, or
corporation.

B. General Bidder has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid. General Bidder has not solicited or induced any
individual or entity to refrain from bidding;

C. General Bidder has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract. For the purposes of this Paragraph:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of
anything of value likely to influence the action of a public official in the
bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made
(a) to influence the bidding process to the detriment of Owner, (b) to
establish Bid prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;
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GENERAL BIDDER’S REPRESENTATIONS
MAc149 AND CERTIFICATIONS
WOODARD & CURRAN 00 45 05-3

3. “collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of Owner, a purpose of which is
to establish Bid prices at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in the
bidding process or affect the execution of the Contract.

1.03 General Bidder’s Certifications Required by Massachusetts General Law

A. General Bidder has submitted a certificate from the Secretary of State of the
Commonwealth of Massachusetts that the corporation has complied with
requirements of section 15.03 of subdivision A of Part 15 of chapter 156D and the
date of compliance, and further has filed all annual reports required by section
16.22 of subdivision B of Part 16 of said chapter 156D if General Bidder is a
foreign corporation. General Bidder certifies it will provide such certificate for
each Subcontractor that is a foreign corporation if it receives a Notice of Award.

B. General Bidder certifies, under the penalties of perjury, to the best of its
knowledge and belief, that all state tax returns have been filed and all state taxes
paid pursuant to MGL Chapter 62C, Section 49A, and has submitted a Certificate
of Good Standing with respect to all returns due and taxes from the
Commonwealth of Massachusetts Department of Revenue certifying General
Bidder has complied with all laws of the relating to taxes, reporting of employees
and contractors, and withholding and remitting of child support. General Bidder
certifies it will provide such certificate for each Subcontractor if it receives a
Notice of Award.

C. General Bidder certifies that if awarded the Contract, the following will be
submitted prior to execution of the Agreement in accordance with MGL Chapter
30, Section 39R Definitions; contract provisions; management and financial
statements; enforcement.

 A statement by management on internal accounting controls;

 A statement prepared by an independent certified public accountant
regarding management’s statement; and

 An audited financial statement for the most recent completed fiscal year.

D. General Bidder certifies that if awarded the Contract, any Work involving the
removal, containment, or encapsulation of asbestos or material containing
asbestos will only be performed by a licensed contractor in accordance with MGL
Chapter 149, Section 6BA.
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GENERAL BIDDER’S REPRESENTATIONS
MAc149 AND CERTIFICATIONS
WOODARD & CURRAN 00 45 05-4

E. General Bidder is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed in the Work and further certifies
that all employees to be employed at the Work Site will have successfully
completed a course in construction safety and health approved by the United
States Occupational Safety and Health Administration that is at least 10 hours in
duration at the time the employee begins Work and if General Bidder is awarded a
Contract, shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee.

General Bidder will comply with the requirements of the Equal Employment Opportunity, Anti-
discrimination, and Affirmative Action Program provisions in the Contract Documents, and if
General Bidder is awarded a Contract, it shall incorporate these provisions into all subcontracts
and Purchase Orders so that such provisions will be binding upon each Subcontractor or
Supplier.

CERTIFIED BY GENERAL BIDDER ON:

By:
Authorized person per Form for General Bid and Annex

END OF SECTION
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BIDDER’S QUALIFICATIONS
WOODARD & CURRAN 00 45 13-1

SECTION 00 45 13

BIDDER’S QUALIFICATIONS

The following data, statements of experience, personnel, equipment and general qualifications of
the Bidder are submitted as a part of the Bid and the Bidder represents and guarantees the
truthfulness and accuracy thereof and its ability to meet the qualifications requirements
specified forth in the General Requirements. Attach additional sheets as necessary properly
cross referenced,

A. Bidder’s organization is a ______________________________________________
(entity type) and has been in business continuously from the year
___________________.

B. Bidder’s organization has had experience in construction comparable to that required by
the Contract Documents as a prime contractor for __________ years and as a
subcontractor for _________ years.

C. Following is a list of the projects Bidder’s organization has completed within the last 5
years which are similar in type, character and magnitude to that required by the
Contract.

Client/Owner Name/Address Project Name/Location
CURRENT

Contact Name, Phone,
Email

Time
Period
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Client/Owner Name/Address Project Name/Location
CURRENT

Contact Name, Phone,
Email

Time
Period
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WOODARD & CURRAN 00 45 13-3

D. The following supervisory personnel are currently employed by the Bidder and available
for assignment to the Project (project manager, superintendents, principal foremen and
engineers).

Name Title
Years of

Experience

Attach detailed resumes of qualifications, previous employers and experience for each.

E. The following design professionals and surveyors are to be employed by the Bidder and
available for assignment to the Project.

Name Area of Responsibility
Years of

Experience

Attach detailed resumes of qualifications, previous employers and experience for each.
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F. Bidder and Subcontractor(s) current licenses including Professional Engineers and
Surveyors.

Name State Type License number

G. Describe Bidder’s 24 hour/7 days per week emergency response and communication
capabilities.
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H. Following is a list of equipment which is available for use on the Project. Indicate
whether owned by Bidder’s organization or rented. Attach additional sheets as necessary.

Type of Equipment Size or Capacity Owned or Rented

I. The names and addresses of the members of the Board of Directors of corporation, or the
names and addresses of all persons and parties interested in this Bid as partners of a
partnership or as individuals, are as follows.

Name Address Telephone No.
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J. Following is a list of all projects Bidder has undertaken in the last five years which have
resulted in partial or final settlement of the contract by arbitration or litigation.

Name of Client and Project
Contact Name/
Telephone No.

Original
Contract Amount Total Claims

Arbitrated or
Litigated Amount of
Settlement of Claims

K. Reference is hereby made to the following bank or banks as to the financial responsibility
of the Bidder.

Name of Bank Address Contact Name and Telephone No.
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L. Following is a list of safety citations issued to the Bidder over the last 3 years.

Name of Client and Project
Contact Name/
Telephone No.

Type of Citation Issued by
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M. Following is a list of labor disputes the Bidder has been the subject of, or otherwise been
involved in, during the past 5 years. For these purposes, "labor disputes" shall include
picketing or any other activity which disrupted or delayed the work. Attach additional
sheets as necessary.

Name and Location of the Project

Nature of the Dispute

Duration and dates during which the dispute
took place

How the dispute was resolved

Name and Location of the Project

Nature of the Dispute

Duration and dates during which the dispute
took place

How the dispute was resolved

END OF SECTION
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SECTION 00 45 19

NON-COLLUSION AFFIDAVIT

_________________________________________________________, being duly sworn,
depose and, under the penalty of perjury, say that the following is true:

1. I am the person responsible within my firm for the final decision as to the price(s) and
amount of this Bid or, if not, that I have written authorization, enclosed herewith, from that
person to make the statements set out below on his or her behalf and on the behalf of my firm.

2. The price(s) and amount of this Bid have been arrived at independently, without
collusion, consultation, communication, or agreement for the purpose of restricting competition
with any other contractor, competitor, Bidder, or potential Bidder.

3. Unless otherwise required by law, neither the price(s) nor the amount of this Bid have
been disclosed to any other firm or person who is a Bidder, competitor, or potential Bidder on
the Project, and will not be so disclosed either directly or indirectly prior to Bid opening.

4. No attempt has been made or will be made to solicit, cause, or induce any firm,
partnership, corporation, or person to submit or not submit a Bid on this Project, or to submit a
Bid higher than the Bid of this firm, or submit an intentionally high or noncompetitive Bid or
other form of complementary Bid, or for the purpose of restricting competition.

5. The Bid of my firm is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a complementary Bid.

6. My firm has not offered or entered into a subcontracting agreement regarding the
purchase of materials or services from any firm or person, or offered, promised, or paid cash or
anything of value to any firm or person, whether in connection with this or any other Project, in
consideration for an agreement or promise by any firm or person to refrain from proposing or to
submit a complementary Bid on the Project.

7. My firm has not accepted nor been promised any subcontract or agreement regarding the
sale of materials or services to any firm or person, and has not been promised or paid cash or
anything of value to any firm or person, whether in connection with this or any other project, in
consideration for my firm's submitting a complementary Bid or agreeing to do so, on the Project.
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8. I have made a diligent inquiry of all members, officers, employees, and agents of my firm
with responsibilities relating to the preparation, approval, or submission of my firm's Bid on the
Project and have been advised by each of them that he or she has not participated in any
communication, consultation, discussion, agreement, collusion, act, or other conduct inconsistent
with any of the statements and representations made in this affidavit.

Company Name

Signature

Company Position

Date: _______________________________

Attest:

Date: _______________________________

END OF SECTION



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

MAc149 DCAMM PRIME/GENERAL CONTRACTOR
UPDATE STATEMENT

WOODARD & CURRAN 00 45 55 -1

SECTION 00 45 55

DCAMM PRIME/GENERAL CONTRACTOR UPDATE STATEMENT

Required Update Statement (10 pages) included on the following pages.

Electronic version available at http://www.mass.gov/anf/property-mgmt-and-construction/design-
and-construction-of-public-bldgs/contractor-certification/prime-general-sub-contract-update-
statements.html

END OF SECTION
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SPECIAL NOTICE TO AWARDING AUTHORITY
BIDDERS’ UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND

ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

EFFECTIVE MARCH 30, 2010

Commonwealth of Massachusetts
Division of Capital Asset Management

PRIME/GENERAL CONTRACTOR
UPDATE STATEMENT

TO ALL BIDDERS AND AWARDING AUTHORITIES
A COMPLETED AND SIGNED PRIME/GENERAL CONTRACTOR UPDATE
STATEMENT MUST BE SUBMITTED WITH EVERY PRIME/GENERAL BID FOR A
CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A. ANY
PRIME/GENERAL BID SUBMITTED WITHOUT AN APPROPRIATE UPDATE
STATEMENT IS INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Prime/General Contract bids. It is
not to be used for submitting Filed Sub-Bids or Trade Sub-Bids.

AWARDING AUTHORITIES

If the Awarding Authority determines that the bidder does not demonstrably possess
the skill, ability, and integrity necessary to perform the work on the project, it must
reject the bid.

BIDDER’S AFFIDAVIT

I swear under the pains and penalties of perjury that I am duly authorized by the bidder
named below to sign and submit this Prime/General Contractor Update Statement on behalf
of the bidder named below, that I have read this Prime/General Contractor Update Statement,
and that all of the information provided by the bidder in this Prime/General Contractor Update
Statement is true, accurate, and complete as of the bid date.

_ _ _ _
Bid Date Print Name of Prime/General Contractor

_ _ _ _
Project Number (or Business Address
name if no number)

_ _ _ _
Awarding Authority Telephone Number

SIGNATURE _____________________________________
Bidder’s Authorized Representative
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Prime/General Contractor Update Statement Effective March 30, 2010

INSTRUCTIONS

INSTRUCTIONS TO BIDDERS

 This form must be completed and submitted by all
Prime/General contractors bidding on projects pursuant
to M.G.L. c. 149, §44A and M.G.L. c. 149A.

 You must give complete and accurate answers to all
questions and provide all of the information requested.
MAKING A MATERIALLY FALSE STATEMENT IN THIS
UPDATE STATEMENT IS GROUNDS FOR
REJECTING YOUR BID AND FOR DEBARRING YOU
FROM ALL PUBLIC CONTRACTING.

 This Update Statement must include all requested
information that was not previously reported on the
Application used for your firm’s most recently
issued (not extended or amended) Prime/General
Contractor Certificate of Eligibility. The Update
Statement must cover the entire period since the
date of your Application, NOT since the date of your
Certification.

 You must use this official form of Update Statement.
Copies of this form may be obtained from the awarding
authority and from the Asset Management Web Site:
www.mass.gov/dcam .

 If additional space is needed, please copy the
appropriate page of this Update Statement and attach it
as an additional sheet.

 See the section entitled “Bidding Limits” in the
Instructions to Awarding Authorities for important
information concerning your bidding limits.

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Bidder Qualifications

 It is the awarding authority’s responsibility to determine
who is the lowest eligible and responsible bidder. You
must consider all of the information in the low bidder’s
Update Statement in making this determination.
Remember: this information was not available to the
Division of Capital Asset Management at the time of
certification.

 The bidder’s performance on the projects listed in Parts
1 and 2 must be part of your review. Contact the project
references.

 AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDER’S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF
CAPITAL ASSET MANAGEMENT. Telephone (617)
727-9320 for an appointment.

Bidding Limits

Single Project Limit: The total amount of the bid, including all
alternates, may not exceed the bidder’s Single Project Limit.

Aggregate Work Limit: The annual value of the work to be
performed on the contract for which the bid is submitted,

when added to the annual cost to complete the bidder’s other
currently held contracts, may not exceed the bidder’s
Aggregate Work Limit. Use the following procedure to
determine whether the low bidder is within its Aggregate
Work Limit:

Step 1 Review Update Statement Question #2 to
make sure that all requested information is
provided and that the bidder has accurately
calculated and totaled the annualized value of
all incomplete work on its currently held
contracts (column 9).

Step 2 Determine the annual dollar value of the work
to be performed on your project. This is done
as follows:

(i) If the project is to be completed in less
than 12 months, the annual dollar value of
the work is equal to the full amount of the
bid.

(ii) If the project will take more than 12 months
to complete, calculate the number of years
given to complete the project by dividing
the total number of months in the project
schedule by 12 (calculate to 3 decimal
places), then divide the amount of the bid
by the calculated number of years to find
the annual dollar value of the work.

Step 3 Add the annualized value of all of the bidder’s
incomplete contract work (the total of column 9
on page 5) to the annual dollar value of the
work to be performed on your project. The
total may not exceed the bidder’s
Aggregate Work Limit.

Correction of Errors and Omissions in Update
Statements

Matters of Form: An awarding authority shall not reject a
contractor’s bid because there are mistakes or omissions of
form in the Update Statement submitted with the bid,
provided the contractor promptly corrects those mistakes or
omissions upon request of the awarding authority. [810 CMR
8.05(1)].

Correction of Other Defects: An awarding authority may, in
its discretion, give a contractor notice of defects, other than
mistakes or omissions of form, in the contractor’s Update
Statement, and an opportunity to correct such defects,
provided the correction of such defects is not prejudicial to
fair competition. An awarding authority may reject a corrected
Update Statement if it contains unfavorable information about
the contractor that was omitted from the Update Statement
filed with the contractor’s bid. [810 CMR 8.05(2)].
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PART 1 - COMPLETED PROJECTS

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF
APPLICATION FOR YOUR MOST RECENTLY ISSUED (NOT EXTENDED OR AMENDED) DCAM CERTIFICATE OF
ELIGIBILITY. YOU MUST REPORT ALL REQUESTED INFORMATION NOT PREVIOUSLY REPORTED ON THAT
DCAM APPLICATION*.

PROJECT TITLE & LOCATION WORK
CATEGORY

CONTRACT PRICE START DATE DATE
COMPLETED

Attach additional sheets if necessary

* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under
any contract, full details and an explanation must be provided. See Part 3 of this Update Statement.
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE
PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general
contractor named above, either through a business or family relationship? YES NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your
company, either through a business or family relationship? YES NO

If you have answered YES to either question, explain. _ _
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PART 2 - CURRENTLY HELD CONTRACTS

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR FIRM HAS UNDER
CONTRACT ON THIS DATE REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED.

1 2 3 4 5 6 7 8 9
PROJECT TITLE &

LOCATION
WORK

CATEGORY
START

AND END
DATES

ON
SCHEDULE

(yes / no)

CONTRACT
PRICE

% NOT
COMPLET

E

$ VALUE OF
WORK NOT
COMPLETE

(col. 5 X col. 6)

NO. OF
YEARS

REMAINING
(see note

below)

ANNUALIZED
VALUE OF

INCOMPLETE
WORK

(col. 7 ÷ col. 8)
(divided by)

ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK (Total of Column 9) $_ _
Column 8 • If less than one year is left in the project schedule, write 1.

• If more than 12 months are left in the project schedule, divide the number of months left
in the project schedule by 12 (calculate to three decimal places).
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH INCOMPLETE PROJECT LISTED ON THE
PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone
OWNER: Owner Contact Person Telephone

DESIGNER: Designer Contact Person Telephone

GC: GC Contact Person Telephone

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general
contractor named above either through a business or family relationship? YES NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your
company, either through a business or family relationship? YES NO

If you have answered YES to either question, explain. _ _
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PART 3 - PROJECT PERFORMANCE

For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a
complete explanation. Information you provide herein must supplement the Application for
your most recently issued (not extended or amended) DCAM Certificate of Eligibility. You must
report all requested information not previously reported on that DCAM Application for
Prime/General Certificate of Eligibility. Include all details [project name(s) and location(s),
names of all parties involved, relevant dates, etc.].

YES NO

1. Has your firm been terminated on any contract prior to completing a project or has
any officer, partner or principal of your firm been an officer, partner or principal of
another firm that was terminated or failed to complete a project?

2. Has your firm failed or refused either to perform or complete any of its work under
any contract prior to substantial completion?

3. Has your firm failed or refused to complete any punch list work under any contract?
4. Has your firm filed for bankruptcy, or has any officer, principal or individual with a

financial interest in your current firm been an officer, principal or individual with a
financial interest in another firm that filed for bankruptcy?

5. Has your surety taken over or been asked to complete any of your work under any
contract?

6. Has a payment or performance bond been invoked against your current firm, or has
any officer, principal or individual with a financial interest in your current firm
been an officer, principal or individual with a financial interest in another firm that
had a payment or performance bond invoked?

7. Has your surety made payment to a materials supplier or other party under your
payment bond on any contract?

8. Has any subcontractor filed a demand for direct payment with an awarding authority
for a public project on any of your contracts?

9. Have any of your subcontractors or suppliers filed litigation to enforce a mechanic’s
lien against property in connection with work performed or materials supplied
under any of your contracts?

10. Have there been any deaths of an employee or others occurring in connection with
any of your projects?

11. Has any employee or other person suffered an injury in connection with any of
your projects resulting in their inability to return to work for a period in excess of
one year?
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws

Please answer the following questions. Information must supplement all judicial and
administrative proceedings involving bidder’s firm, which were instituted or concluded
(adversely or otherwise) since your firm’s Application for your most recently issued (not
extended or amended) Certificate of Eligibility. You must report all requested information
not previously reported on that DCAM Application for Prime/General Certificate of
Eligibility.

The term “administrative proceeding” as used in this Prime/General Contractor
Update Statement includes (i) any action taken or proceeding brought by a
governmental agency, department or officer to enforce any law, regulation, code,
legal, or contractual requirement, except for those brought in state or federal courts,
or (ii) any action taken by a governmental agency, department or officer imposing
penalties, fines or other sanctions for failure to comply with any such legal or
contractual requirement.

The term “anyone with a financial interest in your firm” as used in this Section “I”,
shall mean any person and/or entity with a 5% or greater ownership interest in the
applicant’s firm.

If you answer YES to any question, on a separate page provide a complete
explanation of each proceeding or action and any judgment, decision, fine or
other sanction or result. Include all details (name of court or administrative
agency, title of case or proceeding, case number, date action was commenced,
date judgment or decision was entered, fines or penalties imposed, etc.).

YES NO
1. Have any civil, judicial or administrative proceedings involving your firm or a

principal or officer or anyone with a financial interest in your firm been brought,
concluded, or settled relating to the procurement or performance of any
construction contract, including but not limited to actions to obtain payment
brought by subcontractors, suppliers or others?

2. Have any criminal proceedings involving your firm or a principal or officer or
anyone with a financial interest in your firm been brought, concluded, or settled
relating to the procurement or performance of any construction contract including,
but not limited to, any of the following offenses: fraud, graft, embezzlement,
forgery, bribery, falsification or destruction of records, or receipt of stolen
property?

3. Have any judicial or administrative proceedings involving your firm or a principal
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state’s or federal procurement laws arising
out of the submission of bids or proposals?

4. Have any judicial or administrative proceedings involving your firm or a principal
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of M.G.L. Chapter 268A, the State Ethics Law?
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PART 4 - Legal or Administrative Proceedings; Compliance with Laws (continued)

YES NO
5. Have any judicial or administrative proceedings involving your firm or a principal

or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state or federal law regulating hours of labor,
unemployment compensation, minimum wages, prevailing wages, overtime pay,
equal pay, child labor or worker’s compensation?

6. Have any judicial or administrative proceedings involving your firm or a principal
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of any state or federal law prohibiting
discrimination in employment?

7. Have any judicial or administrative proceedings involving your firm or a principal
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a claim of repeated or aggravated violation of any state or
federal law regulating labor relations?

8. Have any proceedings by a municipal, state, or federal agency been brought,
concluded, or settled relating to decertification, debarment, or suspension of your
firm or any principal or officer or anyone with a financial interest in your firm from
public contracting?

9. Have any judicial or administrative proceedings involving your firm or a principal
or officer or anyone with a financial interest in your firm been brought, concluded,
or settled relating to a violation of state or federal law regulating the environment?

10. Has your firm been fined by OSHA or any other state or federal agency for
violations of any laws or regulations related to occupational health or safety? Note:
this information may be obtained from OSHA’s Web Site at www.osha.gov

11. Has your firm been sanctioned for failure to achieve DBE/MBE/WBE goals,
workforce goals, or failure to file certified payrolls on any public projects?

12. Other than previously reported in the above paragraphs of this Section I, have any
administrative proceedings or investigations involving your firm or a principal or
officer or anyone with a financial interest in your firm been brought, concluded, or
settled by any local, state or federal agency relating to the procurement or
performance of any construction contract?

13. Are there any other issues that you are aware which may affect your firm’s
responsibility and integrity as a building contractor?
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PART 5 - SUPERVISORY PERSONNEL

List all supervisory personnel, such as project managers and superintendents, who will be assigned to
the project if your firm is awarded the contract. Attach the resume of each person listed below.

NAME TITLE OR FUNCTION

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your firm’s business organization, financial condition or bonding
capacity since the date your current Certificate of Eligibility was issued? Yes No
If YES, attach a separate page providing complete details.

PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO
THE DIVISION OF CAPITAL ASSET MANAGEMENT.

Attach here a copy of the list of completed construction projects which was
submitted with your firm’s DCAM Application for your most recently issued
(not extended or amended) DCAM Certificate of Eligibility. The Attachment
must include a complete copy of the entire Section G – “Completed Projects”
and the final page – “Certification” (Section J) containing the signature and
date that the Completed Projects list (Section G) was submitted to the
Division of Capital Asset Management.



SAMPLE NOTICE OF AWARD (C-00 51 00)

Based on EJCDC C-510 Notice of Award
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 2

Date: __________________

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

Bidder:

Bidder's Address:

You are notified that your Bid dated [____________]for the above Contract has been considered. You are the
Successful Bidder and are awarded a Contract for [_____________________________________________]
subject to the following conditions being met and subject to required reviews and approvals. *and specifically,
*funding* approval by [________________________].**

The Contract Price of your Contract is Dollars ($ ).

You must comply with the following conditions precedent within 10 days of the date you receive this Notice of
Award.

1. Deliver the Contract security (Bonds) as specified in the General Conditions and Supplementary Conditions

(Articles 2 and 5);

2. Deliver the insurance certificates indicating coverages as specified in the General Conditions and

Supplementary Conditions (Articles 2 and 5);

3. Deliver the following completed and executed certifications and documents:

a. Pursuant to MGL Chapter 30, Section 39R Definitions; contract provisions; management and
financial statements; enforcement per Section 00 22 13:

 A statement by management on internal accounting controls (sample attached);

 A statement prepared by an independent certified public accountant regarding

management’s statement (sample attached); and

 An audited financial statement for the most recent completed fiscal year.

b. From each Subcontractor:

 Certificate of Good Standing from the Department of Revenue with respect to all
returns due and taxes per Section 00 22 13

 Certification from the Secretary of State for foreign corporations per Section 00 22 13



SAMPLE NOTICE OF AWARD (C-00 51 00)

Based on EJCDC C-510 Notice of Award
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 2 of 2

4. Other conditions precedent:

*LIST OTHERS IF ANY*

Failure to comply with the above conditions within the time specified will entitle the Owner to consider you in
default, annul this Notice of Award, and declare your Bid security forfeited.

After confirming that you have complied with the above conditions *and required approvals are obtained,*
Owner will deliver the conformed Contract Documents for execution.

Owner
By:

Authorized Signature

Title
Copy to Engineer



SAMPLE LETTER FROM CONTRACTOR REGARDING ACCOUNTING CONTROLS
Pursuant to MGL Chapter 30, Section 39R

TO BE SUBMITTED ON CONTRACTOR’S LETTERHEAD

DATE

INSERT Owner name and address

RE: [INSERT CONTRACT #/PROJECT # AND NAME]

Dear [_____________]:

This letter is being submitted pursuant to MGL Chapter 30 §39R(c). Please be advised that our
firm has a system of internal accounting controls which assure that:

(1) transactions are executed in accordance with management’s general and specific
authorization;

(2) transactions are recorded as necessary, to permit preparation of financial
statements in conformity with generally accepted accounting principles, and to
maintain accountability for assets;

(3) access to assets is permitted only in accordance with management’s general or
specific authorization; and

(4) the recorded accountability for assets is compared with the existing assets at
reasonable intervals and appropriate action was taken with respect to any
difference.

Sincerely,

_________________________________
[Name and title of authorized representative of Contractor]



SAMPLE LETTER FROM CPA REGARDING CONTRACTOR ACCOUNTING
CONTROLS

Pursuant to MGL Chapter 30, Section 39R

TO BE SUBMITTED ON CPA’S LETTERHEAD

DATE

INSERT Owner name and address

RE: [INSERT CONTRACT #/PROJECT # AND NAME]

Dear [_____________]:

Please be advised that we have reviewed the Statement of Internal Accounting Controls prepared
by [NAME OF CONTRACTOR], in connection with the above-captioned Project as required
under MGL Chapter 30, § 39R. In our opinion, representations of management are consistent
with our evaluations of the system of internal accounting controls and such representations are,
in addition, reasonable with respect to transactions and assets in amounts which would be
material when measured in relation to [NAME OF CONTRACTOR]’s financial statements.

Sincerely,

________________________, CPA
[Name]



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

AGREEMENT FORM
WOODARD & CURRAN 00 52 10-1

Based on EJCDC C-520. Revised by Woodard & Curran on behalf of and as approved by Owner
Copyright © 2007 Prepared by National Society of Professional Engineers for EJCDC. All rights reserved.

SECTION 00 52 10

AGREEMENT FORM

THIS AGREEMENT is by and between the City of Quincy, Massachusetts, (“Owner”) and
__________________________________ (“Contractor”). Owner and Contractor hereby agree as follows

ARTICLE 1 – WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The
Work is generally described as Building Demolition & Site Preparation for North Quincy High
School Public Works Improvement Project and includes the following principal features:

A. The Work under this Contract includes, but is not limited to, demolition and legal disposal of
seven (7) residential structures of varying size and site appurtenances including, but not limited
to decks, porches, stairs, walls, pools, fences, trellises and sheds, select vegetation, select
structure foundations; removal and legal disposal of hazardous materials indicated by testing in
compliance with all applicable state laws; spreading and compaction of backfill material; site
stabilization; environmental controls and protection; provision of barriers to secure project
limit of work; and all materials, equipment, services and construction inherent to the Work

ARTICLE 2 – THE PROJECT

2.01 The Project under the Contract Documents is generally described as Building Demolition & Site
Preparation for North Quincy High School Public Works Improvement Project.

ARTICLE 3 – ENGINEER

3.01 The Project has been designed by Woodard and Curran, Inc. (Engineer), which is to act as
Owner’s representative, assume all duties and responsibilities, and have the rights and authority
assigned to Engineer in the Contract Documents in connection with the completion of the Work
in accordance with the Contract Documents.

ARTICLE 4 – CONTRACT TIMES

4.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.
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4.02 Substantial Completion and Final Payment

A. The Work shall be substantially complete within thirty (30) calendar days from the
commencement of Contract Time and completed and ready for final payment sixty (60)
calendar days from the commencement of Contract Time in accordance with Paragraph 14.07
of the Standard General Conditions and Supplementary Conditions, if any.

4.03 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial loss if the Work is not completed within the times
specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with
Article 12 of the Standard General Conditions and Supplementary Conditions, if any. The
parties also recognize the delays, expense, and difficulties involved in proving in a legal or
arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liquidated damages for delay (but not as a penalty), Contractor shall pay Owner $1,200.00 for
each day that expires after the time specified in Paragraph 4.02 above for Substantial
Completion until the Work is substantially complete. After Substantial Completion, if
Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract
Time or any proper extension thereof granted by Owner, Contractor shall pay Owner $1,200.00
for each day that expires after the time specified in Paragraph 4.02 above for completion and
readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 – CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined pursuant to
Paragraph 5.01.A below based on unit pricing stated in Contractor’s Bid attached hereto:

TOTAL LUMP SUM PRICE
[IN WORDS] Dollars and [# OF CENTS] Cents

$[DOLLAR AMOUNT]

5.02 Adjustments to the Contract Price

A. Adjustments to the Contract Price for Additional Work will be made at the prices shown in the
Unit Prices for Contract Price Adjustments for Additional Work section. Contract Price
Adjustments may be applied at Owner’s option in accordance with price adjustment clauses
included in the General Conditions, Article 12.
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ARTICLE 6 – PAYMENT PROCEDURES

6.01 Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the
Standard General Conditions and Supplementary Conditions, if any. Applications for Payment
will be processed by Engineer as provided in the Standard General Conditions and
Supplementary Conditions, if any, and the General Requirements.

6.02 Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the 21st day of each month during
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be
measured by the schedule of values established as provided in Paragraph 2.07.A of the
Standard General Conditions and Supplementary Conditions, if any, (and in the case of Unit
Price Work based on the number of units completed).

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously
made and less such amounts as Engineer may determine or Owner may withhold, including
but not limited to liquidated damages, in accordance with Paragraph 14.02 of the Standard
General Conditions and Supplementary Conditions, if any, and additional retainage
allowed by Laws and Regulations.

a. Progress Payments of 95 percent for Work completed (with the balance of 5 percent
being retainage). ; and

b. 95 percent of cost of materials and equipment not incorporated in the Work (with the
balance of 5 percent being retainage).

2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 99 percent of the Work completed (with the balance of 1 percent
being retainage), less such amounts as Engineer shall determine in accordance with
Paragraph 14.02.B.5 of the General Conditions and Supplementary Conditions, if any, and
less the Engineer’s estimate of the value of Work to be completed or corrected as shown on
the tentative list of items to be completed or corrected (Punch List) attached to the
certificate of Substantial Completion and subject to Paragraph 14.04 of the General
Conditions and Supplementary Conditions, if any.
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6.03 Final Payment

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the
General and Supplementary Conditions, if any, Owner shall pay the remainder of the Contract
Price as recommended by Engineer as provided in said Paragraph 14.07.

ARTICLE 7 – INTEREST

7.01 All moneys not paid when due as provided in Article 14 of the General and Supplementary
Conditions, if any, shall bear interest at the rate 3 percentage points above the rediscount rate
then charged by the Federal Reserve Bank of Boston per Massachusetts General Laws Chapter
30, Section 39K. Interest shall not be accrued on retainage.

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS AND CERTIFICATIONS

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

A. Contractor has examined and carefully studied the Contract Documents and the other related
data identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site (except Underground Facilities), if any, that
have been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing
reliable "technical data," and (2) reports and drawings of Hazardous Environmental Conditions,
if any, at the Site that have been identified in Paragraph SC-4.06 of the Supplementary
Conditions as containing reliable "technical data."

E. Contractor has considered the information known to Contractor; information commonly known
to contractors doing business in the locality of the Site; information and observations obtained
from visits to the Site; the Contract Documents; and the Site-related reports and drawings
identified in the Contract Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Contractor, including any specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Contract Documents; and (3) Contractor’s safety
precautions and programs.
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F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor
does not consider that further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract Times,
and in accordance with the other terms and conditions of the Contract Documents.

G. Contractor is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Contract Documents.

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

I. The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

8.02 The Contractor certifies, under the penalties of perjury, that:

A. Contractor has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for or in executing the Contract. For the purposes of this Paragraph:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process or the execution of the Contract to the detriment of Owner, (b) to
establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner
of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial,
non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution
of the Contract.

B. Contractor has complied with all laws of the Commonwealth of Massachusetts relating to
taxes, reporting of employees and contractors, and withholding and remitting of child support
and, has provided for itself and each Subcontractor, a Certificate of Good Standing from the
Department of Revenue with respect to all returns due and taxes and further, certifies that, to
the best of its knowledge and belief, all state tax returns have been filed and all state taxes have
been paid as required by Law pursuant to Massachusetts General Laws Chapter 62C, Section
49A;



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

AGREEMENT FORM
WOODARD & CURRAN 00 52 10-6

Based on EJCDC C-520. Revised by Woodard & Curran on behalf of and as approved by Owner
Copyright © 2007 Prepared by National Society of Professional Engineers for EJCDC. All rights reserved.

C. If a foreign corporation, Contractor has provided for itself and each Subcontractor, a certificate
of the state secretary stating that the corporation has complied with requirements of
Massachusetts General Laws Chapter 156D, Part 15, Section 15.03 of subdivision A and the
date of compliance, and further has filed all annual reports required by Section 16.22 of
subdivision B of Part 16 of said Chapter 156D, pursuant to Massachusetts General Laws
Chapter 30, Section 39L;

D. Contractor is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the Work and further certifies that all employees to be
employed at the Work Site will have successfully completed a course in construction safety
and health approved by the United States Occupational Safety and Health Administration that
is at least 10 hours in duration at the time the employee begins Work and shall furnish
documentation of successful completion of said course with the first certified payroll report for
each employee;

E. Contractor is not presently debarred from entering into a public contract Commonwealth of
Massachusetts under the provisions of Massachusetts General Laws Chapter 29, Section 29F,
or any other applicable debarment provisions of any other chapter of the General Laws or any
rule or regulations promulgated thereunder; and is not presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded from covered transactions by any
Federal department or agency;

F. Pursuant to Massachusetts General Laws Chapter 30, Section 39R, Contractor has provided a
statement by management on internal accounting controls, a statement prepared by an
independent certified public accountant regarding management’s statement, and an audited
financial statement for the most recent completed fiscal year;

G. Contractor will incorporate the applicable provisions of the Contract Documents into all
subcontracts and Purchase Orders so that such provisions will be binding upon each
Subcontractor or Supplier.

ARTICLE 9 – CONTRACT DOCUMENTS

9.01 Contents

A. The Contract Documents consist of the following:

1. This Agreement

2. Items listed in Section 00 54 00

3. Forms listed in 00 60 00

4. Standard General Conditions in Section 00 72 05
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5. Supplementary Conditions listed in Section 00 73 05

6. General Requirements, Specifications and Drawings as listed in the table of contents of the
Contract Documents

7. The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

a. Notice to Proceed

b. Work Change Directives

c. Change Orders

B. The documents listed in Paragraph 9.01.A are attached to this Agreement and made a part
hereof.

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
Paragraph 3.04 of the Standard General Conditions and Supplementary Conditions, if any.

ARTICLE 10 – MISCELLANEOUS

10.01 Terms

A. Terms used in this Agreement will have the meanings stated in the Standard General
Conditions and Supplementary Conditions, if any.

10.02 Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding
on another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may
not be assigned without such consent (except to the extent that the effect of this restriction may
be limited by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

10.03 Successors and Assigns

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.
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10.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be
reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

AGREEMENT FORM
WOODARD & CURRAN 00 52 10-9

Based on EJCDC C-520. Revised by Woodard & Curran on behalf of and as approved by Owner
Copyright © 2007 Prepared by National Society of Professional Engineers for EJCDC. All rights reserved.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been
identified by Owner and Contractor or on their behalf.

This Agreement will be effective on ____________________ (which is the Effective Date of the
Agreement).

OWNER:
City of Quincy, Massachusetts

CONTRACTOR:

By:______________________________________ By: ______________________________________
Printed Name: Thomas P. Koch
Title: Mayor

Printed Name
Title

By:______________________________________ License No.
Printed Name: Gary J. Cunniff
Title: Director of Public Buildings Department

By:______________________________________
Printed Name: Kathryn Hobin
Title: Chief Procurement Officer

Attest: ___________________________________ Attest: _______________________________
Title Title
Address for giving notices:

55 Sea Street
Quincy, MA 02169

Address for giving notices:

Agent for service of process:

(If Owner is a corporation, attach evidence of authority to sign. If Owner is a
public body, attach evidence of authority to sign and resolution or other
documents authorizing execution of this Agreement.)

(If Contractor is a corporation, a partnership, or a joint venture,
attach evidence of authority to sign.)
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Approved as to Form by:

James S. Timmins, Esq., City Solicitor

Date: _________________________

Pursuant to MGL c.44, s31C, I certify that an appropriation has been made in the total amount of
the Agreement.

___________________________________________
Mark Cavanagh
Director of Municipal Finance

Date: _________________________
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SECTION 00 54 00

AGREEMENT FORM SUPPLEMENTS

The following items included in this Section are attached to and are incorporated into the
Agreement and made a part thereof.

 Form for General Bid (00 41 02)
 Annex to Form for General Bid (00 41 02.01)
 Bid Bond – Penal Sum Form OR Required Bid Security (00 43 13)
 Unit Prices Form for Contract Price Adjustments for Additional Work (00 43 22.20)
 Proposed Subcontractors Form (00 43 36)
 Information, Schedules and Data (as required by 00 43 40)

 Proposed Project Schedule
 Proposed Work Plan

 00 45 05 General Bidder’s Representations and Certifications including required
submittals

 Bidder’s Qualification (00 45 13)
 Non-collision Affidavit (00 45 19)
 Performance Bond (00 61 13.13)
 Payment Bond (00 61 13.16)

Insurance certificates

 Certifications
 DCAMM Prime/General Certificate of Contractor Eligibility
 Certificate from the Secretary of State for foreign corporations
 Certificate of Good Standing from MA Department of Revenue with respect to all

returns due and taxes
 A statement by management on internal accounting controls
 A statement prepared by an independent certified public accountant regarding

management’s statement
 An audited financial statement for the most recent completed fiscal year
 Subcontractor certification from the Secretary of State for foreign corporations
 Subcontractor Certificates of Good Standing from MA Department of Revenue

with respect to all returns due and taxes

END OF SECTION



This page intentionally left blank



EJCDC C-610 – Performance Bond
Published December 2010 by the Engineers Joint Contract Documents Committee.

Page 1 of 3

PERFORMANCE BOND (Form C-006113.13 )

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):

Amount:
Modifications to this Bond Form: None See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(seal) (seal)

Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (attach power of attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to

Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction Contract,
which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the
Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and Surety
to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business
days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the Owner
shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 shall be held within ten (10)
business days of the Surety’s receipt of the Owner’s notice. If the
Owner, the Contractor, and the Surety agree, the Contractor shall
be allowed a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the Owner’s
right, if any, subsequently to declare a Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the Owner
and a contractor selected with the Owners concurrence, to be
secured with performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of

the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to
the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default on
this Bond seven days after receipt of an additional written notice from
the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to enforce
any remedy available to the Owner. If the Surety proceeds as provided
in Paragraph 5.4, and the Owner refuses the payment or the Surety has
denied liability, in whole or in part, without further notice the Owner
shall be entitled to enforce any remedy available to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater than
those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety shall not be greater than
those of the Owner under the Construction Contract. Subject to the
commitment by the Owner to pay the Balance of the Contract Price,
the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than the
Owner or its heirs, executors, administrators, successors, and assigns.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within



two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be mailed
or delivered to the address shown on the page on which their signature
appears.

13. When this Bond has been furnished to comply with a statutory or
other legal requirement in the location where the construction was to
be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent is
that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount payable
by the Owner to the Contractor under the Construction Contract
after all proper adjustments have been made including allowance
for the Contractor for any amounts received or to be received by
the Owner in settlement of insurance or other claims for damages
to which the Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor under the
Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and the
Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which has
not been remedied or waived, to perform or otherwise to comply
with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required under
the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the term Owner shall be deemed to be Contractor.

16. Modifications to this Bond are as follows:

EJCDC C-610 – Performance Bond
Published December 2010 by the Engineers Joint Contract Documents Committee.

Page 3 of 3
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PAYMENT BOND (Form C-006113.16)

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):

Amount:
Modifications to this Bond Form: None See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause

this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(seal) (seal)

Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (attach power of attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference

to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

2. If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds harmless
the Owner from claims, demands, liens, or suits by any
person or entity seeking payment for labor, materials, or
equipment furnished for use in the performance of the
Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

3. If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against the
Owner or the Owner’s property by any person or entity
seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

4. When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

5. The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within ninety
(90) days after having last performed labor
or last furnished materials or equipment
included in the Claim; and

5.1.2 have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

6. If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

7. When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to the
Claimant.

8. The Surety’s total obligation shall not exceed the amount of
this Bond, plus the amount of reasonable attorney’s fees
provided under Paragraph 7.3, and the amount of this Bond
shall be credited for any payments made in good faith by
the Surety.

9. Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance of
the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to
satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for
the completion of the work.

10. The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated to
the Construction Contract. The Owner shall not be liable
for the payment of any costs or expenses of any Claimant
under this Bond, and shall have under this Bond no
obligation to make payments to or give notice on behalf of
Claimants, or otherwise have any obligations to Claimants
under this Bond.

11. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

12. No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
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(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

13. Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

14. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in this
Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished,
the intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

15. Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

16. Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;
2. The name of the person for whom the labor

was done, or materials or equipment furnished;
3. A copy of the agreement or purchase order

pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last performed
labor or last furnished materials or equipment
for use in the performance of the Construction
Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials, or
equipment for use in the performance of the
Construction Contract. The term Claimant also
includes any individual or entity that has rightfully
asserted a claim under an applicable mechanic’s
lien or similar statute against the real property upon
which the Project is located. The intent of this Bond

shall be to include without limitation in the terms of
“labor, materials, or equipment” that part of the
water, gas, power, light, heat, oil, gasoline,
telephone service, or rental equipment used in the
Construction Contract, architectural and
engineering services required for performance of
the work of the Contractor and the Contractor’s
subcontractors, and all other items for which a
mechanic’s lien may be asserted in the jurisdiction
where the labor, materials, or equipment were
furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the Contractor
as required under the Construction Contract or to
perform and complete or comply with the other
material terms of the Construction Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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SAMPLE NOTICE TO PROCEED (C-00 55 00)

Based on EJCDC C-550 Notice to Proceed
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 2

Date: _________________

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

Contractor:

Contractor's Address: [send Certified Mail, Return Receipt Requested]

You are notified that the Contract Times under the above Contract will commence to run
on . On or before that date, you are to start performing your obligations under the Contract
Documents * for the following portion(s) of the Work:
*Describe the limits of the Work covered*

*A Notice to Proceed for the remaining Work will follow. *

In accordance with Article 4 of the Agreement, the date of Substantial Completion is , and
the date of readiness for final payment is [OR the number of days to achieve Substantial
Completion is , and the number of days to achieve readiness for final payment is ].

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions,
and Supplementary Conditions if any, provide that you and Owner must each deliver to the other
(with copies to Engineer and other identified additional insureds and loss payees) certificates of
insurance which each is required to purchase and maintain in accordance with the Contract
Documents.
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Also, before you may start any Work at the Site, you must:

[add other requirements].

Owner

Given by:

Authorized Signature

Title

Date

Copy to Engineer
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PERFORMANCE BOND (Form C-0061113.13)

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):

Amount:
Modifications to this Bond Form: None See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(seal) (seal)

Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (attach power of attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to

Contractor, Surety, Owner, or other party shall be considered plural where applicable.



EJCDC C-610 – Performance Bond
Published December 2010 by the Engineers Joint Contract Documents Committee.

Page 2 of 3

1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction Contract,
which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the
Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and Surety
to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business
days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the Owner
shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 shall be held within ten (10)
business days of the Surety’s receipt of the Owner’s notice. If the
Owner, the Contractor, and the Surety agree, the Contractor shall
be allowed a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the Owner’s
right, if any, subsequently to declare a Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the Owner
and a contractor selected with the Owners concurrence, to be
secured with performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of

the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to
the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default on
this Bond seven days after receipt of an additional written notice from
the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to enforce
any remedy available to the Owner. If the Surety proceeds as provided
in Paragraph 5.4, and the Owner refuses the payment or the Surety has
denied liability, in whole or in part, without further notice the Owner
shall be entitled to enforce any remedy available to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater than
those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety shall not be greater than
those of the Owner under the Construction Contract. Subject to the
commitment by the Owner to pay the Balance of the Contract Price,
the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than the
Owner or its heirs, executors, administrators, successors, and assigns.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within



two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be mailed
or delivered to the address shown on the page on which their signature
appears.

13. When this Bond has been furnished to comply with a statutory or
other legal requirement in the location where the construction was to
be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent is
that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount payable
by the Owner to the Contractor under the Construction Contract
after all proper adjustments have been made including allowance
for the Contractor for any amounts received or to be received by
the Owner in settlement of insurance or other claims for damages
to which the Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor under the
Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and the
Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which has
not been remedied or waived, to perform or otherwise to comply
with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required under
the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to be
Subcontractor and the term Owner shall be deemed to be Contractor.

16. Modifications to this Bond are as follows:
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PAYMENT BOND (Form C-0061113.16)

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):

Amount:
Modifications to this Bond Form: None See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause

this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY

(seal) (seal)

Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal

By: By:

Signature Signature (attach power of attorney)

Print Name Print Name

Title Title

Attest: Attest:

Signature Signature

Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference

to Contractor, Surety, Owner, or other party shall be considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

2. If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds harmless
the Owner from claims, demands, liens, or suits by any
person or entity seeking payment for labor, materials, or
equipment furnished for use in the performance of the
Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

3. If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against the
Owner or the Owner’s property by any person or entity
seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

4. When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

5. The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within ninety
(90) days after having last performed labor
or last furnished materials or equipment
included in the Claim; and

5.1.2 have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

6. If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

7. When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to the
Claimant.

8. The Surety’s total obligation shall not exceed the amount of
this Bond, plus the amount of reasonable attorney’s fees
provided under Paragraph 7.3, and the amount of this Bond
shall be credited for any payments made in good faith by
the Surety.

9. Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance of
the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to
satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner’s priority to use the funds for
the completion of the work.

10. The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated to
the Construction Contract. The Owner shall not be liable
for the payment of any costs or expenses of any Claimant
under this Bond, and shall have under this Bond no
obligation to make payments to or give notice on behalf of
Claimants, or otherwise have any obligations to Claimants
under this Bond.

11. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

12. No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
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(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

13. Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

14. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in this
Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished,
the intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

15. Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

16. Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;
2. The name of the person for whom the labor

was done, or materials or equipment furnished;
3. A copy of the agreement or purchase order

pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last performed
labor or last furnished materials or equipment
for use in the performance of the Construction
Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials, or
equipment for use in the performance of the
Construction Contract. The term Claimant also
includes any individual or entity that has rightfully
asserted a claim under an applicable mechanic’s
lien or similar statute against the real property upon
which the Project is located. The intent of this Bond

shall be to include without limitation in the terms of
“labor, materials, or equipment” that part of the
water, gas, power, light, heat, oil, gasoline,
telephone service, or rental equipment used in the
Construction Contract, architectural and
engineering services required for performance of
the work of the Contractor and the Contractor’s
subcontractors, and all other items for which a
mechanic’s lien may be asserted in the jurisdiction
where the labor, materials, or equipment were
furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the Contractor
as required under the Construction Contract or to
perform and complete or comply with the other
material terms of the Construction Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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REQUEST FOR
INTERPRETATION/INFORMATION
(Form C-006313)

RFI #: Attachment

To: From:

Attn: Issue Date:

Project: Required Reply Date:

DISTRIBUTION:

Contractor Owner Engineer

REFERENCES:

 Specifications: Section: Page/Paragraph:

 Drawings: Issue Date: Detail/Sections:

 Work Area: Grid/Level:

From: Tel No: Fax: No:

Initial: E-mail:

Possible Cost Effect Yes: No: Possible Schedule Effect Yes: No:

From: Reply Date: xc:

RFI DESCRIPTION:

RFI REPLY:

Initial:

Based on: CASE Form B-1999
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Based on EJCDC C-942 Field Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 1

Field Order (C-006336)
No.

Date of Issuance: Effective Date:

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor: Engineer's Project No.:

Attention:
You are hereby directed to promptly execute this Field Order issued in accordance with General
Conditions Paragraph 9.04.A, for minor changes in the Work without changes in Contract Price
or Contract Times. If you consider that a change in Contract Price or Contract Times is
required, please notify the Engineer immediately and before proceeding with this Work.

Reference:
(Specification Section(s)) (Drawing(s) / Detail(s))

Description:

Attachments:

Engineer:

Receipt Acknowledged by Contractor: Date:

Copy to Owner
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Based on EJCDC C-940 Work Change Directive
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 1

Work Change Directive (Form C-006349)
No.

Date of Issuance: Effective Date:

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor: Engineer's Project No.:

Contractor is directed to proceed promptly with the following change(s):

Item No. Description

Attachments (list documents supporting change):

Purpose for Work Change Directive:

Authorization for Work described herein to proceed on the basis of Cost of the Work due to:

Nonagreement on pricing of proposed change.

Necessity to expedite Work described herein prior to agreeing to changes on Contract
Price and Contract Time.

Estimated change in Contract Price and Contract Times:

Contract Price $ (increase/decrease) Contract Time (increase/decrease)

days

Recommended for Approval by Engineer: Date

Authorized for Owner by: Date

Received for Contractor by: Date

Received by Funding Agency (if applicable): Date:
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CHANGE REQUEST (FORM C-006360)
(Design Changes/Deviations/Substitutions)

CR NO.
DATE

Project:

Request Initiated by: Impact to Contract Price expected
Contractor Impact to Contract Time expected
Owner Change Orders will be processed separately
Engineer

Request submitted as (format):

Description of Change ( documentation attached)

Reason for Change

Response: This constitutes a Written Amendment to the Agreement.

Review of the proposed change/deviation/substitution by Engineer is for general compatibility with the design concept of the Project. This review does
not extend to means, methods, sequences, or procedures of construction or to issues of safety incident thereto. This review shall not relieve the
Contractor from responsibility for full compliance with the requirements specified and to determine and verify the information contained therein.

Recommended By Engineer for Acceptance (subject to
above comments if any)

recommended for processing and approval under a
separate Change Order

Approved by Owner (no schedule or cost impact)

Acknowledged by Owner – to be processed and approved
under a separate Change Order

NAME:

Signature Date

NAME:

Signature Date

Approved by Contractor
Change Order to be requested

NAME:

Signature Date
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Based on EJCDC C-941 Change Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 3

Change Order No.

(Form C-00 63 63) MA

Date of Issuance: Effective Date:

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor: Engineer's Project No.:

The Contract Documents are modified as follows upon execution of this Change Order:

Description:

Attachments (list documents supporting change):

CHANGE IN CONTRACT PRICE: CHANGE IN CONTRACT TIMES:

Original Contract Price: Original Contract Times: Working days Calendar days
Substantial completion (days or date):

$ Ready for final payment (days or date):

[Increase] [Decrease] from previously approved
Change Orders No. to No. :

[Increase] [Decrease] from previously approved Change Orders
No. to No. :

Substantial completion (days):

$ Ready for final payment (days):

Contract Price prior to this Change Order: Contract Times prior to this Change Order:

Substantial completion (days or date):

$ Ready for final payment (days or date):

[Increase] [Decrease] of this Change Order: [Increase] [Decrease] of this Change Order:

Substantial completion (days or date):

$ Ready for final payment (days or date):

Contract Price incorporating this Change Order: Contract Times with all approved Change Orders:

Substantial completion (days or date):
$ Ready for final payment (days or date):

RECOMMENDED: ACCEPTED: ACCEPTED:

By: By: By:

Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature)

Date: Date: Date:

Approved by Funding Agency (if applicable): Approved by Funding Agency (if applicable): Approved by Funding Agency (if applicable):

Date: Date: Date:



Based on EJCDC C-941 Change Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 2 of 3

Pursuant to MGL c.44, s31C, I certify that an appropriation has been made in the total amount of the Change Order

______________________________________________________ Date: _________________________

Owner’s Auditor/Accountant (Name)

Pursuant to MGL c.30, s39I, reasons for deviation are as stated on Page 1. The specified deviation(s) does not
materially injure the Project as a whole, the Work is of the same cost and quality or an equitable adjustment has
been agreed upon, and the deviation is in the best interest of the Owner.

______________________________________________________ Date: _________________________

Owner



Based on EJCDC C-941 Change Order
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 3 of 3

Change Order

Instructions

A. GENERAL INFORMATION

This document was developed to provide a uniform format for handling contract changes that affect Contract
Price or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated
into a subsequent Change Order if they affect Price or Times.

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The
practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary
disputes.

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed.

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract
Times, a Field Order should be used.

B. COMPLETING THE CHANGE ORDER FORM

Engineer normally initiates the form, including a description of the changes involved and attachments based
upon documents and proposals submitted by Contractor, or requests from Owner, or both.

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for
approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a
negotiated agreement for a previously performed change. After approval by one contracting party, all copies
should be sent to the other party for approval. Engineer should make distribution of executed copies after
approval by both parties.

If a change only applies to price or to times, cross out the part of the tabulation that does not apply.
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CITY OF QUINCY, MASSACHUSETTS
Department of Public Works

Thomas P. Koch
Mayor

Daniel G. Raymondi
Commissioner

CHANGE ORDER/AMENDMENT NO.

Made in Quintuplicate this day between the City of Quincy,
Massachusetts, a Municipal Corporation, within the County of Norfolk, Party of the First Part and:

Insert Name
Insert Address

Party of the Second Part.

WITNESSETH: That for and in consideration of the following mutual covenants contained herein the parties
Agree to amend Contract 12-307 dated June 11, 2012 between the same parties as follows:

ARTICLE I: In Article I, we are INCREASING/ DECREASING by $______________ amount.

Because: (insert Justification).

ARTICLE II: In Article II, of the Contract, for

Between the same parties, strike out the words and figures:

(Insert figures)
(Insert words)

and substitute the words and figures:

(Insert figures)

(Insert words)

CITY OF QUINCY

__________________________________________
MAYOR

Sufficient Funds are available to cover the contract in the account _________________________________________
to be charged. CITY SOLICITOR

________________________________________ _________________________________________
DIRECTOR OF MUNICIPAL FINANCE PURCHASING AGENT

________________________________________ DEPT.:___________________________________
VENDOR SIGNATURE

P.O. # : __________________________________
________________________________________
DIRECTOR OF POLICY CODE: _________________________________

rdowling
Text Box
FORM 006363A



PROJECT NAME:

CONTRACT NUMBER:

CHANGE ORDER NUMBER:
ORIGINAL CONTRACT AMOUNT: $

PREVIOUS CHANGE ORDERS (#1 & #2): $

CURRENT CONTRACT AMOUNT: $

CHANGE IN CONTRACT PRICE (this change order): $

TOTAL ADJUSTED CONTRACT PRICE: $
(include all change orders):

Reason for Change Order:

(1) Additional Work ____ ____ (3) Change in Bid Quantities ____ ______

(2) Field Change ____ ______ (4) Change in Schedule ____ _____

(5) Other: ______________________________________________________________

(a) Time to complete the work is extended by ______ calendar days.

(b) Extended completion date is ________________

Reason & Description of Change:

Supporting Documents (list or attached, as necessary):

This Change Order has been requested by: ____ ______ CONTRACTOR CITY

This Change Order has been reviewed by: _______________________
(COMMISSIONER OF PUBLIC WORKS) (Date)



Based on EJCDC No. C-625 (2002 Edition) Page 1 of 1
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by the
Associated General Contractors of America and the Construction Specifications Institute.

Notice of Substantial Completion (C-006515)

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor:

This Notice of Substantial Completion applies to:

 The following Systems, Equipment or
specified portions

 : All Work under the Contract
Documents

:

Date of Substantial
Completion for above

The following documents are attached to and made part of this Notice.

This Certificate does not constitute an acceptance of Work not in accordance with the
Contract Documents nor is it a release of Contractor's obligation to complete the Work
in accordance with the Contract Documents.

Accepted by Contractor Date

Accepted by Owner Date



Based on EJCDC No. C-625 (2002 Edition) Page 1 of 1
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by the
Associated General Contractors of America and the Construction Specifications Institute.
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Based on EJCDC C-625 Certificate of Substantial Completion
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 1 of 2

Certificate of Substantial Completion (Form C-006516)

Project:

Owner: Owner's Contract No.:

Contract: Engineer's Project No.:

This [tentative] [definitive] Certificate of Substantial Completion applies to:

All Work under the Contract Documents: The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion
of the Project or portion thereof designated above is hereby declared and is also the date of
commencement of applicable warranties required by the Contract Documents, except as stated below.

A [tentative] [definitive] list of items to be completed or corrected is attached hereto. This list may not
be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance,
heat, utilities, insurance and warranties shall be as provided in the Contract Documents except as
amended as follows:
Amended Responsibilities Not Amended

Owner's Amended Responsibilities:

Contractor's Amended Responsibilities:



Based on EJCDC C-625 Certificate of Substantial Completion
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute.

Page 2 of 2

The following documents are attached to and made part of this Certificate:

This Certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents nor is it a release of Contractor's obligation to complete the Work in accordance with the
Contract Documents.

Executed by Engineer Date

Accepted by Contractor Date

Accepted by Owner Date



Based on EJCDC No. C-625 (2002 Edition) Page 1 of 1
Prepared by the Engineers' Joint Contract Documents Committee and endorsed by the
Associated General Contractors of America and the Construction Specifications Institute.

Certificate of Completion (Form C-006519)

Project: Owner: Owner's Contract No.:

Contract: Date of Contract:

Contractor:

This Certificate of Completion applies to:

 All Work under the Contract Documents:  The following specified portions:

Date of final Completion

The Work to which this Certificate applies has been inspected by authorized representatives of Owner
and Contractor, Contractor has completed all corrections to the satisfaction of Owner, delivered all
required documentation, and the Project, or portion designated above, is found to be complete. The Date
of Completion of the Project or portion thereof designated above is hereby declared.

Contractor may make application for final payment.

The following documents are attached to and made part of this Certificate:

Final Application for Payment

This Certificate does not constitute a release of Contractor's obligation to complete the Work in
accordance with the Contract Documents.

Only the making and acceptance of final payment will constitute:
1. A waiver of all claims by Owner against Contractor, except claims arising from any

unsettled liens, from Defective Construction appearing after final inspection; from failure to comply with
the Contract Documents or the terms of any special guarantees specified therein, or from Contractor's
continuing obligations under the Contract Documents; and

2. A waiver of all claims by Contractor against Owner other than those previously timely
made in writing and still unsettled.

Accepted by Contractor Date

Accepted by Owner Date
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EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.

SECTION 00 72 05
STANDARD GENERAL CONDITIONS

OF THE CONSTRUCTION CONTRACT

Prepared by

ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE

and

Issued and Published Jointly by

AMERICAN COUNCIL OF ENGINEERING COMPANIES
______________________

ASSOCIATED GENERAL CONTRACTORS OF AMERICA
______________________

AMERICAN SOCIETY OF CIVIL ENGINEERS
_______________________

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE
A Practice Division of the

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

Endorsed by

CONSTRUCTION SPECIFICATIONS INSTITUTE

REVISIONS HIGHLIGHTED WITHIN THE TEXT OF THIS SECTION
HAVE BEEN PREPARED BY WOODARD & CURRAN ON BEHALF OF AND AS APPROVED BY OWNER



EJCDC C-700 Standard General Conditions of the Construction Contract

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between
Owner and Contractor (EJCDC C-520 or C-525, 2007 Editions). Their provisions are interrelated and a
change in one may necessitate a change in the other. Comments concerning their usage are contained in
the Narrative Guide to the EJCDC Construction Documents (EJCDC C-001, 2007 Edition). For guidance
in the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary
Conditions (EJCDC C-800, 2007 Edition).

Copyright © 2007 National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314-2794

(703) 684-2882
www.nspe.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, DC 20005

(202) 347-7474
www.acec.org

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400

(800) 548-2723
www.asce.org

Associated General Contractors of America
2300 Wilson Boulevard, Suite 400, Arlington, VA 22201-3308

(703) 548-3118
www.agc.org

The copyright for this EJCDC document is owned jointly by the four
EJCDC sponsoring organizations and held in trust for their benefit by NSPE.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner
Page i

SECTION 00 72 05
STANDARD GENERAL CONDITIONS OF THE

CONSTRUCTION CONTRACT

TABLE OF CONTENTS

Page

Article 1 – Definitions and Terminology..........................................................................................................1
1.01 Defined Terms...............................................................................................................................1
1.02 Terminology..................................................................................................................................6

Article 2 – Preliminary Matters.........................................................................................................................7
2.01 Delivery of Bonds and Evidence of Insurance.............................................................................7
2.02 Copies of Documents....................................................................................................................7
2.03 Commencement of Contract Times; Notice to Proceed ..............................................................7
2.04 Starting the Work..........................................................................................................................8
2.05 Before Starting Construction ........................................................................................................8
2.06 Preconstruction Conference; Designation of Authorized Representatives .................................8
2.07 Initial Acceptance of Schedules ...................................................................................................9

Article 3 – Contract Documents: Intent, Amending, Reuse............................................................................9
3.01 Intent..............................................................................................................................................9
3.02 Reference Standards ...................................................................................................................10
3.03 Reporting and Resolving Discrepancies ....................................................................................10
3.04 Amending and Supplementing Contract Documents ................................................................11
3.05 Reuse of Documents ...................................................................................................................11
3.06 Electronic Data............................................................................................................................12

Article 4 – Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental
Conditions; Reference Points ..........................................................................................................12

4.01 Availability of Lands ..................................................................................................................12
4.02 Subsurface and Physical Conditions ..........................................................................................13
4.03 Differing Subsurface or Physical Conditions.............................................................................13
4.04 Underground Facilities ...............................................................................................................15
4.05 Reference Points .........................................................................................................................16
4.06 Hazardous Environmental Condition at Site..............................................................................16

Article 5 – Bonds and Insurance .....................................................................................................................18
5.01 Performance, Payment, and Other Bonds ..................................................................................18
5.02 Licensed Sureties and Insurers ...................................................................................................18
5.03 Certificates of Insurance .............................................................................................................19
5.04 Contractor’s Insurance................................................................................................................19
5.05 Owner’s Liability Insurance .......................................................................................................22
5.06 Property Insurance ......................................................................................................................22



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner
Page ii

5.07 Waiver of Rights .........................................................................................................................23
5.08 Receipt and Application of Insurance Proceeds ........................................................................24
5.09 Acceptance of Bonds and Insurance; Option to Replace...........................................................24
5.10 Partial Utilization, Acknowledgment of Property Insurer.........................................................25

Article 6 – Contractor’s Responsibilities ........................................................................................................25
6.01 Supervision and Superintendence ..............................................................................................25
6.02 Labor; Working Hours................................................................................................................25
6.03 Services, Materials, and Equipment ...........................................................................................26
6.04 Progress Schedule .......................................................................................................................26
6.05 Substitutes and “Or-Equals”.......................................................................................................27
6.06 Concerning Subcontractors, Suppliers, and Others ...................................................................29
6.07 Patent Fees and Royalties ...........................................................................................................31
6.08 Permits.........................................................................................................................................31
6.09 Laws and Regulations.................................................................................................................32
6.10 Taxes ...........................................................................................................................................32
6.11 Use of Site and Other Areas .......................................................................................................32
6.12 Record Documents......................................................................................................................33
6.13 Safety and Protection ..................................................................................................................33
6.14 Safety Representative .................................................................................................................34
6.15 Hazard Communication Programs .............................................................................................35
6.16 Emergencies ................................................................................................................................35
6.17 Shop Drawings and Samples ......................................................................................................35
6.18 Continuing the Work ..................................................................................................................37
6.19 Contractor’s General Warranty and Guarantee..........................................................................37
6.20 Indemnification ...........................................................................................................................39
6.21 Delegation of Professional Design Services ..............................................................................40

Article 7 – Other Work at the Site...................................................................................................................41
7.01 Related Work at Site ...................................................................................................................41
7.02 Coordination................................................................................................................................41
7.03 Legal Relationships.....................................................................................................................42

Article 8 – Owner’s Responsibilities ..............................................................................................................42
8.01 Communications to Contractor...................................................................................................42
8.02 Replacement of Engineer............................................................................................................42
8.03 Furnish Data ................................................................................................................................42
8.04 Pay When Due ............................................................................................................................42
8.05 Lands and Easements; Reports and Tests ..................................................................................42
8.06 Insurance .....................................................................................................................................43
8.07 Change Orders.............................................................................................................................43
8.08 Inspections, Tests, and Approvals ..............................................................................................43
8.09 Limitations on Owner’s Responsibilities ...................................................................................43
8.10 Undisclosed Hazardous Environmental Condition....................................................................43
8.11 Evidence of Financial Arrangements .........................................................................................43
8.12 Compliance with Safety Program...............................................................................................43



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner
Page iii

Article 9 – Engineer’s Status During Construction ........................................................................................43
9.01 Owner’s Representative..............................................................................................................43
9.02 Visits to Site ................................................................................................................................44
9.03 Project Representative ................................................................................................................44
9.04 Authorized Variations in Work ..................................................................................................47
9.05 Rejecting Defective Work ..........................................................................................................48
9.06 Shop Drawings, Change Orders and Payments .........................................................................48
9.07 Determinations for Unit Price Work ..........................................................................................48
9.08 Decisions on Requirements of Contract Documents and Acceptability of Work ....................48
9.09 Limitations on Engineer’s Authority and Responsibilities........................................................49
9.10 Compliance with Safety Program...............................................................................................50

Article 10 – Changes in the Work; Claims .....................................................................................................50
10.01 Authorized Changes in the Work ...............................................................................................50
10.02 Unauthorized Changes in the Work ...........................................................................................50
10.03 Execution of Change Orders.......................................................................................................50
10.04 Notification to Surety..................................................................................................................51
10.05 Claims..........................................................................................................................................51

Article 11 – Cost of the Work; Allowances; Unit Price Work.......................................................................52
11.01 Cost of the Work.........................................................................................................................52
11.02 Allowances..................................................................................................................................55
11.03 Unit Price Work ..........................................................................................................................55

Article 12 – Change of Contract Price; Change of Contract Times...............................................................56
12.01 Change of Contract Price............................................................................................................56
12.02 Change of Contract Times..........................................................................................................57
12.03 Delays..........................................................................................................................................58

Article 13 – Tests and Inspections; Correction, Removal or Acceptance of Defective Work......................58
13.01 Notice of Defects ........................................................................................................................58
13.02 Access to Work ...........................................................................................................................59
13.03 Tests and Inspections ..................................................................................................................59
13.04 Uncovering Work........................................................................................................................60
13.05 Owner May Stop the Work.........................................................................................................60
13.06 Correction or Removal of Defective Work................................................................................60
13.07 Correction Period ........................................................................................................................61
13.08 Acceptance of Defective Work ..................................................................................................62
13.09 Owner May Correct Defective Work .........................................................................................62

Article 14 – Payments to Contractor and Completion....................................................................................63
14.01 Schedule of Values .....................................................................................................................63
14.02 Progress Payments ......................................................................................................................63
14.03 Contractor’s Warranty of Title ...................................................................................................66
14.04 Substantial Completion...............................................................................................................66
14.05 Partial Utilization ........................................................................................................................67
14.06 Final Inspection...........................................................................................................................68



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner
Page iv

14.07 Final Payment .............................................................................................................................68
14.08 Final Completion Delayed..........................................................................................................69
14.09 Waiver of Claims ........................................................................................................................69

Article 15 – Suspension of Work and Termination ........................................................................................70
15.01 Owner May Suspend Work ........................................................................................................70
15.02 Owner May Terminate for Cause...............................................................................................70
15.03 Owner May Terminate For Convenience...................................................................................72
15.04 Contractor May Stop Work or Terminate ..................................................................................72

Article 16 – Dispute Resolution ......................................................................................................................73
16.01 Methods and Procedures.............................................................................................................73
16.02 Arbitration ...................................................................................................................................74
16.03 General ........................................................................................................................................75

Article 17 – Miscellaneous..............................................................................................................................75
17.01 Giving Notice..............................................................................................................................75
17.02 Computation of Times ................................................................................................................76
17.03 Cumulative Remedies .................................................................................................................76
17.04 Survival of Obligations...............................................................................................................76
17.05 Controlling Law ..........................................................................................................................76
17.06 Headings......................................................................................................................................76
17.07 Professional Fees and Court Costs Included..............................................................................76



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-1

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

2. Agreement—The written instrument which is evidence of the agreement between Owner
and Contractor covering the Work.

3. Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Contract Documents.

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed. May also be referred to as “Proposal” which may be
used interchangeably and shall have the same meaning.

6. Bidder—The individual or entity who submits a Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

9. Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the
Agreement.

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

11. Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work
in accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

14. Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that
it is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

15. Contractor—The individual or entity with whom Owner has entered into the Agreement.

16. Cost of the Work—See Paragraph 11.01 for definition.

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor and complement the Specifications. Shop Drawings and other Contractor
submittals are not Drawings as so defined. May also referred to as “Plans”, which may be
used interchangeably and shall have the same meaning. Notes on Drawings are directed to
Contractor unless specifically noted otherwise.

18. Effective Date of the Agreement—The date indicated in the Agreement on which it
becomes effective, but if no such date is indicated, it means the date on which the
Agreement is signed and delivered by the last of the two parties to sign and deliver.

19. Engineer—The individual or entity named as such in the Agreement.

20. Field Order—A written order issued by Engineer which requires minor changes in the
Work but which does not involve a change in the Contract Price or the Contract Times.

21. General Requirements—Sections of Division 01 of the Specifications which govern the
Work of all sections of the Specifications.

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to
time.

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules,
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies,
authorities, and courts having jurisdiction. See Paragraph 17.05 of these General
Conditions.
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25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

26. Milestone—A principal event specified in the Contract Documents relating to an
intermediate completion date or time prior to Substantial Completion of all the Work.

27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on
which the Contract Times will commence to run and on which Contractor shall start to
perform the Work under the Contract Documents.

29. Owner—The individual or entity with whom Contractor has entered into the Agreement
and for whom the Work is to be performed.

30. PCBs—Polychlorinated biphenyls.

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times. May also be referred to as “Construction Schedule”,
which may be used interchangeably and shall have the same meaning.

33. Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

34. Project Manual—The bound documentary information prepared for bidding and
constructing the Work. A listing of the contents of the Project Manual, which may be
bound in one or more volumes, is contained in the table(s) of contents.

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

36. Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

37. Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which
such portion of the Work will be judged.
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38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

42. Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto. The
Specifications are based on the guidelines of the Construction Specifications Institute (CSI)
Project Resource Manual, and are directed to Contractor unless specifically noted
otherwise. The words "shall be" are included by inference where a colon (:) is used within
sentences or phrases in the Specifications.

43. Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work at the Site.

44. Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion thereof.

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

46. Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions, prepared by Engineer on behalf of and are as
approved by Owner.

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having
a direct contract with Contractor or with any Subcontractor to furnish materials or
equipment to be incorporated in the Work by Contractor or Subcontractor.
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48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including those that convey electricity, gases,
steam, liquid petroleum products, telephone or other communications, cable television,
water, wastewater, storm water, other liquids or chemicals, or traffic or other control
systems.

49. Unit Price Work—Work to be paid for on the basis of unit prices.

50. Work—The entire construction or the various separately identifiable parts thereof required
to be provided under the Contract Documents. Work includes and is the result of
performing or providing all labor, services, and documentation necessary to produce such
construction, and furnishing, installing, and incorporating all materials and equipment into
such construction, all as required by the Contract Documents.

51. Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or
Contract Times.

B. Additional Terms

1. Final Completion—The time at which all Work is completed and ready for final payment
in accordance with Paragraph 14.07 of these General Conditions.

2. Industry Practice—The written practices, methods, materials, supplies and equipment, as
changed from time to time, that are commonly used in the industry applicable to the Project
to design, construct and operate facilities and plants, or any practices, methods and acts,
which in the exercise of reasonable judgment in light of the facts known at the time, could
have been expected to accomplish the desired results consistent with good business
practices, reliability, safety and expedition.

3. Punch List—a list of open items representing portions of the Work which Contractor,
Engineer, Owner reasonably agree is not complete on the date of Substantial Completion or
Final Completion, but which items will not significantly interfere with the safe, reliable
operation and integrity of the Project or its intended use.

4. Purchase Order—A written agreement between Contractor and a Supplier for provision of
material and equipment.

5. Warranty Period—the correction period after the date of Substantial Completion per
Paragraph 13.07 of these General Conditions.
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1.02 Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents
(unless there is a specific statement indicating otherwise). The use of any such term or
adjective is not intended to and shall not be effective to assign to Engineer any duty or
authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision
of the Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight. However, in limited instances the parties have agreed explicitly by context to
use the terms "business day" or "working day" to further define the meaning of the term
day. See also Paragraph 17.02 of these General Conditions.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test,
or approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:

1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.
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2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor,
“provide” is implied.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 – PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterpartsPrior to execution of the Agreement to
Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to
furnish.

B. Evidence of Insurance: Prior to execution of the Agreement and bBefore any Work at the Site
is started, Contractor and Owner shall each deliver to the other, with copies to each additional
insured identified in the Supplementary Conditions, certificates of insurance (and other
evidence of insurance which either of them or any additional insured may reasonably request)
which Contractor and Owner respectively are required to purchase and maintain in accordance
with Article 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten 5 printed or hard copies of the Contract Documents
or Drawings and Project Manual. Additional copies will be furnished upon request at the cost of
reproduction.

2.03 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth 90th
day after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement,
unless mutually agreed otherwise., whichever date is earlier.
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2.04 Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for
timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents and the lead times for equipment and materials per the listing in
subparagraph 2.05.A.4;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work which will be confirmed in writing by Contractor at the time of
submission. Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work; and.

4. a complete listing of equipment and materials with lead times between placing orders and
delivery, including normal allowances of time for processing and correcting Shop
Drawings. All orders for long lead items shall be placed within 30 days after Effective
Date of the Agreement if delivery is critical to scheduling. Failure to place orders promptly
may result in full liability for liquidated damages if Contract Times are not met.

B. Evidence of Insurance: In accordance with Paragraph 2.01.

2.06 Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records in accordance with the General Requirements.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.
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2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended
by Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to
complete and resubmit the schedules. No progress payment shall be made to Contractor until
acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress
of the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if
it provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 – CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is required by one is as binding as if
required by all and comprise the entire agreement between Owner and Contractor concerning
the Work. If any term or provision of any of the Contract Documents, or the application thereof
to any party or circumstance shall, to any extent, be determined to be invalid or unenforceable,
the remaining provisions of the Contract Documents, or the application of such term or
provision to parties or circumstances other than those as to which it is held invalid or
unenforceable, shall not be affected thereby, and each term and provision of each of the
Contract Documents shall be valid and shall be enforced to the fullest extent permitted by Laws
and Regulations.

B. It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.
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3.02 Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific
or by implication, shall mean the standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids (or on the Effective Date of the
Agreement if there were no Bids), except as may be otherwise specifically stated in the
Contract Documents.

2. No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to
assign to Owner, Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors, any duty or authority to supervise or
direct the performance of the Work or any duty or authority to undertake responsibility
inconsistent with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies:

1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking
each part of the Work, Contractor shall carefully study and compare the Contract
Documents and check and verify pertinent figures therein and all applicable field
measurements. Contractor shall promptly report in writing to Engineer any conflict, error,
ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, and
shall obtain a written interpretation or clarification from Engineer before proceeding with
any Work affected thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or
discrepancy within the Contract Documents, or between the Contract Documents and (a)
any applicable Law or Regulation , (b) any standard, specification, manual, or code, or (c)
any instruction of any Supplier, then Contractor shall promptly report it to Engineer in
writing. Contractor shall not proceed with the Work affected thereby (except in an
emergency as required by Paragraph 6.16.A) until an amendment or supplement to the
Contract Documents has been issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.
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B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the Contract Documents shall take precedence in resolving any conflict, error,
ambiguity, or discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification; or.

4. A Change Request.

3.05 Reuse of Documents

A. Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or
its consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions
of the Project or any other project without written consent of Owner and Engineer and
specific written verification or adaptation by Engineer.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.
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3.06 Electronic Data

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for the convenience of the receiving party.
Any conclusion or information obtained or derived from such electronic files will be at the
user’s sole risk. If there is a discrepancy between the electronic files and the hard copies, the
hard copies govern.

1. The Contractor may rely upon files transmitted to the Contractor in portable document
format (PDF) which are understood by all parties to constitute official Project
correspondence such as a response to a request for information or submittal review
furnished by Owner or Engineer.

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving
party shall be deemed to have accepted the data thus transferred. Any errors detected within the
60-day acceptance period will be corrected by the transferring party.

C. When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions
not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements
for permanent structures or permanent changes in existing facilities. If Contractor and Owner
are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the
Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.
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4.02 Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled
to rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or

3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.
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B. (Not Used)Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A,
Engineer will promptly review the pertinent condition, determine the necessity of Owner’s
obtaining additional exploration or tests with respect thereto, and advise Owner in writing (with
a copy to Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will may be equitably adjusted to the
extent that the existence of such differing subsurface or physical condition causes an
increase or decrease in Contractor’s cost of, or time required for, performance of the Work;
subject, however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
if:

a. Contractor knew of the existence of such conditions at the time Contractor made a
final commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment;
or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A,or

c.d. written notice is submitted after final payment.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained
by Contractor on or in connection with any other project or anticipated project.
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4.04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

2. the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;

b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any,
to which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility
that was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to
agree on entitlement to or on the amount or extent, if any, of any such adjustment in
Contract Price or Contract Times, Owner or Contractor may make a Claim therefor as
provided in Paragraph 10.05.
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3. Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them, shall not be liable to Contractor for
any Claims, losses, or damages incurred by Contractor (including but not limited to all fees
and changes of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) related to Underground Facilities not shown or
indicated.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at
the Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or
identified in the Contract Documents to be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition created with any materials brought to the
Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is
responsible.
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D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection
with such condition and in any area affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

E. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stoppage or such special conditions under
which Work is agreed to be resumed by Contractor, either party may make a Claim therefor as
provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by
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Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H
shall obligate Contractor to indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5 – BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to
the Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are
required by the Contract Documents.

B. All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds
and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All
bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority shall show that it is effective
on the date the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 5 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs
5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained
by Owner or Contractor shall be obtained from surety or insurance companies that are duly
licensed or authorized in the jurisdiction in which the Project is located to issue bonds or
insurance policies for the limits and coverages so required. Such surety and insurance
companies shall also meet such additional requirements and qualifications as may be provided
in the Supplementary Conditions.
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5.03 Certificates of Insurance

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

5.04 Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed, complies with the requirements of Article 5, and as will provide protection from
claims set forth below which may arise out of or result from Contractor’s performance of the
Work and Contractor’s other obligations under the Contract Documents, whether it is to be
performed by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly
employed by any of them to perform any of the Work, or by anyone for whose acts any of them
may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee
benefit acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage
which are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment
of such person by Contractor, or

b. by any other person for any other reason;
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5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.;

7. claims for damages because of bodily injury or death of any person or for damage to
property of arising out of operation of Laws or Regulations; and

8. claims for damages because of negligent acts, errors and omissions arising out of
performing or providing professional services.

B. The policies of insurance required by this Paragraph 5.04 shall:

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.67 inclusive, be
written on an occurrence basis, include as additional insureds by endorsement (subject to
any customary exclusion regarding professional liability) Owner and Engineer, and any
other individuals or entities identified in the Supplementary Conditions, all of whom shall
be listed included as additional insureds by endorsement, and include coverage for the
respective officers, directors, members, partners, employees, agents, consultants, and
subcontractors of each and any of all such additional insureds, and the insurance afforded
to these additional insureds shall provide primary coverage for all claims covered thereby;

2. include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever
is greater;

3. include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

4. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide) and will contain waiver provisions in accordance with Paragraph 5.07;

5. remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

6. include completed operations coverage:

a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued,
evidence satisfactory to Owner and any such additional insured of continuation of such
insurance at final payment and one year thereafter.
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7. In the event general liability insurance is provided on a claims-made policy, the retroactive
date of such policy shall not be later than the date of the Notice to Proceed or the Effective
Date of the Agreement, whichever is earlier. For construction periods extending beyond
the expiration date of an initial claims-made policy, the retroactive date of all subsequent
claims-made policies shall not be later than the date of the Notice to Proceed.

C. The limits of liability for the insurance required by Paragraph 5.04 of the General Conditions
shall provide coverage for not less than the following amounts or greater where required by
Laws and Regulations:

1. Workers' Compensation and related coverage:

Minimum limit of liability Statutory
Applicable Federal (e.g., Longshoreman's) Statutory
Employer's Liability $1,000,000

2. Contractor’s General Liability:

$3,000,000 per occurrence; $3,000,000 general aggregate, including:

 Broad Form Property Damage Liability including coverage for acts of terrorism
 Completed Operations and Product Liability
 Contractual Liability
 Pollution Liability (covering third-party injury and property damage claims,

including clean-up costs, as a result of pollution conditions arising from the
Contractor's operations and completed operations maintained for no less than
three years after final completion)

 Independent Contractors
 Explosion, Collapse & Underground Hazards
 Personal Injury Coverage, Exclusion "C" Deleted
 Fire Legal Liability
 Medical payments

Excess or Umbrella Liability: $3,000,000 per occurrence; $3,000,000 general
aggregate

3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions:

Combined Single Limit of $3,000,000 for bodily injury & property damage covering
Contractor and any vehicles owned, hired and non-owned by the Contractor

4. Professional Liability (E&O for engineers, architects or surveyors): $1,000,000 for each
claim with an annual aggregate of at least $2,000,000 if professional services are required
under the Specifications

5. Owners Protective Liability (OCIP): as may be specified in the Supplementary Conditions
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Any self-insured retention (not allowed for Worker’s Compensation) and/or deductibles must be
identified and cannot exceed $100,000 per occurrence without the prior approval of the Owner.
Contractor must provide either an audited financial statement to confirm solvency or a letter of credit
guaranteeing the $100,000 in case of loss for the duration of the Project and for the Correction
Period.

5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations under
the Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, OwnerContractor shall purchase
and maintain property insurance upon the Work at the Site in the amount of the full replacement
cost thereof. Contractor shall be responsible for any (subject to such deductible amounts or
self-insured retention as may be provided in the Supplementary Conditions or required by Laws
and Regulations). This insurance shall:

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each
and any of them, each of whom is deemed to have an insurable interest and shall be listed
as a loss payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, flood, extended coverage, theft, vandalism and malicious mischief,
earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and
Regulations, water damage (other than that caused by flood), and such other perils or
causes of loss as may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including
but not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-23

B. (Not used)Owner shall purchase and maintain such equipment breakdown insurance or
additional property insurance as may be required by the Supplementary Conditions or Laws and
Regulations which will include the interests of Owner, Contractor, Subcontractors, and
Engineer, and any other individuals or entities identified in the Supplementary Conditions, and
the officers, directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them, each of whom is deemed to have an insurable interest and shall be listed
as a loss payee.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work. to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes
property insurance coverage within the limits of such amounts, each may purchase and maintain
it at the purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the
Supplementary Conditions as loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) under such policies
for losses and damages so caused. None of the above waivers shall extend to the rights that any
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party making such waiver may have to the proceeds of insurance held by Owner as trustee or
otherwise payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of,
or resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property insurance
maintained on the completed Project or part thereof by Owner during partial utilization
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or
after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, and the officers, directors, members,
partners, employees, agents, consultants and subcontractors of each and any of them.

5.08 Receipt and Application of Insurance Proceeds

A. (Not used) Any insured loss under the policies of insurance required by Paragraph 5.06 will be
adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their
interests may appear, subject to the requirements of any applicable mortgage clause and of
Paragraph 5.08.B. Owner shall deposit in a separate account any money so received and shall
distribute it in accordance with such agreement as the parties in interest may reach. If no other
special agreement is reached, the damaged Work shall be repaired or replaced, the moneys so
received applied on account thereof, and the Work and the cost thereof covered by an
appropriate Change Order.

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

5.09 Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other partythe
Contractor in accordance with Article 5 on the basis of non-conformance with the Contract
Documents, the objecting partyOwner shall so notify the other partyContractor in writing within
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10 days after receipt of the certificates (or other evidence requested) required by Paragraph
2.01.B. Owner and Contractor shall each provide to the other Owner, such additional
information in respect of insurance provided as the other may reasonably request. If either
partyContractor does not purchase or maintain all of the bonds and insurance required of such
party by the Contract Documents, such partyContractor shall notify the other partyOwner in
writing of such failure to purchase prior to the start of the Work, or of such failure to maintain
prior to any change in the required coverage. Without prejudice to any other right or remedy,
the other partyOwner may elect to obtain equivalent bonds or insurance to protect such other
party’sOwner’s interests at the expense of the party Contractorwho was required to provide
such coverage, and a Change Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated
in and expressly required by the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

1. Contractor shall comply with the Equal Employment Opportunity Requirements included
in the Supplementary Conditions.

B. Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
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at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the
benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence
(including reports of required tests) as to the source, kind, and quality of materials and
equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier,
except as otherwise may be provided in the Contract Documents.

D. Provision of any instructions:

1. will not be effective to assign to Owner, or any of Owner's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 8.09; and

2. will not be effective to assign to Engineer, or any of Engineer's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 9.09.

6.04 Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph
2.07) proposed adjustments in the Progress Schedule that will not result in changing the
Contract Times. Such adjustments will comply with any provisions of the General
Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract
Times may only be made by a Change Order.
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6.05 Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item, make or catalogue number, or the name of a particular
Supplier, the specification or description is intended to establish the type, function, appearance,
and quality required. Unless the specification or description contains or is followed by words
reading that no like, equivalent, or “or-equal” item or no substitution is permitted, other items of
material or equipment or material or equipment of other Suppliers may be submitted to
Engineer for review under the circumstances described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, it may be considered by Engineer as an
“or-equal” item, in which case review and approval of the proposed item may, in
Engineer’s sole discretion, be accomplished without compliance with some or all of the
requirements for approval of proposed substitute items. For the purposes of this Paragraph
6.05.A.1, a proposed item of material or equipment will be considered functionally equal to
an item so named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;
and

3) it has a proven record of performance and availability of responsive service.

b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.

2. Substitute Items:

a. If in Engineer’s sole discretion an item of material or equipment proposed by
Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be
considered a proposed substitute item.

b. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to
that named and an acceptable substitute therefor. Requests for review of proposed
substitute items of material or equipment will not be accepted by Engineer from
anyone other than Contractor.
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c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d,
as supplemented by the General Requirements, and as Engineer may decide is
appropriate under the circumstances.

d. Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the
general design,

b) be similar in substance to that specified, and

c) be suited to the same use as that specified;

2) will state:

a) the extent, if any, to which the use of the proposed substitute item will
prejudice Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change
in any of the Contract Documents (or in the provisions of any other direct
contract with Owner for other work on the Project) to adapt the design to the
proposed substitute item, and

c) whether incorporation or use of the proposed substitute item in connection
with the Work is subject to payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services;
and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims
of other contractors affected by any resulting change.

B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent
to that expressly called for by the Contract Documents. The requirements for review by
Engineer will be similar to those provided in Paragraph 6.05.A.2.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-29

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will
be the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or
utilized until Engineer’s review is complete, which will be evidenced by a Change Order in the
case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B.
Whether or not Engineer approves a substitute so proposed or submitted by Contractor,
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of
Engineer for making changes in the Contract Documents (or in the provisions of any other
direct contract with Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

6.06 Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Bidding Requirements or Supplementary Conditions require the identity of certain
Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance
for acceptance by Owner by a specified date prior to the Effective Date of the Agreement, and if
the Contractor has submitted a list thereof in accordance with the Bidding Requirements or
Supplementary Conditions (which shall be included as an attachment to the Agreement),
Owner’s acceptance (either in writing or by failing to make written objection thereto by the date
indicated for acceptance or objection in the Bidding Documents or the Contract Documents) of
any such Subcontractor, Supplier, or other individual or entity so identified may be revoked on
the basis of reasonable objection after due investigation. Contractor shall submit an acceptable
replacement for the rejected Subcontractor, Supplier, or other individual or entity, and the
Contract Price will be adjusted by the difference in the cost occasioned by such replacement,
and an appropriate Change Order will be issued. No acceptance by Owner of any such
Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall
constitute a waiver of any right of Owner or Engineer to reject defective Work.
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C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

F. The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer.

1. Whenever any such agreement is with a Subcontractor or Supplier who is listed as a loss
payee on the property insurance provided in Paragraph 5.06, the agreement between the
Contractor and the Subcontractor or Supplier will contain provisions whereby the
Subcontractor or Supplier waives all rights against Owner, Contractor, Engineer, and all
other individuals or entities identified in the Supplementary Conditions to be listed as
insureds or loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) for all losses and damages caused
by, arising out of, relating to, or resulting from any of the perils or causes of loss covered
by such policies and any other property insurance applicable to the Work. If the insurers on
any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.

2. Such agreement between Contractor and the Subcontractor or Supplier shall specifically
include arbitration provisions similar to those in Article 16 and provisions required by
Laws and Regulations identified in the various Supplementary Conditions.
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6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer,
its use is subject to patent rights or copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights shall be disclosed by Owner in the Contract
Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

D. At the Owner’s option, Contractor shall defend claims in connection with any alleged
infringement of such rights.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time of
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall
pay all charges of utility owners for connections for providing permanent service to the Work.

1. Owner will provide the permits and licenses indicated in the Supplementary Conditions, if
any.
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6.09 Laws and Regulations

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. See Supplementary Conditions for specific
requirements, if any. Except where otherwise expressly required by applicable Laws and
Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor’s
compliance with any Laws or Regulations.

B. If Contractor observes that the Specifications or Drawings are at variance with any Laws or
Regulations, Contractor shall give Engineer prompt written notice thereof, and any necessary
changes will be authorized by one of the methods set forth in Paragraph 3.04. If Contractor
performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of
performance of the Work shall be the subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph
10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

B. If Owner is sales tax exempt, specific provisions shall be as set forth in the Supplementary
Conditions.

6.11 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment,
and the operations of workers to the Site and other areas permitted by Laws and
Regulations, and shall not unreasonably encumber the Site and other areas with
construction equipment or other materials or equipment. Contractor shall assume full
responsibility for any damage to any such land or area, or to the owner or occupant thereof,
or of any adjacent land or areas resulting from the performance of the Work.
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2. Should any claim be made by any such owner or occupant because of the performance of
the Work, Contractor shall promptly settle with such other party by negotiation agreement
or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at
law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any claim or action,
legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any
other party indemnified hereunder to the extent caused by or based upon Contractor’s
performance of the Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work, Contractor
shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings and other closeout submittals will
be delivered to Engineer for Owner.

6.13 Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:
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1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs and
safety requirements included in the Supplementary Conditions, if any. The Supplementary
Conditions identify any Owner’s safety programs that are applicable to the Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.
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6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged
between or among employers at the Site in accordance with Laws or Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site
or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or
are required as a result thereof. If Engineer determines that a change in the Contract Documents
is required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.

1. Shop Drawings:

a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide
and to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

a. Submit number of Samples specified in the Specifications.

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph
6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the
pertinent submittal will be at the sole expense and responsibility of Contractor.
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C. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

c. determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and
installation pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to
Contractor’s review and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be both a written communication separate from the
Shop Drawings or Sample submittal; and, in addition, by a specific notation made on each
Shop Drawing or Sample submitted to Engineer for review and approval of each such
variation.

D. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be
only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract Documents
and be compatible with the design concept of the completed Project as a functioning whole
as indicated by the Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences,
or procedures of construction (except where a particular means, method, technique,
sequence, or procedure of construction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs incident thereto. The review and
approval of a separate item as such will not indicate approval of the assembly in which the
item functions.
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3. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of
each such variation by specific written notation thereof incorporated in or accompanying
the Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor
from responsibility for complying with the requirements of Paragraph 6.17.C.1. or for
errors or omissions in a Shop Drawing or Sample.

E. Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples for
review and approval. Contractor shall direct specific attention in writing to revisions other
than the corrections called for by Engineer on previous submittals.

2. Contractor shall furnish required submittals with sufficient information and accuracy in
order to obtain required approval of an item with no more than 3 submittals. Engineer will
record Engineer’s time for reviewing subsequent submittals of Shop Drawings, samples, or
other items requiring approval and Contractor shall reimburse Owner for Engineer’s
charges for such time.

3. In the event that Contractor requests a change of a previously approved item, Contractor
shall reimburse Owner for Engineer’s charges for its review time unless the need for such
change is beyond the control of Contractor.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and in accordance with Subcontractor warranties, manufacturers and
Suppliers warranties on equipment and material, and extended or special warranties and will not
be defective for the correction period specified in 13.07. Owner and Engineer and its their
officers, directors, members, partners, employees, agents, consultants, and subcontractors shall
be entitled to rely on representation of Contractor’s warranty and guarantee.

1. Contractor shall obtain and preserve for the benefit of the Owner:

a. manufacturers’ and Suppliers’ written warranties and guarantees on equipment and
material incorporated into the Work;
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b. written warranties and guarantees from each Subcontractor engaged in the
performance of the Work; and

2. extended or special warranties.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that
is not in accordance with the Contract Documents or a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner; or.

8. any acceptance by Owner or any failure to do so.

D. Contractor shall prepare and execute a written general warranty and guarantee applicable to the
Work reflecting the provisions of this Paragraph 6.19, Article 13 and other applicable
provisions of the Contract Documents pertaining to warranties and guarantees, Subcontractor,
manufacturers and Supplier warranties and guarantees, and extended or special warranties and
guarantees. Contractor shall submit this written general warranty and guarantee in accordance
with Article 14 and the General Requirements.

E. Provision of any warranties or guarantees:

1. will not be effective to assign to Owner, or any of Owner's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 8.09; and
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2. will not be effective to assign to Engineer, or any of Engineer's consultants, agents or
employees, any duty or authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to the provisions of
Paragraph 9.09.

F. The warranty and guarantee provisions of this Paragraph 6.19 shall be in addition to and not in
limitation of any other warranties, guarantees or remedies allowed by Law or the Contract
Documents.

6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend
(with counsel designated by the insurer accepting liability for the Claim or damage or, in lieu
thereof, counsel acceptable to the Owner), and hold harmless Owner and Engineer, and the
officers, directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them from and against all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to the
performance of the Work, provided that any such claim, cost, loss, or damage is attributable to
bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property
(other than the Work itself), including the loss of use resulting therefrom but only to the extent
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work
or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

1. Without limiting the generality of the preceding Paragraph, the Contractor hereby
specifically agrees to indemnify, defend, and hold harmless the Owner and Engineer from
all such claims, losses or expenses which arise out of injuries of employees of the
Contractor or any of its Subcontractors or Suppliers of any tier related to performance of
the Work. It is the Owner intention that all financial risk of injuries related to the Work be
borne by the Contractor, and that the Owner have no financial responsibility, direct or
indirect, for any such claims.

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-40

1. the preparation or approval of , or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications, provided however,
that if the claim, cost, loss or damage referred to in this Paragraph 6.20 results from failure
of the Engineer to discover a condition, Underground Facilities or object which is
underground or otherwise not reasonably observable by the Engineer, and if said failure to
discover either was or should have been apparent to the Contractor in that the said
condition or object is omitted from the Engineer’s maps, Drawings, opinions, reports,
surveys, Change Orders, designs or Specifications, then the Contractor shall be liable for
indemnification of the Engineer and Owner under Paragraph 6.20 for claims, costs, losses
and damages resulting from said failure to discover unless Contractor shall have notified
Engineer of the existence and location of such condition or object prior to the occurrence of
such claims, costs, losses and damages and in sufficient time for Engineer to have made
provisions therefor; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.; or

3. caused by the negligent acts, errors or omissions of any of them.

6.21 Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related to the Work designed or certified by
such professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided
Owner and Engineer have specified to Contractor all performance and design criteria that such
services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.
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E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7 – OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and
safe access to the Site, provide a reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such other work, and properly coordinate the
Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be
required to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or alter
others' work with the written consent of Engineer and the others whose work will be affected.
The duties and responsibilities of Contractor under this Paragraph are for the benefit of such
utility owners and other contractors to the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between Owner and such utility owners and other
contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 7, Contractor shall inspect such other work and promptly
report to Engineer in writing any delays, defects, or deficiencies in such other work that render
it unavailable or unsuitable for the proper execution and results of Contractor’s Work.
Contractor’s failure to so report will constitute an acceptance of such other work as fit and
proper for integration with Contractor’s Work except for latent defects and deficiencies in such
other work.

7.02 Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and
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3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 – OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

8.02 Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to
whom Contractor makes no reasonable objection, whose status under the Contract Documents
shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

8.04 Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

8.05 Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering
surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02
refers to Owner’s identifying and making available to Contractor copies of reports of
explorations and tests of subsurface conditions and drawings of physical conditions relating to
existing surface or subsurface structures at the Site.
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8.06 Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

8.09 Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Owner will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

8.10 Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

8.12 Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION

9.01 Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.
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9.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to make
exhaustive or continuous inspections on the Site to check the quality or quantity of the Work.
Engineer’s efforts will be directed toward providing for Owner a greater degree of confidence
that the completed Work will conform generally to the Contract Documents. On the basis of
such visits and observations, Engineer will keep Owner informed of the progress of the Work
and will endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations
applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditionsherein, and limitations on the responsibilities thereof will be as
provided in Paragraph 9.09. If Owner designates another representative or agent to represent
Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual or entity will be as provided in the
Supplementary Conditions.

B. The Resident Project Representative (RPR) will be Engineer's employee or agent at the Site,
will act as directed by and under the supervision of Engineer, and will confer with Engineer
regarding RPR's actions. RPR's dealings in matters pertaining to the Work in general shall be
with Engineer and Contractor. RPR's dealings with Subcontractors shall be through or with the
full knowledge and approval of Contractor. The RPR shall:

1. Schedules: Review the Progress Schedule, schedule of Shop Drawing and Samples
submittals, and Schedule of Values prepared by Contractor and consult with Engineer
concerning acceptability.

2. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences and other Project-related meetings, and
prepare and circulate copies of minutes thereof.
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3. Liaison:

a. Serve as Engineer’s liaison with Contractor, working principally through Contractor’s
authorized representative, to assist in providing information regarding the intent of the
Contract Documents.

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s
operations affect Owner’s on-Site operations.

c. Assist in obtaining from Owner additional details or information, when required for
proper execution of the Work.

4. Interpretation of Contract Documents: Report to Engineer when clarifications and
interpretations of the Contract Documents are needed and transmit to Contractor
clarifications and interpretations as issued by Engineer.

5. Shop Drawings and Samples:

a. Record date of receipt of Samples and approved Shop Drawings.

b. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of
availability of Samples for examination.

6. Modifications:

a. Consider and evaluate Contractor’s suggestions for modifications in Drawings or
Specifications and report such suggestions, together with RPR’s recommendations, to
Engineer.

b. Transmit to Contractor in writing, decisions as issued by Engineer.

7. Review of Work and Rejection of Defective Work:

a. Conduct on-Site observations of Contractor’s Work in progress to assist Engineer in
determining if the Work is in general proceeding in accordance with the Contract
Documents.

b. Report to Engineer whenever RPR believes that any part of Contractor’s Work in
progress will not produce a completed Project that conforms generally to the Contract
Documents or will imperil the integrity of the design concept of the completed Project
as a functioning whole as indicated in the Contract Documents, or has been damaged,
or does not meet the requirements of any inspection, test or approval required to be
made; and advise Engineer of that part of Work in progress that RPR believes should
be corrected or rejected or should be uncovered for observation, or requires special
testing, inspection or approval.
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8. Inspections, Tests, and System Startups:

a. Verify that tests, equipment, and systems start-ups and operating and maintenance
training are conducted in the presence of appropriate Owner’s personnel, and that
Contractor maintains adequate records thereof.

b. Observe, record, and report to Engineer appropriate details relative to the test
procedures and systems start-ups.

9. Records:

a. Record names, addresses, fax numbers, e-mail addresses, web site locations, and
telephone numbers of Contractor, Subcontractors, and major Suppliers.

b. Maintain records for use in preparing Project documentation.

10. Reports:

a. Furnish periodic reports to Engineer as required of progress of the Work and of
Contractor’s compliance with the Progress Schedule and schedule of Shop Drawing
and Sample submittals.

b. Draft and recommend to Engineer proposed Change Orders, Work Change Directives,
and Field Orders. Obtain backup material from Contractor.

c. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, acts
of God endangering the Work, damage to property by fire or other causes, or the
discovery of any Hazardous Environmental Condition or conditions that may impede
the compliant operation of existing facilities on Site.

11. Payment Requests: Review Applications for Payment with Contractor for compliance with
the established procedure for their submission and forward with recommendations to
Engineer, noting particularly the relationship of the payment requested to the Schedule of
Values, Work completed, and materials and equipment delivered at the Site but not
incorporated in the Work.

12. Certificates, Operation and Maintenance Manuals: During the course of the Work, verify
that materials and equipment certificates, operation and maintenance manuals and other
data required by the Specifications to be assembled and furnished by Contractor are
applicable to the items actually installed and in accordance with the Contract Documents,
and have these documents delivered to Engineer for review and forwarding to Owner prior
to payment for that part of the Work.

13. Completion:

a. Participate in a Substantial Completion inspection, assist in the determination of
Substantial Completion and the preparation of the Punch List (lists of items to be
completed or corrected).
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b. Participate in a final inspection in the company of Engineer, Owner, and Contractor
and prepare a final Punch List (list of items to be completed and deficiencies to be
remedied).

c. Observe whether all items on the final Punch List have been completed or corrected
and make recommendations to Engineer concerning acceptance and issuance of the
Notice of Acceptability of the Work.

C. The RPR shall not:

1. Authorize any deviation from the Contract Documents or substitution of materials or
equipment, including “or-equal” items.

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents.

3. Undertake any of the responsibilities of Contractor, Subcontractors, Suppliers, or
Contractor’s superintendent.

4. Advise on, issue directions relative to, or assume control over any aspect of the means,
methods, techniques, sequences or procedures of Contractor’s Work unless such advice or
directions are specifically required by the Contract Documents.

5. Advise on, issue directions regarding, or assume control over safety practices, precautions,
and programs in connection with the activities or operations of Owner or Contractor.

6. Participate in specialized field or laboratory tests or inspections conducted off-Site by
others except as specifically authorized by Engineer.

7. Accept Shop Drawing or Sample submittals from anyone other than Contractor.

8. Authorize Owner to occupy the Project in whole or in part or determine operational
protocol that may affect the compliant operation of existing facilities.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount
or extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.
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9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed Project as
a functioning whole as indicated by the Contract Documents. Engineer will also have authority
to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or
not the Work is fabricated, installed, or completed.

9.06 Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any,
see Paragraph 6.21.

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for
the purposes of Paragraph 10.05.B.

C. Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.
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D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

9.09 Limitations on Engineer’s Authority and Responsibilities

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision
of the Contract Documents nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance of
any authority or responsibility by Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.

B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their content complies with the requirements
of, and in the case of certificates of inspections, tests, and approvals that the results certified
indicate compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also
apply to the Resident Project Representative, if any, and assistants, if any.

F. Engineer will have no responsibility or authority:

1. To order changes in construction which will result in additional costs or which will require
extensions of Contract Times;

2. To suspend all or any portion of Contractor's operations;

3. To terminate all or any portion of the Work;

4. To make final acceptance of all or any portion of the Work; and

5. To operate or maintain any portion of the Work.
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9.10 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the
Contract Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if
any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as
a result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in
the case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any
written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.
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10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either
may otherwise have under the Contract Documents or by Laws and Regulations in respect of
such Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the
claimant to Engineer and the other party to the Contract promptly (but in no event later than 30
14 days) after the start of the event giving rise thereto. Failure to comply with this notice
requirement shall constitute a waiver of the Claim. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with
supporting data shall be delivered to the Engineer and the other party to the Contract within 60
30 days after the start of such event (unless Engineer allows additional time for claimant to
submit additional or more accurate data in support of such Claim). A Claim for an adjustment in
Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A
Claim for an adjustment in Contract Times shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied by claimant’s written statement that
the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a
result of said event. The opposing party shall submit any response to Engineer and the claimant
within 30 days after receipt of the claimant’s last submittal (unless Engineer allows additional
time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;

2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall
be deemed denied.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-52

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3
or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

G. Contractor shall not have the right to stop performance of the Work pending resolution of a
Claim.

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded
in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of
the Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph
11.01.B, and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which
shall include social security contributions, unemployment, excise, and payroll taxes,
workers’ compensation, health and retirement benefits, bonuses, sick leave, vacation and
holiday pay applicable thereto. The expenses of performing Work outside of regular
working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the
extent authorized by Owner.

a. If applicable, prevailing wage requirements and rates are included in the
Supplementary Conditions.

2. Cost of all materials and equipment furnished and incorporated in the Work, including
costs of transportation and storage thereof, and Suppliers’ field services required in
connection therewith. All cash discounts shall accrue to Contractor unless Owner deposits
funds with Contractor with which to make payments, in which case the cash discounts shall
accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus
materials and equipment shall accrue to Owner, and Contractor shall make provisions so
that they may be obtained.
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3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work
plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

4. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

1) Rentals of construction equipment and machinery and the parts thereof whether
rented from Contractor or others in accordance with rates published in current
edition of the Rental Rate Blue Book® for construction equipment published by
EquipmentWatch® (www.equipmentwatch.com). When Contractor-owned
equipment is ordered by Owner or Engineer to be held at standby, equipment
rental rates shall be 50% of normal rate. Rental or standby shall not include time
that equipment is inoperative because of malfunction or breakdown and shall
cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with
the performance of the Work (except losses and damages within the deductible
amounts of property insurance established in accordance with Paragraph 5.06.D),
provided such losses and damages have resulted from causes other than the negligence
of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of
them or for whose acts any of them may be liable. Such losses shall include
settlements made with the written consent and approval of Owner. No such losses,
damages, and expenses shall be included in the Cost of the Work for the purpose of
determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at
the Site, express and courier services, and similar petty cash items in connection with
the Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the
Contract Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at
the Site or in Contractor’s principal or branch office for general administration of the Work
and not specifically included in the agreed upon schedule of job classifications referred to
in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to
be considered administrative costs covered by the Contractor’s fee.

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including
but not limited to, the correction of defective Work, disposal of materials or equipment
wrongly supplied, and making good any damage to property.

5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.
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C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances:

1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts)
of materials and equipment required by the allowances to be delivered at the Site, and
all applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C.B. Owner’s Contingency Allowances:

1. Contractor agrees that any Owner’s a contingency allowance, if any, is for the sole use of
Owner to cover unestimated anticipated costs for certain items.

D.C. Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by Owner’s
contingency allowances, and the Contract Price shall be correspondingly adjusted. Contractor
shall not receive payment for any unused portion of the contingency allowance.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.
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B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made
by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease
in Contract Price and the parties are unable to agree as to the amount of any such increase
or decrease.

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Price shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents,
by application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract
Documents, by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit prices contained in the Contract
Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the
basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a
Contractor’s fee for overhead and profit (determined as provided in Paragraph 12.01.C).
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C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

1. a mutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee
shall be 15 10 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five
percent;

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b
is that the Subcontractor who actually performs the Work, at whatever tier, will be paid
a fee of 15 10 percent of the costs incurred by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will
each be paid a fee of five percent of the amount paid to the next lower tier
Subcontractor, provided, however, that on any subcontracted work the total maximum
fee to be paid by Owner under this subparagraph shall be no greater than 27 percent of
the costs incurred by the Subcontractor who actually performs the Work;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which
results in a net decrease in cost will be the amount of the actual net decrease in cost
plus a deduction in Contractor’s fee by an amount equal to five percent of such net
decrease; and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.
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12.03 Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an
amount equal to the time lost due to such delay if a Claim is made therefor as provided in
Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to,
acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other
work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, acts
of war or terrorism, or acts of God (force majeure).

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of war or terrorism, acts of God, acts or failures to act of
utility owners not under the control of Owner, or other causes not the fault of and beyond
control of Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in
Contract Times, if such adjustment is essential to Contractor’s ability to complete the Work
within the Contract Times. Such an adjustment shall be Contractor’s sole and exclusive remedy
for the delays described in this Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.
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13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise
them of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other representative
of such public body, Contractor shall assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.

D. Except as provided in 13.03.B above and where responsibility for a specific inspection or test is
expressly allocated to Owner in the Specifications or by Laws and Regulations, Contractor shall
be responsible for arranging and obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or
equipment to be incorporated in the Work; or acceptance of materials, mix designs, or
equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in the
Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.
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13.04 Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and
of satisfactory replacement or reconstruction (including but not limited to all costs of repair or
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a
Claim therefor as provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in
the Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.
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13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as
may be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents (such as partial utilization
in Paragraph 14.05), any Work is found to be defective, or if the repair of any damages to the
land or areas made available for Contractor’s use by Owner or permitted by Laws and
Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall
promptly, without cost to Owner and in accordance with Owner’s written instructions:

1. repair such defective land or areas; or

2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the
work of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of repair or replacement of work of
others) will be paid by Contractor and may be deducted from amounts otherwise due the
Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work, including materials, equipment and supplies or as defined in
manufacturers’ and Suppliers’ warranties (and damage to other Work resulting therefrom) has
been corrected or removed and replaced under this Paragraph 13.07, the correction period
hereunder with respect to such Work will be extended for an additional period of one year after
such correction or removal and replacement has been satisfactorily completed and the terms of
this Paragraph 13.07 will continue to apply.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.
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13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner
may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited
to all fees and charges of engineers, architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an
appropriate amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, or immediately in the
case of an emergency, correct, or remedy any such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-63

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION

14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable
to Engineer. Progress payments on account of Unit Price Work will be based on the number of
units completed.

14.02 Progress Payments

A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment
(but not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed
as of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice, or other documentation warranting that Owner has
received the materials and equipment free and clear of all Liens and evidence that the
materials and equipment are covered by appropriate property insurance or other
arrangements to protect Owner’s interest therein, all of which must be satisfactory to
Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of
the Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate
in writing a recommendation of payment and present the Application to Owner or return
the Application to Contractor indicating in writing Engineer’s reasons for refusing to
recommend payment. In the latter case, Contractor may make the necessary corrections and
resubmit the Application.
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2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to
the best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents
(subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests called for in the Contract
Documents, a final determination of quantities and classifications for Unit Price Work
under Paragraph 9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to
Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. to supervise, direct, or control the Work, or

b. for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

c. for Contractor’s failure to comply with Laws and Regulations applicable to
Contractor’s performance of the Work, or

d. to make any examination to ascertain how or for what purposes Contractor has used
the moneys paid on account of the Contract Price, or

e. to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.
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5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or,
because of subsequently discovered evidence or the results of subsequent inspections or
tests, revise or revoke any such payment recommendation previously made, to such extent
as may be necessary in Engineer’s opinion to protect Owner from loss because:

a. the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by Change Orders;

c. Owner has been required to correct defective Work or complete Work in accordance
with Paragraph 13.09; or

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1. Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge
of such Liens and provides an indemnity satisfactory to Owner for all claims, costs,
losses and damages arising out of such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended
including liability for liquidated damages and correction of defective work by Owner
or others; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons
for such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.
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3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use and final testing has been
completed in accordance with the General Requirements, Contractor shall notify Owner and
Engineer in writing that the entire Work is substantially complete (except for items specifically
listed by Contractor in the Punchlist as incomplete) using the Notice of Substantial Completion
form included in the Contract Documents, submit the Contractor’s written general warranty and
guarantee per Paragraph 6.19.D., and request that Engineer issue a certificate of Substantial
Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial
Completion using the Certificate of Substantial Completion included in the Contract
Documents. There shall be attached to the certificate a Punch List (tentative list of items to be
completed or corrected before final payment). Owner shall have seven days after receipt of the
tentative certificate during which to make written objection to Engineer as to any provisions of
the certificate or attached list. If, after considering such objections, Engineer concludes that the
Work is not substantially complete, Engineer will, within 14 days after submission of the
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers the Work substantially complete,
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive
certificate of Substantial Completion (with a revised Punch List (tentative list of items to be
completed or corrected)) reflecting such changes from the tentative certificate as Engineer
believes justified after consideration of any objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation,
safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.
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E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer
considers that part of the Work to be substantially complete, the provisions of Paragraph
14.04 will apply with respect to certification of Substantial Completion of that part of the
Work and the division of responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

B. Owner may request in writing that Contractor permit Owner to separately operate any part of
the Work although it is not substantially complete subject to the following conditions.

1. A copy of such request will be sent to Engineer and, within a reasonable time thereafter,
Owner, Contractor and Engineer shall make an inspection of that part of the Work not
substantially complete to determine the status of completion and will prepare a Punch List
before final payment.

2. If Contractor does not indicate in writing to Owner and Engineer that such part of the Work
is not ready for separate operation by Owner, Engineer will finalize the Punch List and will
deliver such list to Owner and Contractor, together with a written recommendation as to the
division of responsibilities between Owner and Contractor with respect to security,
operation, safety, maintenance, utilities, insurance, warranties and guarantees for that part
of the Work pending final payment.
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3. The Engineer’s recommendation and Punch List will become binding upon Owner and
Contractor at the time the Owner takes over and separately operates such part of the Work
unless otherwise agreed in writing and so informed Engineer.

4. During such separate operation by Owner and prior to Substantial Completion of such part
of the Work, Owner shall allow Contractor reasonable access to complete or correct Punch
List and to complete other related Work.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07 Final Payment

A. Application for Payment:

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, warranties,
updated Contractor’s written general warranty and guarantee per Paragraph 6.19.D if
modified, bonds, certificates or other evidence of insurance, certificates of inspection,
marked-up record documents (as provided in Paragraph 6.12), and other documents, and
Engineer has indicated that the Work is acceptable (subject to the provisions of Paragraph
14.09), Contractor may make application for final payment following the procedure for
progress payments.

2. The final Application for Payment shall be accompanied (except as previously delivered)
by:

a. all documentation called for in the Contract Documents, including but not limited to
the evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;

c. a list of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible,
or which might in any way result in liens or other burdens on Owner's property, have been
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paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1. If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable using the Certificate of
Completion form included in the Contract Documents, subject to the provisions of
Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application
for Payment.

C. Payment Becomes Due:

1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted as detailed on the Certificate of Completion. If the remaining balance
to be held by Owner for Work not fully completed or corrected is less than the retainage
stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 5.01, the
written consent of the surety to the payment of the balance due for that portion of the Work
fully completed and accepted shall be submitted by Contractor to Engineer with the Application
for such payment. Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of Claims.

14.09 Waiver of Claims

A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
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specified therein, or from Contractor’s continuing obligations under the Contract
Documents; and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing
as still unsettled.

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by notice in writing to Contractor and Engineer
which will fix the date on which Work will be resumed. Contractor shall resume the Work on
the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an
extension of the Contract Times, or both, directly attributable to any such suspension if
Contractor makes a Claim therefor as provided in Paragraph 10.05.

B. If the performance of all or any part of the Work is suspended, delayed, or interrupted due to an
order of a court of competent jurisdiction as a result of environmental litigation, as defined
below, the Owner, at the request of the Contractor, shall determine whether the order is due in
any part to the acts or omissions of the Contractor or a Subcontractor at any tier not required by
the terms of this Contract. If it is determined that the order is not due in any part to acts or
omissions of the Contractor or a Subcontractor at any tier other than as required by the terms of
this Contract, such suspension, delay, or interruption shall be considered as if ordered by the
Owner in the administration of this Contract under the terms of Article 15 except that it will not
be possible for the Owner to fix the date for resumption of the Work.

1. The term "environmental litigation", as used herein, means a claim or lawsuit alleging that
the Work has or will have an adverse effect on the environment or that the Owner has not
duly considered, either substantively or procedurally, the effect of the Work on the
environment.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:

1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;

3. Contractor’s repeated disregard of the authority of Engineer; or

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents;
or.
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5. Contractor commences a voluntary case under any chapter of the Bankruptcy Code (Title
11, United States Code), as now or hereafter in effect, or if Contractor takes any equivalent
or similar action by filing a petition or otherwise under any Laws and Regulations in effect
at such time relating to the bankruptcy or insolvency; or

6. a petition is filed against Contractor under any chapter of the Bankruptcy Code as now or
hereafter in effect at the time of filing, or if a petition is filed seeking any such equivalent
or similar relief against Contractor under any Laws and Regulations in effect at the time
relating to bankruptcy or insolvency; or

7. Contractor makes a general assignment for the benefit of creditors; or

8. a trustee, receiver, custodian or agent of Contractor is appointed under applicable law or
under contract, whose appointment or authority to take charge of property of Contractor is
for the purpose of enforcing a Lien against such property or for the purpose of general
administration of such property for the benefit of Contractor’s creditors; or

9. Contractor admits in writing its inability to pay its debts generally as they become due.

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to
the full extent they could be used by Contractor (without liability to Contractor for trespass
or conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.



EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.

Revisions highlighted within the text have been prepared by Woodard & Curran on behalf of and are as approved by Owner

Page 00 72 05-72

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated
if Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter
accrue. Any retention or payment of moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit
on such expenses;

3. all reasonable claims, costs, losses, and damages (including but not limited to all reasonable
fees and charges of engineers, architects, attorneys, and other professionals and all
reasonable court or arbitration or other dispute resolution costs) incurred in settlement of
terminated contracts with Subcontractors, Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act
on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30
days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven
days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy
such suspension or failure within that time, terminate the Contract and recover from Owner
payment on the same terms as provided in Paragraph 15.03.
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B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The provisions
of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under
Paragraph 10.05 for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by this
Paragraph.

ARTICLE 16 – DISPUTE RESOLUTION

16.01 Methods and Procedures

A. Subject to the requirements in Paragraph 10.05, Owner and Contractor agree that they will
submit any and all unsettled Claims, counterclaims, disputes and other matters in question
between them arising out of or relating to the Contract Documents ("disputes"), to mediation by
senior management representatives of each party for a period of 5 days. If resolution is not
achieved, then the dispute shall be submitted to formal mediation prior to either of them
initiating against the other, a demand for arbitration pursuant to Paragraph 16.02, unless delay
in initiating arbitration would irrevocably prejudice one of the Parties. Any time limits within
which to file a demand for arbitration shall be suspended with respect to a dispute submitted to
mediation within those same applicable time limits and shall remain suspended until 10 days
after the termination of the mediation. The mediator of any dispute submitted to mediation shall
not serve as arbitrator of such dispute unless otherwise agreed.

A.B. Subject to Paragraph 16.01.A, eEither Owner or Contractor may request formal mediation
of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision
becomes final and binding. The mediation will be governed by the Construction Industry
Mediation Rules of the American Arbitration Association in effect as of the Effective Date of
the Agreement. The request for mediation shall be submitted in writing to the American
Arbitration Association and the other party to the Contract. Timely submission of the request
shall stay the effect of Paragraph 10.05.E.

B.C. Owner and Contractor shall participate in the mediation process in good faith. The process
shall be concluded within 60 days of filing of the request. The date of termination of the
mediation shall be determined by application of the mediation rules referenced above.

C.D. If the Claim is not resolved by senior management mediation or formal mediation,
Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or
10.05.D shall become final and binding 30 days after termination of the mediation unless,
within that time period, Owner or Contractor:

1. elects in writing to invoke any the dispute resolution process pursuant to Paragraph
16.02provided for in the Supplementary Conditions; or
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2. agrees with the other party to submit the Claim to another dispute resolution process.; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

16.02 Arbitration

A. All Claims or counterclaims, disputes, or other matters in question between Owner and
Contractor arising out of or relating to the Contract Documents or the breach thereof (except for
Claims which have been waived by the making or acceptance of final payment as provided by
Paragraph 14.09) including but not limited to those not resolved under the provisions of
Paragraphs 10.05 or 16.01, will be subject to arbitration in accordance with the rules of
Construction Industry Rules of the American Arbitration Association, subject to the conditions
and limitations of this Paragraph 16.02. This agreement to arbitrate, and any other agreement or
consent to arbitrate entered into, will be specifically enforceable under the prevailing Laws of
any court having jurisdiction.

B. The demand for arbitration will be filed in writing with the other party to this Contract and with
the selected arbitrator or arbitration provider, and a copy will be sent to Engineer for
information. The demand for arbitration will be made within the 30 day period specified in
Paragraph 16.01.D, and in all other cases, within a reasonable time after the Claim or
counterclaim, dispute, or other matter in question has arisen, and in no event shall any such
demand be made after the date when institution of legal or equitable proceedings based on such
Claim or other dispute or matter in question would be barred by the applicable statute of
limitations.

C. No arbitration arising out of or relating to the Contract Documents shall include by
consolidation, joinder, or in any other manner any other individual or entity (including
Engineer, and Engineer’s consultants and the officers, directors, partners, agents, employees or
consultants of any of them) who is not a party to this Contract unless:

1. the inclusion of such other individual or entity is necessary if complete relief is to be
afforded among those who are already parties to the arbitration; and

2. such other individual or entity is substantially involved in a question of law or fact which is
common to those who are already parties to the arbitration and which will arise in such
proceedings.

D. Consolidation shall be by order of the arbitrator(s) in any pending case, or if the arbitrator(s) fail
to make an order, a party may apply to a court of competent jurisdiction for such order. The
foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or
entity shall be specifically enforceable in accordance with the Laws of any court having
jurisdiction thereof.

E. The award rendered by the arbitrator(s) shall be consistent with the agreement of the parties, in
writing, and include: (i) a concise breakdown of the award; (ii) a written explanation of the
award specifically citing the Contract Document provisions deemed applicable and relied on in
making the award.
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F. The award will be final. Judgment may be entered upon it in any court having jurisdiction
thereof, and it will not be subject to modification or appeal, subject to provisions of the
controlling Laws relating to vacating or modifying an arbitral award.

G. If the parties decline to arbitrate, such Claims, disputes and other matters shall be decided by a
court having jurisdiction.

16.03 General

A. The Contractor will require similar arbitration provisions in agreements with its Subcontractors
and Suppliers.

B. Contractor shall not have the right to stop performance of the Work pending resolution of a
Claim or dispute.

C. Notwithstanding any provision contained in this Article or elsewhere in the Contract
Documents, the Owner reserves the following rights in connection with Claims and disputes
between the Owner and the Contractor:

1. The right to institute legal action against the Contractor in any court of competent
jurisdiction in lieu of demanding arbitration pursuant to this Article, in which case the
Claims or disputes which are the subject of such action shall be decided by such court, and
not by arbitration.

2. The right to obtain from any court of competent jurisdiction a stay of any arbitration
instituted by the Contractor, provided that the application for such stay is made before the
appointment of the neutral arbitrator in such arbitration, in which case the Claims or
disputes which are the subject of such arbitration shall be decided by such court, and not by
arbitration.

3. The right to require the Contractor to join as a party in any arbitration between the Owner
and the Engineer relating to the Project, in which case the Contractor agrees to be bound by
the decision of the arbitrator or arbitrators in such arbitration.

ARTICLE 17 – MISCELLANEOUS

17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.
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17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed
to exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by
other provisions of the Contract Documents. The provisions of this Paragraph will be as
effective as if repeated specifically in the Contract Documents in connection with each
particular duty, obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in
the Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law

A. This Contract is to be governed by the law of the state in which the Project is located. See
Supplementary Conditions for specific requirements.

17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.

17.07 Professional Fees and Court Costs Included

A. In any action or proceeding to enforce or interpret any contractual provision or to resolve any
conflict or dispute relating to or arising from this Contract, the prevailing party shall be entitled
to recover, as part of its claim, award or judgment, reasonable attorneys; fees and associated
costs and expenses, including expenses of engineering, claims and other consultants.

END OF SECTION
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SECTION 00 73 05

SUPPLEMENTARY CONDITIONS

The following sections modify or supplement the Standard General Conditions of the Construction
Contract (“General Conditions”) included in Section 00 72 05 and are in addition to the
modifications highlighted within the text thereof. All provisions which are not so modified or
supplemented remain in full force and effect. The Supplementary Conditions may include certain
provisions required by Laws and Regulations. Contractor is responsible to determine and obtain
applicable Laws and Regulations and to review and interpret the full text of such Laws and
Regulations.

The terms used in these Supplementary Conditions have the meanings stated in the Standard
General Conditions and as may be included within the Sections listed below.

00 73 10 Project Specific Requirements
00 73 19 Health and Safety Requirements
00 73 36 Equal Employment Opportunity Requirements
00 73 43 Wage Rate Requirements
00 73 46 Wage Determination Schedule
00 73 73 Statutory Requirements
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SECTION 00 73 10

PROJECT SPECIFIC REQUIREMENTS

GENERAL

The address system used herein is the same as the address system used in the General
Conditions, with the prefix "SC" added thereto. Additional terms used in this Section have the
meanings stated below, which are applicable to both the singular and plural thereof.

This Section may include certain provisions required by Laws and Regulations, but does not
represent or reflect all applicable provisions and policies or Laws and Regulations, and may only
include excerpts and portions thereof. Other required provisions and policies, and Laws and
Regulations, shall be deemed to be so included and incorporated herein. Contractor is solely
responsible to determine, obtain, review and interpret the full text of applicable provisions and
policies, Regulations, and Laws.

SC-2.05 Before Starting Construction

Pursuant to subparagraph 2.05.A.3 regarding the Schedule of Values, the Units Prices Form
included as Section 00 43 22 will constitute the preliminary Schedule of Values for this Project.

Add the following after Paragraph 2.05.B.

C. Additionally, within 10 days after the Effective Date of the Agreement,
Contractor shall submit a Construction Operations Plan incorporating the
schedules submitted pursuant to Paragraph 2.05.A and covering the following.

1. Construction methods and sequence of operations

2. Proposed Site access

3. Proposed erosion control measures and proposed measures to minimize
impacts to existing vegetation and impacts to water quality in compliance
with the General Requirements.

SC-2.07 Initial Acceptance of Schedules

Add the following immediately after subparagraph 2.07.A.3.

4. Contractor’s Construction Operations Plan submitted pursuant to
Paragraph 2.05.C. will be acceptable to Engineer if it accurately and
reasonably addresses all aspects of the Work.

SC 4.01 Availability of Lands
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Pursuant to Paragraph 4.01.A, easements and rights-of-way exist for the Project and are reflected
on the Drawings. Documentation is on file with Owner and available upon request.

SC-4.02 Subsurface and Physical Conditions

A. Pursuant to Paragraph 4.02.A,

1. the following reports of explorations and tests of subsurface conditions at
or contiguous to the Site are known to Owner:

a. Test Pit Soil Logs dated 12/8/14 prepared by Woodard & Curran,
entitled Test Pit Soil Logs Form 11 consisting of 39 pages

The “technical data” contained in such report upon which
Contractor may rely is subsurface observations at indicated
locations & time.

The “technical data” shall be limited to facts, measurements, field
observations, boring logs, soil type and similar data. “Technical
data” shall not include opinions regarding suitability of material,
dewatering methodologies, soil stability, slope stabilization
methods and other opinions or professional judgments.

2. The following drawings of physical conditions relating to existing surface
or subsurface structures at the Site (except Underground Facilities) are
known to Owner:

a. Drawings dated May 28, 2014 prepared by Feldman Land
Surveyors, for City of Quincy, MA, and incorporated in Project
Drawings entitled Existing Conditions consisting of 3 sheets
numbered EX-101 TO EX-103, inclusive

All of the information in such drawings constitutes “technical
data” on which Contractor may rely,

The “technical data” shall be limited to facts, measurements, field
observations, boring logs, soil type and similar data. “Technical
data” shall not include opinions regarding suitability of material,
dewatering methodologies, soil stability, slope stabilization
methods and other opinions or professional judgments.

3. The reports and drawings identified above are not part of the Contract
Documents, but the “technical data” contained therein upon which
Contractor may rely, as expressly identified and established above, are
incorporated in the Contract Documents by reference and may be reflected
in the Drawings. Contractor is not entitled to rely upon any other
information and data known to or identified by Owner or Engineer.
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4. Copies of reports and drawings identified above are included as an
attachment to Section 01 15 00 or incorporated as part of the Project
Drawings.

SC 4.05 Reference Points

Pursuant to Paragraph 4.05.A, surveys exist for the Project and are reflected on the Drawings

SC-4.06 Hazardous Environmental Conditions at Site

A. Pursuant to Paragraph 4.06.A,

1. the following reports regarding Hazardous Environmental Conditions at
the Site are known to Owner:

a. Report dated April 1, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 18-20 Hunt Street consisting of 12 pages.

b. Report dated April 2, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 22 Hunt Street consisting of 12 pages.

c. Report dated April 2, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 24 Hunt Street consisting of 12 pages.

d. Report dated April 3, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 26 Hunt Street consisting of 13 pages

e. Report dated April 3, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 34 Hunt Street consisting of 11 pages.

f. Report dated April 6, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 38-40 Hunt Street consisting of 15 pages

g. Report dated April 7, 2015 prepared by Universal Environmental
Consultants, entitled Final Report for Asbestos Containing
Material Report at 125 Newbury Street consisting of 12 pages

The “technical data” contained in such report upon which
Contractor may rely is actual tests performed at indicated locations
within the report.

The “technical data” shall be limited to facts, measurements, field
observations, and similar data. “Technical data” shall not include
opinions regarding means and methods, and other opinions or
professional judgments.
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2. The following drawings regarding Hazardous Environmental Conditions
at the Site are known to Owner:

None

3. The reports identified above are not part of the Contract Documents, but
the “technical data” contained therein upon which Contractor may rely, as
expressly identified and established above, are incorporated in the
Contract Documents by reference. Contractor is not entitled to rely upon
any other information and data known to or identified by Owner or
Engineer.

4. Copies of reports identified above are included as an attachment to Section
01 15 00.

SC-5.04 Contractor’s Insurance

Pursuant to Paragraph 5.04.A, in addition to the individuals and entities specified in subparagraph
5.04.B.1, include the following as loss payees.

To be determined and coordinated prior to Contract execution

Pursuant to subparagraph 5.04.C.5, also provide Owner's Protective Liability in the amount of
$3,000,000 (per occurrence for bodily injury & property damage combined single limit).

SC-6.02 Labor; Working Hours

Pursuant to Paragraph 6.02.B, regular working hours for this Project are 7:30 a.m. to 3:30 p.m.,
Monday through Friday.

SC-6.08 Permits

Pursuant to Paragraph 6.08.A, the Contractor shall comply with permit requirements included in
Quincy Code of Ordinances, in particular, Chapters 12.08 and 17.36 and Title 15, portions of
which are included as attachments to this section. Owner will waive fees associated with road
opening and trench permits to be obtained by Contractor.
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Pursuant to subparagraph 6.08.A.1, Contractor shall comply with the following licenses and
permits Owner has obtained for the Project.

 Quincy Conservation Commission Order of Conditions dated April 1, 2015.;
referenced Notice of Intent with attachments dated March 13, 2015 and available
digitally upon request. This Order is applicable to specific areas of the Work Site and
contains Special Conditions pursuant to City of Quincy Wetlands Ordinance

SC-6.09 Laws and Regulations

Pursuant to Paragraph 6.09, the Contractor shall comply with additional requirements included in
Section 00 73 73, Section 01 15 00 and the following requirements, portions of which are
included as attachments to this Section.

 Applicable sections of the Quincy Code of Ordinances
 Quincy Zoning Ordinance (Title 17 of the Code of Ordinances)
 Quincy Conservation Commission Order of Conditions dated April 1, 2015

SC-7.01 Related Work at Site

Pursuant to Paragraph 7.01, Owner has separately contracted for or intends to separately contract
for Field Surcharge Program For North Quincy High School Public Works Improvement Project;
tree clearing activities. See SC-7.02 for coordination details.

Other work will be performed at or near the Site although not by Owner nor under Owner’s
direction for MassDOT Hancock Street Improvement Project. It is anticipated that portions of
the Work under this Contract will require coordination with the work by MassDOT. Contractor
shall coordinate with the MassDOT, Engineer and City as specified in Paragraph 7.01.B.

SC-7.02 Coordination

Pursuant to Paragraph 7.02.A, for other work on the Project at the Site Owner has separately
contracted for or intends to separately contract for, as identified in SC-7.01 above, authority and
responsibility for coordination of the other work will be identified at the Preconstruction
Conference.

SC-8.09 Limitations on Owner’s Responsibilities

Add the following to Paragraph 8.09.

B. No officer, member or employee of the City of Quincy or its designees or agents,
and no member of its governing body, and no other public official of the
governing body of the locality or localities in which the Project is situated or
being carried out, who exercises any function or responsibilities in the review or
approval or the undertaking or carrying out of this Project, shall participate in
any decisions relating to this Contract which affects his personal interest or the
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interest of any corporation, partnership, or associations in which he is directly or
indirectly interested or have any personal or pecuniary interest, direct or indirect,
in this Contract or proceeds thereof.

ATTACHMENTS

A. Quincy Code of Ordinances, Chapters 12.08 and 17.36

B. Quincy Code of Ordinances, cover, preface, contents and Quincy Zoning
Ordinance June, 2011, contents and website

C. Quincy Conservation Commission Order of Conditions dated April 1, 2015

END OF SECTION
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A.

B.

A.

B.

12.08.010 - Streets—Defined.

Whenever the word "street" is used in this title, it shall be understood as meaning to include

lanes, alleys, courts, public squares and sidewalks, unless otherwise expressed.

(Prior code Ch. 18, § 1)

12.08.020 - Permit for digging in public ways.

No entity (person, business, utility, government agency) shall dig into or break-up any public

street in the city without first having obtained a permit from the commissioner of public works. The

permit (hereafter known as a street opening permit) shall be in a form acceptable to the

commissioner, consistent with this code and other laws. The commissioner may attach general and

specific conditions under which a permit is granted. In all cases, the permit must be signed by the

utility or property owner and contractor.

(Ord. 94-226 (part))

12.08.021 - Fees for street opening permits.

A one hundred dollar nonrefundable application fee is required.

A five hundred dollar, cash or certified check refundable deposit is required and will be held

until the municipal contractor completes the permanent patch and payment is received.

Interest on retained money is considered to be the property of the municipality. Trenches not

inspected due to the failure of the permittee to properly notify the governing authority shall be

subject to loss of deposit, and/or repeat of reconstruction procedures.

A five thousand dollar performance and payment bond is required for each street opening

permit granted. The governing authority may allow a blanket bond commensurate with

anticipated permit activity for routine excavators. Under no circumstances will this blanket

bond be less than fifty thousand dollars.

The contractor must furnish the municipality with a certificate of insurance for general liability

in the amount of one million five hundred thousand dollars.

(Ord. 94-226 (part))

12.08.022 - Notification.

The designated municipal coordinator of the governing authority shall be notified twenty-four

hours before the commencement of any work.

Dig safe must be notified.

(Ord. 94-226 (part))

12.08.023 - Construction procedures.

The pavement shall be pre-cut and may only be disturbed within the area requiring

excavation for repair, replacement or new installation. When the opening occurs within two

feet of the curb and/or edge of the hardened surface, the paved area between the

excavation and the curb and/or edge must also be removed.
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C.

D.

E.

F.

G.

H.

In the backfill process, the backfill shall be comprised of suitable material (subject to

approval of the governing authority or his authorized representative). Concrete should be

used around all electric and telephone conduit in trenches. Controlled density fill (CDF) may

be required. Compaction, (when CDF is not in use) will be executed in six inch layers. Each

layer shall be ninety-five percent compacted by mechanical means. When the total surface

area of an individual opening in bituminous concrete is less than nine square feet, all backfill

material(s) will be placed to within a minimum of six inches of the pavement surface, or the

thickness of the original pavement structure, whichever is greater. For individual openings

with surface areas of nine square feet and larger, the backfill materials will be installed to

within four inches of the pavement surface or the thickness of the existing structure,

whichever is greater. "Pavement structure" will incorporate all previous paving materials

used above the gravel sub-base, including but not limited to bituminous concrete, cement

concrete, cobblestone, macadam, etc.

The hardened pavement shall then be cut back and removed six to twelve inches from all

sides of the initial excavation to the depth of the original pavement structure, exposing the

undisturbed gravel sub-base. Edges will be cut perpendicular to the surrounding surface and

have a clean vertical face, particularly in the corners. All structures shall be leveled to the

adjacent surfaces. The cut back shall be in straight lines with ninety degree angles at the

point(s) of intersection.

All surplus and/or unacceptable excavated materials shall be removed from the job site

immediately. The excavation site shall be maintained in a clean and safe condition at all

times. Sidewalks and streets shall be cleaned and opened to traffic at the end of each

working day, unless otherwise authorized by the governing authority. Access to properties

are to be maintained. The removal and disposal of materials, including pavement, is the

responsibility of the permittee. This shall be achieved in such a manner to minimize

interference with pedestrian and vehicular traffic.

The permittee shall be liable for the condition of the street and sidewalk openings and

protection thereof prior to the temporary repair, and will be held responsible for all damage

due to any failure of barricades, barriers, warning signs, lights or steel plates to properly

protect the work from traffic, pedestrians or other causes. Other than while work is actually

being performed, all open ditches shall be protected by uniform traffic control devices in

conformance with the Massachusetts Highway Department Manual. All excavations must be

properly secured to insure the safety of the travelling public, and immediately reported to the

designated municipal coordinator.

Temporary patching shall be performed by a contract representative of the governing

authority and shall be the financial responsibility of the permittee. All barricades and/or safety

devices shall be immediately removed from the vicinity upon completion of the temporary

bituminous patching application.

Any improperly prepared excavations, including those left with unacceptable backfill material

or insufficient pavement depth, shall be temporarily paved by the municipal contract

representative and charged to the refundable deposit of the permittee. The deposit shall

immediately replenished to the original amount. At a later date, the trench shall be re-

excavated and prepared correctly by the permittee. Under these conditions the permittee

may also be subject to permit cancellation, inspection fees, fines, and loss of deposit and

bond.

All excavations will be required to settle and/or consolidate for a period of time before the

contract representative of the governing authority is directed to perform a permanent repair.

This term will be defined as a minimum of thirty days when controlled density fill was used as

backfill material. Compacted gravel sub-base must experience at least one seasonal
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I.

1.

2.

3.

J.

K.

L.

M.

A.

freeze/thaw cycle. The governing authority reserves the right to address any sub-base

deficiency within, or adjacent to, the original excavated area with whatever measure deemed

effective, during this period. These corrective procedures will be the financial responsibility of

the permittee.

Immediately after the specified settling and/or consolidation period, all excavations shall be

permanently restored by the contract representative for the governing authority. The

following procedures shall be strictly adhered to:

The infrared process shall be utilized as the primary method of permanent restoration

in bituminous concrete surfaces.

Temporary asphalt patches installed in cement concrete surfaces shall be re-

excavated to the extremities of the square(s) in which the excavation is contained.

The finished concrete shall be replaced to the depth, strength, and contour of the

original structure. Any concrete surface damaged during construction shall also be

replaced in a like manner.

All other surfaces, including but not limited to asphalt, brick, grass and wood shall be

replaced consistent with the original and in strict accordance with municipal

specifications.

The permittee shall also be responsible for any and all necessary appurtenant measures

including, but not limited to, complete surface reconstruction, curbing, resetting utility

structures, "bar holes," compatible crackfilling, tack coating and infrared integration of

pavement. All the required processes shall be determined by a site inspection with an

authorized representative of the governing authority. All restoration procedures shall be the

financial obligation of the permittee.

The permittee shall be responsible for any settlement, sub-base failure and pavement cracks

that develop in, or adjacent to, the original excavated area for a period of three years from

the date of the final accepted permanent repair or, if controlled density fill is used, for a

period of one year from the date of the final accepted permanent repair. Any surface disorder

caused by settlement and/or sub-base movement within the general area containing a street

or sidewalk opening, shall be addressed by the municipal contract representative, at the

direction of the governing authority. All related corrective measures will be charged to the

permittee, and the term of obligation will begin again.

Excavations opened without the permit may be subject to cancellation and refusal of existing

and future permits, and associated fines.

Police protection, if required, shall be paid by the permittee either directly or billed by the

municipal representative of the municipality and billed directly to the permittee.

All surface restorations, bituminous concrete replacements, and permanent repairs will be

done by a contract representative of the municipality and billed directly to the permittee.

(Ord. 94-226 (part))

12.08.024 - Billing and collections.

The contract representative of the municipality shall bill the permittee for the above

mentioned services. All invoices will be paid within thirty days. One past due invoices, a

service charge of one and one-half percent per month will be allowed on accounts thirty days

past due, provided the rate does not exceed that which is permitted by law, in which case the

highest allowable legal rate will apply. Invoices exceeding ninety days shall be paid by the

municipality from the refundable deposit and/or bond, at which point the municipality shall

fine the permittee that cost plus one hundred dollars per day, and continue to accrue the
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B.

A.

B.

C.

D.

service charges on any uncollected monies together with all costs of collection including

attorney's fees.

The governing authority reserves the right to assume the billing function, including

assessment and conveyance of reasonable handling charges, as provided by Massachusetts

General Laws.

On ninety days past-due invoices, the municipality will revoke existing and future

permits until payment of such invoices, including all service charges and fines.

If the account is found to be uncollectible, there shall be a lien upon such real estate

in the manner provided in M.G.L. Ch. 40, Sec. 42A to 42F.

(Ord. 94-226 (part))

12.08.030 - Street construction—Safeguarding—Requirements—Fencing and

lighting.

During the progress of any work referred to in the preceding section, the person holding the

permit shall guard the area of such work by a proper fence or railing, and by lights during the

nighttime, subject to the approval of the commissioner of public works.

(Prior code Ch. 18, § 5)

12.08.040 - Street construction—Safeguarding—Police detail required—Cost

liability.

Any person, except the commissioner of public works, his agent or servant, receiving a

permit to open, occupy, obstruct, use, dig into or break up any public street of the city, or

portion thereof, in accordance with the provisions of Sections 12.08.020 and 12.08.030, shall

maintain at his or its expense such police officer of the city, but in no event less than one

police officer at each street location designated in each permit required to be issued, as the

chief of police may deem necessary, to avoid, so far as reasonably possible, danger to the

safety of persons and interference with the free circulation of vehicular traffic. For the

purposes of this section, no emergency or like permits shall be issued granting blanket or

similar permission to open, occupy, obstruct, use, dig into or break up more than one

particular or separate street location per permit.

Opening Manholes. A person receiving a permit to open a manhole in any public street of the

city shall maintain at his or its expense such police officers of the city as the chief of police

may deem necessary, to avoid, so far as reasonably possible, danger to the safety of

persons and interference with vehicular traffic.

Failure to Comply. Failure on the part of any such person to maintain such detail shall be

cause for revocation of such permit, or the closing down of the opening, obstructing, using,

digging into or breaking up of any public street of the city by police officers of the city until

such detail is maintained.

Emergency Construction. In the event of an emergency which requires the opening,

obstructing, using, digging into, or breaking up of any public street of or private way in the

city by a person not able to obtain a permit because of the hour, such person shall

immediately notify the officer in charge of Quincy police headquarters in order that the

necessary police officers, but in no event less than one police officer, as designated by said

officer, at each separate street location or place of such opening, obstructing, using, digging

into, or breaking up of such street shall be assigned at the expense of such person.
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(Ord. 1978-100; Ord. 1977-271: prior code Ch. 18, § 5A)

12.08.050 - Digging near streets—Fencing required—Time limits.

If any person shall dig a cellar, or other cavity in the ground near to or adjoining any street,

he shall, so long as the commissioner of public works may require, keep a railing or fence on or

near the line of such street sufficient to protect travelers from falling into the place so dug, or being

injured thereby.

(Prior code Ch. 18, § 36)

12.08.060 - Obstructing—Depositing trash or debris—Permitted for collection

when.

No person shall place or cause to be placed or deposited, upon any street or other public

place in this city, merchandise, ashes, shavings, house dirt, filth, offal or rubbish which shall in any

way obstruct and disfigure the same; nor suffer his wood and coal to remain unnecessarily on any

street. And no person shall place or deposit, or cause to be placed or deposited, any newspaper,

circular, card or wastepaper of any kind or description upon any street or other public place in this

city. And no person shall saw or split wood, or pile the same on any sidewalk; provided, that ashes

or rubbish in suitable containers may be placed in the streets for collection, in such manner and on

such days as the commissioner of public works may direct. No person shall place or cause to be

placed on the public sidewalk rubbish barrels or rubbish containers fifteen hours before seven a.m.

on the date of collections.

(Prior code Ch. 18, § 2)

12.08.070 - Obstructing during construction—Permit required—Requirements—

Indemnification of city.

No person, unless authorized by law, shall erect on any street any staging for building, or

place thereon any lumber, brick or other building materials, without a written permit from the

commissioner of public works. Any person intending to erect or repair any building upon land

abutting on a street shall give notice to the commissioner of public works, who may, at the owner's

request, set apart such portion of the street as he shall deem expedient for such use. Such person

shall, before the expiration of his permit, remove all rubbish, and restore such street, square or park

to its former condition, to the satisfaction of the commissioner of public works. Every person so

permitted shall, in writing, agree to indemnify the city against all damage or loss to the city, accruing

from the doing of any act or thing under such permit, and sureties may be required by the

commissioner of public works, and every person who, when so permitted, shall obstruct or render

unsafe any public street, shall guard the same by a proper fence or railing, and by lights during the

nighttime, subject to the approval of the commissioner of public works. Such permit may be revoked

at any time by the commissioner of public works or by the city council.

(Prior code Ch. 18, § 3)

12.08.080 - Obstructing—Signs and awnings—Permission required—

Requirements.

No person shall place or maintain over any street any sign, awning, shade or other

obstruction, unless permission shall have first been obtained in writing from the commissioner of
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public works. All such signs, awnings, shades or other obstructions shall be safely and securely

supported. No awning shall be less than seven feet from the ground at its lowest point. All signs,

awnings, shades and other obstructions, if built over a sidewalk, shall be of such width as shall be

determined by the commissioner of public works.

(Prior code Ch. 18, § 7)

12.08.090 - Obstructing free passage.

No person shall stand, or remain alone, or with or near others, in any street of this city, in

such a manner as to obstruct a free passage for passengers therein, or over any footway or

sidewalk.

(Prior code Ch. 18, § 8)

12.08.100 - Placing obstructions on flagstones, stepping stones or footwalks.

No person shall place any obstruction of any kind upon any flagstone or stepping stone or

other footwalks across any street in this city.

(Prior code Ch. 18, § 9)
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A.

A.

1.

Quincy, Massachusetts, Code of Ordinances >> Title 17 - ZONING >> Chapter 17.36 -
ENVIRONMENTAL CONTROLS >>

Chapter 17.36 - ENVIRONMENTAL CONTROLS

Sections:

17.36.010 - Illumination—Residence districts.

17.36.020 - Earth removal—Permit required.

17.36.030 - Earth removal—Permit—Application—Procedures—Contents.

17.36.040 - Earth removal—Permit—Conditions and restrictions.

17.36.050 - Earth removal—Permit—Duration—Renewal—Bond required when.

17.36.060 - Earth removal—Permit—Exceptions.

17.36.070 - Fencing and screening—Industrial and Business districts—Requirements.

17.36.080 - Traffic visibility across corners.

17.36.090 - Blasting—Permits—Pre-blasting survey—Required—Requirements.

17.36.100 - Blasting—Pre-blasting survey—Disposition of survey data.

17.36.110 - Blasting—Pre-blasting survey—Not required when.

17.36.120 - Blasting—Posting of bond—Required when—Amount.

17.36.130 - Blasting—Fire department supervision—Required—Costs.

17.36.140 - Blasting—Violations—Penalties.

17.36.010 - Illumination—Residence districts.

In a Residence district, no outdoor decorative or floodlighting shall be permitted except

lighting primarily designed to illuminate walks, driveways, parking areas, doorways, outdoor

living areas or outdoor recreational facilities, and except temporary holiday lighting, and

except decorative floodlighting of institutions, public or historic buildings. Any permanent

lighting permitted by the preceding sentence shall be continuous indirect light installed in

such a manner that will prevent direct light from shining onto any street or adjacent property.

No neon type or exposed illuminated gas tube type light shall be allowed.

(Prior code Ch. 24, § 82)

17.36.020 - Earth removal—Permit required.

No soil, loam, sand, gravel or stone shall be removed from any lot not in public use in the city

without first obtaining a special permit from the board of appeals except as exempted in Section

17.36.060.

(Prior code Ch. 24, § 83 (part))

17.36.030 - Earth removal—Permit—Application—Procedures—Contents.

Each application for a special permit for earth removal shall be accompanied by a plan,

submitted in triplicate, prepared at the expense of the applicant by a registered land surveyor

or civil engineer, showing:

The existing contours of the land;
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2.

3.

4.

5.

A.

1.

2.

3.

4.

5.

6.

7.
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9.

10.

11.

12.

A.

B.

C.

D.

The contours after completion of the operation;

All public roads and private means of vehicular access;

Proposed drainage;

Any other information as may be required by the board of appeals.

(Prior code Ch. 24, § 83 (part))

17.36.040 - Earth removal—Permit—Conditions and restrictions.

In granting a permit hereunder, the board of appeals may impose reasonable conditions and

restrictions as it deems to be in the public interest, including, but not limited to:

Method of removal;

Type and location of temporary structures;

Hours of operation;

Operations of removal trucks;

Area, depth and contours of excavations;

Distance of excavation to street and lot lines;

Reestablishment of ground lands and grades;

Provisions for temporary and permanent drainage;

Disposition of boulders and tree stumps;

Replacement of loam over the area of removal;

Planting of the area to suitable cover;

Cleaning, repair and/or resurfacing of streets used in removal activities which have

been adversely affected by the removal activity.

(Prior code Ch. 24, § 83 (part))

17.36.050 - Earth removal—Permit—Duration—Renewal—Bond required when.

No permit for removal shall be issued for a period of more than three years, although such a

permit may be renewed for additional periods in the same manner. The board of appeals shall

require a cash bond or surety company bond to insure compliance with its conditions of

authorization unless in a particular case it specifically finds that such security is not warranted and

so states in its decision, giving the reason for its finding.

(Prior code Ch. 24, § 83 (part))

17.36.060 - Earth removal—Permit—Exceptions.

Sections 17.36.020 through 17.36.050 shall not apply to the following:

The removal of less than ten cubic yards of material in the aggregate in any year from

one premise;

The transfer of material from one part of a premise to another part of the same

premise for immediate use in such other part of the premise;

The removal of material necessarily excavated in connection with the lawful

construction of a building or structure, driveway, parking area, sidewalk or path

incidental to any such building or structure, as indicated on plans and profiles

prepared by a registered engineer and approved by the director of inspections;

Page 2 of 5Municode

4/8/2013http://library.municode.com/print.aspx?h=&clientID=16569&HTMRequest=http%3a%2f%...



A.

B.

A.

B.

1.

2.

The removal of material necessarily excavated in connection with the lawful

construction of public or private ways as indicated on plans and profiles prepared by a

registered engineer and approved by the planning board.

(Ord. 97-337 § 6 (part); prior code Ch. 24, § 83 (part))

17.36.070 - Fencing and screening—Industrial and Business districts—

Requirements.

Required when — Permitted Types. In an Industrial or Business district, the outdoor storage

of goods, products, materials or equipment shall, if visible at normal eye level from any point

beyond the boundaries of the premises and less than five hundred feet distant, be screened

from such view. Screening, as defined herein, shall be an ornamental lattice, opaque fence,

plantings or sight-obscuring screening which shall not be less than six nor more than ten feet

high and not less than fifty percent opaque. Plantings shall be at least ten feet in width and

contain at least two rows of alternate live deciduous and evergreen trees. Said trees shall not

be more than five feet apart, shall have an original planting height of at least six feet, shall be

able to attain a height of at least ten feet, and shall be maintained in a healthy growing

condition by the property owner. Any existing open storage in any district shall within one

year of the effective date of the ordinance codified in this title be properly screened or

removed.

Adjacent to Residential Districts. Where an Industrial district is located adjacent to a

Residence district or a public park or playground and is not separated therefrom by a public

way, a compact planting screen as defined in subsection A of this section along the property

or lot line adjoining said district boundary shall be provided and maintained by the owners of

said premises. Said screening area shall contain no structures or parking or be devoted to

any other use or purpose, and shall be maintained in a healthy growing condition by the

property owner.

(Prior code Ch. 24, § 84)

17.36.080 - Traffic visibility across corners.

In any district, no structure, fence or sign shall be constructed and no vegetation shall be

planted or maintained between a plane two and one-half feet above curb level and a plane ten feet

above curb level, so as to interfere with traffic visibility across a corner within that part of the lot

which is within a triangle formed by the street lines and a third line joining points on the street lot

lines twenty-five feet from their intersection.

(Ord. 1988-6: prior code Ch. 24, § 85)

17.36.090 - Blasting—Permits—Pre-blasting survey—Required—Requirements.

Permitted Surveyors. For all permits issued for blasting (rock excavation) in the city, a pre-

blast survey must be made by the contractor or by an approved firm in this kind of work and

satisfactory to the contractor's insurance company.

Requirements.

Approval. The pre-blast survey will include a survey of the interior and exterior of

existing buildings and stone walls adjacent to the project as specified herein, before

any excavation or blasting is done. Written approval must be secured from the fire

chief, city engineer and director of inspections serving as the committee on blasting.
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3.

Adjacent Area. The adjacent area requiring the pre-blast survey is specified as all

buildings and stone walls within a radius of three hundred fifty feet from said blast.

Structural Defects. The survey shall record all visible structural defects such as

cracks, settlement and lines out of plumb.

(Ord. 97-337 § 6 (part); Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

17.36.100 - Blasting—Pre-blasting survey—Disposition of survey data.

The survey data shall be recorded in a permanent manner in approved hardbound

notebooks. The survey data shall include polaroid photographs showing the building constructions

surveyed referenced to the notebook pages. Also a tape recording of all data pertinent to the survey

shall be made. The scope and format of the record survey data shall be satisfactory to the

committee on blasting. Before commencing any blasting or ledge excavation, copies of the survey

must be on file at the offices of the Quincy city engineer and the Quincy city clerk, City Hall, Quincy,

MA.

(Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

17.36.110 - Blasting—Pre-blasting survey—Not required when.

No pre-blasting survey shall be required if blasting is within the following limits: The total

charge weight per blast does not exceed five pounds and the maximum weight per delay does not

exceed two pounds per delay.

(Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

17.36.120 - Blasting—Posting of bond—Required when—Amount.

If blasting is designed to excavate more than a ten-cubic-yard area, the contractor must post

a bond with the city. The amount of said bond shall be determined by the committee on blasting.

The committee on blasting will not release the bond until it is convinced that all judgments and

claims have been reasonably dealt with by the contractor.

(Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

17.36.130 - Blasting—Fire department supervision—Required—Costs.

All blasting is to be supervised on site by an authorized member of the fire department,

assigned by the chief, and the cost of said supervision shall be the sole responsibility of the

contractor.

(Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

17.36.140 - Blasting—Violations—Penalties.

Any person who shall violate any of the provisions of Sections 17.36.090 through 17.36.130,

as determined by the committee on blasting, or who fails to comply therewith, shall severally, for

each and every violation and noncompliance respectively, be liable to a penalty of two hundred

dollars for each offense.

(Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))
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PREFACE

The Quincy, Massachusetts Municipal Code, originally published by Book Publishing

Company in 1992, has been kept current by regular supplementation by Matthew Bender &

Company, Inc., its successor in interest.

Beginning in September 2009, Municipal Code Corporation will be keeping this code current

by regular supplementation.

During original codification, the ordinances were compiled, edited and indexed by the

editorial staff of Book Publishing Company under the direction of Stephen J. McGrath, city solicitor,

Joseph P. Shea, city clerk, and John M. Gillis, former city clerk.

The code is organized by subject matter under an expandable three-factor decimal

numbering system which is designed to facilitate supplementation without disturbing the numbering
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of existing provisions. Each section number designates, in sequence, the numbers of the Title,

chapter, and section. Thus, Section 2.12.040 is Section .040, located in Chapter 2.12 of Title 2. In

most instances, sections are numbered by tens (.010, .020, .030, etc.), leaving nine vacant

positions between original sections to accommodate future provisions. Similarly, chapters and titles

are numbered to provide for internal expansion.

In parentheses following each section is a legislative history identifying the specific sources

for the provisions of that section. This legislative history is complemented by an ordinance

disposition table, following the text of the code, listing by number all ordinances, their subjects, and

where they appear in the codification; and beginning in September 2009, legislation can be tracked

using the "Code Comparative Table and Disposition List."

A subject-matter index, with complete cross-referencing, locates specific code provisions by

individual section numbers.

This supplement brings the Code up to date through Ordinance ___, passed ___

(Month, Date, Year)___.

Municipal Code Corporation

1700 Capital Circle SW

Tallahassee, FL 32310

800-262-2633

Quincy, Massachusetts, Code of Ordinances >> - >> QUINCY, MASSACHUSETTS - MUNICIPAL CODE
>> HOW TO USE YOUR CODE >>

HOW TO USE YOUR CODE

This code is organized to make the laws of the city as accessible as possible to city officials,

city employees and private citizens. Please take a moment to familiarize yourself with some of the

important elements of this code.

Numbering System.

The numbering system is the backbone of a Code of Ordinances; Municipal Code

Corporation uses a unique and versatile numbering structure that allows for easy expansion and

amendment of this Code. It is based on three tiers, beginning with title, then chapter, and ending

with section. Each part is represented in the code section number. For example, Section 2.04.010 is

Section .010, in Chapter 2.04 of Title 2.

Title.

A title is a broad category under which ordinances on a related subject are compiled. This

code contains about 15 to 20 titles. For example, the first title is Title 1, General Provisions, which

may contain ordinances about the general penalty, code adoption and definitions. The titles in this

code are separated by tabbed divider pages for quick reference. Some titles are Reserved for later

use.

Chapter.

Chapters deal with more specific subjects, and are often derived from one ordinance. All of

the chapters on a related subject are grouped in one title. The chapters are numbered so that new

chapters which should logically be placed near certain existing chapters can be added at a later
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time without renumbering existing material. For example, Chapter 2.06, City Manager, can be

added between 2.04, City Council, and Chapter 2.08, City Attorney.

Section.

Each section of the code contains substantive ordinance material. The sections are

numbered by "tens" to allow for expansion of the code without renumbering.

Tables of Contents.

There are many tables of contents in this code to assist in locating specific information. At

the beginning of the code is the main table of contents listing each title. In addition, each title and

chapter has its own table of contents listing the chapters and sections, respectively.

Ordinance History Note.

At the end of each code section, you will find an "ordinance history note," which lists the

underlying ordinances for that section. The ordinances are listed by number, section (if applicable)

and year. (Example: (Ord. 272 § 1, 1992).)

Beginning in September 2009, a secondary ordinance history note will be appended to

affected sections. Ordinance history notes will be amended with the most recent ordinance added

to the end. These history notes can be cross referenced to the code comparative table and

disposition list appearing at the back of the volume preceding the index.

Statutory References.

The statutory references direct the code user to those portions of the state statutes that are

applicable to the laws of the municipality. As the statutes are revised, these references will be

updated.

Cross-Reference Table.

When a code is based on an earlier codification, the cross-reference table will help users find

older or "prior" code references in the new code. The cross-reference table is located near the end

of the code, under the tabbed divider "Tables." This table lists the prior code section in the column

labeled "Prior Code Section" and the new code section in the column labeled "Herein."

As of September 2009, this table will no longer be updated.

Ordinance List and Disposition Table.

To find a specific ordinance in the code, turn to the section called "Tables" for the Ordinance

List and Disposition Table. This very useful table tells you the status of every ordinance reviewed

for inclusion in the code. The table is organized by ordinance number and provides a brief

description and the disposition of the ordinance. If the ordinance is codified, the chapter (or

chapters) will be indicated. (Example: (2.04, 6.12, 9.04).) If the ordinance is of a temporary nature

or deals with subjects not normally codified, such as budgets, taxes, annexations or rezones, the

disposition will be "(Special)." If the ordinance is for some reason omitted from the code, usually at

the direction of the municipality, the disposition will be "(Not codified)." Other dispositions

sometimes used are "(Tabled)," "(Pending)," "(Number Not Used)" or "(Missing)."

Beginning in September 2009, this table will be replaced with the "Code Comparative Table

and Disposition List."
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Code Comparative Table and Disposition List.

Beginning in September 2009, a Code Comparative Table and Disposition List has been

added for use in tracking legislative history. Located in the back of this volume, this table is a

chronological listing of each ordinance considered for codification. The Code Comparative Table

and Disposition List specifies the ordinance number, adoption date, description of the ordinance

and the disposition within the code of each ordinance. By use of the Code Comparative Table and

Disposition List, the reader can locate any section of the code as supplemented, and any

subsequent ordinance included herein.

Index.

If you are not certain where to look for a particular subject in this code, start with the index.

This is an alphabetical multi-tier subject index which uses section numbers as the reference, and

cross-references where necessary. Look for the main heading of the subject you need, then the

appropriate subheadings:

BUSINESS LICENSE

See also BUSINESS TAX

Fee 5.04.030

Required when 5.04.010

The index will be updated as necessary when the code text is amended.

Instruction Sheet.

Each supplement to the new code will be accompanied by an Instruction Sheet. The

Instruction Sheet will tell the code user the date of the most recent supplement and the last

ordinance contained in that supplement. It will then list the pages that must be pulled from the code

and the new pages that must be inserted. Following these instructions carefully will assure that the

code is kept accurate and current. Removed pages should be kept for future reference.

Page Numbers.

When originally published, the pages of this code were consecutively numbered. As of

September 2009, when new pages are inserted with amendments, the pages will follow a "Point

Numbering System". (Example: 32, 32.1, 32.2, 32.2.1, 32.2.2., 33). Backs of pages that are blank

(in codes that are printed double-sided) will be left unnumbered but the number will be "reserved"

for later use.

Electronic Submission.

In the interests of accuracy and speed, we encourage you to submit your ordinances

electronically if at all possible. We can accept most any file format, including Word, WordPerfect or

text files. If you have a choice, we prefer Word, any version. You can send files to us as an e-mail

attachment, by FTP, on a diskette or CD-ROM. Electronic files enable us not only to get you your

code more quickly but also ensure that it is error-free. Our e-mail address is:

ords@municode.com.

For hard copy, send two copies of all ordinances passed to:

Municipal Code Corporation

P.O. Box 2235

Tallahassee, FL 32316
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Customer Service.

If you have any questions about this code or our services, please contact Municipal Code

Corporation at 1-800-262-2633 or:

Municipal Code Corporation

1700 Capital Circle SW

Tallahassee, FL 32310
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HEALTH AND SAFETY REQUIREMENTS
WOODARD & CURRAN 00 73 19-1

SECTION 00 73 19

HEALTH AND SAFETY REQUIREMENTS

Contractor shall comply with the following minimum requirements and is solely responsible to
determine, obtain, review and interpret the full text of applicable Laws and Regulations.

A. Code of Federal Regulations, Chapter XVII-Occupational Safety and Health
Administration (OSHA), Department of Labor, Title 29, Part 1926, Safety and
Health Regulations for Construction

1. Contractor shall strictly comply with the Hazard Communication Standard
1910.1200 regulated by OSHA, including providing and maintaining
Safety Data Sheets, labeling of hazardous substances, and providing
required protective equipment and training and instruction to personnel on
the Site including Owner and Engineer’s personnel.

2. Perform confined space work in accordance with OSHA General Industry
1910.146: Permit Required Confined Space Entry.

B. ANSI/ASSE A10 series of safety construction standards including the "Manual of
Accident Prevention In Construction" published by The Associated General
Contractors of America

C. Protection of personnel and equipment under electric lines: comply with the
AASHTO Guide on Occupational Safety on Highway Construction Projects,
Subpart N, 1926.550, relating to construction equipment clearances at overhead
electric lines especially during operations using large vehicles.

D. Pursuant to MGL Chapter 30, Section 39M and 39S, all employees to be
employed at the Work Site will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety
and Health Administration that is at least 10 hours in duration at the time the
employee begins Work, and who shall furnish documentation of successful
completion of said course with the first certified payroll report for each employee.
Any employee found on a Work Site subject to this section without
documentation of successful completion of a course in construction safety and
health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration shall be subject to immediate
removal.
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HEALTH AND SAFETY REQUIREMENTS
WOODARD & CURRAN 00 73 19-2

E. This Project is also subject to the following.

 MGL Chapter 82, The Laying Out, Alteration, Relocation and Discontinuance
Of Public Ways, And Specific Repairs Thereon, Section 40:

Section 40 Definitions
Section 40A Excavations; notice
Section 40B Designation of location of underground facilities
Section 40C Excavator’s responsibility to maintain designation markings; damage
caused by excavator
Section 40D Local laws requiring excavation permits; public ways

 MGL Chapter 82A, Excavation and Trench Safety

Section 1 Unattended open trenches; safety hazards; rules and regulations; fines
Section 2 Trench excavating permits; permits issued by board or officer; certificate
of insurance; fees
Section 3 Form of trench excavation permits; required statements
Section 4 Definitions
Section 5 Additional requirements

 MGL Chapter 149

Section 6C Health and safety of general public and asbestos workers; rules and
regulations
Section 18A Sanitary and safety conditions; tools
Section 18B Confined spaces; ventilation
Section 18C Power transmission equipment
Section 18D Ropes, hooks and cranes; use and operation
Section 18E Safety precautions in dangerous undertakings
Section 18F Explosives
Section 18G Industrial truck and internal combustion equipment
Section 129A Shoring Trenches for local governments

 Massachusetts Department of Labor and Industries, Division of Occupational
Safety (Chapter 454 CMR 10.00 et seq.)

 Massachusetts Department of Public Safety “Excavation and Trench Safety”
(Chapter 520 CMR 14.00 et seq.)

END OF SECTION
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EQUAL EMPLOYMENT
OPPORTUNITY REQUIREMENTS

WOODARD & CURRAN 00 73 36-1

SECTION 00 73 36

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

A. The Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
Contractor shall take affirmative action to ensure that applicants are employed,
and that employees are treated during employment, without regard to their race,
color, religion, sex or national origin. Such action shall include, but not be limited
to the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; provision of non-segregated facilities and selection for training,
including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting forth the
provisions of this nondiscrimination clause.

B. The Contractor shall, in all solicitations or advancements for employees placed by
or on behalf of the Contractor, state that all qualified applicants shall receive
consideration for employment without regard to race, color, religion, sex or
national origin.

C. The Contractor shall comply with all provisions of Executive Order No. 11246 as
amended, and of the rules, Regulations, and relevant orders of the Secretary of
Labor as applicable.

D. In the event of the Contractor's noncompliance with the nondiscrimination clauses
of the Contract or with any of such rules, Regulations, or orders, the Contract may
be cancelled, terminated, or suspended in whole or in part and the Contractor may
be declared ineligible for further contracts in accordance with procedures
authorized in Executive Order No. 11246 as amended, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order No. 11246
as amended, or by rule, Regulation, or order of the Secretary of Labor, or as
otherwise provided by Law.

E. The Contractor shall include the applicable provisions of the above paragraphs in
every subcontract or Purchase Order unless exempted by rules, Regulations, or
orders of the Secretary of Labor issued pursuant to Section 204 of Executive
Order No. 11246 as amended, so that such provisions shall be binding upon each
Subcontractor or vendor or Supplier.

END OF SECTION
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WAGE RATE REQUIREMENTS
WOODARD & CURRAN 00 73 43-1

SECTION 00 73 43

WAGE RATE REQUIREMENTS

The content of this Section does not represent or reflect all applicable Laws and Regulations and
may only include excerpts and portions of certain Laws and Regulations. Other provisions
required by statute shall be deemed to be so included and incorporated herein. Contractor is
solely responsible to determine, obtain, review and interpret the full text of applicable Laws and
Regulations.

The Project is subject to minimum wage rates as issued by the Executive Office of Labor and
Workforce Development, Department of Labor Standards and the requirements of MGL Chapter
149, Sections 26, 27 and 27A to 27H. Wage Determination Schedules are included in Section
00 73 46. Pursuant to MGL Chapter 149, Section 34B, wages paid to reserve police officers
shall be the same prevailing rate of wage paid to regular police officers at the location of the
Project.

1.01 State Requirements

Submit required records and statements of compliance in accordance with MGL Chapter 149,
Section 27B using the latest Weekly Payroll and Compliance forms available on the following
website. Copies included in this section are for information only.

http://www.mass.gov/lwd/labor-standards/prevailing-wage-program
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WAGE DETERMINATION SCHEDULE
WOODARD & CURRAN Choose an item.-1

SECTION 00 73 46

WAGE DETERMINATION SCHEDULE

The Project is subject to the following wage rates (included in this section) in accordance with
the requirements included in Section 00 73 43.

 Minimum wage rates as issued by the Executive Office of Labor and Workforce
Development, Department of Labor Standards pursuant to MGL Chapter 149, Sections
26, 27 and 27A to 27H.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

JEAN ZEILER

Work includes DCAMM demolition & disposal of residential structures, hazmat abatement & disposal, utility 

disconnects, earthwork, site preparation & environmental controls.

Acting Director

Awarding Authority: City of Quincy, MA

City/Town:Contract Number: QUINCY

Description of Work:

Job Location: Hunt Street, Quincy, MA 02171

Wage Request Number:    20150401-123Issue Date: 04/01/2015

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice 

Standards (DAS).   Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the 

project.   An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on 

the prevailing wage schedule.  If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an 

apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.64 12/01/2014 $9.91 $0.00 $32.40 $9.33

$51.99 06/01/2015 $9.91 $0.00 $32.75 $9.33

$52.49 08/01/2015 $10.41 $0.00 $32.75 $9.33

$53.24 12/01/2015 $10.41 $0.00 $32.75 $10.08

$53.74 06/01/2016 $10.41 $0.00 $33.25 $10.08

$54.24 08/01/2016 $10.91 $0.00 $33.25 $10.08

$55.05 12/01/2016 $10.91 $0.00 $33.25 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.71 12/01/2014 $9.91 $0.00 $32.47 $9.33

$52.06 06/01/2015 $9.91 $0.00 $32.82 $9.33

$52.56 08/01/2015 $10.41 $0.00 $32.82 $9.33

$53.31 12/01/2015 $10.41 $0.00 $32.82 $10.08

$53.81 06/01/2016 $10.41 $0.00 $33.32 $10.08

$54.31 08/01/2016 $10.91 $0.00 $33.32 $10.08

$55.12 12/01/2016 $10.91 $0.00 $33.32 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.83 12/01/2014 $9.91 $0.00 $32.59 $9.33

$52.18 06/01/2015 $9.91 $0.00 $32.94 $9.33

$52.68 08/01/2015 $10.41 $0.00 $32.94 $9.33

$53.43 12/01/2015 $10.41 $0.00 $32.94 $10.08

$53.93 06/01/2016 $10.41 $0.00 $33.44 $10.08

$54.43 08/01/2016 $10.91 $0.00 $33.44 $10.08

$55.24 12/01/2016 $10.91 $0.00 $33.44 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

AIR TRACK OPERATOR
LABORERS - ZONE 1

$55.60 12/01/2014 $7.30 $0.00 $35.35 $12.95

$56.35 06/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 12/01/2015 $7.30 $0.00 $36.85 $12.95

$57.85 06/01/2016 $7.30 $0.00 $37.60 $12.95

$58.85 12/01/2016 $7.30 $0.00 $38.60 $12.95
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$48.83 12/01/2014 $10.40 $0.00 $32.48 $5.95

$49.78 06/01/2015 $10.40 $0.00 $33.43 $5.95

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30

Issue Date: Wage Request Number:04/01/2015 Page 2 of 3920150401-123



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$55.60 12/01/2014 $7.30 $0.00 $35.35 $12.95

$56.35 06/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 12/01/2015 $7.30 $0.00 $36.85 $12.95

$57.85 06/01/2016 $7.30 $0.00 $37.60 $12.95

$58.85 12/01/2016 $7.30 $0.00 $38.60 $12.95
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$55.85 01/01/2010 $6.97 $0.00 $37.70 $11.18

BOILERMAKER - Local 29Apprentice -

01/01/2010

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.51 $6.97 $11.18 $0.00 $42.66 65

 2 $24.51 $6.97 $11.18 $0.00 $42.66 65

 3 $26.39 $6.97 $11.18 $0.00 $44.54 70

 4 $28.28 $6.97 $11.18 $0.00 $46.43 75

 5 $30.16 $6.97 $11.18 $0.00 $48.31 80

 6 $32.05 $6.97 $11.18 $0.00 $50.20 85

 7 $33.93 $6.97 $11.18 $0.00 $52.08 90

 8 $35.82 $6.97 $11.18 $0.00 $53.97 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (QUINCY)

$77.64 02/01/2015 $10.18 $0.00 $48.96 $18.50

$78.61 08/01/2015 $10.18 $0.00 $49.86 $18.57

$79.18 02/01/2016 $10.18 $0.00 $50.43 $18.57

$80.16 08/01/2016 $10.18 $0.00 $51.33 $18.65

$80.73 02/01/2017 $10.18 $0.00 $51.90 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 QuincyApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.48 $10.18 $18.50 $0.00 $53.16 50

 2 $29.38 $10.18 $18.50 $0.00 $58.06 60

 3 $34.27 $10.18 $18.50 $0.00 $62.95 70

 4 $39.17 $10.18 $18.50 $0.00 $67.85 80

 5 $44.06 $10.18 $18.50 $0.00 $72.74 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.93 $10.18 $18.57 $0.00 $53.68 50

 2 $29.92 $10.18 $18.57 $0.00 $58.67 60

 3 $34.90 $10.18 $18.57 $0.00 $63.65 70

 4 $39.89 $10.18 $18.57 $0.00 $68.64 80

 5 $44.87 $10.18 $18.57 $0.00 $73.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$56.15 12/01/2014 $7.30 $0.00 $35.70 $13.15

$56.90 06/01/2015 $7.30 $0.00 $36.45 $13.15

$57.65 12/01/2015 $7.30 $0.00 $37.20 $13.15

$58.40 06/01/2016 $7.30 $0.00 $37.95 $13.15

$59.40 12/01/2016 $7.30 $0.00 $38.95 $13.15
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$55.00 12/01/2014 $7.30 $0.00 $34.55 $13.15

$55.75 06/01/2015 $7.30 $0.00 $35.30 $13.15

$56.50 12/01/2015 $7.30 $0.00 $36.05 $13.15

$57.25 06/01/2016 $7.30 $0.00 $36.80 $13.15

$58.25 12/01/2016 $7.30 $0.00 $37.80 $13.15
For apprentice rates see "Apprentice- LABORER"

Issue Date: Wage Request Number:04/01/2015 Page 4 of 3920150401-123



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$55.00 12/01/2014 $7.30 $0.00 $34.55 $13.15

$55.75 06/01/2015 $7.30 $0.00 $35.30 $13.15

$56.50 12/01/2015 $7.30 $0.00 $36.05 $13.15

$57.25 06/01/2016 $7.30 $0.00 $36.80 $13.15

$58.25 12/01/2016 $7.30 $0.00 $37.80 $13.15
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$62.03 03/01/2015 $9.80 $0.00 $35.75 $16.48

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.88 $9.80 $1.63 $0.00 $29.31 50

 2 $21.45 $9.80 $1.63 $0.00 $32.88 60

 3 $25.03 $9.80 $11.59 $0.00 $46.42 70

 4 $26.81 $9.80 $11.59 $0.00 $48.20 75

 5 $28.60 $9.80 $13.22 $0.00 $51.62 80

 6 $28.60 $9.80 $13.22 $0.00 $51.62 80

 7 $32.18 $9.80 $14.85 $0.00 $56.83 90

 8 $32.18 $9.80 $14.85 $0.00 $56.83 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (QUINCY)

$75.81 01/01/2015 $10.90 $1.30 $44.90 $18.71

$76.73 07/01/2015 $10.90 $1.30 $45.82 $18.71

$77.35 01/01/2016 $10.90 $1.30 $46.44 $18.71
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - Eastern Mass (Quincy)Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.45 $10.90 $12.21 $1.30 $46.86 50

 2 $26.94 $10.90 $13.71 $1.30 $52.85 60

 3 $29.19 $10.90 $14.71 $1.30 $56.10 65

 4 $31.43 $10.90 $15.71 $1.30 $59.34 70

 5 $33.68 $10.90 $16.71 $1.30 $62.59 75

 6 $35.92 $10.90 $17.71 $1.30 $65.83 80

 7 $40.41 $10.90 $18.71 $1.30 $71.32 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.91 $10.90 $12.21 $1.30 $47.32 50

 2 $27.49 $10.90 $13.71 $1.30 $53.40 60

 3 $29.78 $10.90 $14.71 $1.30 $56.69 65

 4 $32.07 $10.90 $15.71 $1.30 $59.98 70

 5 $34.37 $10.90 $16.71 $1.30 $63.28 75

 6 $36.66 $10.90 $17.71 $1.30 $66.57 80

 7 $41.24 $10.90 $18.71 $1.30 $72.15 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$67.69 12/01/2014 $10.00 $0.00 $43.39 $14.30

$68.44 06/01/2015 $10.00 $0.00 $44.14 $14.30

$69.69 12/01/2015 $10.00 $0.00 $45.39 $14.30

$70.44 06/01/2016 $10.00 $0.00 $46.14 $14.30

$71.69 12/01/2016 $10.00 $0.00 $47.39 $14.30

$72.69 06/01/2017 $10.00 $0.00 $48.39 $14.30

$73.69 12/01/2017 $10.00 $0.00 $49.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: Wage Request Number:04/01/2015 Page 6 of 3920150401-123



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$53.70 12/01/2014 $10.00 $0.00 $29.40 $14.30

$54.22 06/01/2015 $10.00 $0.00 $29.92 $14.30

$55.09 12/01/2015 $10.00 $0.00 $30.79 $14.30

$55.61 06/01/2016 $10.00 $0.00 $31.31 $14.30

$56.48 12/01/2016 $10.00 $0.00 $32.18 $14.30

$57.17 06/01/2017 $10.00 $0.00 $32.87 $14.30

$57.86 12/01/2017 $10.00 $0.00 $33.56 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.83 $7.85 $0.00 $0.00 $31.68 50

 2 $26.21 $7.85 $3.66 $0.00 $37.72 55

 3 $28.60 $7.85 $3.99 $0.00 $40.44 60

 4 $30.98 $7.85 $4.32 $0.00 $43.15 65

 5 $33.36 $7.85 $14.11 $0.00 $55.32 70

 6 $35.75 $7.85 $14.44 $0.00 $58.04 75

 7 $38.13 $7.85 $14.77 $0.00 $60.75 80

 8 $42.89 $7.85 $15.44 $0.00 $66.18 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$55.00 12/01/2014 $7.30 $0.00 $34.75 $12.95

$55.75 06/01/2015 $7.30 $0.00 $35.50 $12.95

$56.50 12/01/2015 $7.30 $0.00 $36.25 $12.95
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$56.00 12/01/2014 $7.30 $0.00 $35.75 $12.95

$56.75 06/01/2015 $7.30 $0.00 $36.50 $12.95

$57.50 12/01/2015 $7.30 $0.00 $37.25 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$55.75 12/01/2014 $7.30 $0.00 $35.50 $12.95

$56.50 06/01/2015 $7.30 $0.00 $36.25 $12.95

$57.25 12/01/2015 $7.30 $0.00 $37.00 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$56.00 12/01/2014 $7.30 $0.00 $35.75 $12.95

$56.75 06/01/2015 $7.30 $0.00 $36.50 $12.95

$57.50 12/01/2015 $7.30 $0.00 $37.25 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$55.75 12/01/2014 $7.30 $0.00 $35.50 $12.95

$56.50 06/01/2015 $7.30 $0.00 $36.25 $12.95

$57.25 12/01/2015 $7.30 $0.00 $37.00 $12.95
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$55.00 12/01/2014 $7.30 $0.00 $34.75 $12.95

$55.75 06/01/2015 $7.30 $0.00 $35.50 $12.95

$56.50 12/01/2015 $7.30 $0.00 $36.25 $12.95
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$86.21 08/01/2014 $9.80 $0.00 $58.24 $18.17

$88.31 08/01/2015 $9.80 $0.00 $60.34 $18.17

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$90.37 08/01/2014 $9.80 $0.00 $62.40 $18.17

$92.62 08/01/2015 $9.80 $0.00 $64.65 $18.17

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$115.33 08/01/2014 $9.80 $0.00 $87.36 $18.17

$118.48 08/01/2015 $9.80 $0.00 $90.51 $18.17

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46

Issue Date: Wage Request Number:04/01/2015 Page 8 of 3920150401-123



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.07 $13.00 $0.54 $0.00 $31.61 40

 2 $18.07 $13.00 $0.54 $0.00 $31.61 40

 3 $20.33 $13.00 $11.64 $0.00 $44.97 45

 4 $20.33 $13.00 $11.64 $0.00 $44.97 45

 5 $22.59 $13.00 $11.98 $0.00 $47.57 50

 6 $24.84 $13.00 $12.33 $0.00 $50.17 55

 7 $27.10 $13.00 $12.66 $0.00 $52.76 60

 8 $29.36 $13.00 $13.01 $0.00 $55.37 65

 9 $31.62 $13.00 $13.35 $0.00 $57.97 70

 10 $33.88 $13.00 $13.70 $0.00 $60.58 75

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.45 $13.00 $0.55 $0.00 $32.00 40

 2 $18.45 $13.00 $0.55 $0.00 $32.00 40

 3 $20.76 $13.00 $11.65 $0.00 $45.41 45

 4 $20.76 $13.00 $11.65 $0.00 $45.41 45

 5 $23.07 $13.00 $11.99 $0.00 $48.06 50

 6 $25.37 $13.00 $12.34 $0.00 $50.71 55

 7 $27.68 $13.00 $12.68 $0.00 $53.36 60

 8 $29.98 $13.00 $13.03 $0.00 $56.01 65

 9 $32.29 $13.00 $13.37 $0.00 $58.66 70

 10 $34.60 $13.00 $13.72 $0.00 $61.32 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$68.19 01/01/2012 $8.78 $0.00 $52.45 $6.96
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2012

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.23 $8.78 $0.00 $0.00 $35.01 50

 2 $28.85 $8.78 $6.96 $0.00 $44.59 55

 3 $34.09 $8.78 $6.96 $0.00 $49.83 65

 4 $36.72 $8.78 $6.96 $0.00 $52.46 70

 5 $41.96 $8.78 $6.96 $0.00 $57.70 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$54.33 01/01/2012 $8.78 $0.00 $38.59 $6.96

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$63.77 11/01/2014 $10.00 $0.00 $39.59 $14.18

$64.50 05/01/2015 $10.00 $0.00 $40.32 $14.18

$65.08 11/01/2015 $10.00 $0.00 $40.90 $14.18

$65.97 05/01/2016 $10.00 $0.00 $41.79 $14.18

$66.56 11/01/2016 $10.00 $0.00 $42.38 $14.18

$67.44 05/01/2017 $10.00 $0.00 $43.26 $14.18

$68.17 11/01/2017 $10.00 $0.00 $43.99 $14.18

$68.88 05/01/2018 $10.00 $0.00 $44.70 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$65.20 11/01/2014 $10.00 $0.00 $41.02 $14.18

$65.93 05/01/2015 $10.00 $0.00 $41.75 $14.18

$66.52 11/01/2015 $10.00 $0.00 $42.34 $14.18

$67.41 05/01/2016 $10.00 $0.00 $43.23 $14.18

$68.01 11/01/2016 $10.00 $0.00 $43.83 $14.18

$68.90 05/01/2017 $10.00 $0.00 $44.72 $14.18

$69.63 11/01/2017 $10.00 $0.00 $45.45 $14.18

$70.35 05/01/2018 $10.00 $0.00 $46.17 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$45.53 11/01/2014 $10.00 $0.00 $21.35 $14.18

$45.96 05/01/2015 $10.00 $0.00 $21.78 $14.18

$46.30 11/01/2015 $10.00 $0.00 $22.12 $14.18

$46.82 05/01/2016 $10.00 $0.00 $22.64 $14.18

$47.17 11/01/2016 $10.00 $0.00 $22.99 $14.18

$47.70 05/01/2017 $10.00 $0.00 $23.52 $14.18

$48.12 11/01/2017 $10.00 $0.00 $23.94 $14.18

$48.55 05/01/2018 $10.00 $0.00 $24.37 $14.18
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$60.58 03/01/2015 $13.00 $0.00 $33.88 $13.70

$61.32 09/01/2015 $13.00 $0.00 $34.60 $13.72

$62.05 03/01/2016 $13.00 $0.00 $35.31 $13.74
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$59.63 12/01/2014 $10.00 $0.00 $35.33 $14.30

$60.25 06/01/2015 $10.00 $0.00 $35.95 $14.30

$61.30 12/01/2015 $10.00 $0.00 $37.00 $14.30

$61.92 06/01/2016 $10.00 $0.00 $37.62 $14.30

$62.96 12/01/2016 $10.00 $0.00 $38.66 $14.30

$63.80 06/01/2017 $10.00 $0.00 $39.50 $14.30

$64.63 12/01/2017 $10.00 $0.00 $40.33 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 1

$40.75 12/01/2014 $7.30 $0.00 $20.50 $12.95

$40.75 06/01/2015 $7.30 $0.00 $20.50 $12.95

$40.75 12/01/2015 $7.30 $0.00 $20.50 $12.95

$40.75 06/01/2016 $7.30 $0.00 $20.50 $12.95

$40.75 12/01/2016 $7.30 $0.00 $20.50 $12.95
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$67.41 09/01/2014 $9.80 $0.00 $40.40 $17.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.20 $9.80 $1.79 $0.00 $31.79 50

 2 $22.22 $9.80 $1.79 $0.00 $33.81 55

 3 $24.24 $9.80 $11.84 $0.00 $45.88 60

 4 $26.26 $9.80 $11.84 $0.00 $47.90 65

 5 $28.28 $9.80 $13.63 $0.00 $51.71 70

 6 $30.30 $9.80 $13.63 $0.00 $53.73 75

 7 $32.32 $9.80 $15.42 $0.00 $57.54 80

 8 $34.34 $9.80 $15.42 $0.00 $59.56 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$53.70 12/01/2014 $10.00 $0.00 $29.40 $14.30

$54.22 06/01/2015 $10.00 $0.00 $29.92 $14.30

$55.09 12/01/2015 $10.00 $0.00 $30.79 $14.30

$55.61 06/01/2016 $10.00 $0.00 $31.31 $14.30

$56.48 12/01/2016 $10.00 $0.00 $32.18 $14.30

$57.17 06/01/2017 $10.00 $0.00 $32.87 $14.30

$57.86 12/01/2017 $10.00 $0.00 $33.56 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.58 $7.85 $0.00 $0.00 $26.43 50

 2 $20.44 $7.85 $3.66 $0.00 $31.95 55

 3 $22.30 $7.85 $3.99 $0.00 $34.14 60

 4 $24.15 $7.85 $4.32 $0.00 $36.32 65

 5 $26.01 $7.85 $14.11 $0.00 $47.97 70

 6 $27.87 $7.85 $14.44 $0.00 $50.16 75

 7 $29.73 $7.85 $14.77 $0.00 $52.35 80

 8 $33.44 $7.85 $15.44 $0.00 $56.73 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.31 $10.00 $0.00 $0.00 $33.31 55

 2 $25.43 $10.00 $14.30 $0.00 $49.73 60

 3 $27.55 $10.00 $14.30 $0.00 $51.85 65

 4 $29.67 $10.00 $14.30 $0.00 $53.97 70

 5 $31.79 $10.00 $14.30 $0.00 $56.09 75

 6 $33.91 $10.00 $14.30 $0.00 $58.21 80

 7 $36.03 $10.00 $14.30 $0.00 $60.33 85

 8 $38.15 $10.00 $14.30 $0.00 $62.45 90

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.73 $10.00 $0.00 $0.00 $33.73 55

 2 $25.88 $10.00 $14.30 $0.00 $50.18 60

 3 $28.04 $10.00 $14.30 $0.00 $52.34 65

 4 $30.20 $10.00 $14.30 $0.00 $54.50 70

 5 $32.36 $10.00 $14.30 $0.00 $56.66 75

 6 $34.51 $10.00 $14.30 $0.00 $58.81 80

 7 $36.67 $10.00 $14.30 $0.00 $60.97 85

 8 $38.83 $10.00 $14.30 $0.00 $63.13 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $10.20 $2.22 $43.28 $20.54

$77.24 08/01/2015 $10.20 $2.22 $44.28 $20.54

$78.24 02/01/2016 $10.20 $2.22 $45.28 $20.54

$79.39 08/01/2016 $10.20 $2.22 $46.43 $20.54

$80.49 02/01/2017 $10.20 $2.22 $47.53 $20.54

$81.59 08/01/2017 $10.20 $2.22 $48.63 $20.54

$82.74 02/01/2018 $10.20 $2.22 $49.78 $20.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$73.57 03/01/2015 $13.00 $0.00 $45.17 $15.40

$74.56 09/01/2015 $13.00 $0.00 $46.13 $15.43

$75.54 03/01/2016 $13.00 $0.00 $47.08 $15.46
For apprentice rates see "Apprentice- ELECTRICIAN"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $10.20 $2.22 $43.28 $20.54

$77.24 08/01/2015 $10.20 $2.22 $44.28 $20.54

$78.24 02/01/2016 $10.20 $2.22 $45.28 $20.54

$79.39 08/01/2016 $10.20 $2.22 $46.43 $20.54

$80.49 02/01/2017 $10.20 $2.22 $47.53 $20.54

$81.59 08/01/2017 $10.20 $2.22 $48.63 $20.54

$82.74 02/01/2018 $10.20 $2.22 $49.78 $20.54
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$55.60 12/01/2014 $7.30 $0.00 $35.35 $12.95

$56.35 06/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 12/01/2015 $7.30 $0.00 $36.85 $12.95

$57.85 06/01/2016 $7.30 $0.00 $37.60 $12.95

$58.85 12/01/2016 $7.30 $0.00 $38.60 $12.95
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$67.16 09/01/2014 $11.25 $0.00 $43.31 $12.60

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.66 $11.25 $9.35 $0.00 $42.26 50

 2 $25.99 $11.25 $10.00 $0.00 $47.24 60

 3 $30.32 $11.25 $10.65 $0.00 $52.22 70

 4 $34.65 $11.25 $11.30 $0.00 $57.20 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$70.06 03/16/2015 $7.70 $0.00 $42.11 $20.25
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

03/16/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.27 $7.70 $20.25 $0.00 $53.22 60

 2 $29.48 $7.70 $20.25 $0.00 $57.43 70

 3 $31.58 $7.70 $20.25 $0.00 $59.53 75

 4 $33.69 $7.70 $20.25 $0.00 $61.64 80

 5 $35.79 $7.70 $20.25 $0.00 $63.74 85

 6 $37.90 $7.70 $20.25 $0.00 $65.85 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95

LABORER - Zone 1Apprentice -

12/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.76 $7.30 $12.95 $0.00 $41.01 60

 2 $24.22 $7.30 $12.95 $0.00 $44.47 70

 3 $27.68 $7.30 $12.95 $0.00 $47.93 80

 4 $31.14 $7.30 $12.95 $0.00 $51.39 90

06/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.21 $7.30 $12.95 $0.00 $41.46 60

 2 $24.75 $7.30 $12.95 $0.00 $45.00 70

 3 $28.28 $7.30 $12.95 $0.00 $48.53 80

 4 $31.82 $7.30 $12.95 $0.00 $52.07 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$55.00 12/01/2014 $7.30 $0.00 $34.75 $12.95

$55.75 06/01/2015 $7.30 $0.00 $35.50 $12.95

$56.50 12/01/2015 $7.30 $0.00 $36.25 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$64.73 02/01/2015 $10.18 $0.00 $37.37 $17.18

$65.51 08/01/2015 $10.18 $0.00 $38.08 $17.25

$65.96 02/01/2016 $10.18 $0.00 $38.53 $17.25

$66.74 08/01/2016 $10.18 $0.00 $39.23 $17.33

$67.20 02/01/2017 $10.18 $0.00 $39.69 $17.33
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.69 $10.18 $17.18 $0.00 $46.05 50

 2 $22.42 $10.18 $17.18 $0.00 $49.78 60

 3 $26.16 $10.18 $17.18 $0.00 $53.52 70

 4 $29.90 $10.18 $17.18 $0.00 $57.26 80

 5 $33.63 $10.18 $17.18 $0.00 $60.99 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $10.18 $17.25 $0.00 $46.47 50

 2 $22.85 $10.18 $17.25 $0.00 $50.28 60

 3 $26.66 $10.18 $17.25 $0.00 $54.09 70

 4 $30.46 $10.18 $17.25 $0.00 $57.89 80

 5 $34.27 $10.18 $17.25 $0.00 $61.70 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$77.68 02/01/2015 $10.18 $0.00 $49.00 $18.50

$78.65 08/01/2015 $10.18 $0.00 $49.90 $18.57

$79.22 02/01/2016 $10.18 $0.00 $50.47 $18.57

$80.20 08/01/2016 $10.18 $0.00 $51.37 $18.65

$80.77 02/01/2017 $10.18 $0.00 $51.94 $18.65
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.50 $10.18 $18.50 $0.00 $53.18 50

 2 $29.40 $10.18 $18.50 $0.00 $58.08 60

 3 $34.30 $10.18 $18.50 $0.00 $62.98 70

 4 $39.20 $10.18 $18.50 $0.00 $67.88 80

 5 $44.10 $10.18 $18.50 $0.00 $72.78 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.95 $10.18 $18.57 $0.00 $53.70 50

 2 $29.94 $10.18 $18.57 $0.00 $58.69 60

 3 $34.93 $10.18 $18.57 $0.00 $63.68 70

 4 $39.92 $10.18 $18.57 $0.00 $68.67 80

 5 $44.91 $10.18 $18.57 $0.00 $73.66 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$63.65 04/01/2015 $9.80 $0.00 $37.64 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 1Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.70 $9.80 $4.48 $0.00 $34.98 55

 2 $24.47 $9.80 $13.36 $0.00 $47.63 65

 3 $28.23 $9.80 $14.18 $0.00 $52.21 75

 4 $31.99 $9.80 $14.99 $0.00 $56.78 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$46.20 12/01/2014 $10.00 $0.00 $21.90 $14.30

$46.58 06/01/2015 $10.00 $0.00 $22.28 $14.30

$47.23 12/01/2015 $10.00 $0.00 $22.93 $14.30

$47.62 06/01/2016 $10.00 $0.00 $23.32 $14.30

$48.27 12/01/2016 $10.00 $0.00 $23.97 $14.30

$48.78 06/01/2017 $10.00 $0.00 $24.48 $14.30

$49.30 12/01/2017 $10.00 $0.00 $25.00 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$49.84 12/01/2014 $10.00 $0.00 $25.54 $14.30

$50.29 06/01/2015 $10.00 $0.00 $25.99 $14.30

$51.04 12/01/2015 $10.00 $0.00 $26.74 $14.30

$51.50 06/01/2016 $10.00 $0.00 $27.20 $14.30

$52.25 12/01/2016 $10.00 $0.00 $27.95 $14.30

$52.85 06/01/2017 $10.00 $0.00 $28.55 $14.30

$53.46 12/01/2017 $10.00 $0.00 $29.16 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$71.61 01/01/2015 $7.85 $0.00 $47.66 $16.10

$72.51 07/01/2015 $7.85 $0.00 $48.56 $16.10

$73.46 01/01/2016 $7.85 $0.00 $49.51 $16.10

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.83 $7.85 $0.00 $0.00 $31.68 50

 2 $26.21 $7.85 $3.66 $0.00 $37.72 55

 3 $28.60 $7.85 $3.99 $0.00 $40.44 60

 4 $30.98 $7.85 $4.32 $0.00 $43.15 65

 5 $33.36 $7.85 $14.11 $0.00 $55.32 70

 6 $35.75 $7.85 $14.44 $0.00 $58.04 75

 7 $38.13 $7.85 $14.77 $0.00 $60.75 80

 8 $42.89 $7.85 $15.44 $0.00 $66.18 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.28 $7.85 $0.00 $0.00 $32.13 50

 2 $26.71 $7.85 $3.66 $0.00 $38.22 55

 3 $29.14 $7.85 $3.99 $0.00 $40.98 60

 4 $31.56 $7.85 $4.32 $0.00 $43.73 65

 5 $33.99 $7.85 $14.11 $0.00 $55.95 70

 6 $36.42 $7.85 $14.44 $0.00 $58.71 75

 7 $38.85 $7.85 $14.77 $0.00 $61.47 80

 8 $43.70 $7.85 $15.44 $0.00 $66.99 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$62.51 01/01/2015 $7.85 $0.00 $38.56 $16.10

$63.41 07/01/2015 $7.85 $0.00 $39.46 $16.10

$64.36 01/01/2016 $7.85 $0.00 $40.41 $16.10

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.28 $7.85 $0.00 $0.00 $27.13 50

 2 $21.21 $7.85 $3.66 $0.00 $32.72 55

 3 $23.14 $7.85 $3.99 $0.00 $34.98 60

 4 $25.06 $7.85 $4.32 $0.00 $37.23 65

 5 $26.99 $7.85 $14.11 $0.00 $48.95 70

 6 $28.92 $7.85 $14.44 $0.00 $51.21 75

 7 $30.85 $7.85 $14.77 $0.00 $53.47 80

 8 $34.70 $7.85 $15.44 $0.00 $57.99 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.73 $7.85 $0.00 $0.00 $27.58 50

 2 $21.70 $7.85 $3.66 $0.00 $33.21 55

 3 $23.68 $7.85 $3.99 $0.00 $35.52 60

 4 $25.65 $7.85 $4.32 $0.00 $37.82 65

 5 $27.62 $7.85 $14.11 $0.00 $49.58 70

 6 $29.60 $7.85 $14.44 $0.00 $51.89 75

 7 $31.57 $7.85 $14.77 $0.00 $54.19 80

 8 $35.51 $7.85 $15.44 $0.00 $58.80 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$60.57 01/01/2015 $7.85 $0.00 $36.62 $16.10

$61.47 07/01/2015 $7.85 $0.00 $37.52 $16.10

$62.42 01/01/2016 $7.85 $0.00 $38.47 $16.10

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.31 $7.85 $0.00 $0.00 $26.16 50

 2 $20.14 $7.85 $3.66 $0.00 $31.65 55

 3 $21.97 $7.85 $3.99 $0.00 $33.81 60

 4 $23.80 $7.85 $4.32 $0.00 $35.97 65

 5 $25.63 $7.85 $14.11 $0.00 $47.59 70

 6 $27.47 $7.85 $14.44 $0.00 $49.76 75

 7 $29.30 $7.85 $14.77 $0.00 $51.92 80

 8 $32.96 $7.85 $15.44 $0.00 $56.25 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.76 $7.85 $0.00 $0.00 $26.61 50

 2 $20.64 $7.85 $3.66 $0.00 $32.15 55

 3 $22.51 $7.85 $3.99 $0.00 $34.35 60

 4 $24.39 $7.85 $4.32 $0.00 $36.56 65

 5 $26.26 $7.85 $14.11 $0.00 $48.22 70

 6 $28.14 $7.85 $14.44 $0.00 $50.43 75

 7 $30.02 $7.85 $14.77 $0.00 $52.64 80

 8 $33.77 $7.85 $15.44 $0.00 $57.06 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 1

$54.85 12/01/2014 $7.30 $0.00 $34.60 $12.95

$55.60 06/01/2015 $7.30 $0.00 $35.35 $12.95

$56.35 12/01/2015 $7.30 $0.00 $36.10 $12.95

$57.10 06/01/2016 $7.30 $0.00 $36.85 $12.95

$58.10 12/01/2016 $7.30 $0.00 $37.85 $12.95
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$61.11 01/01/2015 $7.85 $0.00 $37.16 $16.10

$62.01 07/01/2015 $7.85 $0.00 $38.06 $16.10

$62.96 01/01/2016 $7.85 $0.00 $39.01 $16.10

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.58 $7.85 $0.00 $0.00 $26.43 50

 2 $20.44 $7.85 $3.66 $0.00 $31.95 55

 3 $22.30 $7.85 $3.99 $0.00 $34.14 60

 4 $24.15 $7.85 $4.32 $0.00 $36.32 65

 5 $26.01 $7.85 $14.11 $0.00 $47.97 70

 6 $27.87 $7.85 $14.44 $0.00 $50.16 75

 7 $29.73 $7.85 $14.77 $0.00 $52.35 80

 8 $33.44 $7.85 $15.44 $0.00 $56.73 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.03 $7.85 $0.00 $0.00 $26.88 50

 2 $20.93 $7.85 $3.66 $0.00 $32.44 55

 3 $22.84 $7.85 $3.99 $0.00 $34.68 60

 4 $24.74 $7.85 $4.32 $0.00 $36.91 65

 5 $26.64 $7.85 $14.11 $0.00 $48.60 70

 6 $28.55 $7.85 $14.44 $0.00 $50.84 75

 7 $30.45 $7.85 $14.77 $0.00 $53.07 80

 8 $34.25 $7.85 $15.44 $0.00 $57.54 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$59.17 01/01/2015 $7.85 $0.00 $35.22 $16.10

$60.07 07/01/2015 $7.85 $0.00 $36.12 $16.10

$61.02 01/01/2016 $7.85 $0.00 $37.07 $16.10

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.61 $7.85 $0.00 $0.00 $25.46 50

 2 $19.37 $7.85 $3.66 $0.00 $30.88 55

 3 $21.13 $7.85 $3.99 $0.00 $32.97 60

 4 $22.89 $7.85 $4.32 $0.00 $35.06 65

 5 $24.65 $7.85 $14.11 $0.00 $46.61 70

 6 $26.42 $7.85 $14.44 $0.00 $48.71 75

 7 $28.18 $7.85 $14.77 $0.00 $50.80 80

 8 $31.70 $7.85 $15.44 $0.00 $54.99 90

07/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.06 $7.85 $0.00 $0.00 $25.91 50

 2 $19.87 $7.85 $3.66 $0.00 $31.38 55

 3 $21.67 $7.85 $3.99 $0.00 $33.51 60

 4 $23.48 $7.85 $4.32 $0.00 $35.65 65

 5 $25.28 $7.85 $14.11 $0.00 $47.24 70

 6 $27.09 $7.85 $14.44 $0.00 $49.38 75

 7 $28.90 $7.85 $14.77 $0.00 $51.52 80

 8 $32.51 $7.85 $15.44 $0.00 $55.80 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.47 12/01/2014 $9.91 $0.00 $32.23 $9.33

$51.82 06/01/2015 $9.91 $0.00 $32.58 $9.33

$52.32 08/01/2015 $10.41 $0.00 $32.58 $9.33

$53.07 12/01/2015 $10.41 $0.00 $32.58 $10.08

$53.57 06/01/2016 $10.41 $0.00 $33.08 $10.08

$54.07 08/01/2016 $10.91 $0.00 $33.08 $10.08

$54.88 12/01/2016 $10.91 $0.00 $33.08 $10.89

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$69.57 08/01/2014 $9.80 $0.00 $41.60 $18.17

$71.07 08/01/2015 $9.80 $0.00 $43.10 $18.17
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2014

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.80 $9.80 $18.17 $0.00 $48.77 50

 2 $24.96 $9.80 $18.17 $0.00 $52.93 60

 3 $29.12 $9.80 $18.17 $0.00 $57.09 70

 4 $31.20 $9.80 $18.17 $0.00 $59.17 75

 5 $33.28 $9.80 $18.17 $0.00 $61.25 80

 6 $33.28 $9.80 $18.17 $0.00 $61.25 80

 7 $37.44 $9.80 $18.17 $0.00 $65.41 90

 8 $37.44 $9.80 $18.17 $0.00 $65.41 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.55 $9.80 $18.17 $0.00 $49.52 50

 2 $25.86 $9.80 $18.17 $0.00 $53.83 60

 3 $30.17 $9.80 $18.17 $0.00 $58.14 70

 4 $32.33 $9.80 $18.17 $0.00 $60.30 75

 5 $34.48 $9.80 $18.17 $0.00 $62.45 80

 6 $34.48 $9.80 $18.17 $0.00 $62.45 80

 7 $38.79 $9.80 $18.17 $0.00 $66.76 90

 8 $38.79 $9.80 $18.17 $0.00 $66.76 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.48 $9.70 $7.50 $0.00 $36.68 40

 2 $21.91 $9.70 $16.89 $0.00 $48.50 45

 3 $29.21 $9.70 $16.89 $0.00 $55.80 60

 4 $34.08 $9.70 $16.89 $0.00 $60.67 70

 5 $38.95 $9.70 $16.89 $0.00 $65.54 80

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.88 $9.70 $7.50 $0.00 $37.08 40

 2 $22.36 $9.70 $16.89 $0.00 $48.95 45

 3 $29.81 $9.70 $16.89 $0.00 $56.40 60

 4 $34.78 $9.70 $16.89 $0.00 $61.37 70

 5 $39.75 $9.70 $16.89 $0.00 $66.34 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$75.42 03/01/2015 $10.32 $0.00 $50.21 $14.89

$76.42 09/01/2015 $10.32 $0.00 $51.21 $14.89

$77.57 03/01/2016 $10.32 $0.00 $52.36 $14.89

$78.62 09/01/2016 $10.32 $0.00 $53.41 $14.89

$79.62 03/01/2017 $10.32 $0.00 $54.41 $14.89
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.57 $10.32 $5.54 $0.00 $33.43 35

 2 $20.08 $10.32 $6.27 $0.00 $36.67 40

 3 $27.62 $10.32 $8.42 $0.00 $46.36 55

 4 $32.64 $10.32 $9.87 $0.00 $52.83 65

 5 $37.66 $10.32 $11.30 $0.00 $59.28 75

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.92 $10.32 $5.54 $0.00 $33.78 35

 2 $20.48 $10.32 $6.27 $0.00 $37.07 40

 3 $28.17 $10.32 $8.42 $0.00 $46.91 55

 4 $33.29 $10.32 $9.87 $0.00 $53.48 65

 5 $38.41 $10.32 $11.30 $0.00 $60.03 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$56.05 Step5 with lic$62.48

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$75.28 03/01/2015 $9.70 $0.00 $48.69 $16.89

$76.28 09/01/2015 $9.70 $0.00 $49.69 $16.89

$77.28 03/01/2016 $9.70 $0.00 $50.69 $16.89

$78.28 09/01/2016 $9.70 $0.00 $51.69 $16.89

$79.28 03/01/2017 $9.70 $0.00 $52.69 $16.89
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 1

$55.85 12/01/2014 $7.30 $0.00 $35.60 $12.95

$56.60 06/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 12/01/2015 $7.30 $0.00 $37.10 $12.95

$58.10 06/01/2016 $7.30 $0.00 $37.85 $12.95

$59.10 12/01/2016 $7.30 $0.00 $38.85 $12.95
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$53.70 12/01/2014 $10.00 $0.00 $29.40 $14.30

$54.22 06/01/2015 $10.00 $0.00 $29.92 $14.30

$55.09 12/01/2015 $10.00 $0.00 $30.79 $14.30

$55.61 06/01/2016 $10.00 $0.00 $31.31 $14.30

$56.48 12/01/2016 $10.00 $0.00 $32.18 $14.30

$57.17 06/01/2017 $10.00 $0.00 $32.87 $14.30

$57.86 12/01/2017 $10.00 $0.00 $33.56 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10

(Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25b

$44.11 07/01/2014 $7.73 $0.00 $27.73 $8.65

$44.53 05/01/2015 $7.73 $0.00 $27.88 $8.92

$44.78 07/01/2015 $7.98 $0.00 $27.88 $8.92

$45.32 05/01/2016 $7.98 $0.00 $28.03 $9.31

$45.57 07/01/2016 $8.23 $0.00 $28.03 $9.31

$46.13 05/01/2017 $8.23 $0.00 $28.18 $9.72

$46.38 07/01/2017 $8.48 $0.00 $28.18 $9.72

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 25b

$45.41 07/01/2014 $7.73 $0.00 $29.03 $8.65

$45.83 05/01/2015 $7.73 $0.00 $29.18 $8.92

$46.08 07/01/2015 $7.98 $0.00 $29.18 $8.92

$46.62 05/01/2016 $7.98 $0.00 $29.33 $9.31

$46.87 07/01/2016 $8.23 $0.00 $29.33 $9.31

$47.43 05/01/2017 $8.23 $0.00 $29.48 $9.72

$47.68 07/01/2017 $8.48 $0.00 $29.48 $9.72

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$62.21 02/01/2015 $10.50 $0.00 $40.11 $11.60

$63.11 08/01/2015 $10.50 $0.00 $41.01 $11.60

$64.01 02/01/2016 $10.50 $0.00 $41.91 $11.60

Issue Date: Wage Request Number:04/01/2015 Page 30 of 3920150401-123



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.06 $10.50 $3.38 $0.00 $33.94 50

 2 $24.07 $10.50 $11.60 $0.00 $46.17 60

 3 $26.07 $10.50 $11.60 $0.00 $48.17 65

 4 $30.08 $10.50 $11.60 $0.00 $52.18 75

 5 $34.09 $10.50 $11.60 $0.00 $56.19 85

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.51 $10.50 $3.38 $0.00 $34.39 50

 2 $24.61 $10.50 $11.60 $0.00 $46.71 60

 3 $26.66 $10.50 $11.60 $0.00 $48.76 65

 4 $30.76 $10.50 $11.60 $0.00 $52.86 75

 5 $34.86 $10.50 $11.60 $0.00 $56.96 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$62.46 02/01/2015 $10.50 $0.00 $40.36 $11.60

$63.36 08/01/2015 $10.50 $0.00 $41.26 $11.60

$64.26 02/01/2016 $10.50 $0.00 $42.16 $11.60
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$76.24 02/01/2015 $10.20 $2.22 $43.28 $20.54

$77.24 08/01/2015 $10.20 $2.22 $44.28 $20.54

$78.24 02/01/2016 $10.20 $2.22 $45.28 $20.54

$79.39 08/01/2016 $10.20 $2.22 $46.43 $20.54

$80.49 02/01/2017 $10.20 $2.22 $47.53 $20.54

$81.59 08/01/2017 $10.20 $2.22 $48.63 $20.54

$82.74 02/01/2018 $10.20 $2.22 $49.78 $20.54

Issue Date: Wage Request Number:04/01/2015 Page 31 of 3920150401-123



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.31 $10.20 $4.58 $0.00 $32.09 40

 2 $17.31 $10.20 $4.58 $0.00 $32.09 40

 3 $19.48 $10.20 $9.09 $1.16 $39.93 45

 4 $19.48 $10.20 $9.09 $1.16 $39.93 45

 5 $21.64 $10.20 $9.91 $1.25 $43.00 50

 6 $21.64 $10.20 $10.16 $1.26 $43.26 50

 7 $25.97 $10.20 $11.55 $1.43 $49.15 60

 8 $28.13 $10.20 $12.38 $1.52 $52.23 65

 9 $32.46 $10.20 $14.02 $1.70 $58.38 75

 10 $36.79 $10.20 $15.16 $1.86 $64.01 85

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.71 $10.20 $4.58 $0.00 $32.49 40

 2 $17.71 $10.20 $4.58 $0.00 $32.49 40

 3 $19.93 $10.20 $9.09 $1.18 $40.40 45

 4 $19.93 $10.20 $9.09 $1.18 $40.40 45

 5 $22.14 $10.20 $9.91 $1.27 $43.52 50

 6 $22.14 $10.20 $10.16 $1.28 $43.78 50

 7 $26.57 $10.20 $11.55 $1.45 $49.77 60

 8 $28.78 $10.20 $12.38 $1.54 $52.90 65

 9 $33.21 $10.20 $14.02 $1.72 $59.15 75

 10 $37.64 $10.20 $15.16 $1.89 $64.89 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.93 12/01/2014 $9.91 $0.00 $32.69 $9.33

$52.28 06/01/2015 $9.91 $0.00 $33.04 $9.33

$52.78 08/01/2015 $10.41 $0.00 $33.04 $9.33

$53.53 12/01/2015 $10.41 $0.00 $33.04 $10.08

$54.03 06/01/2016 $10.41 $0.00 $33.54 $10.08

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.22 12/01/2014 $9.91 $0.00 $32.98 $9.33

$52.57 06/01/2015 $9.91 $0.00 $33.33 $9.33

$53.07 08/01/2015 $10.41 $0.00 $33.33 $9.33

$53.82 12/01/2015 $10.41 $0.00 $33.33 $10.08

$54.32 06/01/2016 $10.41 $0.00 $33.83 $10.08

$54.82 08/01/2016 $10.91 $0.00 $33.83 $10.08

$55.63 12/01/2016 $10.91 $0.00 $33.83 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$77.75 03/01/2015 $8.42 $0.00 $54.43 $14.90

$78.90 10/01/2015 $8.42 $0.00 $55.58 $14.90

$79.30 01/01/2016 $8.67 $0.00 $55.58 $15.05

$80.30 03/01/2016 $8.67 $0.00 $56.58 $15.05

$81.45 10/01/2016 $8.67 $0.00 $57.73 $15.05

$82.45 03/01/2017 $8.67 $0.00 $58.73 $15.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.05 $8.42 $8.40 $0.00 $35.87 35

 2 $21.77 $8.42 $8.40 $0.00 $38.59 40

 3 $24.49 $8.42 $8.40 $0.00 $41.31 45

 4 $27.22 $8.42 $8.40 $0.00 $44.04 50

 5 $29.94 $8.42 $8.40 $0.00 $46.76 55

 6 $32.66 $8.42 $8.40 $0.00 $49.48 60

 7 $35.38 $8.42 $8.40 $0.00 $52.20 65

 8 $38.10 $8.42 $8.40 $0.00 $54.92 70

 9 $40.82 $8.42 $8.40 $0.00 $57.64 75

 10 $43.54 $8.42 $8.40 $0.00 $60.36 80

10/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.45 $8.42 $8.40 $0.00 $36.27 35

 2 $22.23 $8.42 $8.40 $0.00 $39.05 40

 3 $25.01 $8.42 $8.40 $0.00 $41.83 45

 4 $27.79 $8.42 $8.40 $0.00 $44.61 50

 5 $30.57 $8.42 $8.40 $0.00 $47.39 55

 6 $33.35 $8.42 $8.40 $0.00 $50.17 60

 7 $36.13 $8.42 $8.40 $0.00 $52.95 65

 8 $38.91 $8.42 $8.40 $0.00 $55.73 70

 9 $41.69 $8.42 $8.40 $0.00 $58.51 75

 10 $44.46 $8.42 $8.40 $0.00 $61.28 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$60.58 03/01/2015 $13.00 $0.00 $33.88 $13.70

$61.32 09/01/2015 $13.00 $0.00 $34.60 $13.72

$62.05 03/01/2016 $13.00 $0.00 $35.31 $13.74

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.55 $13.00 $0.41 $0.00 $26.96 40

 2 $13.55 $13.00 $0.41 $0.00 $26.96 40

 3 $15.25 $13.00 $10.87 $0.00 $39.12 45

 4 $15.25 $13.00 $10.87 $0.00 $39.12 45

 5 $16.94 $13.00 $11.11 $0.00 $41.05 50

 6 $18.63 $13.00 $11.38 $0.00 $43.01 55

 7 $20.33 $13.00 $11.64 $0.00 $44.97 60

 8 $22.02 $13.00 $11.89 $0.00 $46.91 65

 9 $23.72 $13.00 $12.15 $0.00 $48.87 70

 10 $25.41 $13.00 $12.41 $0.00 $50.82 75

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.84 $13.00 $0.42 $0.00 $27.26 40

 2 $13.84 $13.00 $0.42 $0.00 $27.26 40

 3 $15.57 $13.00 $10.88 $0.00 $39.45 45

 4 $15.57 $13.00 $10.88 $0.00 $39.45 45

 5 $17.30 $13.00 $11.14 $0.00 $41.44 50

 6 $19.03 $13.00 $11.39 $0.00 $43.42 55

 7 $20.76 $13.00 $11.65 $0.00 $45.41 60

 8 $22.49 $13.00 $11.90 $0.00 $47.39 65

 9 $24.22 $13.00 $12.17 $0.00 $49.39 70

 10 $25.95 $13.00 $12.43 $0.00 $51.38 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$76.58 02/01/2015 $10.18 $0.00 $47.90 $18.50

$77.55 08/01/2015 $10.18 $0.00 $48.80 $18.57

$78.12 02/01/2016 $10.18 $0.00 $49.37 $18.57

$79.10 08/01/2016 $10.18 $0.00 $50.27 $18.65

$79.67 02/01/2017 $10.18 $0.00 $50.84 $18.65

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $10.18 $18.50 $0.00 $52.63 50

 2 $28.74 $10.18 $18.50 $0.00 $57.42 60

 3 $33.53 $10.18 $18.50 $0.00 $62.21 70

 4 $38.32 $10.18 $18.50 $0.00 $67.00 80

 5 $43.11 $10.18 $18.50 $0.00 $71.79 90

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.40 $10.18 $18.57 $0.00 $53.15 50

 2 $29.28 $10.18 $18.57 $0.00 $58.03 60

 3 $34.16 $10.18 $18.57 $0.00 $62.91 70

 4 $39.04 $10.18 $18.57 $0.00 $67.79 80

 5 $43.92 $10.18 $18.57 $0.00 $72.67 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$56.40 12/01/2014 $7.30 $0.00 $35.95 $13.15

$57.15 06/01/2015 $7.30 $0.00 $36.70 $13.15

$57.90 12/01/2015 $7.30 $0.00 $37.45 $13.15

$58.65 06/01/2016 $7.30 $0.00 $38.20 $13.15

$59.65 12/01/2016 $7.30 $0.00 $39.20 $13.15
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$55.12 12/01/2014 $7.30 $0.00 $34.67 $13.15

$55.87 06/01/2015 $7.30 $0.00 $35.42 $13.15

$56.62 12/01/2015 $7.30 $0.00 $36.17 $13.15

$57.37 06/01/2016 $7.30 $0.00 $36.92 $13.15

$58.37 12/01/2016 $7.30 $0.00 $37.92 $13.15
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$55.00 12/01/2014 $7.30 $0.00 $34.55 $13.15

$55.75 06/01/2015 $7.30 $0.00 $35.30 $13.15

$56.50 12/01/2015 $7.30 $0.00 $36.05 $13.15

$57.25 06/01/2016 $7.30 $0.00 $36.80 $13.15

$58.25 12/01/2016 $7.30 $0.00 $37.80 $13.15
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$66.29 12/01/2014 $10.00 $0.00 $41.99 $14.30

$67.03 06/01/2015 $10.00 $0.00 $42.73 $14.30

$68.27 12/01/2015 $10.00 $0.00 $43.97 $14.30

$69.02 06/01/2016 $10.00 $0.00 $44.72 $14.30

$70.25 12/01/2016 $10.00 $0.00 $45.95 $14.30

$71.24 06/01/2017 $10.00 $0.00 $46.94 $14.30

$72.23 12/01/2017 $10.00 $0.00 $47.93 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$52.51 12/01/2014 $9.91 $0.00 $33.27 $9.33

$52.86 06/01/2015 $9.91 $0.00 $33.62 $9.33

$53.36 08/01/2015 $10.41 $0.00 $33.62 $9.33

$54.11 12/01/2015 $10.41 $0.00 $33.62 $10.08

$54.61 06/01/2016 $10.41 $0.00 $34.12 $10.08

$55.11 08/01/2016 $10.91 $0.00 $34.12 $10.08

$55.92 12/01/2016 $10.91 $0.00 $34.12 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$67.68 12/01/2014 $7.30 $0.00 $46.83 $13.55

$68.43 06/01/2015 $7.30 $0.00 $47.58 $13.55

$69.18 12/01/2015 $7.30 $0.00 $48.33 $13.55

$69.93 06/01/2016 $7.30 $0.00 $49.08 $13.55

$70.93 12/01/2016 $7.30 $0.00 $50.08 $13.55
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$69.68 12/01/2014 $7.30 $0.00 $48.83 $13.55

$70.43 06/01/2015 $7.30 $0.00 $49.58 $13.55

$71.18 12/01/2015 $7.30 $0.00 $50.33 $13.55

$71.93 06/01/2016 $7.30 $0.00 $51.08 $13.55

$72.93 12/01/2016 $7.30 $0.00 $52.08 $13.55
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$59.75 12/01/2014 $7.30 $0.00 $38.90 $13.55

$60.50 06/01/2015 $7.30 $0.00 $39.65 $13.55

$61.25 12/01/2015 $7.30 $0.00 $40.40 $13.55

$62.00 06/01/2016 $7.30 $0.00 $41.15 $13.55

$63.00 12/01/2016 $7.30 $0.00 $42.15 $13.55
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$61.75 12/01/2014 $7.30 $0.00 $40.90 $13.55

$62.50 06/01/2015 $7.30 $0.00 $41.65 $13.55

$63.25 12/01/2015 $7.30 $0.00 $42.40 $13.55

$64.00 06/01/2016 $7.30 $0.00 $43.15 $13.55

$65.00 12/01/2016 $7.30 $0.00 $44.15 $13.55
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$51.93 12/01/2014 $9.91 $0.00 $32.69 $9.33

$52.28 06/01/2015 $9.91 $0.00 $33.04 $9.33

$52.78 08/01/2015 $10.41 $0.00 $33.04 $9.33

$53.53 12/01/2015 $10.41 $0.00 $33.04 $10.08

$54.03 06/01/2016 $10.41 $0.00 $33.54 $10.08

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89
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Unemployment
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WAGON DRILL OPERATOR
LABORERS - ZONE 1

$55.10 12/01/2014 $7.30 $0.00 $34.85 $12.95

$55.85 06/01/2015 $7.30 $0.00 $35.60 $12.95

$56.60 12/01/2015 $7.30 $0.00 $36.35 $12.95

$57.35 06/01/2016 $7.30 $0.00 $37.10 $12.95

$58.35 12/01/2016 $7.30 $0.00 $38.10 $12.95
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$66.69 12/01/2014 $10.00 $0.00 $42.39 $14.30

$67.44 06/01/2015 $10.00 $0.00 $43.14 $14.30

$68.69 12/01/2015 $10.00 $0.00 $44.39 $14.30

$69.44 06/01/2016 $10.00 $0.00 $45.14 $14.30

$70.69 12/01/2016 $10.00 $0.00 $46.39 $14.30

$71.69 06/01/2017 $10.00 $0.00 $47.39 $14.30

$72.69 12/01/2017 $10.00 $0.00 $48.39 $14.30
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$75.42 03/01/2015 $10.32 $0.00 $50.21 $14.89

$76.42 09/01/2015 $10.32 $0.00 $51.21 $14.89

$77.57 03/01/2016 $10.32 $0.00 $52.36 $14.89

$78.62 09/01/2016 $10.32 $0.00 $53.41 $14.89

$79.62 03/01/2017 $10.32 $0.00 $54.41 $14.89
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$38.84 09/01/2013 $8.70 $0.00 $25.66 $4.48

For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$51.83 09/01/2013 $8.70 $0.00 $36.55 $6.58

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$44.69 09/01/2013 $8.70 $0.00 $29.94 $6.05

For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$37.46 09/01/2013 $8.70 $0.00 $23.52 $5.24

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$54.48 09/01/2013 $8.70 $0.00 $36.35 $9.43

For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$47.37 09/01/2013 $8.70 $0.00 $32.08 $6.59

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.94 09/01/2013 $8.70 $0.00 $23.52 $3.72

For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$30.80 09/01/2013 $8.70 $0.00 $19.25 $2.85

For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$63.25 09/01/2013 $8.70 $0.00 $42.77 $11.78
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LINEMAN (Outside Electrical) - East Local 104Apprentice -

09/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.66 $8.70 $4.24 $0.00 $38.60 60

 2 $27.80 $8.70 $4.71 $0.00 $41.21 65

 3 $29.94 $8.70 $5.43 $0.00 $44.07 70

 4 $32.08 $8.70 $6.16 $0.00 $46.94 75

 5 $34.22 $8.70 $6.88 $0.00 $49.80 80

 6 $36.35 $8.70 $7.62 $0.00 $52.67 85

 7 $38.49 $8.70 $8.83 $0.00 $56.02 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$33.30 07/16/2012 $4.18 $0.00 $26.33 $2.79

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$31.70 07/16/2012 $4.18 $0.00 $24.78 $2.74

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$20.55 01/29/2012 $3.37 $0.00 $17.18 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$18.52 01/29/2012 $3.37 $0.00 $15.15 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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SECTION 00 73 73

STATUTORY REQUIREMENTS

GENERAL

A. The address system used herein is the same as the address system used in the General
Conditions with the prefix "SC" added thereto. Additional terms used in this Section
have the meanings stated below, which are applicable to both the singular and plural
thereof.

B. This Section may include certain provisions required by Laws and Regulations, but does
not represent or reflect all applicable provisions and policies or Laws and Regulations,
and may only include excerpts and portions thereof. Other required provisions and
policies, and Laws and Regulations, shall be deemed to be so included and incorporated
herein. Contractor is solely responsible to determine, obtain, review and interpret the full
text of applicable provisions and policies, Regulations, and Laws.

C. The Project is specifically subject to the provisions of the Massachusetts General Laws
(“MGL”).

SC-1.01.A.15 Contractor: Add the following language at the end of the definition.

Also referred to as “general Contractor” in applicable statutory provisions which may be
used interchangeably and shall have the same meaning.

SC-1.01.A.29 Owner: Add the following language at the end of the definition.

Owner may also be referred to as “Awarding Authority” or “contracting authority” in
applicable statutory provisions which may be used interchangeably and shall have the
same meaning.

SC-1.01.A.42 Specifications: Add the following language at the end of the definition.

Specifications are also directed to the designated trade Sub-Bidders or Subcontractors for
filed sub-Bid Work pursuant to MGL Chapter 149, Section 44F, Plans and
specifications; sub-bids; form; contents.

SC-1.01.B Additional Terms: Add the following new definition.

7. material or Material -- As used in MGL Chapter 30, Section 39M
Contracts for construction and materials; manner of awarding, regarding
items equal to those specified, the word “material” shall mean and include
any article, assembly, system, included in the Work, or any component
part thereof.
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SC-4.03 Differing Subsurface or Physical Conditions: Delete Paragraph 4.03.B in its entirety
and insert the following in its place.

B. Pursuant to MGL Chapter 30, Section 39N Construction contracts; equitable
adjustment in contract price for differing subsurface or latent physical conditions,
if, during the progress of the Work, the Contractor or the Awarding Authority
discovers that the actual subsurface or latent physical conditions encountered at
the Site differ substantially or materially from those shown on the Plans or
indicated in the Contract Documents either the Contractor or the contracting
authority may request an equitable adjustment in the Contract Price of the
Contract applying to Work affected by the differing Site conditions. A request for
such an adjustment shall be in writing and shall be delivered by the party making
such claim to the other party as soon as possible after such conditions are
discovered. Upon receipt of such a claim from a Contractor, or upon its own
initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the
Plans or indicated in the Contract Documents or from those ordinarily
encountered and generally recognized as inherent in work of the character
provided for in the Plans and Contract Documents and are of such a nature as to
cause an increase or decrease in the cost of performance of the Work or a change
in the construction methods required for the performance of the Work which
results in an increase or decrease in the cost of the Work, the contracting authority
shall make an equitable adjustment in the Contract Price and the Contract shall be
modified in writing accordingly.

SC-5.01 Performance, Payment, and Other Bonds: Add the following new subparagraphs
immediately after Paragraph 5.01.A.

1. Pursuant to MGL Chapter 30, Section 39A Construction contracts for
public ways, airports or public works; truck rentals; security for payment;
and MGL Chapter 149, Section 29 Bonds for payment for labor, materials,
rentals or transportation charges (et al); the required payment bond shall
also cover payment by the Contractor and Subcontractors for the rental or
hire of dump trucks and “the rental or hire of vehicles, steam shovels,
rollers propelled by steam or other power, concrete mixers, tools and other
appliances and equipment employed in such construction,” and for
payment of transportation charges directly related to such rental or hire.
Such security for payment of transportation charges shall be incorporated
by appropriate reference thereto as an additional obligation or condition in
the required bonds.
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2. In addition, such bonds shall cover payment by Contractor and
Subcontractors of any sums due trustees or other persons authorized to
collect such payments from the Contractor or Subcontractors, for health
and welfare plans, supplementary unemployment benefit plans and other
fringe benefits which are payable in cash and provided for in collective
bargaining agreements between organized labor and the Contractor or
Subcontractors;

SC-5.02 Licensed Sureties and Insurers: Add the following new subparagraphs immediately
after Paragraph 5.02.A.

1. Pursuant to MGL Chapter 149, Section 29D Surety company; bonds, every
performance bond and every payment bond issued for any construction
work in the Commonwealth shall be the bond of a surety company
organized pursuant to Section 105 of MGL Chapter 175 or of a surety
company authorized to do business in the Commonwealth under the
provisions of section 106 of said Chapter 175 and be approved by the U.S.
Department of Treasury and are acceptable as sureties and reinsurers on
federal bonds under Title 31 of the United States Code, sections 9304 to
9308.

2. If there is more than one surety company, the surety companies shall be
jointly and severally liable.

SC-5.04 Contractor’s Insurance:

Add the following language at the end of subparagraph 5.04.A.1.

, pursuant to MGL Chapter 149, Section 34A, Contracts for public works; workers’
compensation insurance; breach of contract; enforcement and violation of statute;

Add the following language at the end of subparagraph 5.04.C.1,

, in compliance with MGL Chapter 152

SC-6.02 Labor; Working Hours:

Add the following new subparagraphs immediately after subparagraph 6.02.A.1.

2. Pursuant to MGL Chapter 30, Section 39S, Contracts for construction;
requirements, Contractor shall furnish labor that can work in harmony
with all other elements of labor employed or to be employed in the Work.

3. Pursuant to MGL Chapter 149, Section 26 Public works; preference to
veterans and citizens; wages, preference shall be given to citizens of the
Commonwealth of Massachusetts, citizens of the town or city where the
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Project is located, veterans and service-disabled veterans, and citizens of
the United States.

4. The Contractor shall not participate in or cooperate with an international
boycott, as defined in Section 999 (b)(3) and (4) of the Internal Revenue
Code, as amended , or engage in conduct declared to be unlawful by MGL
Chapter 151E, Prohibition Of Certain Discrimination By Businesses,
Section 2.

5. Any Work involving the removal, containment, or encapsulation of
Asbestos or material containing Asbestos may only be performed by a
licensed contractor in accordance with the provisions of MGL Chapter
149, Sections 6A-6E, applicable Laws and Regulations, and requirements
as may be included in the Specifications and Drawings.

Add the following new subparagraph immediately after Paragraph 6.02.B.

1. MGL Chapter 149, Section 30 Eight hour day and six day week;
emergencies; work on highways, and Section 34 Public contracts;
stipulation as to hours and days of work; void contracts, apply to this
Project which limits work hours of those employed on public construction
to 8 hours in any one day or 48 hours in any one week or 6 days in any
one week, except in cases of emergency.

SC-6.05 Substitutes and “Or-Equals”: Add the following language at the end of Paragraph
6.05.A.

The provisions of MGL Chapter 30, Section 39M, subsection (b) also applies to this
Paragraph.

SC-6.10 Taxes: Add the following new subparagraph immediately after Paragraph 6.10.A.

1. MGL Chapter 64H, Section 6 Exemptions, subsection (f) exempts from
Massachusetts sales tax, building materials and supplies to be used in the
Project, and Contractor shall not include any amount therefor. The words
“building materials and supplies” shall include all materials and supplies
consumed, employed or expended in the construction, reconstruction,
alteration, remodeling or repair of any building, structure, public highway,
bridge, or other such public work, as well as such materials and supplies
physically incorporated therein. Said words shall also include rental
charges for construction vehicles, equipment and machinery rented
specifically for use on the Project Site, or while being used exclusively for
the transportation of materials for the Project.
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SC-6.12 Record Documents: Add the following new paragraph and subparagraphs immediately
after Paragraph 6.12.A.

B. Subject to the provisions of MGL Chapter 266, Section 67C, Capital facility
construction projects, etc.; false entries in records; penalties, and pursuant to
MGL Chapter 30, Section 39R Definitions; contract provisions; management and
financial statements; enforcement:

1. the Contractor shall make, and keep for at least six years after final
payment, books, records, and accounts which in reasonable detail
accurately and fairly reflect the transactions and dispositions of the
contractor, and until the expiration of six years after final payment, the
office of inspector general, and the commissioner of capital asset
management and maintenance shall have the right to examine any books,
documents, papers or records of the Contractor or of his Subcontractors
that directly pertain to, and involve transactions relating to, the Contractor
or his Subcontractors; and

2. the Contractor shall describe any change in the method of maintaining
records or recording transactions which materially affect any statements
filed with the Awarding Authority and included in Section 00 54 00,
including in his description the date of the change and reasons therefor,
and shall accompany said description with a letter from the Contractor’s
independent certified public accountant approving or otherwise
commenting on the changes.

3. The Contractor shall annually file with the commissioner of capital asset
management and maintenance during the term of the Contract, a financial
statement prepared by an independent certified public accountant on the
basis of an audit by such accountant. The final statement filed shall
include the date of final payment. All statements shall be accompanied by
an accountant’s report. Such statements shall be made available to the
Awarding Authority upon request.

4. Contractor’s failure to satisfy any of the requirements of this section of the
MGL may be grounds for debarment pursuant to MGL Chapter 149,
Section 44C, Suspension or debarment of contractors.

SC-9.08 Decisions on Requirements of Contract Documents and Acceptability of Work: In
Paragraph 9.08.B, replace “with reasonable promptness” with “within 30 days pursuant to MGL
Chapter 30, Section 39P, Contracts for construction and materials; awarding authority’s
decisions on interpretation of specifications, etc.; time limit; notice”.
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SC-10.01 Authorized Changes in the Work: Add the following subparagraph immediately after
Paragraph 10.01.A.

1. Changes to the Work are subject to the requirements of MGL Chapter 30,
Section 39I, Deviations from plans and specifications.

SC-10.05 Claims: Add the following paragraph immediately after Paragraph 10.05.G.

H. Presentation of false, fictitious, or fraudulent Claims is subject to the provisions of
MGL Chapter 266, Section 67B, Presentation of false claims.

SC-11.01. Cost of the Work:

Pursuant to subparagraph 11.01.A.1.a, prevailing wage requirements are included in Sections
00 73 43 and 00 73 46.

Add the following new subparagraph immediately after subparagraph 11.01.A.5.d.

1) The Project is exempt from sales tax as set forth in
SC-6.10.

SC-14.02. Progress Payments

Add the following new subparagraph immediately after subparagraph 14.02.A.1.

a. Pursuant to MGL Chapter 30, Section 39S, Contracts for
construction; requirements, provide certification for each
employee employed at the Work Site of successful completion of a
course in construction safety and health approved by the United
States Occupational Safety and Health Administration that is at
least 10 hours in duration at the time the employee begins Work.

Add the following new paragraphs and subparagraphs immediately after subparagraph
14.02.D.3.

E. The following provisions regarding payment are required by MGL Chapter 30,
Section 39K Public building construction contracts; payments. Provisions
referencing “periodic estimate” and “periodic payment” shall be considered
Progress Payments per Paragraph 14.02. However, the Engineer will perform
some of indicated actions on behalf of the Awarding Authority as its
representative, consistent with the role and responsibilities defined in the General
Conditions and Supplementary Conditions, and the forms listed in Section 00 60
00 and included in the Contract Documents will be utilized.
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1. Within 15 days (30 days in the case of the commonwealth, including local
housing authorities) after receipt from the Contractor, at the place
designated by the Awarding Authority if such a place is so designated, of a
periodic estimate requesting payment of the amount due for the preceding
month, the Awarding Authority will make a periodic payment to the
Contractor for the work performed during the preceding month and for the
materials not incorporated in the work but delivered and suitably stored at
the site (or at some location agreed upon in writing) to which the
Contractor has title or to which a Subcontractor has title and has
authorized the Contractor to transfer title to the Awarding Authority, upon
certification by the Contractor that he is the lawful owner and that the
materials are free from all encumbrances, but less (1) a retention based on
its estimate of the fair value of its claims against the Contractor and less
(2) a retention for direct payments to Subcontractors based on demands for
same in accordance with the provisions of MGL Chapter 30, Section 39F
and less (3) a retention not exceeding 5 per cent of the approved amount of
the periodic payment. If the Awarding Authority fails to make payment as
herein provided, there shall be added to each such payment daily interest
at the rate of 3 percentage points above the rediscount rate than charged by
the Federal Reserve Bank of Boston commencing on the first day after
said payment is due and continuing until the payment is delivered or
mailed to the Contractor; provided, that no interest shall be due, in any
event, on the amount due on a periodic estimate for final payment until 15
days (24 days in the case of the commonwealth) after receipt of such a
periodic estimate from the Contractor, at the place designated by the
Awarding Authority if such a place is so designated. The Contractor
agrees to pay to each Subcontractor a portion of any such interest paid in
accordance with the amount due each Subcontractor.

F. The following provisions regarding payment to Subcontractors are required by
MGL Chapter 30, Section 39F Construction contracts; assignment and
subrogation; subcontractor defined; enforcement of claim for direct payment;
deposit, reduction of disputed amounts. These provisions shall be included in any
subcontract in connection with Work under the Contract Documents.

1. The Engineer will perform some of indicated actions on behalf of the
Awarding Authority as its representative, consistent with the role and
responsibilities defined in the General Conditions and Supplementary
Conditions, if any.

a. Forthwith after the general Contractor receives payment on
account of a periodic estimate, the general Contractor shall pay to
each Subcontractor the amount paid for the labor performed and
the materials furnished by that Subcontractor, less any amount
specified in any court proceedings barring such payment and also
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less any amount claimed due from the Subcontractor by the general
Contractor.

b. Not later than the 65th day after each Subcontractor substantially
completes his Work in accordance with the Plans and
Specifications, the entire balance due under the subcontract less
amounts retained by the Awarding Authority as the estimated cost
of completing the incomplete and unsatisfactory items of Work,
shall be due the Subcontractor; and the Awarding Authority shall
pay that amount to the general Contractor. The general Contractor
shall forthwith pay to the Subcontractor the full amount received
from the Awarding Authority less any amount specified in any
court proceedings barring such payment and also less any amount
claimed due from the Subcontractor by the general Contractor.

c. Each payment made by the Awarding Authority to the general
Contractor pursuant to subparagraphs (a) and (b) above for the
labor performed and the materials furnished by a Subcontractor
shall be made to the general Contractor for the account of that
Subcontractor; and the Awarding Authority shall take reasonable
steps to compel the general Contractor to make each such payment
to each such Subcontractor. If the Awarding Authority has
received a demand for direct payment from a Subcontractor for any
amount which has already been included in a payment to the
general Contractor or which is to be included in a payment to the
general Contractor for payment to the Subcontractor as provided in
subparagraphs (a) and (b) above, the Awarding Authority shall act
upon the demand as provided in this section of the MGL.

d. If, within 70 days after the Subcontractor has substantially
completed the subcontract Work, the Subcontractor has not
received from the general Contractor the balance due under the
subcontract including any amount due for extra labor and materials
furnished to the general Contractor, less any amount retained by
the Awarding Authority as the estimated cost of completing the
incomplete and unsatisfactory items of Work, the Subcontractor
may demand direct payment of that balance from the Awarding
Authority. The demand shall be by a sworn statement delivered to
or sent by certified mail to the Awarding Authority, and a copy
shall be delivered to or sent by certified mail to the general
Contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a
statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work
shall be valid even if delivered or mailed prior to the seventieth
day after the Subcontractor has substantially completed the
subcontract work. Within 10 days after the Subcontractor has
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delivered or so mailed the demand to the Awarding Authority and
delivered or so mailed a copy to the general Contractor, the general
Contractor may reply to the demand. The reply shall be by a sworn
statement delivered to or sent by certified mail to the Awarding
Authority and a copy shall be delivered to or sent by certified mail
to the Subcontractor at the same time. The reply shall contain a
detailed breakdown of the balance due under the subcontract
including any amount due for extra labor and materials furnished
to the general Contractor and of the amount due for each Claim
made by the general Contractor against the Subcontractor.

e. Within 15 days after receipt of the demand by the Awarding
Authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the Awarding
Authority shall make direct payment to the Subcontractor of the
balance due under the subcontract including any amount due for
extra labor and materials furnished to the general Contractor, less
any amount (i) retained by the Awarding Authority as the
estimated cost of completing the incomplete or unsatisfactory
items of Work, (ii) specified in any court proceedings barring such
payment, or (iii) disputed by the general Contractor in the sworn
reply; provided, that the Awarding Authority shall not deduct from
a direct payment any amount as provided in part (iii) if the reply is
not sworn to, or for which the sworn reply does not contain the
detailed breakdown required by subparagraph (d). The Awarding
Authority shall make further direct payments to the Subcontractor
forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this
subparagraph.

f. The Awarding Authority shall forthwith deposit the amount
deducted from a direct payment as provided in part (iii) of
subparagraph (e) above in an interest-bearing joint account in the
names of the general Contractor and the Subcontractor in a bank in
Massachusetts selected by the Awarding Authority or agreed upon
by the general Contractor and the Subcontractor and shall notify
the general Contractor and the Subcontractor of the date of the
deposit and the bank receiving the deposit. The bank shall pay the
amount in the account, including accrued interest, as provided in
an agreement between the general Contractor and the
Subcontractor or as determined by decree of a court of competent
jurisdiction.

g. All direct payments and all deductions from demands for direct
payments deposited in an interest-bearing account or accounts in a
bank pursuant to subparagraph (f) above shall be made out of
amounts payable to the general Contractor at the time of receipt of
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a demand for direct payment from a Subcontractor and out of
amounts which later become payable to the general Contractor and
in the order of receipt of such demands from Subcontractors. All
direct payments shall discharge the obligation of the Awarding
Authority to the general Contractor to the extent of such payment.

h. The Awarding Authority shall deduct from payments to a general
Contractor amounts which, together with the deposits in interest-
bearing accounts pursuant to subparagraph (f) above, are sufficient
to satisfy all unpaid balances of demands for direct payment
received from Subcontractors. All such amounts shall be
earmarked for such direct payments, and the Subcontractors shall
have a right in such deductions prior to any Claims against such
amounts by creditors of the general Contractor.

i. If the Subcontractor does not receive payment as provided in
subparagraph (a) or if the general Contractor does not submit a
periodic estimate for the value of the labor or materials performed
or furnished by the Subcontractor and the Subcontractor does not
receive payment for same when due less the deductions provided
for in subparagraph (a), the Subcontractor may demand direct
payment by following the procedure in subparagraph (d) and the
general Contractor may file a sworn reply as provided in that same
subparagraph. A demand made after the first day of the month
following that for which the Subcontractor performed or furnished
the labor and materials for which the Subcontractor seeks payment
shall be valid even if delivered or mailed prior to the time payment
was due on a periodic estimate from the general Contractor.
Thereafter the Awarding Authority shall proceed as provided in
subparagraph (e), (f), (g) and (h).

SC-14.04 Substantial Completion: Add the following new paragraph immediately after
Paragraph 14.04.E.

F. Additional provisions covering Substantial Completion included in MGL Chapter
30, Section 39K Public building construction contracts; payments apply to this
Project. However, the Engineer will perform some of indicated actions on behalf
of the Awarding Authority as its representative, consistent with the role and
responsibilities defined in the General Conditions and Supplementary Conditions
if any, and the forms listed in Section 00 60 00 and included in the Contract
Documents will be utilized.
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SC 14.07 Final Payment: Add the following new paragraph and subparagraph immediately
after subparagraph 14.07.C.1.

D. The following provisions regarding final payment and completion of the Work are
required by MGL Chapter 30, 39K Public building construction contracts;
payments, however, the Engineer will perform some of indicated actions on
behalf of the Awarding Authority as its representative, consistent with the role
and responsibilities defined in the General Conditions and Supplementary
Conditions if any, and the forms listed in Section 00 60 00 and included in the
Contract Documents will be utilized.

1. After the receipt of a periodic estimate requesting final payment and
within 65 days after (a) the Contractor fully completes the work or
substantially completes the work so that the value of the work remaining
to be done is, in the estimate of the Awarding Authority, less than one per
cent of the original contract price, or (b) the Contractor substantially
completes the work and the Awarding Authority takes possession for
occupancy, whichever occurs first, the Awarding Authority shall pay the
Contractor the entire balance due on the contract less (1) a retention based
on its estimate of the fair value of its claims against the Contractor and of
the cost of completing the incomplete and unsatisfactory items of work
and less (2) a retention for direct payments to Subcontractors based on
demands for same in accordance with the provisions of section thirty-nine
F, or based on the record of payments by the Contractor to the
Subcontractors under this contract if such record of payment indicates that
the Contractor has not paid Subcontractors as provided in MGL Chapter
30, Section 39F. If the Awarding Authority fails to make payment as
herein provided, there shall be added to each such payment daily interest
at the rate of 3 percentage points above the rediscount rate than charged by
the Federal Reserve Bank of Boston commencing on the first day after
said payment is due and continuing until the payment is delivered or
mailed to the Contractor; provided, that no interest shall be due, in any
event, on the amount due on a periodic estimate for final payment until 15
days (24 days in the case of the commonwealth) after receipt of such a
periodic estimate from the Contractor, at the place designated by the
Awarding Authority if such a place is so designated. The Contractor
agrees to pay to each Subcontractor a portion of any such interest paid in
accordance with the amount due each Subcontractor.

SC-15.01 Owner May Suspend Work: Add the following new subparagraphs immediately after
Paragraph 15.01.A.

1. Pursuant to MGL Chapter 30, Section 39O, Contracts for construction and
materials; suspension, delay or interruption due to order of awarding
authority; adjustment in contract price; written claim, the Awarding
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Authority may order the general Contractor in writing to suspend, delay,
or interrupt all or any part of the Work for such period of time as it may
determine to be appropriate for the convenience of the Awarding
Authority; provided however, that if there is a suspension, delay or
interruption for 15 days or more or due to a failure of the Awarding
Authority to act within the time specified in the Contract, the Awarding
Authority shall make an adjustment in the Contract Price for any increase
in the cost of performance of the Contract but shall not include any profit
to the general Contractor on such increase; and provided further, that the
Awarding Authority shall not make any adjustment in the Contract Price
under this provision for any suspension, delay, interruption or failure to
act to the extent that such is due to any cause for which this Contract
provides for an equitable adjustment of the Contract Price under any other
Contract provisions.

2. The general Contractor must submit the amount of a Claim under
provision 1 above to the Awarding Authority in writing as soon as
practicable after the end of the suspension, delay, interruption or failure to
act and, in any event, not later than the date of final payment under the
Contract and, except for costs due to a suspension order, the Awarding
Authority shall not approve any costs in the Claim incurred more than 20
days before the general Contractor notified the Awarding Authority in
writing of the act or failure to act involved in the Claim.

3. In the event a suspension, delay, interruption or failure to act of the
Awarding Authority increases the cost of performance to any
Subcontractor, that Subcontractor shall have the same rights against the
general Contractor for payment for an increase in the cost of his
performance as provisions 1 and 2 above give the general Contractor
against the Awarding Authority, but nothing in provisions 1 and 2 above
shall in any way change, modify or alter any other rights which the general
Contractor or the Subcontractor may have against each other.

SC-17.05 Controlling Law: Add the following new subparagraphs immediately after Paragraph
17.05.A.

1. This Contract is subject to all Laws and Regulations of the United States
of America (including the U.S. Code of Federal Regulations), the
Commonwealth of Massachusetts and other public authorities, and all
amendments thereto. Where any requirements contained herein do not
conform to or are inconsistent with such Laws and Regulations to which
the Contract is subject or by which it is governed, such Laws and
Regulations shall have precedence over any matters set forth herein.
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2. The Project is specifically subject to MGL Chapters 30 and 149 for
contracts awarded pursuant to MGL Chapter 149, Sections 44A-44H.

3. Statutes, regulations, and portions and summaries thereof which are set
forth or referred to in the Contract Documents shall be construed to
include all amendments thereto in effect at the time of opening of Bids (or
on the Effective Date of the Agreement if there were no Bids). The
Owner and Engineer make no representation as to and assume no
responsibility for the correctness or completeness of such statutory matters
referred to or set forth herein.

4. Any provision in violation of the foregoing shall be deemed null, void and
of no effect. Where conflicts with Laws and Regulations exist, the more
stringent requirement shall apply.

END OF SECTION
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SECTION 01 11 00

SUMMARY OF WORK

PART 1 – GENERAL

1.01 SECTION INCLUDES

A. Project Description

B. Description of the Work

C. Work Sequence and Coordination

D. Special Requirements

E. Attachments

1.02 PROJECT DESCRIPTION

A. The Building Demolition & Site Preparation for North Quincy High School
Public Works Improvement Project involves demolition of multiple residential
structures and site appurtenances, site preparation and stabilization for future
construction activities. The Work under this Contract includes, but is not limited
to, demolition and legal disposal of seven (7) residential structures of varying size
and site appurtenances including, but not limited to decks, porches, stairs, walls,
pools, fences, trellises and sheds, select vegetation, select structure foundations;
removal and legal disposal of hazardous materials indicated by testing in
compliance with all applicable state laws; spreading and compaction of backfill
material; site stabilization; environmental controls and protection; provision of
barriers to secure project limit of work; and all materials, equipment, services and
construction inherent to the Work

1.03 DESCRIPTION OF THE WORK

A. The Work includes labor, material and equipment, services required for
construction, testing, and commissioning of the Project in accordance with the
Contract Documents and as more specifically described in the Specifications and
Drawings and includes, but is not limited to, the following principal features:

1. Installation & maintenance of environmental protection controls

2. Installation & maintenance of temporary barriers to secure the project
limit of work

3. Demolition and legal disposal of seven (7) residential structures and site
appurtenances including, but not limited to decks, porches, stairs, walls,
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pools, fences, trellis and sheds, select vegetation and select structural
foundations

4. Removal and legal disposal of hazardous materials

5. Provision, spreading and compaction of backfill material

6. Grading

B. Work Site locations: generally as shown on the Drawings.

1. The Project consists of building demolition and site preparation at the plan
indicated areas in the City of Quincy, Massachusetts on City owned parcels
adjacent to Hunt Street and Newbury Avenue.

C. Existing conditions and Site data: per the Drawings and Section 01 15 00.

1.04 WORK SEQUENCE AND COORDINATION

A. The Work will not extend over more than one construction season and must be
sequenced to limit impacts to the City, school and neighborhood areas from
construction.

B. Work shall be performed from 7:30 AM to 3:30 PM, Monday through Friday,
excluding holidays unless otherwise approved by the Owner.

C. Coordinate all work with Public Buildings, Quincy Police Department for traffic
control, Quincy School Department and Engineer.

D. All construction activities and restorations shall be Final complete and contractor
de-mobilized from the site within 60 days of Notice to Proceed.

E. Access to businesses, school and residences must be maintained during
prosecution of the Work.
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1.05 SPECIAL PROJECT REQUIREMENTS

A. Portions of the Work are within an isolated wetland and within the 100 foot buffer
to an isolated wetland and are subject to the jurisdiction of the Conservation
Commission. Comply with the special requirements of the Order of Conditions
included in Section 01 15 00.

B. Maintain roads/sidewalks, utilities and other public amenities for convenience,
safety and safe access to businesses and abutters at all times during execution of
the Work and during periods of no construction activity until Project completion.

C. Subsequent to the completion of construction included in this contract, the 8’ high
temporary chain link construction fence and swing gates shall be left in place at
the expense of the Owner following notification of acceptance of Contract Price
Modification 4.

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION
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SECTION 01 15 00

SPECIFIC PROJECT REQUIREMENTS AND PROCEDURES

The following supplement the requirements and procedures of Sections 01 15 30, 01 50 00, and
01 70 00 using the same titles, headings, and paragraph numbers to which the supplement
applies.

Certain provisions required by Laws and Regulations may be referenced. Contractor is
responsible to determine and obtain applicable Laws and Regulations and to review and interpret
the full text of such Laws and Regulations.

SECTION 01 15 30 - PAYMENT AND
ADMINISTRATIVE PROCEDURES AND QUALITY REQUIREMENTS

1.02 PAYMENT PROCEDURES

Pursuant to Paragraph B. Payment Procedures, payment for uniformed traffic police officers
will be paid on the basis of actual hours worked and paid by the Contractor as verified by the
Resident Project Representative. The invoiced amounts paid may include standard administrative
charges levied by the Police Department. Additional mark-up of police details invoices shall not
be allowed.

Submit the following specific items with Application of Payment. Failure to include this
information and a proof of payment may result in non-payment of invoiced amount.

• Certified Payroll documentation per statutory requirements
• Copy of cashed check paid and copy of receipts for Traffic Police Details invoices

paid showing: the Project name; the officers’ names; location of assignment; date
of assignment; hours of assignment; and number of hours being invoiced

Pursuant to Paragraph C, Change Procedures, the City’s Change Order/Amendment form
(C-006363A) shall also be used.

Pursuant to Paragraph D, Measurement and Payment Procedure, see Section 01 20 25 for
Measurement and Payment for this Project.

1.03 ADMINISTRATIVE REQUIREMENTS

Pursuant to Paragraph A. Project Management and Coordination; Meetings,

subparagraph 1., the Project contact list will be distributed at the preconstruction
meeting.
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subparagraph 4, identify documents and items for the Project as follows.

Building Demolition & Site Preparation for North Quincy High School
Public Works Improvement Program

Pursuant to Paragraph B. Documentation of Progress,

subparagraph 4. Reports, submit the following additional reports.

 Updates to the Construction Operations Plan approved pursuant to SC
2.07 of Section 00 73 10 when it is modified

Pursuant to Paragraph C. Submittal Procedures, subparagraph 1., address submittals as follows.

Engineer:
Woodard & Curran
95 Cedar Street, Suite 100
Providence, RI 02903
Attn: R.J. Dowling
Phone: 1-800-985-7897
Email: rdowling@woodardcurran.com

Owner:
City of Quincy Department of Public Buildings
58 Saville Avenue
Quincy, MA 02169
Attn: Director Gary J. Cunniff
Phone: 617- 376-1542
Email: gcunniff@quincyma.gov

1.04 QUALITY REQUIREMENTS

Pursuant to Paragraph A. Reference Standards and Regulatory Requirements, specific
requirements applicable to the Project include the following.

 Comply with the Massachusetts Department of Transportation - Highway Division’s
(referred to as “MassDOT”) Construction Specifications (including Interim
Supplemental Specifications and Supplemental Specifications), Construction Details
(including Standard Drawings), and Design Guides as incorporated into the
Specifications and Drawings, and as may be modified therein or superseded by the
Owner’s requirements through the direction of the Engineer.
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 Specific sections of the MassDOT documents are referenced in the Specifications and
Drawings. References to “Department” in the MassDOT documents shall mean
Owner or Resident Project Representative for this Project. See MassDOT Highway
Division website listing of documents included as an attachment to this Section.

www.massdot.state.ma.us/highway/DoingBusinessWithUs/ManualsPublicationsForms

 Comply with the requirements of the Quincy Code of Ordinances and Zoning
Code portions which are included in Section 00 73 10.

 Quincy Conservation Commission Order of Conditions dated April 1, 2015
included as an attachment to this section; referenced Notice of Intent with
attachments dated March 13, 2015 and available digitally upon request. This
Order is applicable to specific areas of the Work Site and contains Special
Conditions pursuant to City of Quincy Wetlands Ordinance

Pursuant to Paragraph B. Qualifications, additional requirements include the following specialty
experience.

• General Bidders must be certified by the Commonwealth of Massachusetts
Division of Capital Asset Management and Maintenance (DCAMM) for
Demolition.

• Any Work involving the removal, containment, or encapsulation of Asbestos or
material containing Asbestos may only be performed by a licensed contractor per
Section 00 73 73.

SECTION 01 50 00 – TEMPORARY FACILITIES AND CONTROLS

1.02 TEMPORARY CONSTRUCTION FACILITIES

Pursuant to Paragraph B, Protection of Work, comply with the following additional
requirements of MGL Chapter 149, Sections 44F(1) and 44G.

 Contractor shall furnish and install weather protection to provide for adequate
heat in the area so protected during the months of November through March. Per
DCAMM, "weather protection," means temporary protection of that Work
adversely affected by moisture, wind and cold. Weather protection shall be
achieved by covering, enclosing and/or heating working areas such that a
minimum temperature of 40 degrees Fahrenheit is maintained at the working
surface during the months of November through March in order to permit
construction to be carried on during such period in accordance with the Progress
Schedule.
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 After the building or portion thereof is completely enclosed by either permanent
construction or substantial temporary materials having a resistance comparable to
the specified permanent construction, the Contractor shall provide heat therein of
not less than 55 degrees F. nor more than 75 degrees F. The foregoing provisions
do not supersede any specific requirements for methods of construction, curing of
materials and the like. Such weather protection shall be consistent with the
Progress Schedule, shall permit the continuous progress of the Work necessary to
maintain an orderly and efficient sequence of construction operations, shall
include one thermometer for every 2,000 square feet of floor space or fraction
thereof, shall be subject to the Approval of the Awarding Authority, and shall
meet such additional requirements as may be specified by Awarding Authority.

1.04 TEMPORARY CONTROLS

Pursuant to Paragraph C. Erosion and Sediment Control, comply with the following additional
requirements.

• Massachusetts Erosion and Sediment Control Guidelines for Urban and Suburban
Areas, prepared by the MassDEP

Pursuant to Paragraph F. Traffic Regulation,

subparagraph 1. regarding a plan for traffic control, include suggested staging, pertinent
traffic control, and sign placement and sign size sketches showing the proposed sign
setup intended for necessary traffic control and protection during the progress of the
Work in the traffic control plan to be submitted to the Engineer and subject to approval of
the City Traffic Engineer. Also submit a schedule of road closures/detours and obtain a
road closure and road blockage permit for every location where Work is being performed.
Detours and street closures are subject to the approval of the [City] Traffic Engineer who
will strictly control the periods when traffic is being detoured or streets can be closed.

subparagraph 2. regarding the MUTCD, comply with the following additional
requirements.

 Applicable portions of the “Massachusetts Amendments to the 2009
Manual on Uniform Traffic Control Devices and the Standard Municipal
Traffic Code” published by the Massachusetts Department of
Transportation Highway Division

subparagraph 4. regarding use of police officers, comply with the following additional
requirements.

 Coordinate schedule of police details with City of Quincy Police
Department.
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 Relevant provisions of Section 7.00 of the MassDOT Standard
Specifications and Supplements, and the following.

 The intent of posting police details is to ensure public safety and
protection of property through appropriate traffic control. Police
personnel are not to be employed as watchmen to protect the
Contractor's equipment and materials.

 All uniformed traffic police personnel required for traffic control for
construction shall be authorized by Owner’s Safety Officer and/or the
Engineer.

 Submit a forecast weekly traffic police detail schedule, at least 72 hours
prior to the start of the Work describing: the nature and location of the
Work, the number of police personnel, the estimated number of police
hours required for each location, and justification for each uniformed
officer being requested. Payment to the police for work under this
Contract shall be in accordance with the Massachusetts General Laws,
Chapter 149, Section 34B.

 If uniformed police have been arranged to work, and weather or some
other situation prohibits the Work, notify the Police Department Detail
before 5:30 a.m. on the day of intended Work to cancel the work order.
Unless the work order is canceled in time, the Contractor shall be
charged at the rate of minimum four hours for each officer included in
the detail and shall be fully responsible for payment of all charges thus
incurred.

subparagraph 5, regarding maintaining one moving lane, comply with the following
additional requirements.

 Except when road closure and road blockage permits are obtained,
maintain one lane of traffic in one direction on Hunt Street throughout
construction and during non-working hours to the maximum extent
possible and in accordance with the current traffic regulations.

 Lane closures will not be permitted from 7:00 am to 9:00 am and 1:00 pm
to 3:00 pm except when road closure and road blockage permits are
obtained.

subparagraph 6, Owner considers the access/egress to abutting residences and businesses
to be of critical importance and Contractor must ensure strict compliance with the
requirements specified.
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SECTION 01 70 00 - EXECUTION AND CLOSEOUT REQUIREMENTS

1.02 OVERALL EXECUTION REQUIREMENTS

Pursuant to Paragraph A. Coordination,

subparagraph 4. regarding space requirements, a primary Site restriction is the width of
the streets and volume of traffic within the Project Site which may require complete shut
down or partial blocking of the streets during construction. . Coordinate with the Fire
Department and Police Department.

Pursuant to Paragraph B. Existing Conditions,

subparagraph 2. regarding subsurface/physical conditions, the reports and drawings
identified in SC-4.02 of Section 00 73 10 are included as an attachment to this section.

subparagraph 3. regarding underground utilities, comply with the following additional
requirements.

 See information regarding existing conditions identified in 00 73 10
 Existing Conditions Survey prepared by Feldman Land Surveyors.

Vertical datum based on City of Quincy base datum
 Contact DIGSAFE (www.digsafe.com) by dialing 811.

subparagraph 5. regarding Hazardous Environmental Conditions, the reports identified
in SC-4.06 of Section 00 73 10 are included as an attachment to this section.

ATTACHMENTS

A. List of MassDOT Highway Division documents
B. UEC Survey Report-18-20 Hunt Street
C. UEC Survey Report-22 Hunt Street
D. UEC Survey Report-24 Hunt Street
E. UEC Survey Report-34 Hunt Street
F. UEC Survey Report-26 Hunt Street
G. UEC Survey Report-38-40 Hunt Street
H. UEC Survey Report-125 Newbury Avenue
I. Test Pit Information

END OF SECTION
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April 6, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 18-20 Hunt Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 18-20 Hunt Street, Quincy, 
MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-18-20Hunt.DOC 

 
Enclosure
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1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 18-20 Hunt Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Thirty (30) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. Exterior transite siding under vinyl siding 
2. Exterior transite siding under vinyl siding 
3. Exterior black paper under siding 
4. Exterior black paper under siding 
5. Exterior window glazing caulking from old window 
6. Exterior window glazing caulking from old window 
7. Exterior window glazing caulking from old window 
8. Plaster at 18 Hunt Street first floor 
9. Plaster at 18 Hunt Street first floor 
10. Plaster at 18 Hunt Street second floor 
11. Plaster at 18 Hunt Street second floor 
12. Plaster at 20 Hunt Street first floor 
13. Plaster at 20 Hunt Street second floor 
14. Plaster at 20 Hunt Street third floor 
15. Textured skim coat at 18 Hunt Street first floor 
16. Textured skim coat at 20 Hunt Street first floor 
17. Textured skim coat at 20 Hunt Street first floor 
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18. White sink coating at 18 Hunt Street kitchen 
19. White sink coating at 20 Hunt Street kitchen 
20. Hidden tan pattern linoleum floor covering at 18 Hunt Street second floor 
21. Hidden tan pattern linoleum floor covering at 18 Hunt Street second floor 
22. Green linoleum floor covering at 18 Hunt Street second floor 
23. Green linoleum floor covering at 18 Hunt Street second floor 
24. Green linoleum floor covering at 18 Hunt Street third floor 
25. 1’ x 1’ Acoustical ceiling tile at 18 Hunt Street first floor 
26. 1’ x 1’ Acoustical ceiling tile at 18 Hunt Street second floor 
27. Red paper under hardwood floor at 18 Hunt Street first floor hallway 
28. Red paper under hardwood floor at 18 Hunt Street second floor hallway 
29. Black paper under hardwood floor at 18 Hunt Street first floor living room 
30. Black paper under hardwood floor at 18 Hunt Street first floor living room 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
31. Exterior transite siding under vinyl siding 18% Asbestos 
32. Exterior transite siding under vinyl siding 18% Asbestos 
33. Exterior black paper under siding No Asbestos Detected 
34. Exterior black paper under siding No Asbestos Detected 
35. Exterior window glazing caulking from old window No Asbestos Detected 
36. Exterior window glazing caulking from old window No Asbestos Detected 
37. Exterior window glazing caulking from old window No Asbestos Detected 
38. Plaster at 18 Hunt Street first floor No Asbestos Detected 
39. Plaster at 18 Hunt Street first floor No Asbestos Detected 
40. Plaster at 18 Hunt Street second floor No Asbestos Detected 
41. Plaster at 18 Hunt Street second floor No Asbestos Detected 
42. Plaster at 20 Hunt Street first floor No Asbestos Detected 
43. Plaster at 20 Hunt Street second floor No Asbestos Detected 
44. Plaster at 20 Hunt Street third floor No Asbestos Detected 
45. Textured skim coat at 18 Hunt Street first floor No Asbestos Detected 
46. Textured skim coat at 20 Hunt Street first floor No Asbestos Detected 
47. Textured skim coat at 20 Hunt Street first floor No Asbestos Detected 
48. White sink coating at 18 Hunt Street kitchen No Asbestos Detected 
49. White sink coating at 20 Hunt Street kitchen No Asbestos Detected 
50. Hidden tan pattern linoleum floor covering at 18 Hunt Street second floor No Asbestos Detected 
51. Hidden tan pattern linoleum floor covering at 18 Hunt Street second floor No Asbestos Detected 
52. Green linoleum floor covering at 18 Hunt Street second floor No Asbestos Detected 
53. Green linoleum floor covering at 18 Hunt Street second floor No Asbestos Detected 
54. Green linoleum floor covering at 18 Hunt Street third floor No Asbestos Detected 
55. 1’ x 1’ Acoustical ceiling tile at 18 Hunt Street first floor No Asbestos Detected 
56. 1’ x 1’ Acoustical ceiling tile at 18 Hunt Street second floor No Asbestos Detected 
57. Red paper under hardwood floor at 18 Hunt Street first floor hallway No Asbestos Detected 
58. Red paper under hardwood floor at 18 Hunt Street second floor hallway No Asbestos Detected 
59. Black paper under hardwood floor at 18 Hunt Street first floor living room No Asbestos Detected 
60. Black paper under hardwood floor at 18 Hunt Street first floor living room No Asbestos Detected 
 
Observations and Conclusions: 
 
1. Exterior transite siding was found to contain asbestos. 
2. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during renovation and 

demolition. 
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3.0 COST ESTIMATES: 
 

The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
Exterior Transite Siding 4,000 SF 16,000.00 
 
Estimated costs for Clearance Air Sampling Services 1,500.00 
 
  TOTAL: $ 17,500.00 
 
 
4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
 
 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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EMSL Analytical, Inc.
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Phone/Fax: (781) 933-8411 / (781) 933-8412

http://www.EMSL.com bostonlab@emsl.com

131501575

CustomerID: UEC63

CustomerPO:

ProjectID:

EMSL Order:

Attn: Ammar Dieb
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/01/15 1:30 PM

18-20 Hunt Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/2/2015Analysis Date:

4/1/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501575-0001

Exterior Under 
Vinyl - Exterior 
Transite Siding

Gray

Fibrous
Homogeneous

Chrysotile18%Non-fibrous (other)82%

2

131501575-0002

Exterior Under 
Vinyl - Exterior 
Transite Siding

Gray

Fibrous
Homogeneous

Chrysotile18%Non-fibrous (other)82%

3

131501575-0003

Exterior Under 
Vinyl - Black Paper 
Under Siding

Black None Detected

Fibrous
Homogeneous

Cellulose75% Non-fibrous (other)25%

4

131501575-0004

Exterior Under 
Vinyl - Black Paper 
Under Siding

Black None Detected

Fibrous
Homogeneous

Cellulose75% Non-fibrous (other)25%

5

131501575-0005

Old Window - 
Exterior Window 
Glazing

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

6

131501575-0006

Old Window - 
Exterior Window 
Glazing

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

7

131501575-0007

Old Window - 
Exterior Window 
Glazing

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

8

131501575-0008

#18 1st Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair8% Non-fibrous (other)92%

1Test Report  PLM-7.28.9  Printed: 4/2/2015 12:03:51 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Woburn, MA NVLAP Lab Code 101147-0, CT PH-0315, MA  AA000188, RI AAL-107T3 and VT AL357102
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Project:

4/2/2015Analysis Date:

4/1/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

9

131501575-0009

#18 1st Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

10

131501575-0010

#18 2nd Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

11

131501575-0011

#18 3rd Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

12

131501575-0012

#20 1st Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair8% Non-fibrous (other)92%

13

131501575-0013

#20 2nd Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair8% Non-fibrous (other)92%

14

131501575-0014

#20 3rd Floor - 
Plaster

Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

15

131501575-0015

#18 1st Floor - 
Textured Skim 
Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

16

131501575-0016

#20 1st Floor - 
Textured Skim 
Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

2Test Report  PLM-7.28.9  Printed: 4/2/2015 12:03:51 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
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Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

17

131501575-0017

#20 1st Floor - 
Textured Skim 
Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

18

131501575-0018

#18 Kitchen - 
White Sink Coating

White None Detected

Non-Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

19

131501575-0019

#20 Kitchen - 
White Sink Coating

White None Detected

Non-Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

20

131501575-0020

#18 2nd Floor 
Hidden - Tan 
Pattern Linoleum

Tan None Detected

Non-Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

21

131501575-0021

#18 2nd Floor 
Hidden - Tan 
Pattern Linoleum

Tan None Detected

Non-Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

22

131501575-0022

#18 2nd Floor - 
Green Linoleum

Green None Detected

Non-Fibrous
Homogeneous

Cellulose45% Non-fibrous (other)55%

23

131501575-0023

#18 2nd Floor - 
Green Linoleum

Green None Detected

Fibrous
Homogeneous

Cellulose30%

Glass10%

Non-fibrous (other)60%

24

131501575-0024

#18 3rd Floor - 
Green Linoleum

Green None Detected

Fibrous
Homogeneous

Cellulose45% Non-fibrous (other)55%

3Test Report  PLM-7.28.9  Printed: 4/2/2015 12:03:51 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
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4/1/2015Collected:
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Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

25

131501575-0025

#18 1st Floor - 1x1 
SAT

Brown/White None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

26

131501575-0026

#18 2nd Floor - 
1x1 SAT

Brown/White None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

27

131501575-0027

#18 1st Floor Hall - 
Red Paper Under 
H/W

Red None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

28

131501575-0028

#18 2nd Floor 
Hall - Red Paper 
Under H/W

Red None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

29

131501575-0029

#18 1st Floor 
Living Room - 
Black Paper Under 
H/W

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

30

131501575-0030

#18 1st Floor 
Living Room - 
Black Paper Under 
H/W

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%
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April 6, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 22 Hunt Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 22 Hunt Street, Quincy, 
MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-22 Hunt.DOC 

 
Enclosure
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1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 22 Hunt Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Twenty nine (29) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. Exterior black paper under vinyl siding 
2. Exterior black paper under vinyl siding 
3. Exterior tar paper under wood siding 
4. Exterior tar paper under wood siding 
5. Joint compound at first floor 
6. Joint compound at first floor 
7. Joint compound at second floor 
8. Sheetrock at first floor 
9. Sheetrock at first floor 
10. Sheetrock at second floor 
11. Plaster at stairwell 
12. Plaster at second floor 
13. Plaster at second floor 
14. Plaster at second floor 
15. Plaster at second floor 
16. Textured ceiling skim coat at first floor 
17. Textured ceiling skim coat at first floor 
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18. Textured ceiling skim coat at second floor 
19. Hidden linoleum floor covering at kitchen 
20. Hidden linoleum floor covering at kitchen 
21. Brown sheet flooring at second floor closet 
22. Brown sheet flooring at second floor closet 
23. Wood pattern floor tile at second floor hallway 
24. Wood pattern floor tile at second floor hallway 
25. Blown-in insulation at attic 
26. Blown-in insulation at attic 
27. Pipe insulation at basement 
28. Pipe insulation at basement 
29. Pipe insulation at basement 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
1. Exterior black paper under vinyl siding No Asbestos Detected 
2. Exterior black paper under vinyl siding No Asbestos Detected 
3. Exterior tar paper under wood siding No Asbestos Detected 
4. Exterior tar paper under wood siding No Asbestos Detected 
5. Joint compound at first floor No Asbestos Detected 
6. Joint compound at first floor No Asbestos Detected 
7. Joint compound at second floor No Asbestos Detected 
8. Sheetrock at first floor No Asbestos Detected 
9. Sheetrock at first floor No Asbestos Detected 
10. Sheetrock at second floor No Asbestos Detected 
11. Plaster at stairwell No Asbestos Detected 
12. Plaster at second floor No Asbestos Detected 
13. Plaster at second floor No Asbestos Detected 
14. Plaster at second floor No Asbestos Detected 
15. Plaster at second floor No Asbestos Detected 
16. Textured ceiling skim coat at first floor No Asbestos Detected 
17. Textured ceiling skim coat at first floor No Asbestos Detected 
18. Textured ceiling skim coat at second floor No Asbestos Detected 
19. Hidden linoleum floor covering at kitchen 20% Asbestos 
20. Hidden linoleum floor covering at kitchen 20% Asbestos 
21. Brown sheet flooring at second floor closet No Asbestos Detected 
22. Brown sheet flooring at second floor closet No Asbestos Detected 
23. Wood pattern floor tile at second floor hallway 5% Asbestos 
24. Wood pattern floor tile at second floor hallway 5% Asbestos 
25. Blown-in insulation at attic No Asbestos Detected 
26. Blown-in insulation at attic No Asbestos Detected 
27. Pipe insulation at basement 60% Asbestos 
28. Pipe insulation at basement 40% Asbestos 
29. Pipe insulation at basement 70% Asbestos 
 
Observations and Conclusions: 
 
1. Hidden linoleum floor covering was found to contain asbestos.  The ACM was found in the kitchen. 
2. Wood pattern floor tile was found to contain asbestos.  The ACM was found in the second floor hallway. 
3. Pipe insulation was found to contain asbestos.  The ACM was found in the basement 
4. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during renovation and 

demolition. 
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3.0 COST ESTIMATES: 
 

The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
Basement Pipe and Hard Joint Insulation 30 LF 900.00 
 
Kitchen Multiple Layers of Flooring 200 SF 1,600.00 
 
Second Floor Hallway Wood Pattern Flooring 30 SF 900.00 
 
Estimated costs for Clearance Air Sampling Services 600.00 
 
  TOTAL: $ 4,000.00 
 
 
4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
 
 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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CustomerPO:

ProjectID:
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Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/03/15 8:30 AM

22 Hunt Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/4/2015Analysis Date:

Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501631-0001

Exterior Under 
Vinyl Siding - 
Black Paper

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

2

131501631-0002

Exterior Under 
Vinyl Siding - 
Black Paper

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

3

131501631-0003

Exterior Under 
Wood Siding - Tar 
Paper

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

4

131501631-0004

Exterior Under 
Wood Siding - Tar 
Paper

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

5

131501631-0005

1st Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

6

131501631-0006

1st Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

7

131501631-0007

2nd Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

8

131501631-0008

1st Floor - 
Sheetrock

Tan/White None Detected

Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

1Test Report  PLM-7.28.9  Printed: 4/4/2015 5:26:13 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
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9

131501631-0009

1st Floor - 
Sheetrock

Tan/White None Detected

Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

10

131501631-0010

2nd Floor - 
Sheetrock

Tan/White None Detected

Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

11

131501631-0011

Stairwell - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

12

131501631-0012

2nd Floor - Plaster Gray None Detected

Non-Fibrous
Homogeneous

Cellulose2% Non-fibrous (other)98%

13

131501631-0013

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

14

131501631-0014

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

15

131501631-0015

2nd Floor - Plaster White None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

16

131501631-0016

1st Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%
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131501631-0017

1st Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

18

131501631-0018

1st Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

19

131501631-0019

Kitchen Hidden - 
Linoleum

Gray

Fibrous
Homogeneous

Chrysotile20%Non-fibrous (other)80%

20

131501631-0020

Kitchen Hidden - 
Linoleum

Gray

Fibrous
Homogeneous

Chrysotile20%Non-fibrous (other)80%

21

131501631-0021

2nd Fl Closet - 
Brown Sheet 
Flooring

Tan/Green None Detected

Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

22

131501631-0022

2nd Fl Closet - 
Brown Sheet 
Flooring

Tan None Detected

Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

23

131501631-0023

2nd Fl Hall - Wood 
Pattern VFT

Tan

Non-Fibrous
Homogeneous

Chrysotile5%Non-fibrous (other)95%

24

131501631-0024

2nd Fl Hall - Wood 
Pattern VFT

Tan

Non-Fibrous
Homogeneous

Chrysotile5%Non-fibrous (other)95%
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25

131501631-0025

Attic - Blown-In 
Insulation

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

26

131501631-0026

Attic - Blown-In 
Insulation

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

27

131501631-0027

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile60%Non-fibrous (other)40%

28

131501631-0028

Basement - Pipe 
Insulation

Brown

Non-Fibrous
Homogeneous

Chrysotile40%Cellulose40% Non-fibrous (other)20%

29

131501631-0029

Basement - Pipe 
Insulation

Brown

Fibrous
Homogeneous

Chrysotile70%Non-fibrous (other)30%
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April 6, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 24 Hunt Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 24 Hunt Street, Quincy, 
MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-24 Hunt.DOC 

 
Enclosure
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1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 24 Hunt Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Twenty eight (28) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. Pipe insulation at basement 
2. Pipe insulation at basement 
3. Pipe insulation at basement 
4. Plaster at first floor 
5. Plaster at first floor 
6. Plaster at second floor 
7. Plaster at second floor 
8. Plaster at second floor 
9. 1’ x 1’ Acoustical ceiling tile at first floor 
10. 1’ x 1’ Acoustical ceiling tile at first floor 
11. Blown-in insulation at attic 
12. Blown-in insulation at attic 
13. White sink coating at kitchen 
14. White sink coating at kitchen 
15. New beige linoleum floor covering at first floor 
16. New beige linoleum floor covering at first floor 
17. Blue 12” x 12” vinyl floor tile at first floor 
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18. Blue 12” x 12” vinyl floor tile at first floor 
19. Multi-colored 12” x 12” vinyl floor tile at first floor 
20. Multi-colored 12” x 12” vinyl floor tile at first floor 
21. White linoleum floor covering at kitchen 
22. White linoleum floor covering at kitchen 
23. Hidden linoleum floor covering at second floor 
24. Hidden linoleum floor covering at second floor 
25. Black paper under hidden linoleum floor covering at second floor 
26. Black paper under hidden linoleum floor covering at second floor 
27. Exterior tar paper under wood siding 
28. Exterior tar paper under wood siding 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
1. Pipe insulation at basement 40% Asbestos 
2. Pipe insulation at basement 40% Asbestos 
3. Pipe insulation at basement 40% Asbestos 
4. Plaster at first floor No Asbestos Detected 
5. Plaster at first floor No Asbestos Detected 
6. Plaster at second floor No Asbestos Detected 
7. Plaster at second floor No Asbestos Detected 
8. Plaster at second floor No Asbestos Detected 
9. 1’ x 1’ Acoustical ceiling tile at first floor No Asbestos Detected 
10. 1’ x 1’ Acoustical ceiling tile at first floor No Asbestos Detected 
11. Blown-in insulation at attic No Asbestos Detected 
12. Blown-in insulation at attic No Asbestos Detected 
13. White sink coating at kitchen 5% Asbestos 
14. White sink coating at kitchen 5% Asbestos 
15. New beige linoleum floor covering at first floor No Asbestos Detected 
16. New beige linoleum floor covering at first floor No Asbestos Detected 
17. Blue 12” x 12” vinyl floor tile at first floor 2% Asbestos 
18. Blue 12” x 12” vinyl floor tile at first floor 2% Asbestos 
19. Multi-colored 12” x 12” vinyl floor tile at first floor No Asbestos Detected 
20. Multi-colored 12” x 12” vinyl floor tile at first floor No Asbestos Detected 
21. White linoleum floor covering at kitchen 20% Asbestos 
22. White linoleum floor covering at kitchen 20% Asbestos 
23. Hidden linoleum floor covering at second floor No Asbestos Detected 
24. Hidden linoleum floor covering at second floor No Asbestos Detected 
25. Black paper under hidden linoleum floor covering at second floor No Asbestos Detected 
26. Black paper under hidden linoleum floor covering at second floor No Asbestos Detected 
27. Exterior tar paper under wood siding No Asbestos Detected 
28. Exterior tar paper under wood siding No Asbestos Detected 
 
Observations and Conclusions: 
 
1. Pipe insulation was found to contain asbestos.  The ACM was found in the basement 
2. White sink coating was found to contain asbestos.  The ACM was found in the kitchen. 
3. Blue 12” x 12” vinyl floor tile was found to contain asbestos.  The ACM was found at first floor. 
4. White linoleum floor covering was found to contain asbestos.  The ACM was found in the kitchen. 
5. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during renovation and 

demolition. 
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3.0 COST ESTIMATES: 
 

The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
Basement Pipe and Hard Joint Insulation 60 LF 1,800.00 
 
Kitchen White Linoleum Floor Covering 160 SF 800.00 
 Sink 1 Total 100.00 
 
First Floor Blue 12” x 12” Vinyl Floor Tile 300 SF 1,500.00 
 
Estimated costs for Clearance Air Sampling Services 600.00 
 
  TOTAL: $ 4,800.00 
 
 
4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
 
 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501632-0001

Basement - Pipe 
Insulation

White

Fibrous
Homogeneous

Chrysotile40%Non-fibrous (other)60%

2

131501632-0002

Basement - Pipe 
Insulation

White

Fibrous
Homogeneous

Chrysotile40%Non-fibrous (other)60%

3

131501632-0003

Basement - Pipe 
Insulation

White

Fibrous
Homogeneous

Chrysotile40%Non-fibrous (other)60%

4

131501632-0004

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

5

131501632-0005

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

6

131501632-0006

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

7

131501632-0007

2nd Floor - Plaster Gray None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

8

131501632-0008

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

1Test Report  PLM-7.28.9  Printed: 4/4/2015 12:38:33 PM
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9

131501632-0009

1st Floor - 1x1 SAT Brown/White None Detected

Fibrous
Homogeneous

Cellulose90% Non-fibrous (other)10%

10

131501632-0010

1st Floor - 1x1 SAT Brown/White None Detected

Fibrous
Homogeneous

Cellulose90% Non-fibrous (other)10%

11

131501632-0011

Attic - Blown In-
Insulation

Brown None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

12

131501632-0012

Attic - Blown In-
Insulation

Brown None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

13

131501632-0013

Kitchen - White 
Sink Undercoating

Gray

Non-Fibrous
Homogeneous

Chrysotile5%Non-fibrous (other)95%

14

131501632-0014

Kitchen - White 
Sink Undercoating

Gray

Non-Fibrous
Homogeneous

Chrysotile5%Non-fibrous (other)95%

15

131501632-0015

1st Floor - New 
Beige Linoleum

Gray/Yellow None Detected

Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

16

131501632-0016

1st Floor - New 
Beige Linoleum

Gray/Yellow None Detected

Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%
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17

131501632-0017

1st Floor - Blue 
12x12 VFT

Blue

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

18

131501632-0018

1st Floor - Blue 
12x12 VFT

Blue

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

19

131501632-0019

1st Floor - Multi 
Color 12x12 VFT

Various None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

20

131501632-0020

1st Floor - Multi 
Color 12x12 VFT

Various None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

21

131501632-0021

Kitchen - White 
Linoleum

Gray/Yellow

Fibrous
Homogeneous

Chrysotile20%Non-fibrous (other)80%

22

131501632-0022

Kitchen - White 
Linoleum

Gray/Yellow

Fibrous
Homogeneous

Chrysotile20%Non-fibrous (other)80%

23

131501632-0023

2nd Floor - Hidden 
Linoleum

Black/Yellow None Detected

Fibrous
Homogeneous

Cellulose40% Non-fibrous (other)60%

24

131501632-0024

2nd Floor - Hidden 
Linoleum

Black/Yellow None Detected

Fibrous
Homogeneous

Cellulose40% Non-fibrous (other)60%

3Test Report  PLM-7.28.9  Printed: 4/4/2015 12:38:33 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Woburn, MA NVLAP Lab Code 101147-0, CT PH-0315, MA  AA000188, RI AAL-107T3 and VT AL357102
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Kevin Pine (28)
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ProjectID:

EMSL Order:

Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/03/15 8:30 AM

24 Hunt Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/4/2015Analysis Date:

4/2/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

25

131501632-0025

2nd Floor - Black 
Paper Under 
Hidden Lino

Black None Detected

Fibrous
Homogeneous

Cellulose70% Non-fibrous (other)30%

26

131501632-0026

2nd Floor - Black 
Paper Under 
Hidden Lino

Black None Detected

Fibrous
Homogeneous

Cellulose70% Non-fibrous (other)30%

27

131501632-0027

Under Wood 
Siding - Exterior 
Tar Paper

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

28

131501632-0028

Under Wood 
Siding - Exterior 
Tar Paper

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%
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product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
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April 8, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 34 Hunt Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 34 Hunt Street, Quincy, 
MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-34 Hunt.DOC 

 
Enclosure
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1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 34 Hunt Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Twenty two (22) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. 2’ x 4’ Suspended acoustical ceiling tile at kitchen 
2. 2’ x 4’ Suspended acoustical ceiling tile at kitchen 
3. White sink coating at kitchen 
4. White sink coating at kitchen 
5. Plaster at first floor 
6. Plaster at first floor 
7. Plaster at second floor 
8. Plaster at second floor 
9. Plaster at second floor 
10. Textured ceiling skim coat at first floor 
11. Textured ceiling skim coat at first floor 
12. Textured ceiling skim coat at first floor 
13. Tar paper under hardwood floor at first floor 
14. Tar paper under hardwood floor at first floor 
15. Tan linoleum floor covering at attic 
16. Tan linoleum floor covering at attic 
17. Exterior window glazing caulking 
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18. Exterior window glazing caulking 
19. Exterior foil paper under vinyl siding 
20. Exterior foil paper under vinyl siding 
21. Exterior black paper under wood siding 
22. Exterior black paper under wood siding 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
1. 2’ x 4’ Suspended acoustical ceiling tile at kitchen No Asbestos Detected 
2. 2’ x 4’ Suspended acoustical ceiling tile at kitchen No Asbestos Detected 
3. White sink coating at kitchen No Asbestos Detected 
4. White sink coating at kitchen No Asbestos Detected 
5. Plaster at first floor No Asbestos Detected 
6. Plaster at first floor No Asbestos Detected 
7. Plaster at second floor No Asbestos Detected 
8. Plaster at second floor No Asbestos Detected 
9. Plaster at second floor No Asbestos Detected 
10. Textured ceiling skim coat at first floor 2% Asbestos 
11. Textured ceiling skim coat at first floor 2% Asbestos 
12. Textured ceiling skim coat at first floor No Asbestos Detected 
13. Tar paper under hardwood floor at first floor No Asbestos Detected 
14. Tar paper under hardwood floor at first floor No Asbestos Detected 
15. Tan linoleum floor covering at attic No Asbestos Detected 
16. Tan linoleum floor covering at attic No Asbestos Detected 
17. Exterior window glazing caulking <1% Asbestos 
18. Exterior window glazing caulking <1% Asbestos 
19. Exterior foil paper under vinyl siding No Asbestos Detected 
20. Exterior foil paper under vinyl siding No Asbestos Detected 
21. Exterior black paper under wood siding No Asbestos Detected 
22. Exterior black paper under wood siding No Asbestos Detected 
 
Observations and Conclusions: 
 
1. Textured ceiling skim coat was found to contain asbestos.  The ACM was found at first floor. 
2. Exterior window glazing caulking was found to contain <1% asbestos.  Per the Department of Environmental 

Protection (DEP), the caulking would have to be disposed as ACM.  
3. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during demolition. 
 
3.0 COST ESTIMATES: 

 
The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
First Floor Textured ceiling skim coat 330 SF 3,300.00 
 
Exterior Old Windows 6 Total 900.00 
 
Estimated costs for Clearance Air Sampling Services 600.00 
 
  TOTAL: $ 4,800.00 
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4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
 
 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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EMSL Analytical, Inc.
7 Constitution Way, Suite 107, Woburn, MA 01801

Phone/Fax: (781) 933-8411 / (781) 933-8412

http://www.EMSL.com bostonlab@emsl.com

131501651

CustomerID: UEC63

CustomerPO:

ProjectID:

EMSL Order:

Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/03/15 5:00 PM

34 Hunt Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/7/2015Analysis Date:

4/3/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501651-0001

Kitchen - 2x4 SAT Gray None Detected

Fibrous
Homogeneous

Cellulose40%

Min. Wool40%

Non-fibrous (other)20%

2

131501651-0002

Kitchen - 2x4 SAT Gray None Detected

Fibrous
Homogeneous

Cellulose40%

Min. Wool40%

Non-fibrous (other)20%

3

131501651-0003

Kitchen - White 
Sink Coating

Tan None Detected

Non-Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

4

131501651-0004

Kitchen - White 
Sink Coating

Tan None Detected

Non-Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

5

131501651-0005

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

6

131501651-0006

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

7

131501651-0007

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

8

131501651-0008

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

1Test Report  PLM-7.28.9  Printed: 4/7/2015 5:50:17 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Woburn, MA NVLAP Lab Code 101147-0, CT PH-0315, MA  AA000188, RI AAL-107T3 and VT AL357102
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Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/03/15 5:00 PM

34 Hunt Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/7/2015Analysis Date:

4/3/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

9

131501651-0009

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

10

131501651-0010

1st Floor - 
Textured Ceiling 
Ceiling Skim Coat

White

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

11

131501651-0011

1st Floor - 
Textured Ceiling 
Ceiling Skim Coat

White

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

12

131501651-0012

1st Floor - 
Textured Ceiling 
Ceiling Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

13

131501651-0013

1st Floor - Tan 
Paper under 
Hardwood

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

14

131501651-0014

1st Floor - Tan 
Paper under 
Hardwood

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

15

131501651-0015

Attic - Tan 
Linoleum

Black/Yellow None Detected

Fibrous
Homogeneous

Cellulose60% Non-fibrous (other)40%

16

131501651-0016

Attic - Tan 
Linoleum

Black/Yellow None Detected

Fibrous
Homogeneous

Cellulose60% Non-fibrous (other)40%

2Test Report  PLM-7.28.9  Printed: 4/7/2015 5:50:17 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
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%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

17

131501651-0017

Attic - Window 
Glaze Exterior

Tan

Non-Fibrous
Homogeneous

Chrysotile<1%Non-fibrous (other)100%

18

131501651-0018

Attic - Window 
Glaze Exterior

Gray

Non-Fibrous
Homogeneous

Chrysotile<1%Non-fibrous (other)100%

19

131501651-0019

Exterior - Foil 
Paper under Vinyl 
Siding

Silver None Detected

Fibrous
Homogeneous

Cellulose60% Non-fibrous (other)40%

20

131501651-0020

Exterior - Foil 
Paper under Vinyl 
Siding

Silver None Detected

Fibrous
Homogeneous

Cellulose60% Non-fibrous (other)40%

21

131501651-0021

Exterior - Black 
Paper under Wood 
Siding

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

22

131501651-0022

Exterior - Black 
Paper under Wood 
Siding

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

3THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 4/7/2015 5:50:17 PM

Steve Grise, Laboratory Manager
or other approved signatory
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responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
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April 8, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 26 Hunt Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 26 Hunt Street, Quincy, 
MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-26 Hunt.DOC 

 
Enclosure
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1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 26 Hunt Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Thirty eight (38) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. Boiler insulation at basement 
2. Boiler insulation at basement 
3. Boiler insulation at basement 
4. Pipe insulation at basement 
5. Pipe insulation at basement 
6. Pipe insulation at basement 
7. Flooring material layer 1 at kitchen 
8. Flooring material layer 1 at kitchen 
9. Flooring material layer 2 at kitchen 
10. Flooring material layer 2 at kitchen 
11. Flooring material layer 3 at kitchen 
12. Flooring material layer 3 at kitchen 
13. Black mastic for flooring material layer 4 at kitchen 
14. Black mastic for flooring material layer 4 at kitchen 
15. Flooring material layer 4 at kitchen 
16. Flooring material layer 4 at kitchen 
17. 1’ x 1’ Acoustical ceiling tile 
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18. 1’ x 1’ Acoustical ceiling tile 
19. Red paper under hardwood floor at first floor 
20. Red paper under hardwood floor at second floor 
21. Plaster at first floor 
22. Plaster at first floor 
23. Plaster at first floor 
24. Plaster at second floor 
25. Plaster at second floor 
26. Sheetrock at first floor 
27. Sheetrock at second floor 
28. Sheetrock at second floor 
29. Joint compound at first floor 
30. Joint compound at second floor 
31. Joint compound at second floor 
32. Textured ceiling skim coat at first floor 
33. Textured ceiling skim coat at first floor 
34. Textured ceiling skim coat at second floor 
35. Textured ceiling skim coat at second floor 
36. Textured ceiling skim coat at second floor 
37. Exterior tar paper under wood siding 
38. Exterior tar paper under wood siding 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
1. Boiler insulation at basement 35% Asbestos 
2. Boiler insulation at basement 35% Asbestos 
3. Boiler insulation at basement 35% Asbestos 
4. Pipe insulation at basement 35% Asbestos 
5. Pipe insulation at basement 35% Asbestos 
6. Pipe insulation at basement 35% Asbestos 
7. Flooring material layer 1 at kitchen No Asbestos Detected 
8. Flooring material layer 1 at kitchen No Asbestos Detected 
9. Flooring material layer 2 at kitchen No Asbestos Detected 
10. Flooring material layer 2 at kitchen No Asbestos Detected 
11. Flooring material layer 3 at kitchen No Asbestos Detected 
12. Flooring material layer 3 at kitchen No Asbestos Detected 
13. Black mastic for flooring material layer 4 at kitchen No Asbestos Detected 
14. Black mastic for flooring material layer 4 at kitchen No Asbestos Detected 
15. Flooring material layer 4 at kitchen No Asbestos Detected 
16. Flooring material layer 4 at kitchen No Asbestos Detected 
17. 1’ x 1’ Acoustical ceiling tile No Asbestos Detected 
18. 1’ x 1’ Acoustical ceiling tile No Asbestos Detected 
19. Red paper under hardwood floor at first floor No Asbestos Detected 
20. Red paper under hardwood floor at second floor No Asbestos Detected 
21. Plaster at first floor No Asbestos Detected 
22. Plaster at first floor No Asbestos Detected 
23. Plaster at first floor No Asbestos Detected 
24. Plaster at second floor No Asbestos Detected 
25. Plaster at second floor No Asbestos Detected 
26. Sheetrock at first floor No Asbestos Detected 
27. Sheetrock at second floor No Asbestos Detected 
28. Sheetrock at second floor No Asbestos Detected 
29. Joint compound at first floor No Asbestos Detected 
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30. Joint compound at second floor No Asbestos Detected 
31. Joint compound at second floor No Asbestos Detected 
32. Textured ceiling skim coat at first floor No Asbestos Detected 
33. Textured ceiling skim coat at first floor No Asbestos Detected 
34. Textured ceiling skim coat at second floor No Asbestos Detected 
35. Textured ceiling skim coat at second floor No Asbestos Detected 
36. Textured ceiling skim coat at second floor No Asbestos Detected 
37. Exterior tar paper under wood siding No Asbestos Detected 
38. Exterior tar paper under wood siding No Asbestos Detected 
 
Observations and Conclusions: 
 
1. Pipe insulation was found to contain asbestos.  The ACM was found in the basement 
2. Boiler insulation was found to contain asbestos.  The ACM was found in the basement 
3. Insulation inside boiler was assumed to contain asbestos.  The ACM was found in the basement 
4. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during renovation and 

demolition. 
 
3.0 COST ESTIMATES: 

 
The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
Basement Pipe and Hard Joint Insulation 30 LF 1,100.00 
 Boiler Insulation 25 SF 800.00 
 Boiler 1 Total 1,500.00 
 
Estimated costs for Clearance Air Sampling Services 600.00 
 
  TOTAL: $ 4,000.00 
 
 
4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501650-0001

Basement - Boiler 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

2

131501650-0002

Basement - Boiler 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

3

131501650-0003

Basement - Boiler 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

4

131501650-0004

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

5

131501650-0005

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

6

131501650-0006

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

7

131501650-0007

Kitchen - Flooring 
Layer 1

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

8

131501650-0008

Kitchen - Flooring 
Layer 1

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%
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9

131501650-0009

Kitchen - Flooring 
Layer 2

Gray/Blue None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

10

131501650-0010

Kitchen - Flooring 
Layer 2

Tan/Blue None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

11

131501650-0011

Kitchen - Flooring 
Layer 3

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

12

131501650-0012

Kitchen - Flooring 
Layer 3

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

13

131501650-0013

Kitchen - Black 
Mastic on 3

Black None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

14

131501650-0014

Kitchen - Black 
Mastic on 3

Black None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

15

131501650-0015

Kitchen - Flooring 
Layer 4

White/Yellow None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

16

131501650-0016

Kitchen - Flooring 
Layer 4

White/Yellow None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%
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17

131501650-0017

Kitchen - 1x1 SAT Brown/White None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

18

131501650-0018

Kitchen - 1x1 SAT Brown/White None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

19

131501650-0019

1st Floor - Red 
Paper under Hard 
Wood

Red None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

20

131501650-0020

2nd Floor - Red 
Paper under Hard 
Wood

Red None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

21

131501650-0021

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

22

131501650-0022

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

23

131501650-0023

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

24

131501650-0024

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%
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25

131501650-0025

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

26

131501650-0026

1st Floor - 
Sheetrock

Tan/White None Detected

Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

27

131501650-0027

2nd Floor - 
Sheetrock

Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

28

131501650-0028

2nd Floor - 
Sheetrock

Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose10% Non-fibrous (other)90%

29

131501650-0029

1st Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

30

131501650-0030

2nd Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

31

131501650-0031

2nd Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

32

131501650-0032

1st Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%
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33

131501650-0033

1st Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

34

131501650-0034

2nd Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

35

131501650-0035

2nd Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

36

131501650-0036

2nd Floor - 
Textured Ceiling 
Skim Coat

White None Detected

Non-Fibrous
Homogeneous

Cellulose5% Non-fibrous (other)95%

37

131501650-0037

Under Wood 
Siding - Exterior 
Paper

Brown None Detected

Fibrous
Homogeneous

Cellulose90% Non-fibrous (other)10%

38

131501650-0038

Under Wood 
Siding - Exterior 
Paper

Brown None Detected

Fibrous
Homogeneous

Cellulose90% Non-fibrous (other)10%
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April 9, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 125 Newbury Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 125 Newbury Street, 
Quincy, MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-125 Newbury.DOC 

 
Enclosure
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1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 125 Newbury Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Twenty six (26) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. Sheetrock at first floor 
2. Sheetrock at first floor 
3. Sheetrock at second floor 
4. Sheetrock at second floor 
5. Joint compound at first floor 
6. Joint compound at first floor 
7. Joint compound at second floor 
8. Joint compound at second floor 
9. Textured ceiling skim coat type I at first floor 
10. Textured ceiling skim coat type I at first floor 
11. Textured ceiling skim coat type I at first floor 
12. Textured ceiling skim coat type II at second floor 
13. Textured ceiling skim coat type II at second floor 
14. Textured ceiling skim coat type II at second floor 
15. 1’ x 1’ Acoustical ceiling tile at second floor closet 
16. 1’ x 1’ Acoustical ceiling tile at second floor closet 
17. White/green 12” x 12” vinyl floor tile at second floor closet 
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18. White/green 12” x 12” vinyl floor tile at second floor closet 
19. Brown pattern 12” x 12” vinyl floor tile at second floor 
20. Brown pattern 12” x 12” vinyl floor tile at second floor 
21. Hidden 9” x 9” vinyl floor tile at second floor 
22. Hidden 9” x 9” vinyl floor tile at second floor 
23. Exterior paper under wood siding 
24. Exterior paper under wood siding 
25. Exterior paper under back porch deck 
26. Exterior paper under back porch deck 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
1. Sheetrock at first floor No Asbestos Detected 
2. Sheetrock at first floor No Asbestos Detected 
3. Sheetrock at second floor No Asbestos Detected 
4. Sheetrock at second floor No Asbestos Detected 
5. Joint compound at first floor No Asbestos Detected 
6. Joint compound at first floor 2% Asbestos 
7. Joint compound at second floor 2% Asbestos 
8. Joint compound at second floor 2% Asbestos 
9. Textured ceiling skim coat type I at first floor No Asbestos Detected 
10. Textured ceiling skim coat type I at first floor No Asbestos Detected 
11. Textured ceiling skim coat type I at first floor No Asbestos Detected 
12. Textured ceiling skim coat type II at second floor No Asbestos Detected 
13. Textured ceiling skim coat type II at second floor No Asbestos Detected 
14. Textured ceiling skim coat type II at second floor No Asbestos Detected 
15. 1’ x 1’ Acoustical ceiling tile at second floor closet No Asbestos Detected 
16. 1’ x 1’ Acoustical ceiling tile at second floor closet No Asbestos Detected 
17. White/green 12” x 12” vinyl floor tile at second floor closet No Asbestos Detected 
18. White/green 12” x 12” vinyl floor tile at second floor closet No Asbestos Detected 
19. Brown pattern 12” x 12” vinyl floor tile at second floor No Asbestos Detected 
20. Brown pattern 12” x 12” vinyl floor tile at second floor No Asbestos Detected 
21. Hidden 9” x 9” vinyl floor tile at second floor No Asbestos Detected 
22. Hidden 9” x 9” vinyl floor tile at second floor No Asbestos Detected 
23. Exterior paper under wood siding No Asbestos Detected 
24. Exterior paper under wood siding No Asbestos Detected 
25. Exterior paper under back porch deck No Asbestos Detected 
26. Exterior paper under back porch deck No Asbestos Detected 
 
Observations and Conclusions: 
 
1. Joint compound was found to contain asbestos.  The ACM was found throughout the house. 
2. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during renovation and 

demolition. 
 
 
3.0 COST ESTIMATES: 

 
The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
Throughout Sheetrock with Joint Compound 4,200 LF 16,800.00 
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Location Material Approximate Quantity Cost Estimate ($) 
 
Estimated costs for Clearance Air Sampling Services 1,200.00 
 
  TOTAL: $ 18,000.00 
 
 
4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
 
 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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EMSL Analytical, Inc.
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Phone/Fax: (781) 933-8411 / (781) 933-8412

http://www.EMSL.com bostonlab@emsl.com

131501718

CustomerID: UEC63

CustomerPO:

ProjectID:

EMSL Order:

Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/07/15 4:45 PM

125 Newbury Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/8/2015Analysis Date:

4/7/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501718-0001

1st Floor - 
Sheetrock

Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

2

131501718-0002

1st Floor - 
Sheetrock

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

3

131501718-0003

2nd Floor - 
Sheetrock

Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

4

131501718-0004

2nd Floor - 
Sheetrock

Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

5

131501718-0005

1st Floor - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

6

131501718-0006

1st Floor - Joint 
Compound

White

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

7

131501718-0007

2nd Floor - Joint 
Compound

White

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

8

131501718-0008

2nd Floor - Joint 
Compound

White

Non-Fibrous
Homogeneous

Chrysotile2%Non-fibrous (other)98%

1Test Report  PLM-7.28.9  Printed: 4/8/2015 8:30:53 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Woburn, MA NVLAP Lab Code 101147-0, CT PH-0315, MA  AA000188, RI AAL-107T3 and VT AL357102
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131501718

CustomerID: UEC63

CustomerPO:

ProjectID:

EMSL Order:

Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702

Received: 04/07/15 4:45 PM

125 Newbury Street; Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/8/2015Analysis Date:

4/7/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

9

131501718-0009

1st Floor - Texture 
Ceiling Skim Coat 
1

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

10

131501718-0010

1st Floor - Texture 
Ceiling Skim Coat 
1

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

11

131501718-0011

1st Floor - Texture 
Ceiling Skim Coat 
1

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

12

131501718-0012

2nd Floor - Texture 
Ceiling Skim Coat 
2

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

13

131501718-0013

2nd Floor - Texture 
Ceiling Skim Coat 
2

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

14

131501718-0014

2nd Floor - Texture 
Ceiling Skim Coat 
2

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

15

131501718-0015

2nd Floor Closet - 
1x1 SAT

Tan None Detected

Fibrous
Homogeneous

Cellulose85% Non-fibrous (other)15%

16

131501718-0016

2nd Floor Closet - 
1x1 SAT

Tan None Detected

Fibrous
Homogeneous

Cellulose85% Non-fibrous (other)15%

2Test Report  PLM-7.28.9  Printed: 4/8/2015 8:30:53 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Woburn, MA NVLAP Lab Code 101147-0, CT PH-0315, MA  AA000188, RI AAL-107T3 and VT AL357102

Initial report from 04/08/2015  20:25:20

Fievel Lam (26)

http://www.EMSL.com
mailto:bostonlab@emsl.com


EMSL Analytical, Inc.
7 Constitution Way, Suite 107, Woburn, MA 01801

Phone/Fax: (781) 933-8411 / (781) 933-8412

http://www.EMSL.com bostonlab@emsl.com

131501718

CustomerID: UEC63

CustomerPO:

ProjectID:

EMSL Order:

Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
Framingham, MA 01702
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Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

17

131501718-0017

2nd Floor Closet - 
White/Green 
12x12 VFT

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

18

131501718-0018

2nd Floor Closet - 
White/Green 
12x12 VFT

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

19

131501718-0019

2nd Floor - Brown 
Pattern 12x12 VFT

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

20

131501718-0020

2nd Floor - Brown 
Pattern 12x12 VFT

Tan None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

21

131501718-0021

2nd Floor - Hidden 
9x9 VFT

Tan/Black None Detected

Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

22

131501718-0022

2nd Floor - Hidden 
9x9 VFT

Tan/Black None Detected

Fibrous
Homogeneous

Cellulose20% Non-fibrous (other)80%

23

131501718-0023

Exterior under 
Wood Siding - 
Paper under Siding

Black None Detected

Fibrous
Homogeneous

Cellulose75% Non-fibrous (other)25%

24

131501718-0024

Exterior under 
Wood Siding - 
Paper under Siding

Tan None Detected

Fibrous
Homogeneous

Cellulose95% Non-fibrous (other)5%

3Test Report  PLM-7.28.9  Printed: 4/8/2015 8:30:53 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%
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AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

25

131501718-0025

Under Back Porch 
Deck - Tar Paper

Black None Detected

Fibrous
Homogeneous

Cellulose40% Non-fibrous (other)60%

26

131501718-0026

Under Back Porch 
Deck - Tar Paper

Black None Detected

Fibrous
Homogeneous

Cellulose40% Non-fibrous (other)60%

4THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 4/8/2015 8:30:53 PM
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April 9, 2015 

 

 

Mr. Don Martin 

City of Quincy 

Public Buildings Department 

58 Saville Avenue 

Quincy, MA  02169 
 
Reference: Asbestos Containing Materials Inspection 

 38-40 Hunt Street, Quincy, MA 

 

Dear Mr. Martin: 
 
Thank you for the opportunity for Universal Environmental Consultants (UEC) to provide professional services. 
 
Enclosed please find the report for asbestos containing materials inspection service at 38-40 Hunt Street, Quincy, 
MA. 
 
Please do not hesitate to call should you have any questions. 
 
Very truly yours, 
 
Universal Environmental Consultants 

 
______________________________ 
Ammar M. Dieb 
President 
 
UEC:\215 114\Report-38-40 Hunt.DOC 

 
Enclosure



 

UEC:\215 114\REPORT-38-40 Hunt.DOC Page 2 of 5 

1.0 INTRODUCTION: 
 
Universal Environmental Consultants (UEC) has been providing comprehensive asbestos services since 2001 and has 
completed projects throughout New England.  We have completed projects for a variety of clients including commercial, 
industrial, municipal, and public and private schools.  We maintain appropriate asbestos licenses and staff with a 
minimum of twenty years of experience. 
 
UEC was contracted by the City of Quincy to conduct a determination inspection for accessible Asbestos Containing 
Materials (ACM) at 38-40 Hunt Street, Quincy, MA. 
 
The scope of work included the inspection of accessible ACM, collection of bulk samples from materials suspected to 
contain asbestos, determination and quantities of types of ACM found and cost estimates for remediation.  Bulk samples 
analyses for asbestos were performed using the standard Polarized Light Microscopy (PLM) Method in accordance with 
EPA standard.  Bulk samples were collected by a Massachusetts licensed asbestos inspector Mr. Jason Becotte (AI-
034963) and analyzed by a Massachusetts licensed laboratory EMSL, Woburn, MA. 
 
Samples results are attached. 
 
 
2.0 FINDINGS: 
 
The regulations for asbestos inspection are based on representative sampling.  It would be impractical and costly to 
sample all materials in all areas.  Therefore, representative samples of each homogenous area were collected and 
analyzed or assumed. 
 
All suspect materials were grouped into homogenous areas.  By definition a homogenous area is one in which the 
materials are evenly mixed and similar in appearance and texture throughout.  A homogeneous area shall be 
determined to contain asbestos based on findings that the results of at least one sample collected from that area shows 
that asbestos is present in an amount greater than 1 percent in accordance with EPA regulations.   No additional 
suspect and accessible ACM were found during this survey.  However, hidden ACM may be found during the renovation 
and demolition activities. 
 
Number of Samples Collected: 
 
Forty two (42) bulk samples were collected from materials suspected of containing asbestos, including: 
 
Type and Location of Suspect Material 
 
1. Pipe insulation at the basement 
2. Pipe insulation at the basement 
3. Pipe insulation at the basement 
4. Plaster at the first floor 
5. Plaster at the first floor 
6. Plaster at the first floor 
7. Plaster at the first floor 
8. Plaster at the second floor 
9. Plaster at the second floor 
10. Plaster at the second floor 
11. Black sink coating at the first floor 
12. Black sink coating at the first floor 
13. White sink coating at the second floor 
14. White sink coating at the second floor 
15. Brown panel glue at the first floor kitchen 
16. Brown panel glue at the second floor kitchen 
17. Sheetrock at the attic 
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18. Sheetrock at the attic 
19. Joint compound at the attic 
20. Joint compound at the attic 
21. Multicolor sheet flooring at the first floor 
22. Multicolor sheet flooring at the second floor 
23. Paper under sheet flooring at the first floor 
24. Paper under sheet flooring at the second floor 
25. Light brown 12” x 12” Vinyl floor tile at the first floor 
26. Light brown 12” x 12” Vinyl floor tile at the second floor 
27. Dark brown 12” x 12” Vinyl floor tile at the second floor 
28. Dark brown 12” x 12” Vinyl floor tile at the second floor 
29. Beige 12” x 12” Vinyl floor tile at the first floor 
30. Beige 12” x 12” Vinyl floor tile at the second floor 
31. Multicolor 12” x 12” Vinyl floor tile at the second floor 
32. Multicolor 12” x 12” Vinyl floor tile at the second floor 
33. Green 12” x 12” Vinyl floor tile at the porch 
34. Green 12” x 12” Vinyl floor tile at the porch 
35. Beige linoleum at the attic 
36. Beige linoleum at the attic 
37. Old window glazing caulking at the attic window 
38. Old window glazing caulking at the attic window 
39. Black paper at the exterior under wood siding 
40. Black paper at the exterior under wood siding 
41. Exterior black paper at the shed under wood siding 
42. Exterior black paper at the shed under wood siding 
 
Sample Results: 
 
Type and Location of Suspect Material Sample Result 
 
1. Pipe insulation at the basement 40% Asbestos 
2. Pipe insulation at the basement 40% Asbestos 
3. Pipe insulation at the basement 35% Asbestos 
4. Plaster at the first floor No Asbestos Detected 
5. Plaster at the first floor No Asbestos Detected 
6. Plaster at the first floor No Asbestos Detected 
7. Plaster at the first floor No Asbestos Detected 
8. Plaster at the second floor No Asbestos Detected 
9. Plaster at the second floor No Asbestos Detected 
10. Plaster at the second floor No Asbestos Detected 
11. Black sink coating at the first floor No Asbestos Detected 
12. Black sink coating at the first floor No Asbestos Detected 
13. White sink coating at the second floor No Asbestos Detected 
14. White sink coating at the second floor No Asbestos Detected 
15. Brown panel glue at the first floor kitchen No Asbestos Detected 
16. Brown panel glue at the second floor kitchen No Asbestos Detected 
17. Sheetrock at the attic No Asbestos Detected 
18. Sheetrock at the attic No Asbestos Detected 
19. Joint compound at the attic No Asbestos Detected 
20. Joint compound at the attic No Asbestos Detected 
21. Multicolor sheet flooring at the first floor No Asbestos Detected 
22. Multicolor sheet flooring at the second floor No Asbestos Detected 
23. Paper under sheet flooring at the first floor No Asbestos Detected 
24. Paper under sheet flooring at the second floor No Asbestos Detected 
25. Light brown 12” x 12” Vinyl floor tile at the first floor No Asbestos Detected 
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26. Light brown 12” x 12” Vinyl floor tile at the second floor No Asbestos Detected 
27. Dark brown 12” x 12” Vinyl floor tile at the second floor No Asbestos Detected 
28. Dark brown 12” x 12” Vinyl floor tile at the second floor No Asbestos Detected 
29. Beige 12” x 12” Vinyl floor tile at the first floor No Asbestos Detected 
30. Beige 12” x 12” Vinyl floor tile at the second floor No Asbestos Detected 
31. Multicolor 12” x 12” Vinyl floor tile at the second floor No Asbestos Detected 
32. Multicolor 12” x 12” Vinyl floor tile at the second floor No Asbestos Detected 
33. Green 12” x 12” Vinyl floor tile at the porch No Asbestos Detected 
34. Green 12” x 12” Vinyl floor tile at the porch No Asbestos Detected 
35. Beige linoleum at the attic No Asbestos Detected 
36. Beige linoleum at the attic No Asbestos Detected 
37. Old window glazing caulking at the attic window No Asbestos Detected 
38. Old window glazing caulking at the attic window No Asbestos Detected 
39. Black paper at the exterior under wood siding No Asbestos Detected 
40. Black paper at the exterior under wood siding No Asbestos Detected 
41. Exterior black paper at the shed under wood siding No Asbestos Detected 
42. Exterior black paper at the shed under wood siding No Asbestos Detected 
 
Observations and Conclusions: 
 
1. Pipe insulation was found to contain asbestos.  The ACM was found in the basement 
2. All other suspect materials were found not to contain asbestos.  Hidden ACM might be found during renovation and 

demolition. 
 
 
3.0 COST ESTIMATES: 

 
The cost includes removal and disposal of all accessible ACM. 
 
Location Material Approximate Quantity Cost Estimate ($) 
 
Basement Pipe and Hard Joint Insulation 120 LF 1,800.00 
 
Estimated costs for Clearance Air Sampling Services 500.00 
 
  TOTAL: $ 2,300.00 
 
 
4.0 DESCRIPTION OF SURVEY METHODS AND LABORATORY ANALYSES: 
 
Asbestos samples were collected using a method that prevents fiber release.  Homogeneous sample areas were 
determined by criteria outlined in EPA document 560/5-85-030a.  Bulk material samples were analyzed using PLM and 
dispersion staining techniques with EPA method 600/M4-82-020. 
 
 
Inspection by: 
 
 
 
 
Jason Becotte 
Asbestos Inspector, AI-034963 
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5.0 LIMITATIONS AND CONDITIONS: 
 
This report has been completed based on visual and physical observations made and information available at the time 
of the site visits, as well as an interview with the Owner’s representatives.  This report is intended to be used as a 
summary of available information on existing conditions with conclusions based on a reasonable and knowledgeable 
review of evidence found in accordance with normally accepted industry standards, state and federal protocols, and 
within the scope and budget established by the client.  Any additional data obtained by further review must be reviewed 
by UEC and the conclusions presented herein may be modified accordingly. 
 
This report and attachments, prepared for the exclusive use of Owner for use in an environmental evaluation of the 
subject site, are an integral part of the inspections and opinions should not be formulated without reading the report in 
its entirety.  No part of this report may be altered, used, copied or relied upon without prior written permission from UEC, 
except that this report may be conveyed in its entirety to parties associated with Owner for this subject study. 
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Attn: Jason Becotte
Universal Environmental Consultants
12 Brewster Road
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Received: 04/06/15 2:50 PM

38-40 Hunt St. Quincy, MA

Fax: (508) 628-5488

Phone: (508) 628-5486

Project:

4/7/2015Analysis Date:

4/6/2015Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

1

131501679-0001

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile40%Cellulose40% Non-fibrous (other)20%

2

131501679-0002

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile40%Cellulose40% Non-fibrous (other)20%

3

131501679-0003

Basement - Pipe 
Insulation

Gray

Fibrous
Homogeneous

Chrysotile35%Non-fibrous (other)65%

4

131501679-0004

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

5

131501679-0005

1st Floor - Plaster Gray None Detected

Non-Fibrous
Homogeneous

Cellulose<1% Non-fibrous (other)100%

6

131501679-0006

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

7

131501679-0007

1st Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

8

131501679-0008

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

1Test Report  PLM-7.28.9  Printed: 4/7/2015 6:36:34 PM

Steve Grise, Laboratory Manager
or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
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9

131501679-0009

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair5% Non-fibrous (other)95%

10

131501679-0010

2nd Floor - Plaster Gray None Detected

Fibrous
Homogeneous

Hair2% Non-fibrous (other)98%

11

131501679-0011

1st Floor - Black 
Sink Coating

Black None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

12

131501679-0012

1st Floor - Black 
Sink Coating

Black None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

13

131501679-0013

2nd Floor - White 
Sink Coating

White None Detected

Non-Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

14

131501679-0014

2nd Floor - White 
Sink Coating

White None Detected

Non-Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

15

131501679-0015

1st Floor Kitchen - 
Brown Panel Glue

Brown None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

16

131501679-0016

2nd Floor Kitchen - 
Brown Panel Glue

Brown None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%
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17

131501679-0017

Attic - Sheetrock Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose5% Non-fibrous (other)95%

18

131501679-0018

Attic - Sheetrock Gray/Tan None Detected

Fibrous
Homogeneous

Cellulose5% Non-fibrous (other)95%

19

131501679-0019

Attic - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

20

131501679-0020

Attic - Joint 
Compound

White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

21

131501679-0021

1st Floor - Multi 
Color Sheet 
Flooring

Tan None Detected

Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

22

131501679-0022

2nd Floor - Multi 
Color Sheet 
Flooring

Tan None Detected

Fibrous
Homogeneous

Cellulose15% Non-fibrous (other)85%

23

131501679-0023

1st Floor - Paper 
Under Sheet 
Flooring

Brown None Detected

Fibrous
Homogeneous

Cellulose90% Non-fibrous (other)10%

24

131501679-0024

2nd Floor - Paper 
Under Sheet 
Flooring

Gray None Detected

Fibrous
Homogeneous

Cellulose90% Non-fibrous (other)10%
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25

131501679-0025

1st Floor - Light 
Brown 12x12 VFT

Brown None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

26

131501679-0026

2nd Floor - Light 
Brown 12x12 VFT

Brown None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

27

131501679-0027

2nd Floor - Dark 
Brown 12x12 VFT

Brown/White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

28

131501679-0028

2nd Floor - Dark 
Brown 12x12 VFT

Brown/White None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

29

131501679-0029

1st Floor - Beige 
12x12 VFT

Beige None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

30

131501679-0030

2nd Floor - Beige 
12x12 VFT

Beige None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

31

131501679-0031

2nd Floor - Multi 
Color 12x12 VFT

Various/Beige None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

32

131501679-0032

2nd Floor - Multi 
Color 12x12 VFT

Various/Beige None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%
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33

131501679-0033

Porch - Green 
12x12 VFT

Green None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

34

131501679-0034

Porch - Green 
12x12 VFT

Green None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

35

131501679-0035

Attic - Beige 
Linoleum

Beige None Detected

Fibrous
Homogeneous

Cellulose30% Non-fibrous (other)70%

36

131501679-0036

Attic - Beige 
Linoleum

Beige None Detected

Fibrous
Homogeneous

Cellulose30% Non-fibrous (other)70%

37

131501679-0037

Attic Window - Old 
Window Glaze

Gray None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

38

131501679-0038

Attic Window - Old 
Window Glaze

Gray None Detected

Non-Fibrous
Homogeneous

Non-fibrous (other)100%

39

131501679-0039

Exterior Under 
Wood Siding - 
Black Paper

Black None Detected

Fibrous
Homogeneous

Cellulose75% Non-fibrous (other)25%

40

131501679-0040

Exterior Under 
Wood Siding - 
Black Paper

Black None Detected

Fibrous
Homogeneous

Cellulose75% Non-fibrous (other)25%
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41

131501679-0041

Shed Under Wood 
Siding - Exterior 
Black Paper

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%

42

131501679-0042

Shed Under Wood 
Siding - Exterior 
Black Paper

Black None Detected

Fibrous
Homogeneous

Cellulose80% Non-fibrous (other)20%
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Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

For use with EJCDC 2007 PAYMENT AND ADMINISTRATIVE PROCEDURES
AND QUALITY REQUIREMENTS

WOODARD & CURRAN 01 15 30-1

SECTION 01 15 30

PAYMENT AND ADMINISTRATIVE PROCEDURES
AND QUALITY REQUIREMENTS

PART 1 – GENERAL

1.01 SUMMARY

A. This Section specifies administrative and procedural requirements relating to
payment, the process of contract administration, and the methods of
communicating, controlling, and assuring quality, and applies to all Specifications
and Drawings.

1. In certain Paragraphs, checked items indicate those requirements
applicable to the Project.

2. Provisions of this Section may be supplemented in the Specific Project
Requirements and Procedures or other sections of Division 01.

B. Section Includes

1.02 PAYMENT PROCEDURES
Schedule of Values
Payment Procedures
Change Procedures
Measurement and Payment Procedures
Correlation of Submittals

1.03 ADMINISTRATIVE REQUIREMENTS
Project Management and Coordination; Meetings
Documentation of Progress
Submittal Procedures
Closeout Procedures

1.04 QUALITY REQUIREMENTS
Reference Standards and Regulatory Requirements
Qualifications

1.05 ATTACHMENTS
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1.02 PAYMENT PROCEDURES

A. Schedule of Values: in accordance with Article 2 of the Standard General and
Supplementary Conditions, if any.

1. Provide sufficient detail to allow for determination of the value of the
Work at any degree of completion.

☒ For each line item, identify number and title of specification
section in accordance with the Table of Contents.

☒ See Specific Project Requirements and Procedures for additional
requirements.

B. Payment Procedures: in accordance with Article 14 of Standard General and
Supplementary Conditions, if any.

1. Submit 6 copies of each Application for Payment using the form included
in the Project Forms section. Utilize latest approved Schedule of Values
for listing items in Application for Payment. Provide supporting
documentation for items included in the Application for Payment.

2. Payment Period: at intervals stipulated in the Agreement.

3. Submit an updated Progress Schedule with each Application for Payment.

☒ See Specific Project Requirements and Procedures for additional
requirements.

C. Change Procedures: in accordance with Articles 10 and 12 of Standard General
and Supplementary Conditions, if any, and forms included in the Project Forms
section.

1. Field Order: issued by Engineer or Owner to advise of minor changes in
the Work not involving an adjustment to Contract Price or Contract Time
as authorized by Paragraph 9.04 of the Standard General and
Supplementary Conditions, if any.

2. Change Request: issued by Engineer, Owner or Contractor to request or
authorize minor variations and deviations, amendments or supplements to
the Contract Documents per Paragraph 3.04 of the Standard General and
Supplementary Conditions, if any. Initiate requests for substitute items
per Paragraph 6.05 of the Standard General and Supplementary
Conditions, if any, using a Change Request.
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a. Engineer or Owner to include a detailed description of a proposed
change with supplementary or revised Drawings and
Specifications, including a change in Contract Times related to the
change (with a stipulation for any overtime work required) and the
period of time during which the requested price will be considered
valid. Prepare and submit an estimate within 15 days.

b. Contractor to describe the proposed change and its full effect on
the Work. Describe the reason for the change and the effect on the
Contract Price and Contract Time with full documentation (and a
statement describing the effect on Work by separate or other
contractors). Document any requested substitutions in accordance
with the Standard General and Supplementary Conditions, if any.

3. Work Change Directive: issued by Engineer or Owner, signed by
Engineer or Owner and instructing Contractor to proceed with a change in
the Work. Work authorized in a Work Change Directive will be included
in a subsequent Change Order. Document will describe changes in the
Work, and designate method of determining any change in Contract Price
or Contract Time. Promptly execute the change.

4. Change Order: issued by Engineer or Owner in accordance with Articles
10 and 12 of the Standard General and Supplementary Conditions, if any.

a. Stipulated Price Change Order: based on Contractor's maximum
price quotation or Contractor's request for a Change Order as
approved by Engineer or Owner.

b. Unit Price Change Order: for pre-determined unit prices and
quantities and executed on a fixed unit price basis. Execute Work
under a Work Change Directive for unit costs or quantities of work
not pre-determined. Changes in Contract Price and Contract Time
to be computed as specified for Time and Material Change Order.

c. Time and Material Change Order: based on itemized account and
supporting data after completion of change within time limits
indicated in the Standard General and Supplementary Conditions,
if any. Engineer or Owner and Contractor to determine the change
allowable in Contract Price and Contract Time as provided in the
Standard General and Supplementary Conditions, if any. Maintain
detailed records of work done on this basis, provide full
information required for evaluation of proposed changes, and
substantiate costs for changes in the Work.
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5. Substitutes and “Or Equals”: Request substitute items as a Change
Request in accordance with subparagraph C.2. above, with complete data
substantiating compliance of proposed substitution with Contract
Documents.

a. Substitute items will be processed in accordance with Paragraph
6.05 of the Standard General and Supplementary Conditions, if
any, and subparagraph 1.03.C.6 below.

b. Substitute items will not be considered when indicated or implied
on Shop Drawing or material and equipment data submittals
without separate written request, or when acceptance will require
revision to the Contract Documents.

☐ See Specific Project Requirements and Procedures for
additional requirements.

D. Measurement and Payment Procedures

1. Payment includes full compensation for required labor, material and
equipment, tools, plant, transportation, services and incidentals; erection,
application or installation and construction of an item of the Work; and
overhead and profit, unless otherwise indicated.

☒ Unit Prices

a. Unit quantities and measurements indicated in the Bid Form and
Bid Form Supplements, if any, are for Contract purposes only.
Actual quantities and measurements supplied or placed in the
Work determine amount of payment.

b. Take measurements in presence of Engineer and compute
quantities. Engineer or Owner to verify and also take
measurements and quantities. Notify Engineer or Owner in
advance when measurements must be taken.

☐ See Specific Project Requirements and Procedures for additional
requirements.

E. Correlation of Submittals

1. Promptly revise Schedule of Values and Applications for Payment to
record each authorized Change Order as a separate line item and adjust the
Contract Price.
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2. Promptly revise Progress Schedule to reflect any change in Contract
Times and revise sub-schedules to adjust time for other items of the Work
affected by the change.

3. Promptly enter changes in Project Record Documents.

1.03 ADMINISTRATIVE REQUIREMENTS

A. Project Management and Coordination; Meetings

1. Contact information for Owner and other entities related to the Project and
special coordination requirements and contacts during prosecution of the
Work are included in the Specific Project Requirements and
Procedures.

2. Inform Owner and Engineer of the address for sending official
correspondence and the address and telephone number of Contractor's
representative who will be project manager and Site superintendent for the
Contract and identify the 24 hour, 7 days per week emergency response
telephone or cell phone number that is staffed by a person (not a passive
answering machine) or provide that a phone call will be returned within
one hour.

3. During periods of construction and testing keep Owner and Engineer
informed in writing with name, address, and telephone number of
Contractor's representative who will be responsible and available outside
of normal working hours for emergency repairs and the maintenance of
safety devices.

4. Identify correspondence, submittals, drawings, data and materials, packing
slips or other items associated with this Contract as specified in the
Specific Project Requirements and Procedures.

5. Coordinate scheduling, submittals, and Work of the various Specifications
to effectuate an efficient and orderly sequence for installing
interdependent construction elements, with provisions for accommodating
items installed later.

6. Preconstruction Conference and Site Mobilization Meeting

a. Owner to schedule an initial preconstruction conference in
accordance with Paragraph 2.06 of the Standard General and
Supplementary Conditions, if any.
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b. Attendance required by Owner, Contractor, Engineer, Contractor's
Superintendent, Project Manager, and Subcontractors as a
minimum.

c. Agenda

 Distribute Contract Documents
 Discuss design concepts
 Discuss preliminary Progress Schedule, Schedule of

Submittals, Schedule of Values and preliminary cash flow
projections.

 Designate personnel representing each party; communication
procedures

 Procedures and processing of submittals, substitutions,
applications for payments, Change Orders and Contract
closeout procedures

 Scheduling
 Use of premises by Owner and Contractor
 Owner's requirements and partial occupancy
 Construction facilities and controls provided by Owner
 Temporary utilities provided by Owner and Contractor
 Survey and Site Layout
 Security and housekeeping procedures
 Schedules
 Procedures for testing
 Procedures for maintaining record documents
 Requirements for start-up
 Inspection and acceptance of equipment put into service during

construction period
 Access, laydown and coordination with others

d. Engineer will record minutes and distribute draft copies promptly
after meeting to Owner and Contractor for review, then revise as
required and distribute thereafter to meeting participants, with
copies to Owner and Contractor, and those affected by decisions
made.

7. Progress Meetings

a. Owner to schedule progress meetings beginning no later than 60
days after the Initial Conference and continue thereafter on a
monthly, or as necessary, basis throughout progress of the Work.
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b. Attendance required by Contractor, Contractor's Superintendent,
major Subcontractors and Suppliers, Owner and Engineer as
appropriate to agenda topics for each meeting.

c. Agenda

 Review minutes of previous meetings
 Unresolved Issues
 Review Work progress
 Observations, problems, and decisions
 Identification of problems which impede planned progress
 Review of Schedule of Submittals and status of submittals
 Review of off-Site fabrication and delivery schedules
 Maintenance of progress schedule
 Corrective measures to regain projected schedules
 Planned progress during succeeding Work period
 Coordination of projected progress
 Maintenance of quality and Work standards
 Effect of proposed changes on Progress Schedule and

coordination
 Other business relating to Work

d. Engineer will record minutes and distribute draft copies promptly
after meeting to Owner and Contractor for review, then revise as
required and distribute thereafter to meeting participants, with
copies to Owner and Contractor, and those affected by decisions
made.

8. Pre-installation Conference and Coordination Meetings

a. When required, convene a pre-installation conference at Site
before commencing certain Work that requires coordination or has
special requirements or approval.

b. Convene coordination meetings as may be generally required.

c. Attendance required by parties directly affecting, or affected by,
Work of the specific Specification section.

1) For pre-installation conference, notify Owner and Engineer
5 days in advance.

2) For coordination meetings, party requesting coordination
meeting to notify other party(s).

d. Review conditions, preparation and procedures, and coordination
with related Work.
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B. Documentation of Progress

1. Submit preliminary and final Progress Schedules as specified in
Paragraphs 2.05 and 2.07 of the Standard General and Supplementary
Conditions, if any, or as established in Notice to Proceed.

a. Show complete sequence of construction by activity, identifying
Work of separate stages and other logically grouped activities.
Indicate the early and late start, early and late finish, float dates,
and duration.

b. Indicate estimated percentage of completion for each item of Work
at each submission.

c. Indicate dates for fabrication, factory testing, delivery, shipping
and field testing, and material and equipment delivery dates,
including those furnished by Owner. Coordinate with Schedule of
Submittals.

2. Submit revised Progress Schedule on monthly basis and with each
Application for Payment, identifying changes since previous version.
Coordinate content with Schedule of Values, if any.

3. Documentation of pre-construction conditions, construction progress, and
final conditions:

☐ Construction Photographs: to record Site conditions. Ensure
existing conditions of roadway surfaces, curbing, berms,
sidewalks, driveways, property bounds, landscaped areas, abutters
property and any other items that might be affected by the Work
are clearly recorded.

☒ Submit prior to starting construction.

Construction photographs: electronic in PDF or JPG format with
maximum 4 prints on 8-1/2 by 11 sheets, minimum 300 dpi quality
and a minimum resolution of 6.0 megapixels. Identify
photographs with date, time, orientation and Project identification.
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☒ Digital Video Recording: Video record, in color, all areas of the
Project Site. Ensure existing conditions of roadway surfaces,
curbing, berms, sidewalks, driveways, property bounds,
landscaped areas, abutters’ property and any other items that might
be affected by the Work are clearly recorded.

☐ Submit prior to starting construction.

Arrange for video recordings to be conducted by a professional
video-photographer in digital videodisc (DVD) format. Include
clear and concise audio descriptions of the existing Project Site
conditions. Submit a copy of the first completed video recording
to the Engineer for review of visual and audio quality. Once
approved, submit 2 copies of video recordings. Re-record any
recording furnished which, in the opinion of the Engineer, are poor
quality or incomplete at no additional cost to Owner.

4. Reports

a. Submit weekly Safety Reports signed by the Safety Representative
in accordance with Articles 6.13 and 6.14 of the Standard General
and Supplementary Conditions, if any.

b. Other reports to be submitted:
☒ Specified in Specific Project Requirements and Procedures,
if any.

C. Submittal Procedures

1. Schedule submittals to expedite the Project and coordinate with schedules
required by Paragraph 1.03.B above. Deliver each submittal in the
quantity indicated to Engineer (with copy to Owner where required) at the
addresses specified in the Specific Project Requirements and
Procedures. Coordinate submission of related items.

2. Present submittals in a clear and thorough manner, in English and using
English units. Use sheet size of not less than 8 1/2 by 11 inches and not
more than 24 by 36 inches. Provide space for Contractor, Engineer, and
Owner's review stamps.
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3. Revise and resubmit documents as required. Identify all changes made
since previous submittal. Distribute copies of reviewed submittals to
concerned parties. Instruct parties to promptly report any inability to
comply with provisions. Submittals not requested on the submittal
schedule may not be recognized or processed.

4. Submit preliminary and final Schedule of Submittals as specified in
Article 2 of the Standard General and Supplementary Conditions, if any,
or as established in Notice to Proceed. Include all submittals specified in
the Standard General and Supplementary Conditions, if any, General
Requirements, and other Specification sections.

a. Include description of each submittal, date by which each submittal
will be delivered to Engineer and Owner date by which each
submittal must be approved to maintain project schedule, and
relevant section reference.

b. Allow 10-15 days from receipt of submittal/resubmittal for
Engineer review of submittals and possible resubmittal.

5. Shop Drawings and Samples: Submit in accordance with Paragraph 6.17
of the Standard General and Supplementary Conditions, if any, and as
follows, and coordinate with the Schedule of Submittals required in
subparagraph 4 above.

Number of prints: 1

Electronic format: ☒ PDF ☐ DWG ☐ DXF

☐ OTHER (as specified in Specific Project
Requirements and Procedures)

Submit to Engineer: ☒ by email ☐ on CD

a. Complete the submittal transmittal form included as an attachment
to this Section as is indicated, numbering each submittal
consecutively. Assign resubmittals the same transmittal number as
the original with a suffix of a sequential letter to indicate the
resubmittal (e.g. the first resubmittal of submittal 25 would be
number 25A.) Include only those documents previously issued
under original transmittal number in resubmittals. Do not combine
new submittals with resubmittals.

b. Attach a transmittal form to each group of Shop Drawings,
manufacturer's literature, equipment data and Samples submitted.
Use a sufficient number of transmittal forms so that: items on a
single transmittal form pertain to the same equipment item,
specification section or element of Work; items on a single
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transmittal form are either original submittals or the same number
resubmittal; and each Sample is listed on a separate transmittal
form.

c. Engineer to complete review in accordance with Paragraph 6.17.D.
of the Standard General and Supplementary Conditions, if any.

d. Submittals which do not have a fully completed transmittal form
will be returned along with unreviewed attachments. Returned
submittals, even though incomplete, will be counted as a submittal
in accordance with the Supplementary Conditions, if any.

e. Contractor shall reimburse Owner for Engineer’s time beyond one
re-submittal per the Standard General and Supplementary
Conditions, if any.

f. Submission of any Shop Drawing or Sample bearing Contractor's
and Engineer's approval shall constitute a representation to Owner
that the requirements of Paragraph 6.17 of the Standard General and
Supplementary Conditions, if any, have been fulfilled.

6. Variations: Identify variations from Contract Documents and material and
equipment or system limitations which may be detrimental to successful
performance of the completed Work and identify reasons therefor in
accordance with subparagraph 6.17.C.3 of the Standard General and
Supplementary Conditions, if any.

a. Clearly identify requests for “Or-Equal” and substitute items and
submit per Paragraph 6.05 of Standard General and Supplementary
Conditions, if any, and subparagraph 1.02.C.5 above. Substitute
items will not be considered when indicated or implied on Shop
Drawing or material and equipment data submittals without
separate written request, or when acceptance will require revision
to the Contract Documents.

7. Manufacturers' Installation Instructions and Certificates: Submit printed
instructions for delivery, storage, assembly, installation, start-up,
adjusting, and finishing.

Number of prints: 1

Electronic format: ☒ PDF ☐ DWG ☐ DXF

☐ OTHER (as specified in Specific Project
Requirements and Procedures)

Submit to Engineer: ☒ by email ☐ on CD
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a. Indicate special procedures, perimeter conditions requiring special
attention and special environmental criteria required for
application or installation.

b. Submit manufacturers' certificates for recent or previous test
results on material or equipment, but they must be acceptable to
Engineer and Owner. Indicate material or equipment conforms to
or exceeds specified requirements and provide supporting
reference date, affidavits, and certifications as appropriate.

c. Submit test results, data, and reports and certifications to Engineer
based on tests performed. Submit test reports and certifications for
independent testing services specified.

8. Record Documents and Closeout Submittals: submit in accordance with
Paragraph 6.12 of the Standard General and Supplementary Conditions, if
any, and Paragraph 1.03.D below.

a. As-Builts for Material and Equipment

Number of prints: 1

Electronic format: ☒ PDF ☒ DWG ☐ DXF

☐ OTHER (as specified in Specific Project
Requirements and Procedures)

Submit to Engineer: ☒ by email ☐ on CD

Indicate "As-Supplied" in revision block and sign. Show all
changes and revisions to Final Completion per Execution and
Closeout Requirements.

b. Conformed to Construction Record Drawings: Submit for
Engineer’s use in preparing final Record Drawings.

Number of prints: 1

Electronic format: ☒ PDF ☒ DWG ☐ DXF

☐ OTHER (as specified in Specific Project
Requirements and Procedures)

Submit to Engineer: ☒ by email ☐ on CD

Indicate "Conformed by Contractor to Construction Records" in
revision block and sign. Show all changes and revisions to Final
Completion per Execution and Closeout Requirements.
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c. Warranties and Guarantees: Submit duplicate notarized copies of
warranty documents which are executed and transferable from
Subcontractors, Suppliers, and manufacturers. For items of Work
delayed beyond date of Substantial Completion, provide updated
submittal within 10 days after acceptance, listing date of
acceptance as start of Warranty Period. Assemble in three ring
binders with durable plastic cover with a table of contents.

d. Operation and Maintenance Data

1) Submit one draft copy of completed volumes 30 days prior
to equipment startup. Include 2 copies of completed
manuals with major equipment when equipment is shipped.
Revise content of all sets as required prior to final
submission.

2) Submit three (3) copies of final volumes, with electronic
files in PDF format on CD, within 10 days after final
inspection.

3) Submit data in ring binders with durable plastic covers with
8 1/2 by 11 inch text pages. Cover: title "OPERATION
AND MAINTENANCE INSTRUCTIONS", title of
Project, and subject matter of binder when multiple binders
are required.

4) Subdivide binder contents with permanent page dividers,
logically organized as described below with laminated
plastic tabs and clearly print the contents. Prepare a Table
of Contents for each volume, with material, equipment, or
system description identified, in three parts as follows:

Part 1: Directory, listing names, addresses, and telephone
numbers of Contractor, Subcontractors, and major
equipment Suppliers, and service representative.

Part 2: Operation and maintenance instructions arranged
by system and subdivided by Specification section.

For each system, identify names, addresses, and telephone
numbers of Subcontractors and Suppliers. Identify the
following:
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• Significant design criteria
• List of equipment with As-Builts certified “As-

Supplied”
• Parts list for each component
• Operating instructions
• Inspection, maintenance and adjustment

instructions for equipment and systems
• Lubrication and maintenance schedules
• Maintenance instructions for special finishes,

including recommended cleaning methods and
materials, and special precautions identifying
detrimental agents

• Troubleshooting guides
• Schematic diagrams

Part 3: Material Safety Data Sheets

Part 4: Other Project documents and certificates, including
the following:
• Certificates
• Photocopies of warranties

D. Closeout Procedures

1. Substantial Completion shall have been achieved when the following has
been completed and the requirements of Paragraph 14.04 of the Standard
General and Supplementary Conditions, if any, have been met.

a. Work is complete, systems are successfully operating, and final
testing has been successfully completed.

b. A full inventory of the spare parts and special tools purchased by
the Owner are replenished and in the custody of the Owner.

c. The Site has been restored to the satisfaction of the Owner.

d. An inspection of the Work has been completed by the Engineer
and the Owner.

e. An updated Punch List is provided.
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f. The Contractor’s written warranty and guarantee has been
submitted as required by Paragraph 16.19.D. of the Standard
General and Supplementary Conditions, if any.

g. A Certificate of Substantial Completion has been provided in
accordance with Paragraph 14.04.C. of the Standard General and
Supplementary Conditions, if any.

2. The Contractor shall have sole care, custody, and control of the Work until
achievement of Substantial Completion. During the period between
Substantial Completion and the date for Final Completion, Contractor
shall be given access to correct items on the Punch List and achieve Final
Completion.

3. The date of achieving Substantial Completion is the date set forth in the
Certificate of Substantial Completion that is accepted and signed by the
Owner.

4. Final Completion shall have been achieved when the Work is complete,
the requirements of Paragraphs 14.06 and 14.07 of the Standard General
and Supplementary Conditions, if any, have been met, and when the
following is complete.

a. Substantial Completion has been achieved and liquidated damages
for failure to meet Substantial Completion Date have been paid.

b. All Work including Punch List Items has been completed.

c. Final cleaning has been conducted and Contractor equipment and
supplies including waste materials have been removed from the
Site and legally disposed of.

d. A full set of record documents have been submitted as specified in
subparagraph 1.03.C.8 above and Contractor’s written warranty
and guarantee has been resubmitted if adjusted.

e. Inspections required by Laws and Regulations are complete.
Certificates and permits to occupy and operate have been issued if
required.

f. Spare parts, maintenance and extra materials have been delivered
in quantities specified to Project Site and stored as directed.

g. A request for final inspection in accordance with Paragraph 14.06
of the Standard General and Supplementary Conditions, if any, has
been submitted to the Engineer and the inspection has been
completed and the results accepted by the Owner.
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h. A Certificate of Completion has been provided in accordance with
Paragraph 14.07.B of the Standard General and Supplementary
Conditions, if any.

i. A Final Application for Payment has been submitted to the
Engineer identifying total adjusted Contract Price, previous
payments, and balance due along with required documentation in
accordance with Paragraph 14.07.A. of the Standard General and
Supplementary Conditions, if any.

1.04 QUALITY REQUIREMENTS

A. Reference Standards and Regulatory Requirements

1. Reference to standards, specifications, manuals or codes of any technical
society, organization or association, or Laws or Regulations of any
governmental authority are used in accordance with Paragraph 3.02 of the
Standard General and Supplementary Conditions, if any.

2. Acronyms and abbreviations used are defined in the applicable versions of
the Encyclopedia of Associations published by Gale (part of Cengage
Learning) generally available in large libraries and on the internet.

☐ See Specific Project Requirements and Procedures for additional
requirements.

B. Qualifications

1. Meet or provide capability to meet the criteria specified in individual
Specification sections in connection with various portions of the Work of
the Contract Documents .

2. As a minimum, Contractor shall:

a. have been regularly and actively engaged in similar Work as
described in the Contract Documents, operating under the same
business name and business organization structure, for the last 5
years on at least 5 projects;

b. have successfully completed at least 3 projects involving
construction of similar facilities in the same state as the Project
covered by the Contract Documents;
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c. have a full-time project manager in responsible charge of the Work
with at least 10 years’ experience as project manager on
comparable projects; and

d. carry at least the insurance coverage and amounts required in
Article 5 of the Standard General and Supplementary Conditions,
if any.

☐ See Specific Project Requirements and Procedures for additional
requirements.

1.05 ATTACHMENTS

A. Transmittal form

END OF SECTION
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SECTION 01 20 25

MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.01 DESCRIPTION

A. This Section describes the measurement and payment for the Work to be
completed under each item in Section 00 41 02 Form for General Bid and Section
00 43 22.20 Unit Prices Form for Additional Work, which may also be referred to
as “pay item”.

B. Payment procedures are in accordance with the Agreement, Article 14 of the
General Conditions, the Supplementary Conditions (if any), and the General
Requirements.

C. Measurement: as determined, verified, or approved by Engineer or Owner in
accordance with Paragraph 11.03 of the General Conditions, the Supplementary
Conditions (if any), and the General Requirements, except as otherwise specified.

D. The Work described in each pay item shall be as described in the Specifications
and shown on the Drawings and not included in other pay items.

1. Pay item descriptions are general and may not specifically describe all
associated Work or elements thereof, do not constitute Specifications, and
do not supersede the content of the Specifications and Drawings.

2. Review the Specifications and Drawings for Work associated with each
pay item. Claims for being unfamiliar with the content of the
Specifications and Drawings will not be considered.

E. The following Work is not specifically described or designated as a pay item, is
considered incidental to all pay items, and shall not be measured separately for
payment.

1. Division 01 General & Specific Project Requirements and Procedures and
related specifications EXCEPT those items included in
Mobilization/Demobilization and included as a separate pay item.
Incidental work includes, but not limited to:

a. temporary traffic control and regulation; erosion control (including
installation, operation, maintenance, removal and off-Site disposal
of erosion control devices);; construction dewatering (including
compliance with applicable Laws and Regulations), notifications to
abutters; and temporary construction fencing and gates; temporary
construction projects signs
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2. Materials, equipment, and services necessary to verify existing field
conditions and the location, size, type, material, and orientation of existing
pipes and utilities shown on the Drawings including test pits.

3. Provision and execution of a rodent abatement plan by a qualified
professional prior to and throughout the implementation of construction
activities.

4. Restoration of all areas disturbed by the Contractor within the limits of
Work.

5. Field and laboratory testing and reporting by independent laboratory,
including but not limited to compaction of backfill materials; aggregate
gradation; and hazardous material testing required to be in full compliance
with applicable laws or as required by disposal receiving facilities.

6. Removal and disposal of vegetative materials as indicated and required to
facilitate the Work.

F. Payment will not be made for restoration of areas disturbed by the Contractor
outside the limits of Work.

G. Payment will only be made for those utility services, including water and fire
services, specifically identified for replacement on the Drawings. Relocation or
replacement for the Contractor’s convenience or due to breakage by the
Contractor of any other utility services shown on the Drawings, or at locations
which could reasonably be assumed, shall be at no cost to Owner.

H. Design, installation and removal of excavation support systems, temporary and
permanent utility/structure support systems associated with a pay item shall be
considered incidental to that pay item.

I. Additional dewatering and erosion control (including installation, operation,
maintenance, removal and off Site disposal of erosion control devices) associated
with a pay item shall be considered incidental to that pay item.

J. Police details will be direct billed by the police department to Contractor. Provide
daily detail slips to the Engineer. Police details scheduled and not used by the
Contractor will be back-charged to Contractor.
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1.02 MEASUREMENT AND PAYMENT BASIS

ITEM G-1: Raze, Remove and Dispose Seven (7) Residential Structures, Appurtenances
and Site Preparation

Measurement Portion of Work completed and accepted by the Engineer

Payment Lump Sum price

Schedule of Payment Percent of lump sum price based on Schedule of Values
Includes all labor, materials, equipment, services, construction and testing inherent to the Work
to completely raze, remove and legally disposal of seven (7) residential structures and
foundations, as indicated, of varying size; demolition and disposal of site appurtenances
including, but not limited to, decks, porches, stairs, walls, pools, fences, fence foundations,
trellises, garages and sheds, select vegetation; the provision of backfill material and its
spreading and compaction; the provision of wood chip mulch material and its spreading; site
stabilization; environmental controls installation and maintenance; provision of barriers to
secure project limit of work; site clean-up, restoration and other incidental Work. Building
materials include known hazardous materials indicated by testing which shall be removed and
legally disposed in compliance with all applicable state laws. Additional hazardous materials
may also be present that shall be the responsibility of the contractor to identify and provide
additional applicable testing prior to legally disposing. Separate payment shall not be made, and
all costs associated with hazardous material testing and disposals are to be included in lump
sum price.

ITEM G-2: Mobilization/Demobilization
ITEM CPA1-B : Mobilization/Demobilization
ITEM CPA2-B : Mobilization/Demobilization

Measurement Portion of Work completed and accepted

Payment Percent of lump sum price based on Schedule of Values

Schedule of Payment
50% at Project commencement - 25% at Substantial Completion; 25%
at Final Completion

Includes delivery to and removal of equipment from the Project Site, temporary utilities,
facilities and controls, obtaining necessary permits including associated fees, insurance and
bond costs, signage, development of pre-construction schedules and plans required by the
General Conditions, Supplementary Conditions and General Requirements; necessary pre-
construction investigations, verifying existing field conditions and documentation, coordination,
preparation of Work and operations, movement of men, equipment and all other Work and
operations which must be performed from the time prior to the start of the Work to the final
acceptance of the Work by the City. Note Owner will waive fees associated with City required
permits and costs for these permits shall not be included in this item.
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ITEM OC1: Owner’s Contingency Allowance for Traffic Police Details

Measurement
Actual wages and fringes paid to police officers based upon
invoices and/or payroll records excluding overtime and Contractor
markup and/or administration fees

Payment
Percent of not to exceed contingency amount based upon direct costs
incurred for Police Details after confirmation of Police Department
payment

Schedule of Payment Monthly based on progress

Direct cost of Police Details excluding overtime and Contractor markup and/or administration
fees. Contractor shall not receive payment for any unused portion of the contingency allowance.

Excluded: Charges for Police Details not canceled in a timely manner.

ITEM CPA1-A: Additional Work: Raze, Remove and Dispose Residential Structure #42
and Appurtenances

ITEM CPA2-A: Additional Work: Raze, Remove and Dispose Residential Structure #30
and Appurtenances

Measurement Portion of Work completed and accepted by the Engineer

Payment Lump Sum price

Schedule of Payment Percent of lump sum price based on Schedule of Values
Includes all labor, materials, equipment, services, construction and testing inherent to the Work
to completely raze, remove and legally disposal of one (1) residential structure and foundation,
as indicated, of varying size; demolition and disposal of site appurtenances including, but not
limited to, decks, porches, stairs, walls, pools, fences, fence foundations, trellises, garages and
sheds, select vegetation; the provision of backfill material and its spreading and compaction; the
provision of wood chip mulch material and its spreading; site stabilization; environmental
controls installation and maintenance; provision of barriers to secure project limit of work; site
clean-up, restoration and other incidental Work. Building materials may contain hazardous
materials that shall be the responsibility of the contractor to identify and provide applicable
testing and reporting prior to legally disposing in compliance with all applicable state laws.
Separate payment shall not be made, and all costs associated with hazardous material testing
and disposals are to be included in lump sum price.
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ITEM CPA3-A: Additional Work: Tree Clearing

Measurement Portion of Work completed and accepted by the Engineer

Payment Lump Sum price

Schedule of Payment Percent of lump sum price based on Schedule of Values
Includes all labor, services, material, tools, mobilization and demobilization, and equipment
necessary to cut and remove existing trees greater than 6-inches in diameter at breast height to
stump not more than 18-inchaes above grade and protection of adjacent surface features within
limits of Work as shown on the Drawings and as directed. The Work shall also include removal
and disposal of felled trees, organic matter and the other unsuitable materials resulting from the
operation.

ITEM CPA4-A: Additional Work: Temporary Fencing Rental

Measurement Per month duration deployed after project acceptance and final
completion

Payment Unit price per monthly

Schedule of Payment monthly
Includes labor, services, material, tools and equipment necessary to leave temporary
construction fencing in place and maintained upon project acceptance and final completion on a
monthly basis for a duration agreed to with Owner. Costs for removal of temporary construction
fencing once directed by Owner shall be considered incidental to equipment rental and Work.

PART 2 - PRODUCTS (not used)

PART 3 – EXECUTION (not used)

END OF SECTION
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SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

PART 1 – GENERAL

1.01 SUMMARY

A. This Section specifies temporary facilities and controls for execution of the Work
put into place for use only during the period of construction, that will be removed
when no longer required for construction operations, and applies to all
Specifications and Drawings.

1. In certain paragraphs, checked items indicate requirements applicable to
the Project.

2. Provisions of this Section may be supplemented in the Specific Project
Requirements and Procedures or other sections of Division 01.

B. Section Includes

1.02 TEMPORARY CONSTRUCTION FACILITIES
Barriers
Protection of Work
Security
Safety Facilities
Access Roads
Parking
Field Offices
Staging Area
Project Identification
Progress Cleaning and Waste Removal

1.03 TEMPORARY UTILITIES

1.04 TEMPORARY CONTROLS
Dust Control
Water Control and Dewatering
Erosion and Sediment Control
Noise Control
Pollution Control
Traffic Regulation

1.05 REMOVAL OF TEMPORARY UTILITIES, FACILITIES, AND
CONTROLS



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

For use with EJCDC 2007 TEMPORARY FACILITIES AND CONTROLS
WOODARD & CURRAN 01 50 00-2

1.02 TEMPORARY CONSTRUCTION FACILITIES

A. Barriers

1. Comply with the requirements of Paragraph 6.11. of the Standard General
Conditions and Supplementary Conditions, if any.

2. Furnish barriers to prevent unauthorized entry to and clear delineation of
construction areas, to allow for Owner's use of Site, and to protect existing
facilities and adjacent properties from damage from construction
operations as recommended by OSHA and as otherwise required for the
protection of life and property during construction.

3. Construct barricades and protective facilities in accordance with local and
state regulations. Furnish and install signs, lights, reflectors, and such
protection facilities as may be required.

4. Furnish barricades required by governing authorities for public rights of
way.

5. Provide protection for plant life designated to remain. Replace damaged
plant life.

6. Protect non owned vehicular traffic, stored materials, Site and structures
from damage.

7. Furnish commercial grade, 8 foot high chain link fence at locations
indicated on the Drawings, and connect to existing fencing not to be
disturbed during construction around construction Site. Equip with
vehicular swing gates with locks. Subsequent to the completion of Work
under this Contract, the temporary 8 foot high chain link fencing and
swing gates installed shall be left in place at the expence of the Owner
provided Contract Price Modification 4 is executed.

B. Protection of Work

1. Protect Work during working and non-working hours.

2. Provide special protection where specified in Specifications or Drawings
and in accordance with manufacturer recommendations.

3. Furnish temporary and removable protection for installed equipment and
material. Control activity in immediate Work area to minimize damage.

4. Protect exterior areas of Work from damage. Prohibit traffic from
landscaped areas.
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5. Buildings and Enclosures

a. Furnish protective coverings at walls, projections, jambs, sills, and
soffits of openings and protect finished floors, stairs, and other
surfaces from traffic, dirt, wear, damage, or movement of heavy
objects, by protecting with durable sheet materials.

b. Prohibit traffic or storage upon waterproofed or roofed surfaces. If
traffic or activity is necessary, obtain recommendations for
protection from waterproofing or roofing material manufacturer.

6. Whenever gale or high winds are forecast, take measures to secure loose
material, equipment or other items that could be blown and be damaged or
cause damage. Do not leave such loose items unsecured at end of a
working day. Particular attention shall be taken with scaffolding and items
placed or stored on roofs or within a structure prior to being enclosed.

7. Provide for removal of snow and ice which may impede Work, damage
the finishes or materials, be detrimental to workers, or impede trucking,
delivery, or moving of materials at the Site, or prevent adequate drainage
of the Site or adjoining areas.

8. See the Specific Project Requirements and Procedures for additional
requirements.

C. Security

1. Provide protection to stored items, the Work and Owner's operations from
unauthorized entry, vandalism, or theft, and against fire, storms and other
losses during working and non-working hours.

2. Coordinate with Owner's security program.

D. Safety Facilities

1. Provide first aid and other safety facilities required by Laws and
Regulations during working and non-working hours.

E. Access Roads

1. Construct and maintain temporary roads accessing public thoroughfares to
serve construction area. Control dust and water.

2. Extend and relocate as Work progress requires. Provide detours necessary
for unimpeded traffic flow.

3. Provide for emergency access and maintain throughout the Work Site.
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F. Parking

1. Do not allow construction vehicle parking on existing pavement or
sidewalks.

2. Owner is not providing location of off site parking area.

☐ Available parking areas at the Project Site are identified on the
Drawings

☒ Off-Site construction parking area to be established at a location
determined by Contractor.

G. Field Offices

☒ Delete - not required for the Project.

☐ Provide for the Project as follows.

H. Staging Area

☐ Locate as shown on the Drawings.

☐ Locate as specified in the Specific Project Requirements and
Procedures.

☒ Owner is not providing a location for staging area. Determine and
secure a location for staging area.

I. Project Identification

1. ☒ Delete - not required for the Project.

☐ Provide for the Project

☐ as specified in the Specific Project Requirements and
Procedures.

☐ as shown on the Drawings.

J. Progress Cleaning and Waste Removal

1. Comply with the requirements of Paragraph 6.11. B and C of the Standard
General Conditions and Supplementary Conditions, if any.
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2. Maintain areas free of waste materials, debris, and rubbish and maintain
the Site in a clean and orderly condition.

3. Remove debris and rubbish from spaces and other closed or remote spaces
before enclosing the space.

4. Collect and remove waste materials, debris, and rubbish from Site at least
weekly and legally dispose off-Site.

1.03 TEMPORARY UTILITIES

A. Power service

☒ Delete - not required for the Project. Owner is not providing, Contractor to
provide as necessary to conduct Work

☐ Provide for the Project as follows.

1. Arrange for and pay for required power service from local electric utility
for duration of Project. Exercise measures to conserve energy. Furnish
and install required equipment including pole of sufficient height to
provide proper clearance and install weatherproof box of such size to
house service disconnect, overcurrent protection, electric meter, and other
required equipment.

☐ Locate as shown on the Drawings.

☐ Locate as designated by Owner.

☐ See the Specific Project Requirements and Procedures for additional
requirements.

B. Telephone service and internet access to field offices

☒ Delete - not required for the Project.

☐ Provide for the Project as follows.

1. Arrange for, pay for, and maintain telephone service and internet access to
field offices at time of Project mobilization and for duration of Project.

2. Obtain voicemail feature if answering machine not provided.

3. Provide wireless, high speed broadband internet access via DSL, cable,
satellite, or T1.
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☐ See the Specific Project Requirements and Procedures for additional
requirements.

C. Water service

☒ Delete - not required for the Project. Owner not providing. Contractor to
provide as necessary to conduct Work

☐ Provide for the Project as follows.

1. Arrange for, pay for and maintain suitable quality water service as
required for duration of Project.

☐ Owner will provide water at no charge for construction.

☐ See the Specific Project Requirements and Procedures for additional
requirements.

D. Furnish and maintain required sanitary facilities and enclosures. Do not use
existing facilities.

E. Furnish lighting for construction operations only. Furnish lighting for exterior
staging and storage areas and for security purposes. Maintain lighting and
provide routine repairs.

F. Furnish heat devices and heat and cooling devices as required to maintain
specified conditions for construction operations.

G. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to
prevent accumulation of dust, fumes, vapors, or gases.

H. Fire Protection

1. Provide temporary fire protection equipment and services during
construction per NFPA and local fire code and regulations, and fire
marshal’s requirements.

2. Use Work procedures that minimize fire hazards to the extent practicable
and materials that are fire resistant where possible. Collect and remove
combustible debris and waste materials from the Site each day. Store
fuels, solvents, and other volatile or flammable materials away from the
construction and storage areas in well-marked, safe containers in
accordance with Laws and Regulations.



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

For use with EJCDC 2007 TEMPORARY FACILITIES AND CONTROLS
WOODARD & CURRAN 01 50 00-7

1.04 TEMPORARY CONTROLS

A. Dust Control: Execute Work by methods to minimize raising dust from
construction operations. Provide positive means to prevent air-borne dust from
dispersing into atmosphere. Utilize the application of sprinkled water to reduce
the emission of air-borne soil particulates from the Project Site.

B. Water Control and Dewatering

☐ Delete - not required for the Project.

☒ Provide for the Project as follows.

☐ See the Specific Project Requirements and Procedures for additional
requirements.

Grade Site to drain away from excavations to approved drainage collection
facilities. Ensure collected surface drainage water meets permitted criteria for
sediment content prior to discharge.

1. Maintain excavations free of water. Furnish, operate and maintain
pumping equipment.

2. Dewater excavations and legally dispose of water in a manner that will not
cause injury to public and private property.

3. Protect Site from puddling, ponding or running water.

4. Design, furnish, install, maintain, operate and remove temporary
dewatering systems as required to lower and control water levels and
hydrostatic pressures in excavations during construction; legally dispose
of pumped water; construct, maintain, observe and, except where indicated
or required to remain in place, remove dewatering equipment and system
at the completion of construction.

a. Dewatering may include: lowering the water table, intercepting
and collecting seepage which may penetrate the support of
excavation, slopes or bottom of the excavation; increasing the
stability of excavated slopes; preventing loss of material from
beneath the slopes or bottom of the excavation; reducing lateral
loads on sheeting and bracing; limiting horizontal displacements
and stresses in support of excavation to tolerable and allowable
levels; preventing displacements of existing structures, utilities,
pavements, and sidewalks; improving the excavation and hauling
characteristics of sandy soil; preventing rupture or heaving of the
bottom of any excavation; and disposing of pumped water.
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b. Normal dewatering is defined as using conventional pumps
installed in open excavations, ditches, or sumps to control water
and allow for installation of the pipe in a dry trench.

c. Special dewatering is defined as installing wellpoints, deep wells,
or eductor and ejector systems to control groundwater and
hydrostatic pressures to allow for installation of the work. Special
dewatering includes design of the dewatering system by a
Professional Engineer currently registered in the state where the
Project is located in good standing, and conducting additional
borings or subsurface explorations deemed necessaryby the
Contractor, and approved by the Engineer, to support design.

1) For Special Dewatering, retain the services of a
Professional Engineer currently registered in the state
where the Project is located in good standing, experienced
in design of dewatering systems, to independently evaluate
the boring logs and other soils information available to
determine those areas that will require special dewatering
techniques and to design the required system. If, in the
opinion of the Contractor or Contractor’s Dewatering
Professional Engineer, additional borings are needed to
design special dewatering systems or determine areas
where special dewatering techniques will be required, the
Contractor shall retain and pay for the services of a boring
subcontractor. Contractor's Dewatering Professional
Engineer shall provide sufficient on-Site inspection and
supervision to assure that the dewatering is carried out in
accordance with the approved design.

d. Design a dewatering system capable of:

1) effectively reducing the hydrostatic pressure and lowering
the groundwater levels to a minimum of 2 feet below
excavation subgrade in the existing fills and any organic
peat, and below the excavation subgrade in the existing
organic silts/clays unless otherwise directed by the
Engineer, so that all excavation bottoms are firm and dry;

2) maintaining a dry and stable subgrade until the structures,
pipes, appurtenances, and drainage pipe and structure
bedding to be built therein have been completed to the
extent that structures, pipes, and appurtenances will not be
floated or otherwise damaged;
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3) lowering of the groundwater level within the work area
without adversely affecting existing structures, utilities,
pavements, sidewalks or wells outside of the Work area.

e. Submit the following.

1) Plans and description of the Normal and/or Special
Dewatering systems, including the number, location and
depth of wells, wellpoints or sumps; designs of filters to
prevent pumping of fine soil; method and location for
filtering, sedimentation tanks and legal disposal of pumped
water; and flow capacity of proposed system, accounting
for groundwater level relative to tide cycles if applicable

2) Design calculations, description and complete layout
drawings, stamped and signed by Contractor’s Dewatering
Professional Engineer, at least two weeks prior to
scheduled installation of Special Dewatering system

3) Locations of observation wells

4) Records of pump operation and groundwater elevations

5. Dewatering Operations and Procedures

a. Provide electrically operated dewatering equipment, powered with
independent generators adequately sized to operate the dewatering
system and capable of running on commercial power. Provide
standby equipment independent of commercial power and provide
for dewatering within 24 hours upon primary pump or power
failure. No work shall be performed by the Contractor below the
pre-construction groundwater level during dewatering system
failure.

b. Provide suitable temporary pipes, flumes or channels for water that
may flow along or across the Site of the Work.

c. Provide dewatering equipment with noise attenuation systems
capable of meeting the governing noise regulation requirements.

d. Encapsulate the suction end of the pump with crushed stone, filter
fabric, and other materials to minimize the amount of silt
discharged to the amount allowed by the construction dewatering
permit.

e. Do not operate equipment on paved surfaces to prevent damaging
these surfaces.
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f. Locate dewatering facilities to prevent interference with utilities
and construction work to be done by others.

g. For dewatering operations with relatively minor flows, direct pump
discharges using filtration bag or system per Erosion and Sediment
Control below, or pump into hay bale sedimentation traps lined
with filter fabric. Filter water through the hay bales and filter
fabric prior to seepage into storm drainage or any natural water
course.

h. For dewatering operations with larger flows, provide pump
discharges into a steel dewatering/sedimentation basin. Use steel
baffle plates to slow water velocities, to increase the contact time,
and allow adequate settlement of sediment prior to discharge into
waterways, storm drainage or discharge point allowed by the
construction dewatering permit.

i. Utilize silt sacks in catch basins when excess silt is suspended in
the discharge water per Erosion and Sediment Control below.

j. If siltation basin is used, size to effectively filter for the volume
and discharge rate of water anticipated without overflow.

k. Provide treatment necessary to prevent discharge of silty and/or
contaminated ground water caused by the Contractor’s operations,
or any contaminated ground water that may pass from excavated
surfaces and/or through the excavation support system selected by
the Contractor.

l. Dispose of water pumped or drained from the Work in accordance
with permit requirements and in a manner to prevent undue
interference with other work or damage to adjacent properties,
pavements and other surfaces, buildings, structures and utilities.

m. Obtain necessary regulatory approvals for the disposal of
dewatering flows, including, among others, approval by the
Environmental Protection Agency under the National Pollutant
Discharge Elimination System (NPDES) program for construction
dewatering activities. Submit the completed and approved
construction dewatering permit to the Engineer immediately upon
receipt.

6. Special Dewatering

a. Use Special Dewatering as necessary if Normal Dewatering
methods are inadequate to ensure dry and stable excavation
subgrade conditions.
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b. Special Dewatering techniques may consist of one- or two-stage
wellpoint systems, deep wells, or eductor and ejector type systems.
Design with suitable screens to prevent pumping of fines and to
address specified Work Site conditions.

c. In areas requiring special dewatering, lower the groundwater level
to a minimum of 2 feet below the existing fill and/or organic peat
subgrades or to the excavation subgrade for organic silt/clay
subgrades prior to any installation and maintain that groundwater
level until the excavation has been backfilled and provide
monitoring by Contractor’s Dewatering Professional Engineer to
ensure conformance with the requirements herein.

d. Furnish materials and install at least two observation wells at each
excavation area. The location of the wells shall be proposed in the
field by the Contractor’s Dewatering Professional Engineer and
reviewed and approved by the Engineer.

C. Erosion and Sediment Control

☐ Delete - not required for the Project.

☒ Provide for the Project as follows.

☐ See the Specific Project Requirements and Procedures for additional
requirements.

1. Plan and execute construction using methods to control surface drainage
from cuts and fills, from borrow and waste disposal areas and prevent
erosion and sedimentation.

2. Submit erosion and sediment control plan to Engineer prior to the start of
construction.

3. Install erosion and sediment controls as may be shown on the Drawings
and as required by Laws and Regulations. Install additional erosion and
sedimentation control measures beyond those shown on the Drawings as
necessary to stabilize the Site. Coordinate temporary erosion controls
with permanent erosion controls to the extent practical. Provide and
maintain devices to control erosion, siltation, and sedimentation that occur
during construction operations. Undertake reasonable precautions and
measures to avoid erosion of soil and to prevent silting of drainage
ditches, storm sewers, rivers, streams, and lakes.
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4. Employ pollution prevention measures, erosion and sedimentation control
before, during, and after soils are exposed. Implement measures prior to
soil disturbance or soil storage to the extent possible to ensure that such
measures are in place before activity occurs and employ additional
measures as the Work progresses. Implement and maintain as necessary
until the Site is permanently stabilized.

5. Perform inspections of disturbed soil areas, material storage areas exposed
to precipitation, and erosion control measures with Engineer a minimum
of once every 14 days and also within 24 hours after any storm event
greater than 0.5-inches of rainfall. Immediately correct deficiencies in the
erosion control measures identified or indicated by failures or erosion by
implementing additional measures or different techniques to correct and
prevent subsequent erosion at no additional cost to Owner.

6. In the event that silt or debris breaches erosion control, immediately
remove and clean silt or debris from drainage ditches and storm sewers
and revise erosion control measures as required by the Conservation
Commission or the Engineer. Should silt or debris breach erosion controls
and reach rivers, streams or lakes, immediately notify local, state or
Federal representatives as required and implement required remediation
methods at no additional cost to Owner.

7. Limit duration of the exposure of soils on embankments, excavations, and
graded areas to a minimum.

8. Provide temporary measures such as berms, dikes and drains to prevent
water flow. Install erosion control measures in any ditch, swale or channel
before water is allowed to flow in the waterway. Handle water pumped
from trenches to minimize discharge of silty water to the maximum extent
practicable.

9. Stabilize storm drain outfalls as shown on the Drawings before the
discharge points become operational. Install inlet protection immediately
upon construction of culverts.

10. Stabilize disturbed areas with temporary and permanent erosion control
practices as soon as practicable, but no more than 14 days after
construction activity on a particular portion of the Site has temporarily or
permanently ceased. Exceptions to this time requirement include: a)
where construction activities will resume on the particular portion of the
Site within 21 days; and b) where snow cover delays initiation of
stabilization measures.
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11. Place stockpiled topsoil on the Site away from natural drainages, in piles
with side slopes of 50 percent to 70 percent. Install siltation fence around
the base of the pile to prevent eroding soil from washing into drainages.
Cover topsoil piles which are to remain for a period of 21 days or more
with temporary seed and mulch immediately following stockpiling.

12. Conduct pavement sweeping to remove sediment and soil debris
accumulation on pavement resulting from construction activity

13. Siltation Fence/Haybale Barrier

a. Filter fabric: suitable for erosion control.

b. Wood posts: oak, 2 inches by 2 inches in section, and at least 4.5
feet in length.

c. Erosion control fencing: heavy-duty filter fabric towed into the
existing soil as shown on the Drawings.

d. Bales of Hay for Erosion Control: fastened with wire and have a
minimum size of 1 foot x 1.5 foot x 3 feet.

e. Construct as shown on Drawings or as directed by Engineer. Install
parallel to contours where possible, prior to Site clearing and
grading activities.

1) Dig a 6 inch by 6 inch minimum trench where the fence is
to be installed. Position the fence in the trench with the
fence posts set at 8 feet on center (maximum). Curve ends
of fence uphill to prevent flow around ends.

2) Staple sedimentation control fabric and the industrial
netting to each post. When joints are necessary, splice filter
fabric together only at support posts with 6-inch overlap
and securely seal.

3) Bury lower edge of fabric at least 4 inches below ground
surface to prevent underflow. Backfill trench and compact
soil over filter fabric.

4) Angle first stake toward previously laid haybale.

5) Place bales in main flow channel, siltation fence to extend
10’ minimum beyond bales on both sides.

6) Installed height: minimum 2.5 feet and 36 inches
maximum.

7) Inspect frequently; repair or replace any damaged sections.
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14. Catch Basin Silt Sacks

a. Style: Silt Sack Regular Flow.

b. Test Method: ASTM D-4884 165.0 lbs./inch.

c. Silt sack seams: certified average wide width strength.

d. Meet the following ASTM D-4884 standards. Properties are
Minimum Average Roll Values (MARV).

Property Test Method Units Test
Results

Grab Tensile ASTM D-4632 lbs. 315x300
Grab Elongation ASTM D-4632 % 15x15
Puncture ASTM D-4833 lbs. 125
Mullen Burst ASTM D-3786 psi 650
Trapezoid Tear ASTM D-4533 lbs 120x150
UV Resistance ASTM D-4355 % 90
Apparent Opening ASTM D-4751 US Sieve 40
Flow Rate ASTM D-4491 gal/min/ft

2 40

Permittivity ASTM D-4491 sec -1 0.55

1) Utilize silt sacks in catch basins as required when excess
silt is suspended in discharge water.

15. Filtration Bag or System for Discharge from Excavation Dewatering

a. Meet the following standards. Properties are Minimum Average
Roll Values (MARV).

Property Test Method Units Test
Results

Flow Rate ASTM D-4491 gal/min/ft
2 40

Permittivity ASTM D-4491 sec -1 0.55
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b. For discharge from excavation dewatering, install filtration bag or
system or dewatering siltation basin constructed of a hay bale
barrier lined with filter fabric sized to handle the volume of
dewatering without overflowing.

16. Compost Filter Socks

a. Furnish and install biodegradable mesh “socks” filled with mature,
clean compost per EPA National Pollutant Discharge Elimination
System (NPDES) specifications.

1) Install per EPA and manufacturers recommendations.

2) Install parallel to contours where possible. Stake socks as
needed to stabilize. Inspect frequently and repair as
necessary.

17. Provide detention basins or water filtration systems for dewatering and
coordinate locations with Engineer. See Dewatering in Paragraph B.
above.

18. Construction Entrance

a. Install Construction entrance at locations indicated on the
Drawings in accordance with the Details.

19. Wood Chip Mulch

a. Subsequent to the completion of Work under this contract, spread
wood chip mulch at locations disturbed by construction

b. Uniformly grade material to elevations indicated on the Drawings,
or as directed by the Engineer in such a way to prevent ponding.

c. Shall consist of wood chip mulch in accordance with Section
M6.04.3 of the latest Massachusetts Highway Department
Standard Specifications for Highways and Bridges.

20. Other Temporary Measures

a. Provide and maintain temporary slope drains as required.

b. Employ other temporary erosion control measures as directed by
the Engineer or local Conservation Commission.

21. Maintenance
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a. Inspect erosion control practices immediately after each rainfall
and at least daily during prolonged rainfall or snowmelt for
damage. Make appropriate repairs or replacement until Final
Completion at no additional cost to the Owner.

b. Remove silt from siltation fence and/or haybale when it has
reached one-quarter of the bale and/or fence height, or prior to
expected heavy runoff or siltation.

c. Repair matting if any staples become loosened or raised, or if any
matting becomes loose, torn, or undermined, make satisfactory
repairs immediately.

d. Maintain areas mulched or matted until Final Completion, at no
additional cost to the Owner.

e. Maintain sediment basins by removing silt that reaches a depth of
over one foot, at no additional cost to the Owner, until Final
Completion.

22. Removal of Temporary Erosion Control

a. Remove temporary materials and devices upon completion of the
Work when permanent soil stabilization has been achieved. Re-use
materials in good condition if approved by Engineer.

1) If silt socks are used, remove in paved areas or cut open
and disperse media in unpaved areas.

b. Level and grade to preconstruction conditions and to the extent
required to prevent any obstruction of the flow of water or any
other interference with the operation of or access to the permanent
works.

c. Remove siltation fences only when adequate grass growth has been
established.

d. Repair areas damaged by silt fences and hay bales to
preconstruction conditions to the satisfaction of the local
Conservation Commission and the Engineer.

e. Remove unsuitable materials from Site and dispose of in a lawful
manner.

D. Noise Control

1. Provide methods, means, and facilities to minimize noise from
construction operations.

2. Provide noise attenuation systems capable of meeting the Department of
Environmental Protection Division of Air Quality Control regulations
governed by the following policy:
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"A source of sound will be considered to be violating the Department's noise
regulation (310 CMR 7.10) if the source:

 Increases the broadband sound level by more than 10 dB(A) above ambient,
or

 Produces a "pure tone" condition when any octave band center frequency
sound pressure level exceeds the two adjacent center frequency sound
pressure levels by 3 decibels or more.

“These criteria are measured both at the property line and at the nearest
inhabited residence. Ambient is defined as the background A-weighted sound
level that is exceeded 90% of the time measured during equipment operating
hours. The ambient may also be established by other means with the consent of
the Department."

3. Construct sound enclosures or utilize other noise reduction techniques if
the equipment does not meet the noise level requirements.

E. Pollution Control

☐ Delete - not required for the Project.

☒ Provide for the Project as follows.

☒ See the Specific Project Requirements and Procedures for additional
requirements.

1. Provide methods, means, and facilities to prevent contamination of soil,
water, and atmosphere from discharge of noxious, toxic substances, and
pollutants produced by construction operations.

a. Water Pollution Control

1) Assure that sediment, debris, petroleums, chemicals, or
other contaminants will not enter existing drainage
facilities and channels. Use construction methods that will
prevent entrance of pollutants and wastes into existing
streams, rivers, lakes, and flowing and dry watercourses.

2) Obtain legal disposal sites and dispose of pollutants and
wastes in a legal manner.

3) Respond immediately to emergencies as directed when
water quality of existing streams, rivers, lakes and flowing
and dry watercourses is threatened. Take corrective action
to remove or contain pollutants until a permanent solution
is determined.



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

For use with EJCDC 2007 TEMPORARY FACILITIES AND CONTROLS
WOODARD & CURRAN 01 50 00-18

b. Air Pollution Control

1) Equipment and vehicles that exhibit excessive exhausts
emissions due to poor engine adjustments or inefficient
operation will not be permitted to operate until corrective
repairs or adjustments are made.

2) Burning of materials from clearing or grubbing operations,
combustible construction materials, and rubbish will not be
allowed.

F. Traffic Regulation

☐ Delete - not required for the Project.

☒ See the Specific Project Requirements and Procedures for additional
requirements.

☒ Provide for the Project as follows.

1. Control and maintain traffic within the Project area.

☒ Submit traffic control plans and coordinate with Owner and local
agencies. Submit plan for traffic control to Owner for review 14
days in advance of any Work within public right-of-way, street
closure or detour. Contractor shall adjust traffic controls as
directed by Owner or Engineer at no additional cost.

2. Provide and maintain traffic control and maintenance devices in
accordance with Part 6, Temporary Traffic Control, of the "Manual on
Uniform Traffic Control Devices for Streets and Highways", published by
the U.S. Department of Transportation, Federal Highway Administration
and other applicable codes and standards as specified. Operate devices 24
hours per day as required.

3. Provide for access by emergency vehicles, such as police, fire, and disaster
units at all times. Contractor shall be liable for damages resulting from
failure to provide such access.

4. During construction hours, traffic flow must be controlled by uniformed
traffic police officers or other traffic controllers allowed by Laws and
Regulations. The services of traffic controllers shall in no way relieve the
Contractor of its responsibilities under the Contract.

5. Maintain minimum of one moving lane on roadways at all times.
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a. Where detours are permitted, provide necessary barricades,
flashers, flashing arrows and signs in accordance with referenced
Manuals and Laws and Regulations.

b. Provide gravel borrow and bituminous concrete to maintain
temporary passable travel lane ramps, temporary bridging, steel
plates, temporary pavement, wood-framed walkways, caution,
safety and other necessary signs directing the pedestrian and
vehicular traffic towards unblocked and safe areas.

6. Provide safe access/egress to businesses and abutting property owners
within the Project area. In areas where the construction activity is in
progress, install directional signs in front of businesses indicating "OPEN
FOR BUSINESS" or similar for guidance of customers.

a. Certain construction operations such as utility work and
roadway/sidewalk reconstruction may restrict access/egress on
some roads and to businesses and abutting property owners. Under
these circumstances, schedule operations during off-peak hours or
late evenings with Owner approval so that a particular work activity
can be completed in the shortest possible time.

b. Provide 48 hours notice to businesses and abutting property owners
when access/egress will not be available or restrictions will exist.

7. Exercise particular care to establish and maintain such methods and
procedures that will not create hazards.

a. Remove or properly cover traffic control, safety devices and/or
signs having messages that are irrelevant to normal traffic
conditions at the end of each Work period. Keep signs clean at all
times and provide that legends are distinctive and unmarred.

b. Place excavated material and construction equipment so that
vehicular and pedestrian traffic is maintained at all times unless
road closure permit is obtained. If the Contractor's operations
cause traffic hazards, implement appropriate safety measures
immediately.

c. In areas of high pedestrian and vehicular traffic volume, the
remove waste materials and construction equipment from the Work
Site on a daily basis. Do not park construction equipment
overnight on the Site or the adjacent roads unless permitted by
Owner.

d. Provide night watchmen where special hazards exist.

8. Post signage clearly stating that any vehicle impeding the progress of
construction will be towed at the vehicle owner’s expense. Towing
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charges incurred by Owner for Contractor’s failure to post such signs will
be borne by the Contractor.

1.05 REMOVAL OF TEMPORARY UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, and facilities before Final Application for
Payment inspection.

B. Remove temporary underground installations and grade Site as indicated. Clean
and repair damage caused by installation or use of temporary utilities, facilities,
and controls.

C. Restore existing facilities and areas used during construction to original condition.
Restore permanent facilities used during construction to specified condition.

END OF SECTION
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SECTION 01 60 00

PRODUCT REQUIREMENTS

PART 1 – GENERAL

1.01 SUMMARY

A. This Section specifies general requirements for products, materials and equipment
and applies to all Specifications and Drawings.

1. Provisions of this Section may supplemented in individual Specification
sections.

B. Section Includes

1.02 SOURCE QUALITY CONTROL
General
Independent Testing Agency Certification
Factory Testing

1.03 PRODUCT REQUIREMENTS
General
Transportation and Handling
Storage and Protection

1.04 WARRANTIES

1.02 SOURCE QUALITY CONTROL

A. General

1. Subject material and equipment furnished under the Contract Documents
to a complete factory testing program as specified.

2. Shop Drawings and submittals: reviewed by Engineer before initiating
testing program.

3. Perform checks and tests in accordance with manufacturer's
recommendations and referenced standards.

4. Evaluate test results and advise Owner immediately of any discrepancy
between test results and test limits or the failure of any device or system
under test. Include test limits for acceptability applicable to each test on
the certified test records.

5. Record test information, including the evaluation of testing results, on
forms approved by Owner and Engineer.
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B. Independent Testing Agency Certification

1. If specified, furnish certificates from an independent testing agency.

2. Independent testing agency to certify that material and equipment
components have been examined and tested and are in conformance with
the requirements specified in the Contract Documents.

3. Take Samples in accordance with the requirements specified in the
Contract Documents, as selected by Owner or independent testing agency.
Furnish and ship at no additional cost to Owner.

1.03 PRODUCT REQUIREMENTS

A. General

1. Products include new material and equipment incorporated into the Work
and may also include existing material and equipment required for reuse.
This does not include machinery and equipment used for preparation,
fabrication, conveying, installation and erection of the Work.

2. Do not use materials and equipment removed from existing Work Site,
except as specifically permitted.

3. Provide complete with accessories, trim, finished, safety guards, and other
devices and details need for a complete installation and for the intended
use or effect.

4. Provide standard products which have been produced and used
successfully on other similar projects for similar applications. Provide
products which are likely to be available to Owner in the future for items
required for maintenance and repair or replacement Work.

5. Furnish interchangeable components of the same manufacturer, for similar
components.

B. Transportation and Handling

1. Transport and handle material and equipment in accordance with
manufacturer's instructions.

2. Notify Engineer and Owner in writing upon acceptance of a shipment.

3. Promptly inspect shipments to assure that material and equipment comply
with requirements, quantities are correct, and material and equipment are
undamaged.
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4. Furnish equipment and personnel to handle material and equipment by
methods to prevent soiling, disfigurement, or damage.

5. Uncrate equipment and dispose of packing material properly.

C. Storage and Protection

1. Store and protect material and equipment in accordance with
manufacturer's instructions, with seals and labels intact and legible. Store
sensitive material and equipment in weather tight, climate controlled
enclosures.

2. For exterior storage of fabricated material and equipment, place on sloped
supports, above ground.

3. Provide for bonded off Site storage and protection when Site does not
permit on Site storage or protection.

4. Cover material and equipment subject to deterioration with impervious
sheet covering. Furnish ventilation to avoid condensation or potential
degradation of material and equipment.

5. Store loose granular materials on solid flat surfaces in a well-drained area.
Avoid mixing with foreign matter.

6. Furnish equipment and personnel to store material and equipment by
methods to prevent soiling, disfigurement, or damage.

7. Arrange storage of material and equipment to permit access for inspection.
Periodically inspect to assure material and equipment are undamaged and
are maintained in acceptable conditions.

8. After receipt of material and equipment, assume responsibility for loss and
damage including but not limited to breakage, corrosion, weather damage,
and distortion.

1.04 WARRANTIES

A. Provide warranties for equipment and material in accordance with Paragraphs
6.19 and 14.03 of the Standard General and Supplementary Conditions, if any.

B. Provide extended or special warranties as indicated in individual Specification
sections.

END OF SECTION
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SECTION 01 70 00

EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 – GENERAL

1.01 SUMMARY

A. This Section specifies general execution requirements and startup/commissioning
and performance testing for closeout of the Work and applies to all Specifications
and Drawings

1. In certain Paragraphs, checked items indicate requirements applicable to
the Project.

2. Provisions of this Section may be supplemented in the Specific Project
Requirements and Procedures or other sections of Division 01.

B. Section Includes

1.02 OVERALL EXECUTION REQUIREMENTS
Coordination
Existing Conditions
Field Engineering
Record Documents
Cutting and Patching
Electrolytic Corrosion Prevention
Quality Assurance and Control of Installation
Manufacturers’ Field Services
Independent Testing

1.03 STARTUP, TESTING, AND COMMISSIONING
Spare Parts
Consumables
Checkout and Starting Systems
Starting, Adjusting, and Balancing
Startup and Commissioning/Performance Testing
Demonstration and Training
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1.02 OVERALL EXECUTION REQUIREMENTS

A. Coordination

1. Conduct preconstruction and pre-installation meetings before commencing
certain Work that requires coordination or has special requirements or
approvals.

2. Comply with the required Work sequence and coordination as may be
specified in Summary of Work and reflect in the Project scheduling.

3. Coordinate Work such that Work is completed with minimum disruption
to residents and businesses.

4. Coordinate space requirements and installation of Work. Utilize spaces
efficiently to maximize accessibility for other installations, maintenance,
and repairs.

5. Coordinate Work of the various Specifications with interdependent
responsibilities for installing, connecting to, and placing in service,
operating equipment.

6. Coordinate related Work at the Site in accordance with Article 7 of the
Standard General and Supplementary Conditions, if any.

7. Coordinate completion and cleanup of Work of separate sections in
preparation for Substantial Completion and for portions of Work
designated for Owner's partial occupancy.

8. After Owner occupancy of premises, coordinate access to Site for
correction of defective Work and/or incomplete Work to minimize
disruption of Owner's activities.

☒ See the Specific Project Requirements and Procedures for additional
requirements.

B. Existing Conditions

1. Paragraph 4.01 of the Standard General and Supplementary Conditions, if
any, covers Availability of Lands.

☒ Information identified is included as an attachment to the Specific
Project Requirements and Procedures.
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2. Paragraph 4.02 of the Standard General and Supplementary Conditions, if
any, covers Subsurface and Physical Conditions.

☒ Information identified is included as an attachment to the Specific
Project Requirements and Procedures.

3. Pursuant to Paragraph 4.04 of the Standard General and Supplementary
Conditions, if any, existence and location of Underground Facilities and
other utilities and construction indicated as existing are not guaranteed.
Before beginning Work investigate and verify the existence and location
of Underground Facilities and other utilities and construction. Beginning
Work means acceptance of existing conditions.

☐ Conduct test pits and other utility research and properly restore
utilities interfered with or damaged during construction at no cost
to the Owner.

☐ Engage a professional subsurface utility locator to verify the
existence and location of underground utilities prior to starting
Work

☒ See the Specific Project Requirements and Procedures for additional
requirements.

4. Paragraph 4.05 of the Standard General and Supplementary Conditions, if
any, covers Reference Points.

☒ Information is included in the Specific Project Requirements and
Procedures.

5. Paragraph 4.06 of the Standard General and Supplementary Conditions, if
any, covers Hazardous Environmental Conditions at Site.

☒ Information identified is included as an attachment to the Specific
Project Requirements and Procedures.

☒ Other information is included as an attachment to the Specific Project
Requirements and Procedures.

C. Field Engineering

☒ Provide for the Project as follows.

1. Prior to initiating construction, engage an independent professional land
surveyor registered in the state where the Project is located to provide
surveys and permanent reference points for all bounds and property
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markers along the line of the Work that may be disturbed during
construction. Submit copies of all ties to the bounds and property markers
to the Engineer prior to excavation at the Site(s).

2. Maintain surveyor's log of control and other survey work. Keep log
available for reference.

3. Verify layout information shown on the Drawings in relation to existing
benchmarks before lay out of the Work. Locate and protect existing
benchmarks and control points. Preserve permanent reference points
during construction.

4. Promptly report lost or destroyed reference points, benchmarks, or control
points. Promptly report requirements relocate reference and control points
due to changes in grades. Promptly replace lost or destroyed bounds or
markers and control points based on the original survey control points
utilizing the services of a professional land surveyor registered in the state
where the Project is located. The cost of replacing markers disturbed by
the Contractor's operations shall be at the Contractor's expense.

D. Record Documents

1. Provide Record Documents in accordance with Paragraph 6.12 of the
Standard General and Supplementary Conditions, if any, and in
accordance with the Payment and Administrative Procedures.

2. Store Record Documents separate from documents used for construction.
Record information concurrent with construction progress.
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3. Legibly mark each item to record description of actual equipment and
material installed and actual construction on approved submittals,
including the following.

a. Manufacturer's name and equipment and material model and
number

b. Material and equipment substitutions or alternates utilized

c. Approved changes

d. Measured depths of foundations

e. Measured horizontal and vertical locations of Underground
Facilities and appurtenances, referenced to permanent surface
improvements

f. Measured locations of internal utilities and appurtenances
concealed in construction, referenced to visible and accessible
features of the Work

g. Field changes of dimension and detail

h. Details not on original Contract Documents or Shop Drawings

E. Cutting and Patching

1. Employ skilled and experienced personnel to perform cutting and
patching.

2. Submit written request in advance of cutting or alteration which affects:

a. structural integrity of any element of Project;

b. integrity of weather exposed or moisture resistant elements;

c. efficiency, maintenance, or safety element;

d. safety, traffic, or hazard barriers;

e. visual qualities of sight exposed elements; and

f. work of Owner or separate contractor.

3. Execute cutting, fitting, and patching including excavation and fill to
complete Work and to:

a. fit materials together, to integrate with other work;

b. uncover Work to install ill-timed Work;

c. remove and replace defective or non-conforming Work;
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d. remove Samples of installed Work for testing when requested; and

e. provide openings in element of Work for penetration of
mechanical and electrical work.

4. Execute Work by methods to avoid damage to other work and which will
provide appropriate surfaces to receive patching and finishing.

5. Provide adequate temporary support for Work to be cut.

6. Restore Work with new materials in accordance with requirements of
Contract Documents. Use materials identical with original materials
where recognized that satisfactory results can be produced.

7. Provide protection from elements for areas which may be exposed by
uncovering work.

8. Refinish surfaces to match adjacent finishes. For continuous surfaces,
refinish to nearest intersection or natural break. For an assembly, refinish
entire unit. Restore exposed finishes of patched areas; and, where
necessary extend finish restoration onto retained adjoining Work in a
manner, which will eliminate evidence of patching.

9. Identify any Hazardous Waste, Hazardous Environmental Condition, or
hazardous substance exposed during the Work to Owner for decision or
remedy in accordance with Paragraph 4.06 of the Standard General and
Supplementary Conditions, if any.

10. Cut work by methods least likely to damage Work to be retained and work
adjoining. Cut Work with sawing and grinding tools, not with hammering,
chopping, or burning tools. Cut masonry and concrete materials with
masonry saw or core drill. Do not use pneumatic tools without prior
approval. Core drill openings through concrete Work. Adhere to
mandatory cutback requirements when saw cutting concrete and roadway
openings.

11. Do not cut and patch structural Work in a manner resulting in reduction of
load-carrying capacity or load/ deflection ratio.

12. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations
through surfaces. Maintain supports to ensure structural integrity of the
Work. Provide devices and methods to protect other portions of Project
from damage and seal voids. For interior work at penetrations of fire rated
walls, partitions, ceiling, or floor construction, completely seal voids with
fire resistant material, to full thickness of the penetrated element.
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13. Do not cut and patch operational or safety-related components that reduce
capacities to perform in manner intended. Do not cut and patch Work that
reduces visual qualities. Remove and replace unsatisfactory cutting
patching as directed by Engineer or Owner.

F. Quality Assurance and Control of Installation

1. Monitor quality control of Subcontractors, Suppliers, manufacturers,
material, equipment, services, Site conditions, and workmanship, to
produce Work of specified quality. Conduct field quality control and
testing specified.

2. Comply fully with manufacturers' installation instructions, including each
step in sequence. If manufacturers' instructions conflict with Contract
Documents, request clarification from Engineer before proceeding.

3. Comply with specified standards as a minimum quality for the Work
except when more stringent tolerances, codes, or specified requirements
indicate higher standards or more precise workmanship.

4. Perform Work using persons qualified to produce workmanship of
specified quality.

5. Protect adjacent construction in accordance with Paragraph 6.11 of the
Standard General and Supplementary Conditions, if any.

G. Manufacturers' Field Services

1. If required in the Specifications, arrange and pay for material or
equipment Suppliers or manufacturers to provide qualified staff personnel
(field representative) to perform the following services and services
specified. Submit reports of activities, actions taken and test results to
Engineer within 10 days of completion.

a. Observe Site conditions, conditions of surfaces and installation,
quality of workmanship.

b. Report observations and Site decisions or instructions given to
applicators or installers that are supplemental or contrary to
manufacturers' written instructions.

c. Assist with field assembly as required.

d. Furnish, setup, and operate required test equipment and facilities.

e. Perform and record results of manufacturer recommended
inspections and tests, and tests specified for material and
equipment.
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f. Be responsible for protection of material and equipment and safety
of all personnel during testing.

g. Perform any other services normally provided by field
representative's company.

h. Instruct operating personnel in proper use of material and
equipment.

i. Instruct and supervise field repairs before acceptance by Owner.

H. Independent Testing

1. Employ and pay for specified services of an independent firm in
accordance with Paragraph 13.03 of the Standard General and
Supplementary Conditions to perform inspection and testing as may be
specified except where responsibility for a specific inspection or test is
expressly allocated to Owner in the Specifications or by Laws and
Regulations.

2. Reports will be submitted by the independent firm to Owner, in duplicate
indicating observations and results of tests and indicating compliance or
noncompliance with Contract Documents.

3. Inspection, testing, and source quality control may occur on or off the
Project Site.

4. Cooperate with independent firm. Furnish samples of materials, design
mix, equipment, tools, storage and assistance as requested.

5. Notify Owner and independent firm 24 hours before expected time for
operations requiring services.

6. Make arrangements with independent firm and pay for additional Samples
and tests required for Contractor's use.

7. Retesting required because of nonconformance to specified requirements
will be performed by the same independent firm if instructed by Owner.
Payment for retesting will be charged to Contractor by deducting
inspection or testing charges from the Contract Price.

8. Testing or inspecting does not relieve Contractor from performing Work
in accordance with requirements of the Contract Documents.

END OF SECTION
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SECTION 02 05 50

BUILDING DEMOLITION

PART 1 – GENERAL

1.01 SUMMARY

A. Section Includes

1. The Building Demolition & Site Preparation for North Quincy High
School Public Works Improvement Project involves demolition of
multiple residential structures and site appurtenances, site preparation and
stabilization for future construction activities. The Work under this
Contract includes, but is not limited to, demolition and legal disposal of
seven (7) residential structures and foundations of varying size and site
appurtenances including, but not limited to decks, porches, stairs, walls,
pools, fences, trellises and sheds, select vegetation; removal and legal
disposal of hazardous materials indicated by testing in compliance with all
applicable state laws; provision, spreading and compaction of backfill
material; the provision of wood chip mulch material and its spreading; site
stabilization; environmental controls and protection; provision of barriers
to secure project limit of work; and all materials, equipment, services and
construction inherent to the Work.

1.02 PRICE AND PAYMENT PROCEDURES

A. Measurement and payment requirements: per Division 01 General Requirements.

1.03 REFERENCES

A. Reference Standards

1. MassDOT Standard Specifications and Supplements, except for
Compensation sections

2. MassDOT Construction Details

3. MUTCD and Mass Amendments

4. Applicable portions of City of Quincy Code of Ordinances and Zoning
Ordinances

5. Section 017330 ASBESTOS CONTAINING MATERIAL REMOVAL
AND DISPOSAL
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6. Section 31 00 00 EARTHWORK

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.

1.05 SUBMITTALS (NOT USED)

1.06 QUALITY ASSURANCE

A. Provide in accordance with Division 01 General Requirements.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Provide in accordance with Division 01 General Requirements.

1.08 SITE CONDITIONS

A. Existing Conditions: per Division 01 General Requirements.

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION

3.01 GENERAL

A. Perform selective Site demolition in accordance with Section 112 of the
MassDOT Standard Specifications and the Drawings.

B. Demolition shall be by mechanical methods unless otherwise specified. No
blasting shall be permitted without prior approval by the Engineer.

C. Ensure against damage or injury to buildings, adjacent properties and all other site
features that are not to be disturbed.

3.02 BUILDING DEMOLITION

A. The building shall be removed in its entirety, inclusive of all above and below
grade components, unless otherwise specified on the Drawings or as directed by
the Engineer.

B. All asbestos, lead paint and hazardous material shall be removed from the
residential structures prior to general demolition. All asbestos, lead and hazardous
material shall be removed, handled and properly disposed of in accordance with
Section 017330 ASBESTOS CONTAINING MATERIAL REMOVAL AND
DISPOSAL and all applicable Federal, State and local regulations, laws, codes
and ordinances.
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C. All furnishings, fixtures, equipment, mechanical aspects, and all other structural
and non-structural improvements and aspects shall be removed from the Site as
property of the Contractor and properly disposed of unless otherwise indicated by
the Engineer.

D. All paved surfaces including driveways and walkways within the limit of work
shall remain in place unless their removal is otherwise required for the Work
under this Contract. The Contractor shall not remove pavement until, and only if,
directed by the Engineer.

E. The Contractor shall visually inspect the Site outside of the buildings’ footprints
for verification and completeness of Site appurtenances, improvements, amenities
that are to be removed and disposed.

3.03 PROTECTION AND CONTROLS

A. Appropriate erosion and sediment controls shall be installed and maintained as
required in Section 015000 – TEMPORARY FACILITIES AND CONTROLS.

B. The Contractor shall be responsible for the installation and maintenance of
appropriate erosion and sediment control devices to protect the onsite storm
drainage system and prevent the movement of sediment from the Site to offsite
areas.

C. The Contractor shall prevent and control migration of dust, dirt and debris to
adjacent structures and improvements.

D. The Contractor shall perform operations in such a manner as to prevent movement
or settlement of adjacent structures, services, or sidewalks. Cease operations and
notify the Engineer immediately if the safety of adjacent structures or services
appears to be endangered. Do not resume operations until safety is restored. The
Contractor is responsible and liable for any such movement, settlement, damage,
or injury due to the operations performed. The Contractor shall promptly repair
damage at no cost to the Owner to the approval of the Engineer.

E. The Contractor shall ensure safe passage of persons around the areas of
demolition as well as the safety of the general public, workers and adjoining
property.

F. The Contractor shall perform the work in compliance with the requirements of
applicable Occupational Safety and Health Administration (OSHA) Standards.

3.04 CLOSEOUT ACTIVITIES

A. Provide in accordance with Division 01 General Requirements.

END OF SECTION



This page intentionally left blank



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

SELECTIVE SITE DEMOLITION AND RESTORATION
WOODARD & CURRAN 02 41 14-1

SECTION 02 41 14

SELECTIVE SITE DEMOLITION AND RESTORATION

PART 1 – GENERAL

1.01 SUMMARY

A. Section Includes

1. Site demolition including clearing, stripping and/or ordinary excavation of
existing bituminous or cement concrete pavements, soils, grassed areas,
bushes and trees as necessary to facilitate work, demolition, dismantling,
replacement/restoration Work, disposal of waste/surplus materials and
protection of features to remain, the removal and disposal of existing
fence and foundation regardless of type or size, site walls and foundations
regardless of type or size in accordance with this Section and applicable
reference standards listed in Article 1.03.

1.02 PRICE AND PAYMENT PROCEDURES

A. Measurement and payment requirements: per Division 01 General Requirements.

1.03 REFERENCES

A. Reference Standards

1. MassDOT Standard Specifications and Supplements, except for
Compensation sections

2. MassDOT Construction Details

3. MUTCD and Mass Amendments

4. Applicable portions of City of Quincy Code of Ordinances and Zoning
Ordinances

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.

1.05 SUBMITTALS

A. Submit in accordance with the Division 01 General Requirements.
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B. Closeout and Maintenance Material Submittals: per Division 01 General
Requirements.

1.06 QUALITY ASSURANCE

A. Provide in accordance with Division 01 General Requirements.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Provide in accordance with Division 01 General Requirements.

1.08 SITE CONDITIONS

A. Existing Conditions: per Division 01 General Requirements.

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION

3.01 GENERAL

A. Perform selective Site demolition in accordance with Section 100 of the
MassDOT Standard Specifications and the Drawings.

B. Comply with the General Requirements for temporary construction controls and
protections and waste disposal.

1. Ensure against damage or injury to buildings, occupants, and adjacent
property from falling debris or other causes. Avoid damage to adjacent
areas, facilities, and appurtenances.

2. Maintain free and safe passage to and from the Site.

3. Legally dispose of waste, surplus and unsatisfactory materials including
bituminous/cement concrete, debris, rails and ties, common excavation,
cold planning, and reclamation, immediately as it accumulates during the
course of the clearing, grubbing, stripping, demolition, and other Site
preparation. Burying is not allowed.

3.02 SITE DEMOLITION

A. Clear the Site of construction debris and waste materials, including loose concrete
and asphalt, bricks pipes, lumber and steel pieces, rags and plastics, trash and
other miscellaneous material within the limits of Work as shown on the Drawings
or as directed.

B. Strip and/or excavate existing vegetative areas as necessary to facilitate work.



Building Demolition & Site Preparation for
226640.02 North Quincy High School Public Works Improvement Project
Issue Date: April 2015 Quincy, MA

SELECTIVE SITE DEMOLITION AND RESTORATION
WOODARD & CURRAN 02 41 14-3

C. Remove and properly dispose of bushes, shrubs, trees, tree stumps and vegetation
areas as necessary to facilitate construction activities. Remove existing
obstructions and debris, cut trees, bushes, root stumps, waste stones, wood,
lumber, metal, plastic, and other unsuitable materials above, at or below grade
that may interfere with or obstruct the new Work, whether or not shown on the
Drawings.

D. Do not cut, remove, destroy or trim trees and shrubs unless specifically marked or
permitted. Do not remove tree branches using excavating equipment.

1. Protect trees or vegetation outside the limits of the Work area.

E. Protect integrity of remaining structures, appurtenances and equipment during
demolition, removal and alteration to existing structures, appurtenances, fences,
stairs and other physical features.

F. Maintain slopes longitudinally and laterally to ensure proper and continuous
drainage.

G. If cobblestones are encountered, carefully stack the excavated cobblestone at the
City’s DPW Yard at no additional cost to the City.

H. Remove and dispose existing fence, foundations and appurtenances regardless of
type and size at locations specified on the Drawings or indicated by the Engineer.

I. Remove and dispose existing site walls to the extent of the subsurface support at
locations indicated on the Drawings of as necessary to facilitate the Work.

3.03 REPAIR, REPLACEMENT AND RESTORATION

A. Match materials of repair and/or restoration to existing adjacent surfaces in finish
and texture as closely as possible. Make joints between new and existing Work
inconspicuous.

B. Replace or restore items damaged, dislocated and/or dismantled such as walls,
fences, lamp posts, letter boxes, masonry boundary walls, City signs, poles,
bollards, curb stones, markers, trees, bushes, grassed areas, walkways,
stairs/steps, benches, outside lighting and other amenities and physical features
designated to remain, to conditions that existed prior to the start of construction.

3.04 CLOSEOUT ACTIVITIES

A. Provide in accordance with Division 01 General Requirements.

END OF SECTION
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SECTION 02 80 05

HAZARDOUS MATERIAL ABATEMENT

PART 1 – GENERAL

1.01 SUMMARY

A. Section Includes

1. Minimum requirements for removal, containment, and legal disposal or
recycling of hazardous and regulated materials including fluorescent lamps
and associated ballasts, thermostats and mercury-containing devices, smoke
detectors, batteries, generator gasoline storage containers, natural gas
heaters, transformer vault, electrical switchgears, signage and other
miscellaneous items, PCBs, lead containing paint, and associated
Hazardous Waste generated as a result of the Work, in accordance with
this Section, Laws and Regulations and applicable reference standards
listed in Article 1.03.

B. Perform asbestos containing material removal and disposal in accordance with
Section 02 82 33 Removal and Disposal of Asbestos Containing Material.

C. Hazardous Material Survey Limitations

1. The analysis and reporting of materials in the buildings included in this
project are based in part on data obtained through targeted samplings of
representative materials likely to contain or be constructed of hazardous
materials. All information was collected in a manner consistent with
generally accepted engineering practices. The field record of exploration
and the lab analyses of the same are included in these specifications for
information purposes only. The exploration findings and lab reports in the
following section are intended to serve as general guidelines to convey the
expected extent of the hazardous materials and typical conditions for this
demolition project. The City and its engineer make no other warranty
regarding the accuracy and completeness of the report. The contractor
awarded the job is solely responsible for the complete and legal disposal
of all hazardous materials found at the site at no additional cost to the City
of Quincy. The nature and extent of variations between these
explorations and all existing field conditions may not become evident until
demolition commences and materials are uncovered.

1.02 PRICE AND PAYMENT PROCEDURES

A. Measurement and payment requirements: per Division 01 General Requirements.
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1.03 REFERENCES

A. Reference Standards

1. Massachusetts Department of Environmental Protection (MassDEP)

a. 310 CMR 7.00 Air Pollution Control Regulations

b. 310 CMR 30.000 Hazardous Waste Regulations

c. 310 CMR 30.1000, Standards for Universal Waste Management

d. 310 CMR 40.0000 Massachusetts Contingency Plan

2. Commonwealth of Massachusetts

a. MGL Chapter 21E, Massachusetts Oil and Hazardous Material
Release Prevention and Response Act

3. Massachusetts Department of Health and Human Services

4. Environmental Protection Agency (EPA)

a. 40 CFR Subchapter I – Solid Wastes

b. 40 CFR Subchapter R – Toxic Substances Control Act (TSCA)
(also 15 USC § 2601 et seq.)

5. Mine Safety and Health Administration (MSHA)

6. National Institute for Occupational Safety and Health (NIOSH)

7. Occupational Safety and Health Administration (OSHA)

a. OSHA 29 CFR 1926, Safety and Health Regulations for
Construction

8. Resource Conservation and Recovery Act (RCRA)

9. U.S. Department of Transportation (U.S. DOT)

a. 49 CFR Subtitle B, Chapter I, Subchapter A, Hazardous Materials
and Oil Transportation

B. Local and county Board of Health and Fire Department rules, regulations,
notifications and permits

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.
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B. In the event of an oil or chemical spill, immediately notify the Owner and the
National Response Center at 1-800-424-8802 or www.nrc.uscg.mil using on-line
reporting tool.

1.05 SUBMITTALS

A. Submit in accordance with Division 01 General Requirements.

B. Permits, applications, licenses, and notifications required by Laws and
Regulations

C. Waste Disposal Plan for disposal of Hazardous Waste which describes the
Hazardous Waste stream and disposal means (e.g. landfill or recycle) and the
names and address of the proposed Hazardous Waste hauler and proposed
disposal, reclamation and treatment facilities

D. Fluorescent Light Fixtures

1. List of Subcontractors to be utilized for incidentals, Hazardous Waste
hauling and disposal issues, including Subcontractor’s name(s), addresses
and phone numbers and applicable licenses.

E. PCB Abatement

1. Training certificates for personnel handling PCB containing materials

2. PCB Spill Prevention Control and Countermeasure Plan

3. PCB Abatement Work Plan

F. Lead Paint Abatement

1. Lead Paint Work Plan and Lead Compliance Program per 29 CFR
1926.62, including proposed worker training, respiratory protection
program and medical monitoring for employees throughout all phases of
the Work, including make, model and NIOSH approval numbers of
respirators to be used; worker orientation plan; written description of
proposed procedures, methods, or equipment to be utilized.

a. Protocol for testing paint to determine the presence of lead

b. Results of lead testing

c. Name and address of the testing laboratory, certification(s) of
AIHA accreditation for metal analysis, listing of relevant
experience in air lead analysis, and presentation of a documented
quality assurance and quality control program

d. Air sampling results
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e. Personnel monitoring results

f. Copies of written medical opinions for each employee who may be
occupationally exposed to lead, as required by 29 CFR 1926.62 (j)
(3) (v).

G. Chain of Command of responsibility at Work Site including supervisors and
competent person, their names, resumes and phone numbers.

H. Manifests, receipts, and written acknowledgement from the Hazardous Waste
disposal, reclamation and treatment facilities with representative’s signature,
printed name and title, acknowledging:

1. Name, contact, phone number and certification copies of recycling
company and facility including written procedures to be used for ballast
and light tube recycling.

2. Landfill site information, including EPA ID number, contact name and
telephone number

3. Original copies of Waste Disposal Manifests with waste quantities listed
and recycling bill of lading for Hazardous Waste transported and
confirmation of reclamation if applicable

4. Certificate of Recycling and Disposal after incineration of Hazardous
Waste, materials, and recycling of uncontaminated metal components

5. Disposal and recycling of lead waste material from the Site

I. Closeout Submittals: per Division 01 General Requirements.

1.06 QUALITY ASSURANCE

A. Provide in accordance with Division 01 General Requirements.

B. Qualifications: per Division 01 General Requirements and as follows.

1. Minimum personnel training and certification per EPA, RCRA, OSHA
and state DEP requirements.

a. Removal and disposal of the light tubes and PCB
equipment/ballasts only.

1) Workers: 24 hour OSHA trained pursuant or HAZWOPER
trained

2) Supervisors: 40 hour OSHA trained

2. Lead testing lab shall be AIHA accredited for analysis of metals.
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1.07 SITE CONDITIONS

A. Existing Conditions: per Division 01 General Requirements.

1. Refer to Hazardous Material Assessment

2. Common materials that may contain hazardous or regulated materials
include lead paint, PCBs, fluorescent lamps and associated ballasts,
thermostats and mercury-containing devices, smoke detectors, batteries,
generator gasoline storage containers, natural gas heaters, transformer vault,
electrical switchgears, and signage.

3.

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION

3.01 GENERAL

A. Protect personnel and the building environment against exposure to hazardous and
regulated materials removed.

B. Engineer may stop hazardous and regulated material removal and abatement
Work and for noncompliance with the Specification and violation of applicable
Laws and Regulations are identified especially if there is potential impact to
human health, the environment, and proper completion of the Project.

C. Prior to assignment to any abatement Work, provide each employee with
information regarding the potential hazards of PCBs, lead paint and other
hazardous and regulated materials, and safety and health precautions.

D. Implement a Spill Prevention Control and Countermeasure Plan pursuant to 40
CFR 761.

E. Remove potentially hazardous and regulated materials or stored items prior to
renovation activities and either recycle or legally dispose of in accordance with
RCRA, DEP Hazardous Waste Regulations, and other applicable Laws and
Regulations, including 310 CMR 30.000, including 310 CMR 30.1000, Standards
for Universal Waste Management which apply to certain batteries, pesticides,
thermostats, electrical transformers and mercury-containing devices.

1. Provide that mercury containing devices that are removed from the
building are treated by retort and distillation processes to recover and
recycle the elemental mercury at an EPA permitted facility.
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F. Maintain required acknowledgements, certifications, logs, and documentation for
the following on Site during demolition, removal and abatement activities at a
location approved by the Engineer.

 Certifications of required worker training

 Medical examinations required by OSHA 29 CFR 1926

 Documentation of fit-testing specifically for respirators used on the Project

 Material Safety Data Sheets of supplies/chemicals

 Approved abatement work plans and programs

 List of emergency telephone numbers

 Waste Disposal Log

G. Personal Protective Equipment (PPE)

1. Provide each employee performing abatement Work information on the
use and requirements of PPE. Proper PPE may vary depending on the
activity, but may include disposable gloves, disposable rubber boots, steel-
toe boots, Tyvek suits, respirators, hard hats, hearing protection, and/or
eye protection.

2. Provide respirator training and fit testing for personnel conducting
abatement activities that require the use of a respirator. Only issue
respirators to personnel who have participated in a respirator training
program.

3. Select respirators from those approved by the MSHA, NIOSH, or MA
Department of Health and Human Services.

4. Individually fit-test respirators shall be to personnel under the direction of
an Industrial Hygienist on a yearly basis. Permanently mark fit-tested
respirators to identify the individual fitted, and limit use to that individual.
Maintain fit-test records for each employee using a respirator.

5. High Efficiency Particulate Air (HEPA) respirator filters: approved by
NIOSH and conform to the OSHA requirements in 29 CFR 1910.134.

6. Provide and make available a sufficient quantity of respirator filters so that
filter changes can be made as necessary during the work day. Remove and
discard filters during any abatement/ decontamination process at a
frequency at least as often as recommended by the manufacturer’s
specifications. Do not allow filters to be reused.
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7. Do not use filters with negative pressure air purifying respirators any
longer than one 8 hour work day.

8. Provide a storage area where respirators will be kept in a clean
environment.

3.02 FLUORESCENT LIGHT TUBE REMOVAL

A. Remove fluorescent light fixtures prior to any other renovation Work.

B. Carefully remove fluorescent light tubes of each size and type from each fixture,
properly package in egg crate cardboard cartons and dispose of in accordance
with DEP Regulations. Fully enclose in the boxes to prevent breakage.

C. Quantify and store boxed light tubes in a designated Hazardous Waste
storage/holding area. Confirm the total linear footage (quantity) of the tubes and
inform Engineer.

D. Fluorescent (mercury) light tubes: collected for recycling (reclaimed) mercury
vapor gas by a state approved recycling facility.

3.03 BALLAST REMOVAL AND DISPOSAL

A. Utilize process of ballast recycling approved as an Alternative Disposal Method
pursuant to 40 CFR 761.60 (e).

B. Utilize only trained personnel to handle PCB materials per Article 1.06.

C. Remove ballasts from light fixtures with care. Remove and store ballasts in 55
gallon drums so as not to cause ballasts to leak as a direct result of removal and
packing.

D. Properly package and legally dispose of non-PCB containing ballasts in a landfill
that will accept the Hazardous Waste or recycle and reclaim at a facility that is
approved to handle the Hazardous Waste.

E. Properly package and legally dispose of PCB containing ballasts in a landfill that
will accept the Hazardous Waste and provide documentation. Comply with
applicable requirements specified in Article 3.05.

3.04 LIGHT FIXTURE REMOVAL AND DISPOSAL

A. Shut down and lock out lighting circuits. Cut wiring and cap from the nearest
junction box for each light. Confirm electrical power is disconnected and locked
out to the light fixtures, and then carefully remove from the ceilings and walls.
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B. Carefully remove, decontaminate and legally dispose of fluorescent lights and
remove incandescent lights. Light fixtures may be recycled as light metal after
removing light tubes and ballasts.

3.05 PCB ABATEMENT

A. Preparation

1. Designate the areas for PCB abatement as “PCB Work Area”.

2. Provide authorized workers and visitors with suitable PPE whenever they
enter the PCB Work Area.

3. Use physical barriers where necessary, to limit access to the Work area for
the duration of the demolition/lead paint abatement Work.

4. Post PCB caution signs, warning signs and barrier tapes at all approaches
to the PCB Work Area. Locate signs at such distance that personnel may
read the sign and take the necessary protective steps required before
entering the PCB Work Area. Post emergency exits only on the PCB
Work Area side and post with PCB caution signs on the non-PCB Work
Area side.

5. Cover ground surfaces exterior to the PCB Work Area with a layer of 6
mil polyethylene sheeting, attached to the building face and laid down on
the surface below the exterior PCB Work Area, at least 10 feet wide or to
the furthest point of gravity fall for dislodged debris by methods used,
whichever is further.

6. Isolate HVAC equipment intakes by temporarily shutting down units and
installing plastic sheeting over the opening in the vicinity of any
abatement activities involving soil removal, material grinding, or the use
of power tools to remove PCB material.

7. Enclose the following locations within polyethylene sheeting. Cover
locations in polyethylene sheeting or water impervious membrane (or
equivalent) underfoot, overhead, and around walls not adjacent to the
remediation surface. Seal sheeting at the seams using duct tape or other
suitable adhesive. Utilize wet wiping and water misting as a dust
suppressant as appropriate.

a. Areas susceptible to wind or other conditions that could cause
migration of contaminated materials outside the immediate PCB
Work Area (e.g., scaffolding or a hydraulic lift platform)

b. Areas where caulking removal activities are conducted.
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c. Along building walls to contain any debris or building materials
removed from the exterior walls during abatement Work

8. Provide that medical approval, respirator fit-test reports, worker
acknowledgments, and training certificates are on Site prior to admittance
of any personnel to the PCB Work Area.

B. PCB Abatement

1. Prevent unprotected, untrained workers or trades from performing any
related Work within the same vicinity as the PCB abatement Work.
Prevent unauthorized workers and visitors from entering the Work area.

2. PPE must be utilized by personnel during abatement activities. Provide
sufficient quantities of PPE to assure that complete disposable outfits are
available for each individual performing abatement Work each day.

3. Manage and containerize any visible PCB debris located outside the PCB
Work Area immediately at no additional cost to the Owner.

4. Perform removal and disposal of PCB Bulk Product Waste, such as
caulking manufactured with PCBs, at locations identified in the Hazardous
Materials Assessment, as shown on the Drawings, and as may be
identified by Contractor.

5. Utilize tools for the removal of caulking or other PCB materials in a
manner that does not generate dust. Uncontained water blasting and open
air mechanical cutting or grinding of PCB source materials is prohibited.

6. Utilize power or pressure washers for PCB removal or clean-up
procedures only with proper containment/controls.

7. Use scrapers, solvents, mastic removal chemicals, or other required
methods and procedures to ensure complete removal PCB materials.

8. Remove accessible caulk, such as in window frames that could be
disturbed before cutting building components.

9. Perform removal and disposal of the windows (including frames, sashes,
panes, glazing, and hardware) and the door frames collectively with the
caulking removal. Manage the removed caulking, windows, and door
frame as a collective Hazardous Waste stream.

10. After gross caulking removal, clean adjacent masonry surface scheduled to
remain in place of any residual caulking to the maximum extent practical
by scraping with hand tools or scrubbing with an abrasive brush, as
appropriate.
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11. Place removed material into 6 mil plastic disposal bags or other suitable
container upon detachment from the substrate.

12. In the event of a PCB spill, contact the Owner and National Response
Center and clean up the spill pursuant to 40 CFR 761 Subpart G.

C. Containers and Labels for PCB Containing Material

1. Stage secure, lined, and covered waste containers (e.g. roll-off, cubic yard
box, or 55-gallon U.S. DOT-approved steel container) for the collection of
PCB wastes generated during the abatement Work in accordance with 40
CFR 761.65.

2. Properly label and mark containers with PCB materials regulated as
Hazardous Waste (i.e., PCBs greater than or equal to 50 ppm in
accordance with 40 CFR 761.40.)

3. Provide the appropriate “Large PCB Marking” or “Small PCB Marking”
(ML or MS per 40 CFR 761) as shown below, of sufficient size to be
clearly legible, for display on waste containers (bags, boxes, roll-offs or
drums) which will be used to contain or transport PCB contaminated
material, in accordance with 40 CFR 761. In addition, U.S. DOT 49 CFR
Parts 171 and 172 requires the name and UN number of the material to be
on the bags or drums, and, if shipped in bulk (rolloffs, Gaylord boxes,
etc.), the bulk container must also be labeled: “Polychlorinated biphenyl,
solid mixture UN 3432”.

ML MS

Also provide the following label on each container to comply with
Massachusetts Laws and Regulations for Hazardous Wastes.
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HAZARDOUS WASTE--Federal Law Prohibits Improper
Disposal. If found, contact the nearest police or public safety
authority, or the U.S. Environmental Protection Agency.

Generator's Name and Address___________________________________
Generator's EPA Identification Number____________________________
Manifest Tracking Number _____________________________________

D. Transportation and Disposal of PCB Containing Material

1. Remove Hazardous Waste generated as part of the PCB abatement from
the Site within 7 calendar days after completion of PCB abatement Work.

2. Manage PCB waste generated as PCB waste greater than or equal to 50
ppm which is regulated under the Toxic Substances Control Act (TSCA)
and classified as a Hazardous Waste subject to transportation under a
Uniform Hazardous Waste Manifest.

3. Provide that PCB waste is managed for disposal at a facility permitted to
accept hazardous PCB waste greater than or equal to 50 ppm, such as a
chemical waste or a RCRA Hazardous Waste (Subtitle C) landfill or
equivalent facility. Provide a certified PCB inspector and a legally
permitted Hazardous Waste hauler.

4. Provide written notice to Hazardous Waste disposal facility 15 days prior
to the first shipment of the Hazardous Waste stream that the Hazardous
Waste contains PCBs greater than 50 ppm, in accordance with 40 CFR
761.62. Obtain acknowledgement from the Hazardous Waste disposal
facility with representative’s signature, printed name and title and submit
to Owner and Engineer.

5. Provide 24-hour advance notice to Engineer prior to removing any
Hazardous Waste from the Site. Remove Hazardous Waste the Site only
during normal working only when Contractor and Engineer are present,
and when Engineer authorizes the release of the Hazardous Waste.

6. Upon arrival at the Project Site, the Hazardous Waste hauler must possess
and present to the Engineer a valid Hazardous Waste hauler's permit. The
Engineer may verify the authenticity of the hauler's permit with the proper
authority.

7. Perform inspection with Hazardous Waste hauler and Certified PCB
Inspector of all material in the transport container prior to taking
possession and signing the Hazardous Waste Manifests.
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8. Do not permit any off-Site transfers of Hazardous Waste or allow the
Hazardous Waste to be transported or combined with any other off-Site
Hazardous Waste unless specifically approved by the Owner. Ensure
Hazardous Waste hauler travels directly to the Hazardous Waste disposal
Site as identified on the manifest with no unauthorized stops.

E. Decontamination and Cleaning After PCB Abatement

1. When PCB abatement is complete and verified by Engineer, perform
decontamination by vacuuming (with a HEPA filter), wet wiping/mopping
and a repeated vacuuming (with a HEPA filter) of the entire PCB Work
Area to provide that surfaces in and around the PCB Work Area are free of
dust generated during the abatement Work.

2. Decontaminate tools and equipment before removal from the PCB Work
Area.

3. Thoroughly decontaminate other areas of the building outside of the PCB
Work Area if dust or debris has migrated to other areas to ensure visible
dust generated by the PCB abatement is eliminated.

4. Remove dust barriers and other protective sheeting. Place in disposable
construction bags and dispose of as PCB waste greater than or equal to 50
ppm with the caulking and building material Hazardous Waste stream.

5. Visually inspect the PCB Work Area for any remaining dust or debris and
vacuum (with HEPA filter) and wet wipe until clean.

6. Provide a inspector to perform a final inspection upon completion of
decontamination and removing temporary dust barriers. Clean or reclean
areas identified by the inspector as requiring further at no additional
expense to the Owner.

3.06 LEAD CONTAINING PAINT REMOVAL/ABATEMENT

A. Preparation

1. The Contractor shall be made aware that Lead Based Paint exists on
painted surfaces.

2. It is the Contractor’s responsibility to either test painted surfaces or
assume that existing painted surfaces are coated with Lead Paint. All
costs for testing shall be the responsibility of the Contractor at no
additional cost to the Owner.

3. Test representative building components prior to demolition of building
structures and test selective waste streams prior to disposal.
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4. Assume that any painted surface not tested contains lead paint.

5. The Contractor is solely responsible for means and methods, and
techniques used for demolition and lead control. The Contractor shall
collect and control lead contaminated debris and to properly remove and
dispose of lead contaminated soil around each buildings due to demolition
activities.

6. Designate the areas for lead paint abatement as “Lead Paint Work Area”.

7. Use physical barriers where necessary, to limit access to the Work area for
the duration of the demolition/lead paint abatement Work.

8. Post lead paint caution signs, warning signs and barrier tapes at all
approaches to the Lead Paint Work Area. Locate signs at such distance
that personnel may read the sign and take the necessary protective steps
required before entering the Lead Paint Work Area. Post emergency exits
only on the Lead Paint Work Area side, post with lead paint caution signs
on the non-Lead Paint Work Area side.

9. Erect isolation barriers as necessary to control exposure to lead-containing
dust.

10. Provide authorized workers with suitable PPE whenever they enter the
Lead Paint Work Area.

B. Minimum Requirements for Demolition Performed on Painted Components

1. Implement feasible engineering controls as described in the Lead Paint
Work Plan and Lead Compliance Program to minimize the possibility of
contamination of areas adjacent to the Lead Paint Work Area.

2. Inform workers of the components to be impacted during demolition that
are identified as containing lead.

3. Clean up and properly containerize loose and flaking paint present on both
interior and exterior surfaces prior to both demolition and or asbestos
abatement activity.

4. Use demolition methods to eliminate dispersion of lead paint chips and
debris to immediate area surrounding the Lead Paint Work Area. Clean up
any lead paint chips and debris that should migrate to the surrounding
area/ground during demolition.

5. Perform lead paint abatement if demolition activities (i.e. torch cutting,
mechanical sanding or stripping or abrasive methods of paint removal)
will directly impact any surface that lead based paint is present.
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6. Do not perform demolition activities that increase the workers’ exposure
above the Action Level of 30 µg/m3. Comply with the OSHA lead
standard 29 CFR 1926.62. See Air Samping and Personnel Monitoring.

7. Characterize debris containing lead generated from demolition activities to
determine disposal requirements (construction debris or Hazardous Waste)
by performing the toxicity characteristic leachate procedure (TCLP) or
using other methods consistent with Laws and Regulations which
accurately characterize the waste.

C. Lead Paint Abatement

1. Comply with the OSHA lead standard at 29 CFR 1926.62.

2. Prevent demolition or renovation activities that increase the workers'
exposure above the Action Level of 30 µg/m3

3. Inform workers of the components to be impacted during renovation or
demolition that have been identified as containing lead.

4. Worker protection shall comply with the OSHA Lead Standard 29 CPR
1926.62 at a minimum.

5. Prevent unprotected, untrained workers or trades from performing any
related Work within the same vicinity as Work involving components
identified with lead until clean-up procedures are completed.

6. Provide hand washing facilities and assure that all workers thoroughly
wash their hands and face upon exiting Lead Paint Work Areas.

7. Initiate and continue sufficient engineering and Work practice controls, as
described in the Lead Paint Work Plan and Lead Compliance Program, to
reduce and maintain worker exposures to lead at or below the Action
Level.

8. Maintain Lead Paint Work Area free of accumulated debris and paint
chips of demolition involving lead.

9. Ensure workers pay careful attention to cleanse the hands and face when
decontaminating (provide hygiene facilities, including shower, as required
based on initial assessment and continued monitoring);

10. Thoroughly wet the areas to be demolished and mist the air to reduce the
potential for creating airborne lead and dust;

11. Ensure that equipment used by the Workers is either left inside the Lead
Paint Work Area or thoroughly decontaminated before being removed
from the Lead Paint Work Area. Ensure extra Work clothing (in addition
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to the disposable suits supplied by the Contractor) are left in the clean area
until the completion of Work in the Lead Paint Work Area .

12. Clean the clean area of visible debris and disposable materials daily.

13. Do not permit workers or supervisory personnel to eat, drink, smoke, chew
gum, or chew tobacco in the Lead Paint Work Area under any
circumstance, otherwise demolition operations shall be stopped by
Engineer.

14. Only allow workers or supervisory personnel to remove their protective
respirators, if applicable, while in the Lead Paint Work Area in the case of
life threatening emergency. In this situation, respirators are to be removed
for as short a duration as possible.

D. Air Sampling and Personnel Monitoring

1. Perform personnel air sampling during demolition/lead paint abatement
Work to determine worker exposure limits. Post results of such sampling,
provide to individual workers and submit to Engineer.

2. Provide sampling to check personnel exposure levels. Take representative
sampling for the duration of the Work shift or for 8 hours, whichever is
less. Personnel samples need not be taken for repeated working conditions
if working conditions remain unchanged, but must be taken every time
there is a change in the abatement/removal operation, either in terms of the
location or the type of Work.

3. Use sampling to determine 8-hour Time-Weighted-Averages (TWA).

4. Conduct personnel sampling as outlined in OSHA Standard 29 CFR
1926.62.

5. Transmit air sampling results to the Engineer and individual workers
available at the Site in written form no more than 48 hours after the
completion of a sampling cycle. List each sample's result, sampling time
and date, personnel monitored and their social security numbers, flow rate,
sample duration, sample yield, cassette size, and analyst's name and
company, and include an interpretation of the results. Report air sample
analysis results in micrograms/cubic meter (µg/m3).

6. Establish air monitoring frequency in accordance with the requirements
set forth in 29 CFR 1926.62.

E. Comply with Laws and Regulations applicable to lead waste and recyclable
storage.
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1. Location of Hazardous Waste and recycling containers on Site shall be
subject to Owner and Engineer's approval.

2. Manage waste from demolition and lead paint abatement that is regulated
under the TSCA and classified as a Hazardous Waste subject to
transportation under a Uniform Hazardous Waste Manifest.

F. Legally dispose of Hazardous Waste determined to be coated with lead-based
paint, performing testing and other requirements imposed by the disposal facility.
Comply with the requirements of RCRA and applicable Laws and Regulations.

3.07 CLEAN UP

A. Maintain the various Hazardous Waste Work Sites in a neat and orderly manner at
all times, so as not to interrupt or infringe upon the Work of other trades.

B. Comply with all requirements for release of various Hazardous Waste Work Sites.

3.08 CLOSEOUT ACTIVITIES

A. Provide in accordance with Division 01 General Requirements.

END OF SECTION
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SECTION 02 82 33

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

PART 1 – GENERAL

1.01 SUMMARY

A. Section Includes

1. Minimum requirements for the disturbance, removal, containment, and
disposal of asbestos containing material (ACM) generated as a result of
the Work by a duly licensed asbestos abatement contractor in accordance
with this Section, Laws and Regulations, and applicable reference
standards listed in Article 1.03.

2. Work includes, but is not limited to, equipment and material, storage,
transportation, signs, preparation, and temporary facilities required to
safely remove and dispose of ACM on Site.

1.02 PRICE AND PAYMENT PROCEDURES

A. Measurement and payment requirements: per Division 01 General Requirements.

1.03 REFERENCES

A. U.S. EPA Regulation 40 CFR Part 61 National Emission Standards for Hazardous
Air Pollutants (NESHAP) Paragraph 61.145, Standard for Demolition and
Renovation, and Part 763, Asbestos

B. U.S. Department of Labor; Occupational Safety and Health Act of 1970
(Particular attention is drawn to the Asbestos Regulations of 29 CFR, Part
1926.1001 General Industry Standard for Asbestos, Part 1910.134 Respirator
Regulations, and Part 1910.1200 Hazard Communication Program)

C. U.S. Department of Transportation regulations, 49 CFR Parts 171-181; Hazardous
Materials Regulations

D. Commonwealth of Massachusetts

1. 453 CMR 6.00, Current Asbestos Regulations
2. MGL Chapter 149, Sections 6A-6G
3. MGL Chapter 21E, Massachusetts Oil and Hazardous Material Release

Prevention and Response Act
E. Massachusetts Department of Environmental Protection (MA DEP)
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1. 310 CMR 7.00, 7.09, 7.15, 19.00, 22.00, 30.00, 33.00, 40.00 and all
related amendments and policy statements

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.

1.05 SUBMITTALS

A. Submit in accordance with Division 01 General Requirements.

1. Qualification Statement of licensed asbestos abatement contractor

2. Provide that 2 copies of the following are submitted by the asbestos
abatement contractor at the Pre-Construction Conference.

a. Notifications, permits, applications, licenses, and like documents
required Laws and Regulations

b. Copies of medical records as required by OSHA or a notarized
statement by examining medical doctor that such examinations
have taken place, and when, for each worker involved in ACM
abatement

c. Record of successful respiratory fit test performed by a Competent
Person as defined by OSHA, within the previous 6 months, for
each worker involved in ACM abatement

d. Copies of current DOS license for asbestos abatement contractor,
each supervisor, and each worker involved in ACM abatement

e. Separate certificate of insurance from asbestos abatement
contractor naming Contractor, Owner and Engineer as additional
insureds

f. Proposed respiratory program for workers throughout all phases of
the abatement Work, including make, model, and NIOSH approval
numbers of respirators to be used

g. Written description of procedures, methods, or equipment
proposed to be utilized by asbestos abatement contractor that differ
from the Specification, including manufacturers' specifications for
any equipment not specified for use in the Specification

h. Proposed electrical safeguards to be implemented, including but
not limited to location of transformers, GFCI outlets, lighting, etc.,
necessary to safely perform the abatement Work, including a
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description of an electrical hazards safety plan for common
practices in the abatement Work area

i. List of equipment to be used on Site, by make and model,
including generator, negative air pressure equipment, HEPA
vacuums, water atomizing devices, etc.

j. Chain of command of responsibility at the Site, including
supervisors, foremen, and competent person, and contact
information

k. Proposed emergency plan and route of egress from abatement
Work areas in the event of fire or injury, including the name and
telephone number of nearest medical assistance center

l. Asbestos abatement contractor's testing laboratory, NIOSH PAT
proficiency testing results, and certification in the location of the
Project

m. Safety Data Sheets on encapsulants, sealers, and any other
potentially hazardous materials

n. Name and address of waste management hauler and disposal site

3. Provide that the following are submitted by the asbestos abatement
contractor prior to submittal the final Application for Payment.

a. Waste disposal receipts acknowledging legal disposal of waste
material from the Project, indicating delivery date, quantity, and
appropriate signature of disposal site's authorized representative

b. Copy of the daily entry-exit log book

c. Personnel monitoring and final clearance results as required by
OSHA or EPA or this Section

1.06 QUALITY ASSURANCE

A. Provide in accordance with Division 01 General Requirements.

B. Obtain the services of a duly licensed asbestos abatement contractor to identify
and safely remove ACM prior to demolition of building structures and
components that may be disturbed per statutory requirements.

1.07 DELIVERY, STORAGE, AND HANDLING

A. Provide in accordance with Division 01 General Requirements.

B. Protection
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1. Provide for protection of workers performing Work in vicinity of ACM
and the public and the environment from exposure.

C. Obtain the services of a duly licensed or certified waste management hauler and
disposal site in accordance with Laws and Regulations.

1.08 SITE CONDITIONS

A. Existing Conditions: per Division 01 General Requirements.

1. Refer to Hazardous Building Materials Inspection Report(s).

2. Common materials that may contain asbestos include thermal insulation
on boilers, ducts and pipes, vinyl floor tiles, ceiling tiles, various mastics
(i.e. glues), and asbestos cement products, including asbestos cement
pipes. Some of these materials are "friable", meaning the material can
easily be crumbled under hand pressure and release asbestos fibers (e.g.,
insulation) and some are "non-friable", meaning the material cannot easily
be crumbled and cannot easily release asbestos fibers (e.g., vinyl floor tiles
and asbestos cement pipes that are in good condition and have not
deteriorated).

3. Asbestos Materials Exist On-Site: There are accessible and inaccessible
asbestos containing materials (ACM) in the existing buildings. ACM
affected by this project are included under this contract (refer to asbestos
inspection reports). The General Contractor shall formally notify each
subcontractor that there are ACM existing in the buildings. Refer to all
items listed below.

4. The General Contractor and all subcontractors must comply with the latest
DEP regulations regarding notifications, filing and other related changes.

5. Notification: If the General Contractor or any Sub-Contractor
(Contractor) discover or encounter any ACM during the performance of
the work, the Contractor shall immediately:

a. Stop work, notify the Owner about the presence of suspect ACM
and request instructions for proper action, and

b. Take whatever steps and measures are necessary to reduce, control
or eliminate the risk of exposure of workers and the public to the
ACM.

c. Every effort will be made to obtain DEP (12 working day
notification period) waivers to remove hidden or unforeseen ACM
by the asbestos contractor. The Contractor shall allow sufficient
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time for the removal of the ACM at no additional charges to the
owner for delays.

6. Responsible Person On-Site: The Contractor shall designate one of its
senior on-site employees to be in charge of coordination between the
Owner, the Contractor, and all subcontractors with respect to hazardous
materials issues.

7. Responsibility for Hazardous Material Discovery: It is the sole
responsibility of the Contractor to undertake whatever measures and
methods of procedures are necessary, required or otherwise appropriate to
safeguard the health and safety of all workers and members of the public
with respect to identification and discovery of previously unknown
hazardous materials during the work of the Project.

8. Indemnification: To the fullest extent permitted by law, the Contractor
shall indemnify and hold harmless the Owner and the Engineer and their
agents and employees from and against all claims, damages, losses and
expenses including, but not limited to, attorneys’ fees arising out of or
relating to the performance of the Work, including the discovery or
identification of any hazardous materials, provided that any such claim,
damage, loss or expense if attributable to bodily injury, sickness, disease
or death, or to damage to or destruction of tangible property (other than
the Work itself) including the loss of use resulting therefrom; and is
caused in whole or in part by any negligent act or omission of the
Contractor, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, regardless of whether or
not it is caused in part by a party indemnified hereunder.

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION

3.01 ABATEMENT WORK

A. Provide that abatement of ACM is performed by a duly licensed asbestos
abatement contractor in accordance with Laws and Regulations.

B. Remove ACM prior to demolition or renovation activities, wetting the materials
prior to removal to prevent asbestos dust, fully containing the Work area (e.g.,
with plastic sheeting) and drawing air out of the containment through a specially
made air filtration unit with HEPA filter capable of capturing asbestos fibers,
sealing the wetted asbestos-containing waste material (ACWM) in leak-tight
containers with asbestos labeling, and properly disposing of the waste in a
permitted landfill or disposal site.
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END OF SECTION
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SECTION 02 82 35

ASBESTOS CEMENT PIPE REMOVAL AND DISPOSAL

PART 1 – GENERAL

1.01 SUMMARY

A. Section Includes

1. Removal and legal disposal of asbestos cement (AC) pipe encountered by
a licensed asbestos abatement contractor in accordance with this Section
and applicable reference standards listed in Article 1.03.

1.02 PRICE AND PAYMENT PROCEDURES

A. Measurement and payment requirements: per Division 01 General Requirements.

1.03 REFERENCES

A. Reference Standards

1. U.S. EPA Regulation 40 CFR Part 61 National Emission Standards for
Hazardous Air Pollutants (NESHAP) Paragraph 61.145, Standard for
Demolition and Renovation, and Part 763, Asbestos

2. U.S. Department of Labor; Occupational Safety and Health Act of 1970
(Particular attention is drawn to the Asbestos Regulations of 29 CFR, Part
1926.1001 General Industry Standard for Asbestos, Part 1910.134
Respirator Regulations, and Part 1910.1200 Hazard Communication
Program)

3. U.S. Department of Transportation regulations, 49 CFR Parts 171-181;
Hazardous Materials Regulations

4. Commonwealth of Massachusetts

a. 453 CMR 6.00, Current Asbestos Regulations

b. MGL Chapter 149, Sections 6A-6G

c. MGL Chapter 21E, Massachusetts Oil and Hazardous Material
Release Prevention and Response Act

5. Massachusetts Department of Environmental Protection (MA DEP)
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a. 310 CMR 7.00, 7.09, 7.15, 19.00, 22.00, 33.00, 40.00 and all
related amendments and policy statements

b. Asbestos Cement Pipe Guidance Documents (June 2011)

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.

1.05 SUBMITTALS

A. Submit in accordance with Division 01 General Requirements.

B. Submit Asbestos Notification Form, ANF-001 10 working days prior to beginning
abatement activities to Owner and:

The Commonwealth of Massachusetts, Asbestos Program
PO Box 120087
Boston, MA 02112-0087

B. Asbestos Work Plan prior to commencement of removal of AC pipe including the
following:

1. Notification procedures when asbestos concrete pipe is encountered

2. Worker training, certifications, personal protective equipment, and
monitoring

3. Sequence of work and operating procedures for the excavation, removal,
handling, storage and disposal of asbestos concrete pipe

4. Description of containment systems

5. Emergency response procedures

6. Name, location and certification of proposed disposal location

C. Closeout and Maintenance Material Submittals: per Division 01 General
Requirements.

1.06 QUALITY ASSURANCE

A. Provide in accordance with Division 01 General Requirements.

B. Qualifications: per statutory requirements for licensed asbestos works.
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C. Regulatory approvals: per statutory requirements and Department of
Environmental Protection.

1.07 SITE CONDITIONS

A. Per Division 01 General Requirements and as shown on the Drawings.

PART 2 – PRODUCTS (NOT USED)

PART 3 – EXECUTION

3.01 GENERAL

A. Provide that Work is performed by and under the direction of an asbestos
abatement Subcontractor duly licensed per Laws and Regulations.

B. Provide that exposed asbestos cement pipe is handled in accordance with Laws
and Regulations.

C. Provide that personnel handling AC pipe are trained and certified. Provide
personal protective equipment to handle such material per Laws and Regulations.

D. Legally dispose of AC pipe per Laws and Regulations.

3.02 ATTACHMENTS

A. MA-DEP Asbestos Cement Pipe Guidance Documents (June 2011)

END OF SECTION
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SECTION 31 00 00

EARTHWORK

PART 1 – GENERAL

SUMMARY1.01

A. Section Includes

1. Provide excavating, filling, backfilling, stockpiling, bedding, compacting,
grading, protection, installation and removal of support of excavation and
other Work necessary for the construction of surface improvements and
appurtenant Work in accordance with this Section, the Drawings and
applicable reference standards listed in Article 1.03.

PRICE AND PAYMENT PROCEDURES1.02

A. Measurement and payment requirements: per Division 01 General Requirements.

REFERENCES1.03

A. Reference Standards

1. MassDOT Standard Specifications and Supplements, except for
Compensation sections

2. MassDOT Construction Details

3. ASTM D1556: Density and Unit Weight of Soil in Place by the Sand-
Cone Method

4. ASTM D1557: Laboratory Compaction Characteristics of Soil Using
Modified Effort

5. ASTM D2922: Density of Soil and Soil Aggregate in Place by Nuclear
Methods (Shallow Depth)

6. Applicable portions of City of Quincy Code of Ordinances and Zoning
Ordinances

ADMINISTRATIVE REQUIREMENTS1.04

A. Coordination, Sequencing, and Scheduling: per Division 01 General
Requirements.
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SUBMITTALS1.05

A. Submit in accordance with the Division 01 General Requirements.

1. Product Data

B. Closeout and Maintenance Material Submittals: per Division 01 General
Requirements.

C. Test Reports

1. Material gradations

2. Backfill material moisture-density relationships

3. Field compaction testing

QUALITY ASSURANCE1.06

A. Provide in accordance with Division 01 General Requirements.

DELIVERY, STORAGE, AND HANDLING1.07

A. Provide in accordance with Division 01 General Requirements.

SITE CONDITIONS1.08

A. Existing Conditions: per Division 01 General Requirements.

PART 2 – PRODUCTS

MATERIALS2.01

A. Suitable Backfill: well-graded granular material, of which at least 25 percent by
weight shall be retained on the #40 sieve and contain less than 10 percent finer
than a #200 sieve by weight, predominantly free from organic matter, man-made
materials, ice, snow or other deleterious material and have characteristics so it can
be readily placed and compacted.

B. Unsuitable materials: material containing excessive clay, vegetation, organic
matter, debris, pavement, stones or boulders over 6-inches in greatest dimension,
and frozen material and will not provide a suitable foundation or structural
support for the pipe or material unsuitable for use in backfill.
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SOURCE QUALITY CONTROL2.02

A. Provide in accordance with Division 01 General Requirements.

PART 3 – EXECUTION

3.01 SITE MONITORING

A. Before starting Work, check and verify governing dimensions and elevations.
Survey condition of adjoining properties with Engineer. Take digital video
recording any prior settlement or cracking of structures, pavements and other
improvements. Prepare a list of such damages, verified by and signed by
Contractor, Engineer, and others conducting the investigation.

B. Coordinate survey. Establish exact elevations at fixed points to act as
benchmarks. Clearly identify benchmarks and record existing elevations. Locate
datum level used to establish benchmark elevations sufficiently distant so as not
to be affected by excavation operations.

3.02 EXCAVATION

A. Remove materials encountered to the limits shown on the Drawings, designated in
the Specifications or as required by the Owner.

1. Do not perform excavation below normal grade to remove and replace
unsuitable materials until approved by the Engineer.

2. Do not perform excavation of rock, boulder or unsuitable materials until
material to be excavated has been cross-sectioned and classified by
Engineer.

B. Earth Excavation: removal and disposal of pavements, curbing and other
obstructions visible on ground surface, underground structures and utilities
indicated to be demolished and removed, and other materials encountered that are
not classified as rock excavation or unauthorized excavation. Legally dispose of
surplus materials resulting from excavation and not needed for use on the Project,
as determined by the Engineer. Obtain necessary permits for legal disposal of
surplus material.

C. Unauthorized Excavation: removal of materials beyond indicated subgrade
elevations or dimensions without specific direction of Engineer. Unauthorized
excavation, as well as remedial work directed by Engineer including refilling, is at
no additional cost to Owner.

1. Refilling Unauthorized Excavation
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a. Elsewhere: Backfill and compact unauthorized excavations as
specified for authorized excavations of same classification, unless
otherwise directed by Engineer.

D. Excavation Below Normal Grade: When excavation has reached required
subgrade elevations, notify Engineer who will make an inspection of conditions.
If unsuitable bearing materials, as defined in Paragraph 2.01 above, are
encountered at required subgrade elevations, carry excavations deeper as directed
by Engineer and replace excavated material with crushed stone or as directed by
the Engineer.

E. Excavation Above Normal Grade: If unsuitable materials, as defined in Paragraph
2.01 above, are encountered above normal grade, remove the unsuitable material
and dispose of and do not use as backfill on any portion of the Project, unless
otherwise approved by the Engineer. Use suitable stockpiled material approved by
the Engineer, to replace the unsuitable material to backfill the trench to the
dimensions for pipe and structure bedding and backfill as shown on the Drawings.
If suitable stockpile material is not sufficient to backfill the trench to required
dimensions, use gravel borrow to complete the trench backfill to the elevation
shown for pipe and structure backfill. Furnish and install stockpiled material and
gravel borrow at no additional cost to Owner.

F. Material Storage

1. Stockpile and maintain suitable surplus excavated materials for re-use as
backfill anywhere within the Project limits as directed by the Engineer.
Place, grade, and shape stockpiles for proper drainage. Cover stockpiles
when unused to limit infiltration by precipitation.

2. Provide erosion controls around stockpile areas as required by the local
Conservation Agent and/or the Engineer at no additional cost to Owner.

3. Locate and retain soil materials at least 10 feet away from edge of
excavations or as allowed approved support of excavation design.

3.03 SHORING AND BRACING

A. General

1. Provide temporary sheeting, shoring, and bracing in locations where
required to protect excavated areas as required for safety or compliance
with OSHA and Laws and Regulations per Section 00 73 19, at no
additional cost to the Owner. If the Engineer is of the opinion that at any
point sufficient or proper supports have not been provided, additional
supports may be ordered to be placed at no additional cost to the Owner.
Compliance with such order shall not relieve the Contractor from
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responsibility for the sufficiency of such supports.

2. In no case should slope height, slope inclination, or excavation depth,
including utility trench excavation depth, exceed those specified in local,
state and federal safety Law and Regulations per Section 00 73 19. As a
minimum, follow the current OSHA Health and Safety Standards for
Excavations, 29 CFR Part 1926.

3. Provide system to resist earth and hydrostatic pressures, including
surcharges from surface loads.

4. Maintain shoring and bracing while excavation is open.

5. If not leaving in place, remove systems in stages to prevent disturbance of
soils and damage to structures and improvements. Fill voids as soon as
sheeting is withdrawn.

B. Provide shoring and bracing designed by a Massachusetts Registered Professional
Engineer to protect existing buildings, utilities, and other improvements and
excavation against movement due to caving and to meet safety requirements of
OSHA and Laws and Regulations per Section 00 73 19 for shoring and bracing.

1. Wood Sheeting and Bracing: used as needed to make excavation safe and
secure. Leave wood sheeting in place.

2. Steel Sheet Piling: to be removed following completion of Work or remain
in place when directed by the Engineer. Drive sheet piling prior to
excavation where possible. Fill and compact voids outside sheeting to hold
sides of excavation in place.

Steel sheet piling may be left in place at the Contractor's option if
approved by the Engineer and at no additional cost to the Owner. Cut off
sheet piling to be left in place at least 5 feet below finish grade or less if
directed by the Engineer.

3. Movable box: used where a shoring system is required but steel piling is
not called for as determined by Contractor as not all areas of Work will be
conducive to the use of a movable box.

3.04 DEWATERING

A. Provide in accordance with Division 01 General Requirements.

3.05 BACKFILL AND FILL

A. Do not backfill excavations until excavation has been inspected and, if required,
tested satisfactorily for conformance with the Drawings and Specifications unless
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directed otherwise by the Engineer. Place acceptable soil material in layers to
required elevations as shown on the Drawings or as specified. Fill, backfill, and
compact in accordance with this Section to produce minimum subsequent
settlement of the material and provide adequate support for the surface treatment
or structure to be placed on the material. Place material in approximately
horizontal layers beginning at lowest area to be filled. Replace fill that becomes
frozen or saturated in stockpiles with suitable off-Site fill at no additional cost to
Owner.

B. Ground Surface Preparation

1. Remove asphalt and concrete pavements, granular base course, existing
sandy and gravelly fills, existing organic silty/clay soils, organic peat,
vegetation, debris, unsatisfactory soil materials, obstructions, and
deleterious materials from ground surface to excavation subgrade prior to
placement of fills. Scarify surfaces so that fill material will bond with
existing surface.

2. When existing ground surface has a density less than that specified under
Article 3.07, Compaction, for particular area classification, break up
ground surface, pulverize, moisture-condition to optimum moisture
content, and compact to required depth and percentage of maximum
density.

C. Placement

1. Place backfill and fill materials in layers not more than 6 inches in loose
depth for material compacted by heavy compaction equipment or hand-
operated tampers. Do not place backfill or fill material on surfaces that are
muddy, frozen, or contain frost or ice.

2. Place backfill and fill materials evenly adjacent to structures, to required
elevations. Take care to prevent wedging action of backfill against
structures by carrying material uniformly around structure to
approximately same elevation in each lift.

3. Do not allow heavy machinery within 5 feet of structure during backfilling
and compacting.

D. Backfilling Excavations

1. Backfill excavations promptly as Work permits, but not until completion
of the following:

a. Inspection and recording locations of underground utilities

b. Removal of concrete formwork
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c. Removal of shoring and bracing, and backfilling of voids with
satisfactory materials

d. Removal of trash and debris

e. Use care in backfilling to avoid damage or displacement of
underground structures and pipe.

3.06 COMPACTION

A. Use methods which produce the required degree of compaction throughout the
entire depth of material placed without damage to new or existing facilities and
which are approved by the Engineer. Adjust moisture content of soil as required.
Remove and replace material which is too wet to compact to required density.
Compact each layer as Work progresses.

Compaction Method Maximum
Stone Size

Maximum Loose Lift
Thickness

Minimum Number of
Passes

Below
Pavement

Less
Critical
Areas

Below
Pavement

Less
Critical
Areas

Hand-operated vibratory plate or
light roller in confined areas

4 inches 6 inches 8 4 4

Hand-operated vibratory drum
rollers weighing at least 1,000
lbs. in confined areas

6 inches 10 inches
12

inches
4 4

Light vibratory drum roller min.
weight at drum 5,000 lbs., min.
dynapac force 10,000 lbs.

8 inches 6 inches
18

inches
4 4

Medium vibratory drum roller
min. weight at drum 10,000 lbs.,
min. dynapac force 20,000 lbs.

8 inches 6 inches
24

inches
6 6
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B. Degree of Compaction (minimum densities):

Fill and Backfill Location Density
Top 3 feet under pavement grade 95% of max.
Below top 3 feet under pavement grade 92% of max.
Pipe Bedding 92% of max.
Beside structure foundation walls 90% of max.
Maximum density: ASTM D1557, modified
Field density tests ASTM D1556 (sand cone) or

ASTM D2922 (nuclear methods)

Note: Fill that is too wet for proper compaction shall be disked, harrowed, or
otherwise dried to proper moisture content for compaction to the required density.
If the fill material cannot be dried within 48 hours of placement, remove and
replace with drier fill.

C. Testing

1. Determine actual in place densities using field tests as directed by the
Engineer and in accordance with Division 01 General Requirements.

2. Perform additional Work to obtain proper compaction if in-place densities
do not meet the specified densities. Retesting may be required by the
Engineer.

D. Minimum Number of Tests

1. Suitable Backfill: Compact backfill in maximum loose lifts per table
above. For each lift make one field density test every 50 linear feet.

2. Pavement Sub base: Make at least one field density test of sub base for
every 50 linear feet of paved area.

3.07 GRADING

A. Uniformly grade areas within limits of grading under this section, including
adjacent transition areas. Smooth finished surface within specified tolerances,
compact with uniform levels or slopes between points where elevations are
shown, or between such points and existing grades.

B. Grade areas adjacent to structure lines to drain away from structures and to
prevent ponding.

C. Finish surfaces: free from irregular surface changes and as follows.

D. Compaction: After grading, compact subgrade surfaces to the percentage of
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maximum density for each area classification.

3.08 MAINTENANCE

A. Protect newly graded areas from traffic and erosion. Keep free of trash and debris.
Repair and re-establish grades in settled, eroded, and rutted areas to specified
tolerances.

B. Where completed compacted areas are disturbed by subsequent construction
operations or adverse weather, scarify surface, re-shape, and compact to required
density prior to further construction. Immediately repair any subsequent settling
and provide such maintenance for the remainder of the Contract at no additional
expense to the Owner.

C. Provide erosion control measures in accordance with Laws and Regulations and
in accordance with Division 01 General Requirements and Section 015000
TEMPORARY FACILITIES AND CONTROLS. Keep roads free of debris. Use
suitable watertight vehicles for hauling wet materials over roads and streets. Clean
up materials dropped from or spread by vehicles promptly or when directed by the
Engineer.

3.09 DISPOSAL OF EXCESS MATERIALS

A. Legally dispose of excess or unsuitable material at no additional cost to Owner.

CLOSEOUT ACTIVITIES3.02

A. Provide in accordance with Division 01 General Requirements.

END OF SECTION
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