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CITY OF QUINCY, MASSACHUSETTS 

Department of Public Works 

Thomas P. Koch 

Mayor 

Daniel G. Raymondi 

Commissioner 

INVITATION TO BID 

The  Department  of  Public Works  for  the  City  of  Quincy, Massachusetts  is  seeking  sealed  bids  for 

HAYWARD CREEK MANHOLE REPAIR PROJECT until 11:00 a.m. local time Thursday, September 8, 2016, 

in the offices of the Purchasing Agent, 1305 Hancock St., Quincy, Massachusetts 02169, at which time 

and place all bids will be publicly opened and read aloud. 

The work includes the partial demolition and rehabilitation of an existing drain manhole upper concrete 

and grate. Total limit of work is approximately 50 square feet.  

A non‐mandatory pre‐bid walk thru will be held on August 30, 2016 at 10:00 a.m. meeting at Hayward 

Creek Manhole, near 97 West Howard Street, Quincy, MA 02169. 

All work under this contract shall be completed within twenty eight (28) calendar days. 

Detailed specifications are available on‐line at the City of Quincy’s website, www.quincyma.gov  and also 

available  at  the  Office  of  the  Purchasing  Agent,  Quincy  City  Hall,  1305  Hancock  Street,  Quincy, 

Massachusetts, 02169, between the hours of 8:30 AM and 4:30 PM for a non‐refundable printing charge of 

$25.00. Specifications will be available August 17, 2016. 

Each bid shall be accompanied by a bid security in the amount of five percent (5%) of the total value of 

the bid in the form of a bid bond or certified/treasurer’s check. 

The bidding and award of  this  contract  shall be  in  full  compliance with Massachusetts General  Laws, 

Chapter 30, Section 39M, as last revised.  All Federal, State and City of Quincy regulations and subject to 

the minimum wage  rates set under  the Massachusetts Prevailing Wage Law Chapter 149, §26  to 27H 

and/or any applicable federal rates.  The City reserves the right to waive any  informality in or to reject 

any or all bids when such an action is deemed in the best interests of the City.  

Non‐responsive and/or unbalanced bids may be rejected. 

    Thomas P. Koch   Daniel G. Raymondi      Kathryn R. Hobin 

  Mayor        Commissioner of Public Works    Purchasing Agent 

Consulting Engineer: Tighe & Bond, Inc. 177 Corporate Dr. Portsmouth, NH 03801 

Advertise           Req. No. 

The Quincy Sun        August 18, 2016       

The Central Register       August 17, 2016 

 

1305 Hancock St., Quincy MA  02169 

Telephone: (617) 376‐1060    Fax: (617) 376‐1074 

 

Printed on Recycled Paper 

00100‐1 
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SECTION 00200 

INSTRUCTIONS TO BIDDERS 

TABLE OF ARTICLES 

1. Defined Terms 
2. Copies of Bidding Documents 
3. Qualifications of Bidders 
4. Site and Other Areas; Existing Site Conditions; Examination of Site; Owner’s Safety 

Program; Other Work at the Site 
5. Bidder’s Representations 
6. Pre-Bid Conference 
7. Interpretations and Addenda 
8. Bid Deposit 
9. Contract Times 

10. Liquidated Damages 
11. Substitute and “Or Equal” Items 
12. Subcontractors, Suppliers, and Others 
13. Preparation of Bid 
14. Basis of Bid 
15. Submittal of Bid 
16. Modification or Withdrawal of Bid 
17. Opening of Bids 
18. Disqualification of Bidders 
19. Bids to Remain Subject to Acceptance 
20. Evaluation of Bids and Award of Contract 
21. Contract Securities 
22. Contract Insurance 
23. Signing of Agreement 
24. Sales Taxes 
25. Federal (Davis-Bacon) Wage Rates (NOT USED) 
26. Massachusetts Prevailing Wage Rates 

ARTICLE 1 DEFINED TERMS 
1.1 Terms used in these Instructions to Bidders will have the meanings indicated in the General 

Conditions and Supplementary Conditions.   

ARTICLE 2 COPIES OF BIDDING DOCUMENTS 

2.1 Refer to Advertisement for Bids for information on examination and procurement of 
documents. 

2.2 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor 
Engineer assumes any responsibility for errors or misinterpretations resulting from the use 
of incomplete sets of Bidding Documents. 
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2.3 Owner and Engineer in making copies of Bidding Documents available on the above terms 
do so only for the purpose of obtaining Bids for the Work and do not confer a license or 
grant for any other use. 

ARTICLE 3 QUALIFICATIONS OF BIDDERS 

3.1 Bidders shall be experienced in the kind of Work to be performed, shall have the necessary 
equipment, and shall possess sufficient capital to properly execute the Work within the 
time allowed.  Bids received from Bidders who have previously failed to complete Work 
within the time required, or who have previously performed similar Work in an 
unsatisfactory manner, may be rejected.  A Bid may be rejected if Bidder cannot show that 
he has the necessary ability, plant and equipment to commence the Work at the time 
prescribed and thereafter to prosecute and complete the Work at the rate or within the time 
specified.  A Bid may be rejected if Bidder is already obligated for the performance of 
other Work which would delay the commencement, prosecution or completion of the 
Work. 

3.2 Bidders shall have a minimum of 5 years of experience and shall have successfully 
completed 3 projects of similar scope within the past __5_ years.  Submit with the bid a 
summary of experience and representative projects to show compliance with these 
qualifications.  

3.3 Bidders may be investigated by Owner to determine if they are qualified to perform the 
Work.  All Bidders shall be prepared to submit within five days of Owner’s or Engineer’s 
request, written evidence of such information and data necessary to make this 
determination.  The investigation of a Bidder will seek to determine whether the 
organization is adequate in size, is authorized to do business in the jurisdiction where the 
project is located, has had previous experience and whether available equipment and 
financial resources are adequate to assure Owner that the Work will be completed in 
accordance with the terms of the Agreement. Owner reserves the right to reject any Bid if 
the evidence submitted by, or investigation of such Bidder fails to satisfy Owner that such 
Bidder is properly qualified to carry out the obligations of the Contract and to complete the 
Work contemplated therein. 

A. Bidders may be required to provide a letter stating that the Bidder is in good 
financial standing.  The letter must: 

1. Be provided by a financial institution or certified public accountant having a 
relationship with the Bidder; 

2. Be on the bank or accountant’s letterhead;  

3. Include name and contact information for the bank or accountant including 
address, email and telephone number;  

4. Identify the account holder(s), whose names must match the name of the 
Bidder, the type and length of business relationship, and the historical status 
of the accounts (i.e. good standing, timely payments, no overdrafts, etc.); and   

5. NOT include account numbers, account amounts, or lines of credit.   

ARTICLE 4 SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; 
EXAMINATION OF SITE; OWNER’S SAFETY PROGRAM; OTHER WORK AT 
THE SITE 

4.1 The Site is identified in the Bidding Documents.  By definition, the Site includes rights-of-
way, easements, and other lands furnished by Owner for the use of the Contractor. Any 
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additional lands required for temporary construction facilities, construction equipment, or 
storage of materials and equipment are to be obtained and paid for by Contractor. 

4.2 Existing Site Conditions 

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions 

1. The Supplementary Conditions identify: 

a. those drawings known to Owner of physical conditions in or relating to 
existing surface and subsurface structures at the Site (except 
Underground Facilities). 

2. Copies of reports and drawings referenced above will be made available for 
review at Engineer’s  office.  These reports and drawings are not part of the 
Contract Documents, but the Technical Data contained therein upon whose 
accuracy Bidder is entitled to rely, as provided in the General Conditions, has 
been identified and established in the Supplementary Conditions.  Bidder is 
responsible for any interpretation or conclusion Bidder draws from any 
Technical Data or any other data, interpretations, opinions or information 
contained in such reports or shown or indicated in such drawings. 

3. If the Supplementary Conditions do not identify Technical Data, the default 
definition of Technical Data set forth in Article 1 of the General Conditions 
will apply. 

B. Underground Facilities: Information and data shown or indicated in the Bidding 
Documents with respect to existing Underground Facilities at or contiguous to the 
Site are set forth in the Contract Documents and are based upon information and 
data furnished to Owner and Engineer by owners of such Underground Facilities, 
including Owner, or others.   

C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data 
furnished to prospective Bidders with respect to subsurface conditions, other 
physical conditions and Underground Facilities, and possible changes in the Bidding 
Documents due to differing or unanticipated conditions appear in paragraphs 5.03, 
5.04, and 5.05 of the General Conditions.  Provisions concerning responsibilities for 
the adequacy of data furnished to prospective Bidders with respect to a Hazardous 
Environmental Condition at the site, if any, and possible changes in the Contract 
Documents due to any Hazardous Environmental Condition uncovered or revealed at 
the Site which was not shown or indicated in the Drawings or Specifications or 
identified in the Contract Documents to be within the scope of the Work appear in 
paragraph 5.06 of the General Conditions. 

4.3 Site Visit and Testing by Bidders  

A. Bidder is not required to conduct any subsurface testing, or exhaustive investigations 
of Site conditions. 

B. On request, and to the extent Owner has control over the Site, and schedule 
permitting, the Owner will provide Bidder access to the Site to conduct such 
additional examinations, investigations, explorations, tests, and studies as Bidder 
deems necessary for preparing and submitting a successful Bid. Owner will not have 
any obligation to grant such access if doing so is not practical because of existing 
operations, security or safety concerns, or restraints on Owner’s authority regarding 
the Site.  
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C. Bidder shall comply with all applicable Laws and Regulations regarding excavation 
and location of utilities, obtain all permits, and comply with all terms and conditions 
established by Owner or by property owners or other entities controlling the Site 
with respect to schedule, access, existing operations, security, liability insurance, 
and applicable safety programs. 

D. Bidder shall fill all holes and clean up and restore the Site to its former condition 
upon completion of such explorations, investigations, tests, and studies. 

4.4 Owner’s Safety Program 

A. Site visits and work at the Site may be governed by an Owner safety program. As 
the General Conditions indicate, if an Owner safety program exists, it will be noted 
in the Supplementary Conditions. 

4.5 Other Work at the Site 

A. Reference is made to Article 8 of the Supplementary Conditions for the 
identification of the general nature of other work of which Owner is aware (if any) 
that is to be performed at the Site by Owner or others (such as utilities and other 
prime contractors) and relates to the Work for which a Bid is to be submitted.  If 
Owner is party to a written contract for such other work, then on request, Owner 
will provide to each Bidder access to examine such contracts (other than portions 
thereof related to price and other confidential matters), if any. 

ARTICLE 5 BIDDER’S REPRESENTATIONS 

5.1 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, including any Addenda, data, 
and referenced items identified in the Bidding Documents; 

B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent 
areas, and become familiar with and satisfy itself as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy itself as to all Laws and Regulations that may affect 
cost, progress, or performance of the Work; 

D. carefully study all reports of explorations and tests of subsurface conditions at or 
adjacent to the Site and all drawings of physical conditions in or relating to existing 
surface or subsurface structures at or adjacent to the Site which have been identified 
in the Supplementary Conditions, especially with respect to Technical Data in such 
reports and drawings, and carefully study all reports and drawings relating to a 
Hazardous Environmental Condition, if any, at or adjacent to the Site which have 
been identified in the Supplementary Conditions, especially with respect to 
Technical Data in such reports and drawings; 

E. consider the information known to Bidder itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations 
obtained from visits to the Site; the Bidding Documents; and the Site-related reports 
and drawings identified in the Bidding Documents, with respect to the effect of such 
information, observations, and documents on 1) the cost, progress, and performance 
of the Work; 2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Bidder, , and 3) Bidder’s safety precautions and 
programs;  

F. agree, based on the information and observations referred to in the preceding 
paragraph, that at the time of submitting its Bid no further examinations, 
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investigations, explorations, tests, studies, or data are necessary for the 
determination of its Bid for performance of the Work at the price bid and within the 
times and in accordance with the other terms and conditions of the Bidding 
Documents; 

G. become aware of the general nature of the Work to be performed by Owner and 
others at the site that relates to the Work as indicated in the Bidding Documents; 

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder discovers in the Bidding Documents and confirm that the 
written resolution thereof by Engineer is acceptable to Bidder;  

I. determine that the Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for the performance and finishing 
of the Work; and 

J. agree that the submission of a Bid will constitute an incontrovertible representation 
by Bidder that Bidder has complied with every requirement of this Article, that 
without exception the Bid and all prices in the Bid are premised upon performing 
and furnishing the Work required by the Bidding Documents. 

ARTICLE 6 PRE-BID CONFERENCE 

6.1 A pre-Bid conference will be held at the time and location stated in the invitation or 
advertisement to bid. Representatives of Owner and Engineer will be present to discuss the 
Project.  Bidders are encouraged to attend and participate in the conference.  Engineer will 
transmit to all prospective Bidders of record such Addenda as Engineer considers 
necessary in response to questions arising at the conference.  Oral statements may not be 
relied upon and will not be binding or legally effective. 

ARTICLE 7 INTERPRETATIONS AND ADDENDA 

7.1 All questions regarding this Bid should be directed to Kathryn R. Hobin, Purchasing Agent 
through fax: 617-376-1074 and email: khobin@quincyma.gov and cc: to 
kimtrillcott@quincyma.gov. Questions will be accepted until Thursday, September 1st, 
2016 at 11:00 a.m. 

7.2  

7.3 All questions about the meaning or intent of the Bidding Documents shall be submitted in 
writing to the Engineer via email at doroop@tighebond.com.  Prospective bidders are 
responsible for ensuring their questions are received by the Engineer.  In order to receive 
consideration, questions must be received by Engineer at least five days prior to the date 
fixed for the opening of Bids.  Interpretations or clarifications considered necessary by 
Engineer in response to such questions will be issued by Addenda to all parties recorded 
by Engineer as having received the Bidding Documents not later than three days prior to 
the date fixed for the opening of Bids.  Only questions answered by Addenda will be 
binding. Oral and other interpretations or clarifications will be without legal effect. 

7.4 Addenda may be issued to clarify, correct, supplement or change the Bidding Documents.  
Such Addenda, if any, will be issued in the manner and within the time period stated in 
paragraph 7.1. 

7.5 The Bidder must acknowledge receipt of each Addendum, if any, in the space provided on 
the Bid Form. 
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ARTICLE 8 BID DEPOSIT 

8.1 In the Bidding Documents, the terms “Bid security” and “Bid deposit” shall have the same 
meaning. 

8.2 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5% 
of Bidder’s maximum Bid price (including any additive alternates) and in the form of a 
certified check, bank money order, or a Bid bond (on the form included in the Bidding 
Documents) issued by a surety meeting the requirements of Paragraphs 6.01 and 6.02 of 
the General Conditions.   

8.3 All Bid deposits of General Bidders, except those under consideration by Owner, will be 
returned within 5 days, excluding Saturdays, Sundays and legal holidays, after the opening 
of General Bids.  Other Bid deposits will be returned upon the execution and delivery of 
the Agreement.  The Bid deposit of the Successful Bidder will be retained until such bidder 
has furnished the required contract security and executed the Agreement, whereupon the 
bid deposit shall be returned.  If the Successful Bidder fails to furnish the required contract 
security within 15 days after the Notice of Award and execute the Agreement within 5 
days after receipt from Owner, Owner may annul the Notice of Award and the Bid deposit 
of that Bidder will be forfeited to Owner as liquidated damages for such failure.   

ARTICLE 9 CONTRACT TIMES 

9.1 The number of days within which, or the dates by which, the Work is to be: 

A. substantially completed, and/or 

B. completed and ready for final payment 
are set forth in the Agreement. 

ARTICLE 10 LIQUIDATED DAMAGES 

10.1 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, 
Substantial Completion, or completion of the Work in readiness for final payment, are set 
forth in the Agreement. 

ARTICLE 11 SUBSTITUTE AND “OR EQUAL” ITEMS 

11.1 The Contract for the Work, as awarded, will be on the basis of materials and equipment 
specified or described in the Bidding Documents without consideration during the bidding 
and Contract award process of possible substitute or “or equal” items.  In cases in which 
the Contract allows the Contractor to request that Engineer authorize the use of a substitute 
or “or equal” item of material or equipment, application for such acceptance may not be 
made to and will not be considered by Engineer until after the effective date of the 
Contract.   

ARTICLE 12 SUBCONTRACTORS, SUPPLIERS, AND OTHERS (NOT USED) 

ARTICLE 13 PREPARATION OF BID 

13.1 A Bid must be made on the Bid form included with the Project Manual.  The Bid form 
shall not be altered in any way.  

13.2 The Bid form must be completed in ink.  Blank spaces in the Bid form must be filled in 
correctly where indicated, and the Bidder must state, both in words and numerals, the 
prices for which he proposes to complete each and every item of Work.  Ditto marks shall 
not be used. 

13.3 A Bidder shall execute his Bid as stated below. 

A. A Bid by an individual shall show the Bidder’s name and official address. 
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B. A Bid by a partnership must be executed in the partnership name and signed by a 
partner (whose title must appear under the signature) accompanied by evidence of 
authority to sign.  The official address of the partnership shall be shown. 

C. A Bid by a corporation must be executed in the corporate name by a corporate 
officer (whose title must appear under the signature) and must be accompanied by 
evidence of authority to sign.  The corporate seal shall be affixed and attested by the 
corporate secretary.  The state of incorporation and the official corporate address 
shall be shown.   

D. A Bid by a limited liability company shall be executed in the name of the firm by a 
member or other authorized person and accompanied by evidence of authority to 
sign. The state of formation of the firm and the official address of the firm shall be 
shown. 

E. A Bid by a joint venture shall be executed by an authorized representative of each 
joint venture in the manner indicated on the Bid Form. The official address of the 
joint venture shall be shown. 

F. All names must be printed in ink below the signature. 

13.4 The Bid shall contain an acknowledgment of the receipt of all Addenda in the space 
provided on the Bid form. 

13.5 Postal and email addresses and telephone number to which communications regarding the 
Bid are to be directed shall be shown. 

13.6 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the 
state where the Project is located, or Bidder shall covenant in writing to obtain such 
authority and qualification prior to award of the Contract and attach such covenant to the 
Bid. Bidder’s state contractor license number, if any, shall also be shown on the Bid Form. 

13.7 In order to be considered for selection, the Bidder must submit a complete bid package in 
accordance with these Bidding Documents.  Partial Bids will not be accepted. Refer to the 
Bid Form for a list of documents that shall be submitted in addition to the Bid Form. 

13.8 Any deviations in completion of the Bid Form and accompanying documents from the 
instructions provided in this Article may be cause for rejection of the Bid. 

ARTICLE 14 BASIS OF BID 

14.1 Lump Sum 

A. Bidders shall submit a Bid on a lump sum basis as set forth in the Bid form and 
include a separate price for each alternate described in the Bidding Documents as 
provided for in the Bid form. 

B. The award will be based on the lowest eligible Bid.   

14.2 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems 
proper for Contractor’s overhead, costs, profit, and other expenses on account of 
cash allowances, if any, named in the Contract Documents in accordance with 
paragraph 13.02 of the General Conditions. 

ARTICLE 15 SUBMITTAL OF BID 

15.1 A Bid shall be received no later than the date and time prescribed and at the place 
indicated in the advertisement for Bids and shall be enclosed in an opaque sealed envelope 
plainly marked with the Project title, the name and address of Bidder, and shall be 
accompanied by the Bid deposit and other required documents.  If a Bid is sent by mail or 
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other delivery system, the sealed envelope containing the Bid shall be enclosed in a 
separate envelope plainly marked on the outside with the notation “BID ENCLOSED”.  
When using the mail or other delivery system, the Bidder is totally responsible for the mail 
or other delivery system delivering the Bid at the place and prior to the time indicated in 
the Advertisement for Bids.  A mailed Bid shall be addressed to Owner at the address in 
the Advertisement for Bids. 

15.2 Bids received after the date and time prescribed for the opening of bids, or not submitted 
at the correct location or in the designated manner, will not be accepted and will be 
returned to the Bidder unopened. 

ARTICLE 16 MODIFICATION OR WITHDRAWAL OF BID 

16.1 Withdrawal Prior to Bid Opening 

A. A Bid may be withdrawn by an appropriate document duly executed in the same 
manner that a Bid must be executed and delivered to the place where Bids are to be 
submitted prior to the date and time for the opening of Bids. Upon receipt of such 
notice, the unopened Bid will be returned to the Bidder. 

16.2 Modification Prior to Bid Opening 

A. If a Bidder wishes to modify its Bid prior to the Bid opening, Bidder must withdraw 
its initial Bid in the manner specified in paragraph 16.1.A and submit a new Bid 
prior to the date and time for the opening of Bids. 

ARTICLE 17 OPENING OF BIDS 

17.1 Bids will be opened as indicated in the Advertisement for Bids and publicly read aloud.  

17.2 In order to be considered for selection, Bids must arrive at the designated location on or 
before the date and time specified in the Advertisement for Bids.  Bidders mailing their 
Bids should allow for normal mail delivery time to ensure timely receipt of their Bids by 
Owner. 

17.3 Bids received by mail or otherwise after the time specified for the opening of Bids will not 
be accepted and will be returned to the Bidder unopened. 

17.4 No responsibility will attach to Owner, its employees or the Engineer for premature 
opening of a Bid not properly addressed and identified in accordance with the Bidding 
Documents. 

ARTICLE 18 DISQUALIFICATION OF BIDDERS 

18.1 More than one Bid for the same Work from an individual, or a firm, partnership, 
corporation or an association under the same or different names will not be considered.  
Reasonable grounds for believing that any Bidder is interested in more than one Bid for the 
Work may be cause for disqualification of that Bidder and the rejection of all Bids in 
which that Bidder is interested. 

ARTICLE 19 BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

19.1 All Bids will remain subject to acceptance for the period of time stated in the Bid form, but 
Owner may, in its sole discretion, release any Bid and return the Bid deposit prior to the 
end of this period. 

ARTICLE 20 EVALUATION OF BIDS AND AWARD OF CONTRACT 

20.1 Owner reserves the right to reject any and all Bids, to waive any and all informalities, and 
the right to disregard all nonconforming, nonresponsive or conditional Bids. 
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20.2 Owner reserves the right to reject any Bid not accompanied by specified documentation 
and Bid deposit. 

20.3 Owner reserves the right to reject any Bid if it shows any omissions, alterations of form, 
additions not called for, conditions or qualifications, or irregularities of any kind. 

20.4 Owner reserves the right to reject any Bid that, in his sole discretion, is considered to be 
unbalanced or unreasonable as to the amount bid for any lump sum or unit price item. 

20.5 In evaluating Bids, Owner will consider whether or not the Bids comply with the 
prescribed requirements, and such alternates, unit prices and other data, as may be 
requested in the Bid Form or prior to the Notice of Award. 

20.6 In evaluating whether a Bidder is responsible, Owner will consider the qualifications the 
Bidder and may consider the qualifications and experience of Subcontractors and Suppliers 
proposed for those portions of the Work for which the identity of Subcontractors and 
Suppliers must be submitted as provided in the Bidding Documents. 

20.7 Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders and any proposed 
Subcontractors or Suppliers. 

20.8 If the Owner awards the Contract for the Work, such award shall be to the responsible 
Bidder (who has neither been disqualified nor rejected pursuant to Article 18 or this Article 
20) submitting the lowest responsive Bid. 

20.9 Contents of the Bid of the Successful Bidder will become part of any contract awarded. 

ARTICLE 21 CONTRACT SECURITIES 

21.1 Performance and payment bonds shall be furnished by the successful Bidder.  The amounts 
of and other requirements for performance and payment bonds are stated in Article 6 of the 
General Conditions.  Performance and payment bonds submitted shall be posted by a 
recognized surety company having a place of business in the Commonwealth of 
Massachusetts.  All performance and payment bonds signed by an agent must be 
accompanied by a certified copy of the authority to act.  Performance Bonds and Payment 
Bonds shall be submitted on the forms included in Sections 00610 and 00615, respectively, 
of the Contract Documents.  Additional requirements may be stated in the General or 
Supplementary Conditions. 

21.2 Within 5 days from the date of the Notice of Award, the Successful Bidder shall deliver to 
Owner and Engineer, for review and approval, the performance bond and the payment 
bond he proposes to furnish at the time of the execution of the Agreement. 

21.3 The required contract securities will become part of the Contract Documents. 

ARTICLE 22 CONTRACT INSURANCE 

22.1 The requirements for insurance to be provided by the Successful Bidder are stated in 
Article 6 of the General Conditions and in the Supplementary Conditions.   

22.2 Within five days from the date of the Notice of Award, the Successful Bidder shall deliver 
evidence of required insurance to Owner and Engineer. 

22.3 The required insurance certificates will become part of the Contract Documents. 

ARTICLE 23 SIGNING OF AGREEMENT 

23.1 The Owner will transmit the required number of unsigned Agreements to the Successful 
Bidder with the Notice of Award. Within five days of the date of the Notice of Award, the 
Successful Bidder shall sign the Agreements and return them to the Owner. The Owner 
will return one executed Contract to the Successful Bidder.  
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ARTICLE 24 SALES TAXES 

24.1 Owner is exempt from Massachusetts State sales and use taxes on materials and equipment 
to be incorporated in the Work.  Said taxes shall not be included in the Bid.  The tax 
exemption number will be provided to the Successful Bidder. 

ARTICLE 25 FEDERAL (DAVIS-BACON) WAGE RATES (NOT USED) 

ARTICLE 26 MASSACHUSETTSPREVAILING WAGE RATES 

26.1 Minimum Wage Rates as determined by the Commissioner of Department of Workforce 
Development under the provision of the Massachusetts General Laws, Chapter 149, 
Sections 26 to 27D, as amended, apply to this project.  The Wage Rate Determination is 
included in Part II of the Supplementary Conditions. 

26.2 It is the responsibility of the Bidder before bid opening to request any additional 
information on Minimum Wage Rates for those tradespeople who may be employed for the 
proposed Work under this Contract. 

26.3 It is the responsibility of the Bidder before bid opening to request any additional 
information on Minimum Wage Rates for those tradespeople who may be employed for the 
proposed Work under this Contract. 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\00\00200 Instruction to Bidders.doc 
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SECTION 00410 

FORM FOR GENERAL BID 

PROJECT IDENTIFICATION: 

Hayward Creek Manhole Repair 

TABLE OF ARTICLES 

1. Bid Recipient 

2. Bidder’s Acknowledgements 

3. Bidder’s Representations 

4. Bidder’s Certifications 

5. Basis of Bid 

6. Time of Completion 

7. Attachments to This Bid 

8. Bid Submittal 

ARTICLE 1 - BID RECIPIENT 

1.1 This Bid is submitted to: 

The City of Quincy, Massachusetts 

1305 Hancock Street, Quincy, MA 02169 

1.2 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with Owner in the form included in the Bidding Documents to perform all 
Work as specified or indicated in the Bidding Documents for the prices and within the 
times indicated in this Bid and in accordance with the other terms and conditions of the 
Bidding Documents. 

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS 

2.1 Bidder accepts all of the terms and conditions of the Advertisement for Bids and 
Instructions to Bidders, including without limitation, those dealing with the disposition of 
Bid deposit.  The Bid will remain subject to acceptance for 30 days after the Bid opening, 
or for such longer period of time that Bidder may agree to in writing upon request of 
Owner. 

ARTICLE 3 - BIDDER’S REPRESENTATIONS 

3.1 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 
reference items identified in the Bidding Documents and hereby acknowledges the 
receipt of all Addenda. 

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the 
Site and adjacent areas, and become familiar with and satisfied itself as to the 
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general, local and Site conditions that may affect cost, progress, and performance of 
the Work. 

C. Bidder is familiar with and has satisfied itself as to all federal, state and local Laws 
and Regulations that may affect cost, progress and performance of the Work. 

D. Bidder has carefully studied all:  (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating 
to existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports 
and drawings, and (2) reports and drawings relating to Hazardous Environmental 
Conditions, if any, at or adjacent to the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports 
and drawings.  

E. Bidder has considered the information known to Bidder itself; information 
commonly known to contractors doing business in the locality of the Site; 
information and observations obtained from visits to the Site; the Bidding 
Documents; and any Site-related reports and drawings identified in the Bidding 
Documents, with respect to the effect of such information, observations, and 
documents on (1) the cost, progress, and performance of the Work; (2) the means, 
methods, techniques, sequences, and procedures of construction to be employed by 
Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the 
preceding paragraph, that no further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of this Bid for performance 
of the Work at the price bid and within the times required and in accordance with 
the other terms and conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and confirms 
that the written resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance and furnishing of the 
Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder 
that Bidder has complied with every requirement of this Article, and that without 
exception the Bid and all prices in the Bid are premised upon performing and 
furnishing the Work required by the Bidding Documents. 

ARTICLE 4 - BIDDER’S CERTIFICATION 

4.1 Bidder certifies that Bidder is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed on the work, that all employees to be 
employed at the worksite will have successfully completed a course in construction safety 
and health approved by the United States Occupational Safety and Health Administration 
that is at least 10 hours in duration at the time the employee begins work and who shall 
furnish documentation of successful completion of said course with the first certified 
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payroll report for each employee, and that Bidder will comply fully with all laws and 
regulations applicable to awards made subject to MGL Chapter 30, Section 39M. 

4.2 Bidder certifies that, under penalty of perjury, Bidder is not presently debarred from doing 
public construction work in the Commonwealth under the provisions of MGL Chapter 29, 
Section 29F or any other applicable debarment provisions of any other chapter of the 
General Laws or any rule or regulation promulgated thereunder; and is not presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions by any Federal department or agency. 

4.3 Bidder hereby certifies under the penalties of perjury, to the best of Bidder’s knowledge 
and belief, that Bidder has filed all State tax returns and paid all State taxes required by 
law. 

4.4 Bidder certifies that, under the penalties of perjury, this Bid is in all respects bona fide, 
fair and made without collusion or fraud with any other person.  As used in this paragraph 
the word “person” shall mean any natural person, joint venture, partnership, corporation 
or other business or legal entity. 

4.5 Bidder certifies that this Bid is genuine and not made in the interest of or on behalf of any 
undisclosed individual or entity and is not submitted in conformity with any collusive 
agreement or rules of any group, association, organization, or corporation. 

4.6 Bidder certifies that Bidder has not directly or indirectly induced or solicited any other 
Bidder to submit a false or sham Bid. 

4.7 Bidder certifies that Bidder has not solicited or induced any individual or entity to refrain 
from bidding.  

4.8 Bidder certifies that Bidder has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for the Contract.  For the purposes of this Paragraph: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process; 

B. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of the Owner, (b) to establish bid 
prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of 
free and open competition; 

C. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid 
prices at artificial, non-competitive levels; and 

D. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

ARTICLE 5 - BASIS OF BID  

5.1 Bidder proposes to furnish all labor and materials required for construction of the Hayward 
Creek Manhole Repair Project, Quincy, MA in accordance with the accompanying Bidding 
Documents prepared by Tighe & Bond, Inc., for the Contract Price specified below, 
subject to additions and deductions according to the terms of the Bidding Documents. 
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5.2 This Bid includes Addenda numbered  __________________________. 

5.3 The proposed Contract Price (base bid) is: 

               dollars 
                       (words) 

 ($    ) 

  (figures) 

  

ARTICLE 6 - TIME OF COMPLETION  

6.1 Bidder agrees that the Work will be substantially completed and ready for final payment in 
accordance with paragraph 15.06 of the General Conditions on or before the dates or 
within the number of calendar days indicated in the Agreement. 

6.2 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of 
failure to complete the Work within the times as stated in the Agreement. 

ARTICLE 7 - ATTACHMENTS TO THIS BID  

7.1 The following documents are attached to and made a condition of this Bid: 

A. Bid deposit in the amount of        dollars ($  
 ), consisting of a bid bond in the amount of five percent of the total amount of 
Bid 

B. Evidence of authority to sign 

C. List of Project References 

D. Evidence of authority to do business in the state of the Project; or a written covenant 
to obtain such license within the time for acceptance of Bids 

E. A list of adversarial proceedings in which the bidder is or was a party within the 
past 5 years that relate to the procurement or performance of any public or private 
construction contract together with a brief statement as to outcome if concluded or 
status if pending. 

F. A list of any projects on which the firm was terminated or failed to complete the 
work within the past 5 years, including a brief explanation for each instance listed. 

G. Contractor’s License or Registration No.: ______________________ or Evidence of 
Bidder’s ability to obtain a license or registration and a covenant by Bidder to obtain 
said license or registration within the time for acceptance of Bids; 

H. Evidence of Bidder's qualifications in accordance with Article 3 of Section 00200 
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ARTICLE 8 - BID SUBMITTAL 

BIDDER: [Indicate correct name of bidding entity] 

 

By: 
[Signature]   

[Printed name]   

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
[Signature]   

[Printed name]   

Title:   

Submittal Date:   

Address for giving notices: 

 

 

 

Telephone Number:   

Fax Number:   

Contact Name and e‐mail address:   

   

Bidder’s License No.:   

 
(where applicable) 

 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\00\00410-LS.doc 
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BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 

   

   

   

SURETY (Name, and Address of Principal Place of Business):

   

   

   

OWNER (Name and Address): 

   

   

   

BID 

  Bid Due Date:   

  Description (Project Name— Include Location):

   

BOND 

  Bond Number:   

  Date:   

  Penal sum    $ 

    (Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Bid Bond to be duly executed by an authorized officer, agent, or representative. 

BIDDER  SURETY

  (Seal) (Seal)
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Bidder’s Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:    By:

  Signature  Signature (Attach Power of Attorney)

 

   

  Print Name  Print Name

 

   

  Title  Title

 

Attest:    Attest:

  Signature  Signature

 

  Title  Title

Note: Addresses are to be used for giving any required notice.

 Provide execution by any additional parties, such as joint venturers, if necessary.  

1. Bidder and Surety,  jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to pay to Owner upon default of Bidder the penal sum set  forth on the  face of this Bond.   Payment of the 
penal sum  is the extent of Bidder’s and Surety’s  liability.   Recovery of such penal sum under the terms of this Bond 
shall be Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default  of  Bidder  shall  occur  upon  the  failure  of  Bidder  to  deliver within  the  time  required  by  the  Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension  thereof  agreed  to  in  writing  by  Owner)  the  executed  Agreement  required  by  the  Bidding 
Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required 
by Paragraph 5 hereof). 



PENAL SUM FORM 

EJCDC® C‐430, Bid Bond (Penal Sum Form). Published 2013. 
Prepared by the Engineers Joint Contract Documents Committee.  

Page 3 of 3 

 

4. Payment  under  this Bond will  be  due  and  payable  upon  default  of Bidder  and within  30  calendar  days  after 
receipt by Bidder and Surety of written notice of default  from Owner, which notice will be given with  reasonable 
promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any  time extension  to  issue Notice of 
Award agreed to  in writing by Owner and Bidder, provided that the total time for  issuing Notice of Award  including 
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent. 

6. No  suit  or  action  shall  be  commenced  under  this  Bond  prior  to  30  calendar  days  after  the  notice  of  default 
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due 
date. 

7. Any suit or action under this Bond shall be commenced only  in a court of competent  jurisdiction  located  in the 
state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown 
on  the  face of  this Bond. Such notices may be  sent by personal delivery,  commercial  courier, or by United States 
Registered or Certified Mail, return receipt requested, postage pre‐paid, and shall be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such 
Bond and bind the Surety thereby. 

10. This Bond  is  intended  to  conform  to all applicable  statutory  requirements. Any applicable  requirement of any 
applicable  statute  that has been omitted  from  this Bond  shall be deemed  to be  included herein as  if  set  forth at 
length.  If  any provision of  this Bond  conflicts with  any  applicable  statute,  then  the provision of  said  statute  shall 
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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 NOTICE OF AWARD 
 
 
 
TO:      
 
   
 
   
 
 
PROJECT TITLE: ___________________________________________ 
 
The City has considered the Bid submitted by you for the above-described work in response to its 
Advertisements for Bids and Information for Bidders.  You are hereby notified that your Bid in the 
amount $ __________ has been accepted, provided you furnish the City with the required 
Certificates, Affidavits, Contractor's Performance and Payments Bonds and Certificate of Insurance 
within ten (10) days receipt of this notice to execute the Agreement.  In case of failure to execute 
said Agreement and to furnish said bonds and documents as stipulated in the Bid Documents within 
ten (10) days from the date of receipt of this Notice, the City will be entitled to consider all your 
rights arising out of the City's acceptance of your Bid as abandoned and as a forfeiture of your bid 
bond.  The City will also be entitled to such other rights as may be granted by law.  You are required 
to return an acknowledged copy of the Notice of Award to the City. 
 
Dated this the _____ day of________________20___. 
 
 
 

BY:_______________________________________  
        Daniel G. Raymondi 

              Commissioner of Public Works  
 
 ACCEPTANCE OF NOTICE 
 
Receipt of the above NOTICE OF AWARD is hereby acknowledged by: 
 
______________________________________________________________________________ 

(Company Name) 
 
Signature:  _____________________________ Date:  ______________________________  
 
Print Name: ____________________________ Title:  ______________________________ 
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SECTION 00520 

AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION 
CONTRACT 

This Agreement is made this __________________ day of ___________________ in the year two 
thousand sixteen between the City of Quincy, MA as requested by its Department of Public Works 
hereinafter called Owner and _______________ hereinafter called Contractor. 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 WORK 
1.1 Contractor shall complete all Work as specified or indicated in the Contract Documents. 

The Work is generally described with the following title: “City of Quincy, Hayward Creek 
Manhole Repair Project”.  

ARTICLE 2 ENGINEER 

2.1 The part of the Project that pertains to the Work has been designed by Tighe & Bond, Inc.  

2.2 The Owner has retained Tighe & Bond (“Engineer”) to act as Owner’s representative, 
assuming all duties and responsibilities, rights and authority assigned to Engineer in the 
Contract Documents in connection with the completion of the Work in accordance with the 
Contract Documents. 

ARTICLE 3 CONTRACT TIMES 

3.1 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 
readiness for final payment as stated in the Contract Documents are of the essence of 
the Contract. 

3.2 Substantial Completion and Final Payment 

A.  The Work will be substantially completed within   21 days from the 
date of the Notice to Proceed and completed and ready for final payment in 
accordance with paragraph 15.06 of the General Conditions within  28 
  days from the date of the Notice to Proceed. 

3.3 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 
3.1 above and that Owner will suffer financial and other losses if the Work is not 
completed within the times specified in Paragraph 3.2 above, plus any extensions 
thereof allowed in accordance with the Contract.  The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by Owner if the Work is not completed on time.  
Accordingly, instead of requiring any such proof, Owner and Contractor agree that 
as liquidated damages for delay (but not as a penalty): 

1. Substantial Completion: Contractor shall pay Owner $1000 for each day that 
expires after the time (as duly adjusted pursuant to the Contract) specified in 
Paragraph 3.1 above for Substantial Completion until the Work is 
substantially complete.   

2.  Completion of Remaining Work: After Substantial Completion, if Contractor 
shall neglect, refuse, or fail to complete the remaining Work within the 
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Contract Time (as duly adjusted pursuant to the Contract), for completion and 
readiness for final payment, Contractor shall pay Owner $1000 for each day 
that expires after such time until the Work is completed and ready for final 
payment. 

3. Liquidated damages for failing to timely attain Substantial Completion and 
final completion are not additive and will not be imposed concurrently. 

ARTICLE 4 CONTRACT PRICE 

4.1 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents an amount equal to the prices stated in Contractor’s Bid, attached hereto as an 
exhibit, subject to adjustment under the Contract. 

ARTICLE 5 PAYMENT PROCEDURES 

5.1 Applications for Payment shall be processed in accordance with Article 15 of the General 
Conditions and in accordance with Massachusetts General Law. 

5.2 Owner shall make progress payments on account of the Contract Price on the basis of 
processed Applications for Payment monthly during construction, provided that such 
Applications for Payment have been submitted in a timely manner and otherwise meet the 
requirements of the Contract.  All progress payments will be measured by the Schedule of 
Values established as provided in the General Conditions, or in the event there is no 
schedule of values, as provided elsewhere in the Contract. 

5.3 Owner shall retain from progress payments 5 percent of the value of Work completed. 

5.4 Substantial Completion 

A. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to ninety-nine percent of the Work completed, less such 
amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, 
and less Engineer’s estimate of the value of Work to be completed or corrected as 
shown on the punch list of items to be completed or corrected prior to final 
payment.  

5.5 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 
15.06 of the General Conditions, Owner shall pay the remainder of the Contract 
Price as recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 6 CONTRACTOR’S REPRESENTATIONS 

6.1 Contractor makes the following representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any 
data and reference items identified in the Contract Documents. 

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the 
Site and adjacent areas, and become familiar with and is satisfied as to the general, 
local, and Site conditions that may affect cost, progress, and performance of the 
Work. 

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may 
affect cost, progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of 
subsurface conditions at or adjacent to the Site and all drawings of physical 
conditions relating to existing surface or subsurface structures at the Site that have 
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been identified in the Supplementary Conditions, especially with respect to 
Technical Data in such reports and drawings, and (2) reports and drawings relating 
to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have 
been identified in the Supplementary Conditions, especially with respect to 
Technical Data in such reports and drawings. 

E. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; 
information and observations obtained from visits to the Site; the Contract 
Documents; and the Site-related reports and drawings identified in the Contract 
Documents, with respect to the effect of such information, observations, and 
documents on (1) the cost, progress, and performance of the Work; (2) the means, 
methods, techniques, sequences, and procedures of construction to be employed by 
Contractor; and (3) Contractor’s safety precautions and programs. 

F. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price, 
within the Contract Times, and in accordance with the other terms and conditions of 
the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and 
others at the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the 
written resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the 
Work. 

J. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

ARTICLE 7 CONTRACT DOCUMENTS 

7.1 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 00520-1 to 00520-7, inclusive); 

2. Performance Bond (pages 1 to 3, inclusive); 

3. Payment Bond (pages 1 to 3, inclusive); 

4. General Conditions (title pages, table of contents, and pages 1 to 65, 
inclusive); 

5. Supplementary Conditions (pages 00800-1 to 00800-17_, inclusive); 

6. Specifications (Divisions 01 and as written on Drawings); 

7. Drawings consisting of a cover sheet and sheets numbered C-102, C-103, C-
501, with each sheet bearing the following general title:  Hayward Creek 
Manhole Repair Project; 

8. Exhibits to this Agreement (enumerated as follows): 
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a. Contractor’s Bid (pages 00410-1 to 00410-5_, inclusive); 

b. Documentation submitted by Contractor prior to Notice of Award 

9. The following which may be delivered or issued on or after the Effective Date 
of the Agreement and are not attached hereto: 

a. Notice to Proceed; 

b. Work Change Directives; 

c. Change Order(s); 

d. Field Orders 

B. The documents listed in Paragraph 7.1.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 7. 

D. The Contract Documents may only be amended, modified, or supplemented as 
provided in the General Conditions. 

ARTICLE 8 MISCELLANEOUS 

8.1 Terms 

A. Terms used in this Agreement will have the meanings indicated in the General 
Conditions and the Supplementary Conditions. 

8.2 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party 
hereto of any rights under or interests in the Contract will be binding on another 
party hereto without the written consent of the party sought to be bound; and, 
specifically but without limitation, money that may become due and money that is 
due may not be assigned without such consent (except to the extent that the effect of 
this restriction may be limited by law), and unless specifically stated to the contrary 
in any written consent to an assignment, no assignment will release or discharge the 
assignor from any duty or responsibility under the Contract Documents. 

8.3 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal 
representatives to the other party hereto, its successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in 
the Contract Documents. 

8.4 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable 
under any Law or Regulation shall be deemed stricken, and all remaining provisions 
shall continue to be valid and binding upon Owner and Contractor, who agree that 
the Contract Documents shall be reformed to replace such stricken provision or part 
thereof with a valid and enforceable provision that comes as close as possible to 
expressing the intention of the stricken provision. 

8.5 Contractor Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for or in executing the Contract.  For the purposes 
of this Paragraph 8.5: 
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1. “corrupt practice” means the offering, giving, receiving, or soliciting of any 
thing of value likely to influence the action of a public official in the bidding 
process or in the Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) 
to influence the bidding process or the execution of the Contract to the 
detriment of Owner, (b) to establish Bid or Contract prices at artificial non-
competitive levels, or (c) to deprive Owner of the benefits of free and open 
competition; 

3. “collusive practice” means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of Owner, a purpose of which is to 
establish Bid prices at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in the 
bidding process or affect the execution of the Contract.  
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  This Agreement will 

be effective on _______________________, _____ (which is the Effective Date of the Contract).   

 

OWNER: 

             

By:               

Title:             

[CORPORATE SEAL] 

Attest            

Title:            

Address for giving notices: 

             

             

             

(If Owner is a corporation, attach evidence of 

authority to sign.  If Owner is a public body, 

attach evidence of authority to sign and 

resolution of other documents authorizing 

execution of Owner‐Contractor Agreement.) 

CONTRACTOR: 

         

   

By:               

Title:             

[CORPORATE SEAL] 

Attest            

Title:             

Address for giving notices: 

         

   

         

   

         

   

License No.        

    (Where applicable) 

 (If Contractor is a corporation or a 

partnership, attach evidence of authority to 

sign.) 
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Certified as to the availability of funds: 

           

Date           

           

Signed         

           

Title 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\00\00520.doc 
 



 
 
 
 

INDEMNITY AGREEMENT 
 
 
 

 In consideration of the award of Contract No.____________________________________ 
 
 
by the City of Quincy, hereinafter referred to as INDEMNITEE, to the CONTRACTOR/BIDDER: 

_______________________________________________________________________________ 

hereinafter referred to as INDEMNITOR, and for other good and valuable consideration, said 

INDEMNITOR agrees to hold INDEMNITEE, City of Quincy, and its various department and employees 

harmless from any and all liability, loss or damage that INDEMNITEE may suffer as the result of claims, 

demands, costs, including attorney’s fees, or judgement or other actions against it by reason of any and all 

work done by or on behalf of the INDEMNITOR in connection with the above-referenced contract. 

 

 

 INDEMNITOR, 

 _________________________________ 
  By Duly Authorized Agent 
 
 Date:_____________________________ 
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 NOTICE TO PROCEED 
 
 
 
TO:___________________________ DATE:    
                                            
______________________________ Project:  
                                                  
______________________________                                                                  
 
 
You are hereby notified to commence WORK on or before                                                           
 
In accordance with contract documents the contract time is30 calendar days.  The date for  
 
completion of all work is therefore                                                         . 
 
                                                                        
                                                                                            
 

BY:                                                                       
 

Name:       Daniel G. Raymondi     .                        
 

Title:   Commissioner of Public Works               
 
 
 
 ACCEPTANCE OF NOTICE 
 
 
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 
 
                                                                                                                                                       
 (Company Name) 
 
 
Signature:                                                                Date:                                                              
 
Print Name:                                                             Title:                                                          
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                         PERFORMANCE BOND 

CONTRACTOR (name and address): 
 
 
 
 

SURETY (name and address of principal place of business): 
 
 
 

OWNER (name and address): 
 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location):  

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None               See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:   
       Signature   Signature (attach power of attorney) 
 
        
Print Name    Print Name 
 
        
Title    Title 
 
Attest:    Attest:    
 Signature   Signature  
 
        
Title    Title 
 
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 
Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1.  The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors, and 
assigns to the Owner for the performance of the Construction Contract, 
which is incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the Surety 
and the Contractor shall have no obligation under this Bond, except 
when applicable to participate in a conference as provided in 
Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, the 
Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor and 
the Surety that the Owner is considering declaring a Contractor 
Default. Such notice shall indicate whether the Owner is 
requesting a conference among the Owner, Contractor, and Surety 
to discuss the Contractor’s performance.  If the Owner does not 
request a conference, the Surety may, within five (5) business 
days after receipt of the Owner’s notice, request such a 
conference.  If the Surety timely requests a conference, the Owner 
shall attend.  Unless the Owner agrees otherwise, any conference 
requested under this Paragraph 3.1 shall be held within ten (10) 
business days of the Surety’s receipt of the Owner’s notice.  If the 
Owner, the Contractor, and the Surety agree, the Contractor shall 
be allowed a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the Owner’s 
right, if any, subsequently to declare a Contractor Default;  

3.2  The Owner declares a Contractor Default, terminates 
the Construction Contract and notifies the Surety; and 

3.3  The Owner has agreed to pay the Balance of the 
Contract Price in accordance with the terms of the Construction 
Contract to the Surety or to a contractor selected to perform the 
Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 
requirement in Paragraph 3.1 shall not constitute a failure to comply 
with a condition precedent to the Surety’s obligations, or release the 
Surety from its obligations, except to the extent the Surety 
demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 3, the 
Surety shall promptly and at the Surety’s expense take one of the 
following actions: 

5.1  Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the Construction 
Contract itself, through its agents or independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, 
arrange for a contract to be prepared for execution by the Owner 
and a contractor selected with the Owners concurrence, to be 
secured with performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of 
damages as described in Paragraph 7 in excess of the Balance of 

the Contract Price incurred by the Owner as a result of the 
Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and with reasonable 
promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 
which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment to 
the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 
Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with 
reasonable promptness, the Surety shall be deemed to be in default on 
this Bond seven days after receipt of an additional written notice from 
the Owner to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Owner shall be entitled to enforce 
any remedy available to the Owner.  If the Surety proceeds as provided 
in Paragraph 5.4, and the Owner refuses the payment or the Surety has 
denied liability, in whole or in part, without further notice the Owner 
shall be entitled to enforce any remedy available to the Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then 
the responsibilities of the Surety to the Owner shall not be greater than 
those of the Contractor under the Construction Contract, and the 
responsibilities of the Owner to the Surety shall not be greater than 
those of the Owner under the Construction Contract.  Subject to the 
commitment by the Owner to pay the Balance of the Contract Price, 
the Surety is obligated, without duplication for: 

7.1  the responsibilities of the Contractor for correction of 
defective work and completion of the Construction Contract; 

7.2  additional legal, design professional, and delay costs 
resulting from the Contractor’s Default, and resulting from the 
actions or failure to act of the Surety under Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 
specified in the Construction Contract, actual damages caused by 
delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the 
Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the Construction 
Contract, and the Balance of the Contract Price shall not be reduced or 
set off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than the 
Owner or its heirs, executors, administrators, successors, and assigns. 

10. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations.  

11. Any proceeding, legal or equitable, under this Bond may be 
instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted 
within two years after a declaration of Contractor Default or within 
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two years after the Contractor ceased working or within two years 
after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are 
void or prohibited by law, the minimum periods of limitations 
available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be mailed 
or delivered to the address shown on the page on which their signature 
appears. 

13. When this Bond has been furnished to comply with a statutory or 
other legal requirement in the location where the construction was to 
be performed, any provision in this Bond conflicting with said 
statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal requirement 
shall be deemed incorporated herein.  When so furnished, the intent is 
that this Bond shall be construed as a statutory bond and not as a 
common law bond. 

14. Definitions 

14.1  Balance of the Contract Price: The total amount payable 
by the Owner to the Contractor under the Construction Contract 
after all proper adjustments have been made including allowance 
for the Contractor for any amounts received or to be received by 
the Owner in settlement of insurance or other claims for damages 
to which the Contractor is entitled, reduced by all valid and 
proper payments made to or on behalf of the Contractor under the 
Construction Contract. 

14.2  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, including all 
Contract Documents and changes made to the agreement and the 
Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which has 
not been remedied or waived, to perform or otherwise to comply 
with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as required under 
the Construction Contract or to perform and complete or comply 
with the other material terms of the Construction Contract. 

14.5  Contract Documents: All the documents that comprise 
the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor and 
subcontractor, the term Contractor in this Bond shall be deemed to be 
Subcontractor and the term Owner shall be deemed to be Contractor. 

16. Modifications to this Bond are as follows: 
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                                 PAYMENT BOND 

CONTRACTOR (name and address):  

 

 

 

SURETY (name and address of principal place of business): 

 

 

 

OWNER (name and address): 

CONSTRUCTION CONTRACT 
Effective Date of the Agreement: 
Amount: 
Description (name and location): 
 

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None              See Paragraph 18 

 
  

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:                               
 Signature  Signature (attach power of attorney) 
 
      
Print Name   Print Name 
 
      
Title   Title 
 
Attest:     Attest:    
 Signature   Signature  
 
        
Title   Title 
 
Notes:  (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference 
to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials, and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference, subject to the following 
terms. 

2. If the Contractor promptly makes payment of all sums due 
to Claimants, and defends, indemnifies, and holds harmless 
the Owner from claims, demands, liens, or suits by any 
person or entity seeking payment for labor, materials, or 
equipment furnished for use in the performance of the 
Construction Contract, then the Surety and the Contractor 
shall have no obligation under this Bond. 

3.  If there is no Owner Default under the Construction 
Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the 
Contractor and the Surety (at the address described in 
Paragraph 13) of claims, demands, liens, or suits against the 
Owner or the Owner’s property by any person or entity 
seeking payment for labor, materials, or equipment 
furnished for use in the performance of the Construction 
Contract, and tendered defense of such claims, demands, 
liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 
3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify, and hold harmless the Owner against a 
duly tendered claim, demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond 
shall arise after the following: 

5.1  Claimants who do not have a direct contract with 
the Contractor, 

 
5.1.1 have furnished a written notice of non-

payment to the Contractor, stating with 
substantial accuracy the amount claimed 
and the name of the party to whom the 
materials were, or equipment was, 
furnished or supplied or for whom the 
labor was done or performed, within ninety 
(90) days after having last performed labor 
or last furnished materials or equipment 
included in the Claim; and 

 
5.1.2 have sent a Claim to the Surety (at the 

address described in Paragraph 13). 

5.2  Claimants who are employed by or have a direct 
contract with the Contractor have sent a Claim to 
the Surety (at the address described in Paragraph 
13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is 
given by the Owner to the Contractor, that is sufficient to 
satisfy a Claimant’s obligation to furnish a written notice of 
non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 
5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following 
actions: 

7.1 Send an answer to the Claimant, with a copy to the 
Owner, within sixty (60) days after receipt of the 
Claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are 
disputed; and 

7.2 Pay or arrange for payment of any undisputed 
amounts. 

7.3 The Surety’s failure to discharge its obligations 
under Paragraph 7.1 or 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or 
Contractor may have or acquire as to a Claim, 
except as to undisputed amounts for which the 
Surety and Claimant have reached agreement.  If, 
however, the Surety fails to discharge its 
obligations under Paragraph 7.1 or 7.2, the Surety 
shall indemnify the Claimant for the reasonable 
attorney’s fees the Claimant incurs thereafter to 
recover any sums found to be due and owing to the 
Claimant. 

8. The Surety’s total obligation shall not exceed the amount of 
this Bond, plus the amount of reasonable attorney’s fees 
provided under Paragraph 7.3, and the amount of this Bond 
shall be credited for any payments made in good faith by 
the Surety. 

9.  Amounts owed by the Owner to the Contractor under the 
Construction Contract shall be used for the performance of 
the Construction Contract and to satisfy claims, if any, 
under any construction performance bond.  By the 
Contractor furnishing and the Owner accepting this Bond, 
they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated to 
satisfy obligations of the Contractor and Surety under this 
Bond, subject to the Owner’s priority to use the funds for 
the completion of the work. 

10. The Surety shall not be liable to the Owner, Claimants, or 
others for obligations of the Contractor that are unrelated to 
the Construction Contract.  The Owner shall not be liable 
for the payment of any costs or expenses of any Claimant 
under this Bond, and shall have under this Bond no 
obligation to make payments to or give notice on behalf of 
Claimants, or otherwise have any obligations to Claimants 
under this Bond. 

11. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations. 

12. No suit or action shall be commenced by a Claimant under 
this Bond other than in a court of competent jurisdiction in 
the state in which the project that is the subject of the 
Construction Contract is located or after the expiration of 
one year from the date (1) on which the Claimant sent a 
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or 
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(2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished 
by anyone under the Construction Contract, whichever of 
(1) or (2) first occurs.  If the provisions of this paragraph 
are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 

13. Notice and Claims to the Surety, the Owner, or the 
Contractor shall be mailed or delivered to the address 
shown on the page on which their signature appears.  
Actual receipt of notice or Claims, however accomplished, 
shall be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in this 
Bond conflicting with said statutory or legal requirement 
shall be deemed deleted herefrom and provisions 
conforming to such statutory or other legal requirement 
shall be deemed incorporated herein.  When so furnished, 
the intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a 
potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 

16. Definitions 

16.1  Claim: A written statement by the Claimant 
including at a minimum: 

1.  The name of the Claimant; 
2.  The name of the person for whom the labor 

was done, or materials or equipment furnished;  
3. A copy of the agreement or purchase order 

pursuant to which labor, materials, or 
equipment was furnished for use in the 
performance of the Construction Contract; 

4.  A brief description of the labor, materials, or 
equipment furnished; 

5.  The date on which the Claimant last performed 
labor or last furnished materials or equipment 
for use in the performance of the Construction 
Contract; 

6. The total amount earned by the Claimant for 
labor, materials, or equipment furnished as of 
the date of the Claim; 

7. The total amount of previous payments 
received by the Claimant; and 

8. The total amount due and unpaid to the 
Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2  Claimant: An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials, or 
equipment for use in the performance of the 
Construction Contract. The term Claimant also 
includes any individual or entity that has rightfully 
asserted a claim under an applicable mechanic’s 
lien or similar statute against the real property upon 
which the Project is located. The intent of this Bond 

shall be to include without limitation in the terms of 
“labor, materials, or equipment” that part of the 
water, gas, power, light, heat, oil, gasoline, 
telephone service, or rental equipment used in the 
Construction Contract, architectural and 
engineering services required for performance of 
the work of the Contractor and the Contractor’s 
subcontractors, and all other items for which a 
mechanic’s lien may be asserted in the jurisdiction 
where the labor, materials, or equipment were 
furnished. 

16.3  Construction Contract: The agreement between 
the Owner and Contractor identified on the cover 
page, including all Contract Documents and all 
changes made to the agreement and the Contract 
Documents. 

16.4  Owner Default: Failure of the Owner, which has 
not been remedied or waived, to pay the Contractor 
as required under the Construction Contract or to 
perform and complete or comply with the other 
material terms of the Construction Contract. 

16.5  Contract Documents: All the documents that 
comprise the agreement between the Owner and 
Contractor. 

17.  If this Bond is issued for an agreement between a 
contractor and subcontractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term 
Owner shall be deemed to be Contractor. 

18. Modifications to this Bond are as follows: 
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  ”Sample” CERTIFICATE OF INSURANCE 
 
 
This is to certify that the                                    (Company) has issued the policies listed below, that these 
policies are written in accordance with the Company's standard policies and endorsements, except as indicated below or as 
noted in the attachments herewith, which policies and endorsements will be made available to ENGINEER and OWNER UPON request, 
that they provide coverage and limits of liability shown with respect to the insurance indicated that they are in force on 
this date, that all deductible amounts are indicated below, and that this Certificate is furnish in accordance with and for 
the purpose of satisfying the requirements of OWNER and ENGINEER in connection with the award and performance of a contract or 
agreement between___________________________________  
________________________________________________________________________________________________________________   
________(OWNER)and                                                                                                       
           
1. Name of Insured                                                                                       . 
2.  Address of Insured                                                                                    . 
3.  Location and Description of Work                                                                      . 

                                                                                                       .   
Project Contract No. 

 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
  Coverage and Limits of Liability 
    at least as shown below       

      Bodily Injury  Property Damage 
        Liability  Liability 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
Policy   Effective  Expiration  Each  Each  Each  Each         
Number  Date  Date  Occurrence  Aggregate  Occurrence  Aggregate  
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
A.  Owner's Protective Liability has been issued at the expense of Above Insured 
    to                                                                                     Owner.  
 
                                                $2,000,000  $2,000,000  $2,000,000  $2,000,000. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
B. Comprehensive General Liability 
 
                                                $2,000,000  $2,000,000  $2,000,000  $2,000,000. 
 
Including:  1. Operations Premises  2. Contractor's Protective  3.Contractual as Below  4.Products/Completed Operations  5. 
Personal Injury 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
    Property Damage Ins.under policies A & B above includes Cover. for Explosion/Collapse/Underground Prop. Damage. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
C.  Auto Liability  Each  Each  Each 
    Including 1.  Owner  2.  Hired  3.  Non‐owned  Person  Accident  Accident 
                                                $2,000,000  $2,000,000  $2,000,000. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
D.  Workmen's Compensation  Compensation Statutory State's 
                                                 Coverage B Limits $1,000,000 (If applicable) 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
E.  Builder's Risk Insurance ‐ All Risk Completed Value form 
                                                 As called for in Contract or Agreement 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
  CONTRACTUAL LIABILITY 
 
CONTRACTOR shall at all times indemnify and save harmless OWNER, ENGINEER and their respective officers, agents and employees 
on account of any and all claims, damages, losses, litigation, expenses, counsel fees and compensation arising out of injuries 
(including death) sustained by or alleged to have been sustained by the officers, agents and employees of said OWNER or 
ENGINEER or of CONTRACTOR, his subcontractors, or material men, and from injuries (including death sustained by or alleged to 
have been sustained by the public, any or all persons on or near the Work, or by any other person or property, real or 
personal (including property of said OWNER or ENGINEER caused in whole or in part by the acts, omissions, or neglect of 
CONTRACTOR including but not limited to any neglect in safeguarding the work or through the use of unacceptable materials in 
contracting the Work by CONTRACTOR, any subcontractor, material man, or anyone directly or indirectly employed by them or any 
of them while engaged in the performance of the contract, including the entire elapsed time from the date ordered to start 
work or the actual start, whichever occurs first, until completion of the one year correction period, as certified by OWNER or 
ENGINEER. 
 

Policies A, B, C & D shall remain in effect during the one year correction period. 
 

Such insurancer as is herein certified applies to all operations of the insured in connection with, and necessary and 
incidental to, the work herein described at the locations stated. 
 

It is hereby understood and agreed that the above policies will not be restricted, suspended, materially changed, nor canceled 
without 15 days advance notice by registered mail to OWNER and ENGINEER.                          . 
 

                                                             . 
  Authorized Representative Signature     Address 
J:\Q\Q0043 Quincy Hayward Creek\Specs\00\00621.doc 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used  in  the Bidding Requirements or Contract Documents, a  term printed with 
initial capital  letters,  including the term’s singular and plural forms, will have the meaning 
indicated  in  the  definitions  below.  In  addition  to  terms  specifically  defined,  terms with 
initial capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic  instruments  issued prior  to  the opening of Bids which 
clarify,  correct,  or  change  the  Bidding  Requirements  or  the  proposed  Contract 
Documents. 

2. Agreement—The written  instrument,  executed  by  Owner  and  Contractor,  that  sets 
forth  the Contract Price and Contract Times,  identifies  the parties and  the Engineer, 
and designates the specific items that are Contract Documents. 

3. Application  for  Payment—The  form  acceptable  to  Engineer which  is  to  be  used  by 
Contractor during the course of the Work in requesting progress or final payments and 
which  is to be accompanied by such supporting documentation as  is required by the 
Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed  form setting  forth the prices 
for the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements,  the proposed Contract Documents, 
and all Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which  is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 
the Contract Times, or other revision to the Contract,  issued on or after the Effective 
Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price 
or Contract Times, or both; contesting an  initial decision by Engineer concerning  the 
requirements  of  the  Contract  Documents  or  the  acceptability  of  Work  under  the 
Contract  Documents;  challenging  a  set‐off  against  payments  due;  or  seeking  other 
relief with respect to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted  in 
compliance with the procedural requirements set forth herein: seeking an adjustment 
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer 
concerning the requirements of the Contract Documents or the acceptability of Work 
under  the  Contract  Documents;  contesting  Engineer’s  decision  regarding  a  Change 
Proposal;  seeking  resolution  of  a  contractual  issue  that  Engineer  has  declined  to 
address;  or  seeking  other  relief with  respect  to  the  terms  of  the  Contract;  or  (b)  a 
demand or assertion by Contractor directly  to Owner, duly  submitted  in compliance 
with  the  procedural  requirements  set  forth  herein,  contesting  Engineer’s  decision 
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer 
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has  declined  to  address. A  demand  for money  or  services  by  a  third  party  is  not  a 
Claim. 

11. Constituent  of Concern—Asbestos, petroleum,  radioactive materials, polychlorinated 
biphenyls  (PCBs),  hazardous  waste,  and  any  substance,  product,  waste,  or  other 
material of any nature whatsoever that  is or becomes  listed, regulated, or addressed 
pursuant  to  (a)  the  Comprehensive  Environmental  Response,  Compensation  and 
Liability  Act,  42  U.S.C.  §§9601  et  seq.  (“CERCLA”);  (b)  the  Hazardous  Materials 
Transportation  Act,  49  U.S.C.  §§5501  et  seq.;  (c)  the  Resource  Conservation  and 
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 
15 U.S.C. §§2601 et  seq.;  (e)  the Clean Water Act, 33 U.S.C. §§1251 et  seq.;  (f)  the 
Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, 
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating 
to, or  imposing  liability or standards of conduct concerning, any hazardous,  toxic, or 
dangerous waste, substance, or material. 

12. Contract—The  entire  and  integrated  written  contract  between  the  Owner  and 
Contractor concerning the Work. 

13. Contract  Documents—Those  items  so  designated  in  the  Agreement,  and  which 
together comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor  for completion 
of the Work in accordance with the Contract Documents. . 

15. Contract  Times—The  number  of  days  or  the  dates  by  which  Contractor  shall:  (a) 
achieve Milestones,  if any;  (b) achieve Substantial Completion; and  (c) complete  the 
Work. 

16. Contractor—The  individual  or  entity  with  which  Owner  has  contracted  for 
performance of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The  part  of  the  Contract  that  graphically  shows  the  scope,  extent,  and 
character of the Work to be performed by Contractor. 

19. Effective Date of  the Contract—The date,  indicated  in  the Agreement, on which  the 
Contract becomes effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order  issued by Engineer which requires minor changes  in the 
Work but does not change the Contract Price or the Contract Times. 

22. Hazardous  Environmental  Condition—The  presence  at  the  Site  of  Constituents  of 
Concern  in such quantities or circumstances that may present a danger to persons or 
property exposed thereto.  The presence at the Site of materials that are necessary for 
the execution of the Work, or that are to be  incorporated  in  the Work, and that are 
controlled  and  contained pursuant  to  industry practices,  Laws  and Regulations,  and 
the  requirements  of  the  Contract,  does  not  establish  a  Hazardous  Environmental 
Condition. 

23. Laws  and  Regulations;  Laws  or  Regulations—Any  and  all  applicable  laws,  statutes, 
rules, regulations, ordinances, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
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24. Liens—Charges, security interests, or encumbrances upon Contract‐related funds, real 
property, or personal property. 

25. Milestone—A  principal  event  in  the  performance  of  the  Work  that  the  Contract 
requires Contractor to achieve by an intermediate completion date or by a time prior 
to Substantial Completion of all the Work. 

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 
the Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 
the  Contract  Times  will  commence  to  run  and  on  which  Contractor  shall  start  to 
perform the Work. 

28. Owner—The  individual or entity with which Contractor has contracted  regarding  the 
Work,  and which  has  agreed  to  pay  Contractor  for  the  performance  of  the Work, 
pursuant to the terms of the Contract. 

29. Progress  Schedule—A  schedule,  prepared  and maintained  by  Contractor,  describing 
the  sequence  and  duration  of  the  activities  comprising  the  Contractor’s  plan  to 
accomplish the Work within the Contract Times. 

30. Project—The  total  undertaking  to  be  accomplished  for  Owner  by  engineers, 
contractors,  and  others,  including  planning,  study,  design,  construction,  testing, 
commissioning,  and  start‐up,  and  of  which  the  Work  to  be  performed  under  the 
Contract Documents is a part. 

31. Project  Manual—The  written  documents  prepared  for,  or  made  available  for, 
procuring  and  constructing  the  Work,  including  but  not  limited  to  the  Bidding 
Documents or other construction procurement documents, geotechnical and existing 
conditions  information,  the  Agreement,  bond  forms,  General  Conditions, 
Supplementary  Conditions,  and  Specifications.  The  contents  of  the  Project Manual 
may be bound in one or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned 
to assist Engineer at the Site. As used herein, the term Resident Project Representative 
or “RPR” includes any assistants or field staff of Resident Project Representative. 

33. Samples—Physical  examples  of  materials,  equipment,  or  workmanship  that  are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

34. Schedule  of  Submittals—A  schedule,  prepared  and  maintained  by  Contractor,  of 
required submittals and the time requirements for Engineer’s review of the submittals 
and the performance of related construction activities. 

35. Schedule  of Values—A  schedule, prepared  and maintained by  Contractor,  allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

36. Shop  Drawings—All  drawings,  diagrams,  illustrations,  schedules,  and  other  data  or 
information  that  are  specifically  prepared  or  assembled  by  or  for  Contractor  and 
submitted  by  Contractor  to  illustrate  some  portion  of  the Work.    Shop  Drawings, 
whether approved or not, are not Drawings and are not Contract Documents. 
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37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights‐of‐way and easements, and 
such other lands furnished by Owner which are designated for the use of Contractor. 

38. Specifications—The  part  of  the  Contract  that  consists  of  written  requirements  for 
materials, equipment, systems, standards, and workmanship as applied  to the Work, 
and  certain  administrative  requirements  and  procedural matters  applicable  to  the 
Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed  to  the point where,  in  the opinion of Engineer,  the Work  (or a  specified 
part thereof)  is sufficiently complete,  in accordance with the Contract Documents, so 
that the Work (or a specified part thereof) can be utilized for the purposes for which it 
is  intended.  The  terms  “substantially  complete”  and  “substantially  completed”  as 
applied to all or part of the Work refer to Substantial Completion thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner 
makes an award of contract, subject to stated conditions. 

42. Supplementary  Conditions—The  part  of  the  Contract  that  amends  or  supplements 
these General Conditions. 

43. Supplier—A manufacturer,  fabricator,  supplier,  distributor, materialman,  or  vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

44. Technical  Data—Those  items  expressly  identified  as  Technical  Data  in  the 
Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, 
or physical conditions relating to existing surface or subsurface structures at the Site 
(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. 
If no  such express  identifications of Technical Data have been made with  respect  to 
conditions at the Site, then the data contained in boring logs, recorded measurements 
of  subsurface  water  levels,  laboratory  test  results,  and  other  factual,  objective 
information regarding conditions at the Site that are set  forth  in any geotechnical or 
environmental report prepared  for  the Project and made available  to Contractor are 
hereby  defined  as  Technical  Data  with  respect  to  conditions  at  the  Site  under 
Paragraphs 5.03, 5.04, and 5.06. 

45. Underground  Facilities—All  underground  pipelines,  conduits,  ducts,  cables,  wires, 
manholes,  vaults,  tanks,  tunnels,  or  other  such  facilities  or  attachments,  and  any 
encasements containing such facilities,  including but not  limited to those that convey 
electricity,  gases,  steam,  liquid  petroleum  products,  telephone  or  other 
communications, fiber optic transmissions, cable television, water, wastewater, storm 
water, other liquids or chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The  entire  construction  or  the  various  separately  identifiable  parts  thereof 
required  to  be  provided  under  the  Contract  Documents. Work  includes  and  is  the 
result of performing or providing all  labor, services, and documentation necessary to 
produce  such  construction;  furnishing,  installing, and  incorporating all materials and 
equipment  into  such  construction; and may  include  related  services  such as  testing, 
start‐up, and commissioning, all as required by the Contract Documents. 
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48. Work  Change  Directive—A  written  directive  to  Contractor  issued  on  or  after  the 
Effective  Date  of  the  Contract,  signed  by  Owner  and  recommended  by  Engineer, 
ordering an addition, deletion, or revision in the Work. 

1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used 
in the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 
“as directed” or terms of like effect or import to authorize an exercise of professional 
judgment  by  Engineer.  In  addition,  the  adjectives  “reasonable,”  “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an  action or determination of Engineer as  to  the Work.  It  is  intended  that 
such  exercise  of  professional  judgment,  action,  or  determination  will  be  solely  to 
evaluate,  in  general,  the Work  for  compliance with  the  information  in  the Contract 
Documents  and with  the  design  concept  of  the  Project  as  a  functioning whole  as 
shown or  indicated  in  the Contract Documents  (unless  there  is a  specific  statement 
indicating otherwise). The use of any  such  term or adjective  is not  intended  to and 
shall not be effective to assign to Engineer any duty or authority to supervise or direct 
the  performance  of  the Work,  or  any  duty  or  authority  to  undertake  responsibility 
contrary  to  the  provisions  of  Article  10  or  any  other  provision  of  the  Contract 
Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The  word  “defective,”  when  modifying  the  word  “Work,”  refers  to  Work  that  is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, 
test, or approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility  for  the  protection  thereof  has  been  assumed  by  Owner  at 
Substantial Completion in accordance with Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used  in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site (or 
some other specified  location) ready for use or  installation and  in usable or operable 
condition. 

2. The word “install,” when used  in connection with  services, materials, or equipment, 
shall  mean  to  put  into  use  or  place  in  final  position  said  services,  materials,  or 
equipment complete and ready for intended use. 
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3. The words “perform” or “provide,” when used  in connection with services, materials, 
or equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. If  the  Contract  Documents  establish  an  obligation  of  Contractor  with  respect  to 
specific  services, materials, or  equipment, but do not  expressly use  any of  the  four 
words “furnish,” “install,” “perform,” or “provide,”  then Contractor shall  furnish and 
install said services, materials, or equipment complete and ready for intended use. 

F. Unless  stated otherwise  in  the Contract Documents, words or phrases  that have  a well‐
known  technical  or  construction  industry  or  trade  meaning  are  used  in  the  Contract 
Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers  the executed counterparts of  the Agreement  to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of 
the  Agreement  to  Owner,  Contractor  shall  also  deliver  to  Owner,  with  copies  to  each 
named  insured  and  additional  insured  (as  identified  in  the  Supplementary Conditions or 
elsewhere in the Contract), the certificates and other evidence of insurance required to be 
provided by Contractor in accordance with Article 6. 

C. Evidence  of  Owner’s  Insurance:  After  receipt  of  the  executed  counterparts  of  the 
Agreement  and  all  required  bonds  and  insurance  documentation, Owner  shall  promptly 
deliver  to  Contractor,  with  copies  to  each  named  insured  and  additional  insured  (as 
identified  in  the  Supplementary  Conditions  or  otherwise),  the  certificates  and  other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall  furnish  to Contractor  four printed copies of  the Contract  (including one  fully 
executed  counterpart of  the Agreement), and one  copy  in electronic portable document 
format  (PDF).  Additional  printed  copies  will  be  furnished  upon  request  at  the  cost  of 
reproduction. 

B. Owner  shall maintain  and  safeguard  at  least  one  original  printed  record  version  of  the 
Contract,  including Drawings and Specifications  signed and  sealed by Engineer and other 
design professionals.  Owner shall make such original printed record version of the Contract 
available  to  Contractor  for  review.  Owner may  delegate  the  responsibilities  under  this 
provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary  Schedules:  Within  10  days  after  the  Effective  Date  of  the  Contract  (or  as 
otherwise  specifically  required  by  the  Contract  Documents),  Contractor  shall  submit  to 
Engineer for timely review: 

1. a preliminary Progress Schedule  indicating  the  times  (numbers of days or dates)  for 
starting  and  completing  the  various  stages  of  the Work,  including  any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 
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3. a  preliminary  Schedule  of Values  for  all  of  the Work which  includes  quantities  and 
prices of  items which when added  together equal  the Contract Price and  subdivides 
the Work  into component parts  in sufficient detail  to serve as  the basis  for progress 
payments  during  performance  of  the Work.  Such  prices will  include  an  appropriate 
amount of overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before  any Work  at  the  Site  is  started,  a  conference  attended  by  Owner,  Contractor, 
Engineer,  and  others  as  appropriate  will  be  held  to  establish  a  working  understanding 
among  the parties as  to  the Work and  to discuss  the  schedules  referred  to  in Paragraph 
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing 
Applications  for  Payment,  electronic  or  digital  transmittals,  and  maintaining  required 
records. 

B. At  this  conference  Owner  and  Contractor  each  shall  designate,  in  writing,  a  specific 
individual  to  act  as  its  authorized  representative  with  respect  to  the  services  and 
responsibilities under  the Contract.   Such  individuals  shall have  the authority  to  transmit 
and  receive  information,  render decisions  relative  to  the Contract, and otherwise act on 
behalf of each respective party. 

2.05 Initial Acceptance of Schedules 

A. At  least  10  days  before  submission  of  the  first  Application  for  Payment  a  conference, 
attended  by  Contractor,  Engineer,  and  others  as  appropriate, will  be  held  to  review  for 
acceptability  to Engineer as provided below  the  schedules  submitted  in accordance with 
Paragraph  2.03.A.  Contractor  shall  have  an  additional  10  days  to make  corrections  and 
adjustments and  to complete and  resubmit  the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are submitted to Engineer. 

1. The  Progress  Schedule  will  be  acceptable  to  Engineer  if  it  provides  an  orderly 
progression of  the Work  to  completion within  the Contract Times.  Such acceptance 
will not  impose on Engineer responsibility for the Progress Schedule, for sequencing, 
scheduling,  or  progress  of  the Work,  nor  interfere with  or  relieve  Contractor  from 
Contractor’s full responsibility therefor. 

2. Contractor’s  Schedule  of  Submittals will  be  acceptable  to  Engineer  if  it  provides  a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s  Schedule  of  Values  will  be  acceptable  to  Engineer  as  to  form  and 
substance if it provides a reasonable allocation of the Contract Price to the component 
parts of the Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may  transmit,  and  shall  accept,  Project‐related  correspondence,  text,  data,  documents, 
drawings, information, and graphics, including but not limited to Shop Drawings and other 
submittals,  in  electronic media  or  digital  format,  either  directly,  or  through  access  to  a 
secure Project website. 

B. If  the  Contract  does  not  establish  protocols  for  electronic  or  digital  transmittals,  then 
Owner, Engineer, and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes 
no  representations  as  to  long  term  compatibility,  usability,  or  readability  of  the  items 
resulting  from the recipient’s use of software application packages, operating systems, or 
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computer hardware differing from those used in the drafting or transmittal of the items, or 
from those established in applicable transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are  complementary; what  is  required by one  is as binding as  if 
required by all. 

B. It  is the  intent of the Contract Documents to describe a  functionally complete project  (or 
part thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated  in the Contract Documents,  if there  is a discrepancy between the 
electronic  or  digital  versions  of  the  Contract  Documents  (including  any  printed  copies 
derived from such electronic or digital versions) and the printed record version, the printed 
record version shall govern. 

D. The  Contract  supersedes  prior  negotiations,  representations,  and  agreements,  whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference  in  the Contract Documents  to  standard  specifications, manuals,  reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations,  whether  such  reference  be  specific  or  by  implication,  shall mean  the 
standard  specification, manual,  reference  standard,  code, or  Laws or Regulations  in 
effect at the time of opening of Bids (or on the Effective Date of the Contract if there 
were  no  Bids),  except  as  may  be  otherwise  specifically  stated  in  the  Contract 
Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, 
or  any  instruction  of  a  Supplier,  shall  be  effective  to  change  the  duties  or 
responsibilities  of  Owner,  Contractor,  or  Engineer,  or  any  of  their  subcontractors, 
consultants,  agents, or  employees,  from  those  set  forth  in  the part of  the Contract 
Documents  prepared  by  or  for  Engineer.  No  such  provision  or  instruction  shall  be 
effective  to  assign  to Owner, Engineer, or any of  their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, any duty or authority to 
supervise or direct the performance of the Work or any duty or authority to undertake 
responsibility  inconsistent with the provisions of the part of the Contract Documents 
prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check 
and  verify  pertinent  figures  and  dimensions  therein,  particularly  with  respect  to 
applicable field measurements. Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 
knowledge of, and shall not proceed with any Work affected thereby until the conflict, 
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error,  ambiguity,  or  discrepancy  is  resolved,  by  a  clarification  or  interpretation  by 
Engineer,  or  by  an  amendment  or  supplement  to  the  Contract  Documents  issued 
pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents:  If, before or during  the performance of 
the Work, Contractor discovers  any  conflict,  error,  ambiguity, or discrepancy within 
the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation,  (b) actual  field conditions,  (c) any standard specification, manual, 
reference  standard, or  code, or  (d)  any  instruction of  any  Supplier,  then Contractor 
shall promptly report  it to Engineer  in writing. Contractor shall not proceed with the 
Work affected thereby  (except  in an emergency as required by Paragraph 7.15) until 
the  conflict,  error,  ambiguity,  or  discrepancy  is  resolved,  by  a  clarification  or 
interpretation  by  Engineer,  or  by  an  amendment  or  supplement  to  the  Contract 
Documents issued pursuant to Paragraph 11.01. 

3. Contractor shall not be  liable to Owner or Engineer  for  failure to report any conflict, 
error,  ambiguity,  or  discrepancy  in  the  Contract  Documents  unless  Contractor  had 
actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except  as  may  be  otherwise  specifically  stated  in  the  Contract  Documents,  the 
provisions of  the part of  the Contract Documents prepared by or  for Engineer  shall 
take precedence  in  resolving  any  conflict,  error,  ambiguity, or discrepancy between 
such provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, 
or  the  instruction  of  any  Supplier  (whether  or  not  specifically  incorporated  by 
reference as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable  to  the performance of  the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer all matters in question concerning the requirements of the Contract 
Documents (sometimes referred to as requests for information or interpretation—RFIs), or 
relating to the acceptability of the Work under the Contract Documents, as soon as possible 
after such matters arise. Engineer will be the initial  interpreter of the requirements of the 
Contract Documents, and judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the  issue submitted, or  initiate an amendment or supplement to the Contract 
Documents.  Engineer’s written  clarification,  interpretation,  or  decision will  be  final  and 
binding on Contractor, unless  it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If  a  submitted  matter  in  question  concerns  terms  and  conditions  of  the  Contract 
Documents that do not involve (1) the performance or acceptability of the Work under the 
Contract  Documents,  (2)  the  design  (as  set  forth  in  the  Drawings,  Specifications,  or 
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give 
written notice  to Owner and Contractor  that Engineer  is unable  to provide a decision or 
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter 
in question, either party may pursue resolution as provided in Article 12. 
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3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 
or  other  documents  (or  copies  of  any  thereof)  prepared  by  or  bearing  the  seal  of 
Engineer  or  its  consultants,  including  electronic media  editions,  or  reuse  any  such 
Drawings,  Specifications,  other  documents,  or  copies  thereof  on  extensions  of  the 
Project  or  any  other  project  without  written  consent  of  Owner  and  Engineer  and 
specific written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights  in any other Contract Documents, reuse 
any  such  Contract  Documents  for  any  purpose  without  Owner’s  express  written 
consent, or violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of  this Paragraph 3.05 will  survive  final payment, or  termination of  the 
Contract. Nothing herein  shall preclude Contractor  from  retaining  copies of  the Contract 
Documents for record purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence  to run on  the  thirtieth day after  the Effective Date of 
the  Contract  or,  if  a  Notice  to  Proceed  is  given,  on  the  day  indicated  in  the  Notice  to 
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective 
Date of the Contract. In no event will the Contract Times commence to run  later than the 
sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 
Contract, whichever date is earlier. 

4.02 Starting the Work 

A. Contractor  shall  start  to  perform  the  Work  on  the  date  when  the  Contract  Times 
commence to run. No Work shall be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner  shall  provide  engineering  surveys  to  establish  reference  points  for  construction 
which  in  Engineer’s  judgment  are  necessary  to  enable  Contractor  to  proceed  with  the 
Work. Contractor shall be responsible  for  laying out the Work, shall protect and preserve 
the established reference points and property monuments, and shall make no changes or 
relocations  without  the  prior  written  approval  of  Owner.  Contractor  shall  report  to 
Engineer whenever  any  reference  point  or  property monument  is  lost  or  destroyed  or 
requires  relocation  because  of  necessary  changes  in  grades  or  locations,  and  shall  be 
responsible for the accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 
2.05 as it may be adjusted from time to time as provided below. 

1. Contractor  shall  submit  to  Engineer  for  acceptance  (to  the  extent  indicated  in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 



EJCDC® C‐700, Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 11 of 65 

2. Proposed adjustments  in  the Progress Schedule  that will  change  the Contract Times 
shall be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 
or disagreements with Owner. No Work shall be delayed or postponed pending resolution 
of  any disputes or disagreements, or during  any  appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If  Owner,  Engineer,  or  anyone  for  whom  Owner  is  responsible,  delays,  disrupts,  or 
interferes with the performance or progress of the Work, then Contractor shall be entitled 
to  an  equitable  adjustment  in  the  Contract  Times  and  Contract  Price.  Contractor’s 
entitlement  to  an  adjustment  of  the  Contract  Times  is  conditioned  on  such  adjustment 
being essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall not be entitled  to an adjustment  in Contract Price or Contract Times  for 
delay,  disruption,  or  interference  caused  by  or within  the  control  of  Contractor.  Delay, 
disruption, and  interference attributable  to and within  the  control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 

C. If  Contractor’s  performance  or  progress  is  delayed,  disrupted,  or  interfered  with  by 
unanticipated  causes not  the  fault of and beyond  the  control of Owner, Contractor, and 
those  for which  they  are  responsible,  then  Contractor  shall  be  entitled  to  an  equitable 
adjustment  in Contract Times. Contractor’s entitlement  to an adjustment of  the Contract 
Times is conditioned on such adjustment being essential to Contractor’s ability to complete 
the Work within  the Contract  Times.  Such  an  adjustment  shall  be Contractor’s  sole  and 
exclusive remedy  for the delays, disruption, and  interference described  in this paragraph. 
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract 
Times under this paragraph include but are not limited to the following: 

1. severe  and  unavoidable  natural  catastrophes  such  as  fires,  floods,  epidemics,  and 
earthquakes; 

2. abnormal weather conditions; 

3. acts or failures to act of utility owners (other than those performing other work at or 
adjacent  to  the Site by arrangement with  the Owner, as  contemplated  in Article 8); 
and 

4. acts of war or terrorism. 

D. Delays, disruption, and  interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not  shown or  indicated by  the Contract Documents, or not  shown or  indicated 
with  reasonable accuracy, and  those  resulting  from Hazardous Environmental Conditions, 
are governed by Article 5. 

E. Paragraph  8.03  governs  delays,  disruption,  and  interference  to  the  performance  or 
progress of the Work resulting from the performance of certain other work at or adjacent 
to the Site. 

F. Contractor shall not be entitled  to an adjustment  in Contract Price or Contract Times  for 
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. 
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G. Contractor must  submit any Change Proposal  seeking an adjustment  in Contract Price or 
Contract Times under this paragraph within 30 days of the commencement of the delaying, 
disrupting, or interfering event. 

ARTICLE 5 – AVAILABILITY  OF  LANDS;  SUBSURFACE  AND  PHYSICAL  CONDITIONS;  HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner  shall  furnish  the  Site.  Owner  shall  notify  Contractor  of  any  encumbrances  or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 
of record legal title and legal description of the lands upon which permanent improvements 
are  to be made and Owner’s  interest  therein as necessary  for giving notice of or  filing a 
mechanic’s or construction lien against such lands in accordance with applicable Laws and 
Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage  of  materials  and  equipment,  and  the  operations  of  workers  to  the  Site, 
adjacent areas that Contractor has arranged to use through construction easements or 
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 
unreasonably  encumber  the  Site  and  such  other  adjacent  areas  with  construction 
equipment or other materials or equipment. Contractor shall assume full responsibility 
for  (a)  damage  to  the  Site;  (b)  damage  to  any  such  other  adjacent  areas  used  for 
Contractor’s operations;  (c) damage  to any other adjacent  land or areas; and  (d)  for 
injuries and  losses  sustained by  the owners or occupants of any  such  land or areas; 
provided  that  such damage or  injuries  result  from  the performance of  the Work or 
from  other  actions  or  conduct  of  the  Contractor  or  those  for  which  Contractor  is 
responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of  the performance of  the Work, or because of other actions or conduct of 
the Contractor or those for which Contractor  is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise; 
(b) promptly  attempt  to  settle  the  claim  as  to  all parties  through negotiations with 
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or at  law; and  (c) to the  fullest extent permitted by Laws and 
Regulations,  indemnify  and  hold  harmless  Owner  and  Engineer,  and  the  officers, 
directors, members, partners, employees, agents,  consultants and  subcontractors of 
each and any of  them  from and against any such claim, and against all costs,  losses, 
and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys,  and  other  professionals  and  all  court  or  arbitration  or  other  dispute 
resolution  costs) arising out of or  relating  to any  claim or action,  legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or  indirectly,  in whole or  in part 
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by, or based upon, Contractor’s performance of the Work, or because of other actions 
or conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During  the progress of the Work  the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials,  rubbish,  and  other  debris.  Removal  and  disposal  of  such  waste  materials, 
rubbish, and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior  to Substantial Completion of  the Work Contractor shall clean  the Site and 
the Work  and make  it  ready  for  utilization  by  Owner.  At  the  completion  of  the Work 
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction 
equipment and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded  in  any manner  that will endanger  the  structure, nor  shall Contractor  subject  any 
part of the Work or adjacent structures or land to stresses or pressures that will endanger 
them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
adjacent to the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance  by  Contractor  on  Technical  Data  Authorized:  Contractor  may  rely  upon  the 
accuracy of  the Technical Data expressly  identified  in  the Supplementary Conditions with 
respect  to  such  reports  and  drawings,  but  such  reports  and  drawings  are  not  Contract 
Documents.  If  no  such  express  identification  has  been made,  then  Contractor may  rely 
upon  the  accuracy  of  the  Technical  Data  (as  defined  in  Article  1)  contained  in  any 
geotechnical  or  environmental  report  prepared  for  the  Project  and  made  available  to 
Contractor. Except  for  such  reliance on Technical Data, Contractor may not  rely upon or 
make any  claim against Owner or Engineer, or any of  their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, with respect to: 

1. the completeness of such  reports and drawings  for Contractor’s purposes,  including, 
but not  limited  to, any aspects of  the means, methods,  techniques,  sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; or 

2. other  data,  interpretations,  opinions,  and  information  contained  in  such  reports  or 
shown or indicated in such drawings; or 

3. any Contractor  interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site either: 

1. is  of  such  a  nature  as  to  establish  that  any  Technical Data  on which  Contractor  is 
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered 
and  generally  recognized  as  inherent  in work  of  the  character  provided  for  in  the 
Contract Documents; 

then  Contractor  shall,  promptly  after  becoming  aware  thereof  and  before  further 
disturbing  the  subsurface  or  physical  conditions  or  performing  any Work  in  connection 
therewith  (except  in  an  emergency  as  required  by  Paragraph  7.15),  notify  Owner  and 
Engineer  in  writing  about  such  condition.  Contractor  shall  not  further  disturb  such 
condition  or  perform  any  Work  in  connection  therewith  (except  with  respect  to  an 
emergency) until receipt of a written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition  in question; determine 
the  necessity  of  Owner’s  obtaining  additional  exploration  or  tests  with  respect  to  the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition  categories  in  Paragraph  5.04.A  above;  obtain  any  pertinent  cost  or  schedule 
information  from  Contractor;  prepare  recommendations  to  Owner  regarding  the 
Contractor’s resumption of Work in connection with the subsurface or physical condition in 
question and the need for any change in the Drawings or Specifications; and advise Owner 
in writing  of Engineer’s findings, conclusions, and recommendations. 

C. Owner’s  Statement  to  Contractor  Regarding  Site  Condition:  After  receipt  of  Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor  (with a copy  to Engineer)  regarding  the subsurface or physical condition  in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether  any  change  in  the  Drawings  or  Specifications  will  be  made,  and  adopting  or 
rejecting  Engineer’s written  findings,  conclusions,  and  recommendations,  in whole  or  in 
part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment  in Contract Price or Contract 
Times, or both,  to  the extent  that  the existence of a differing subsurface or physical 
condition,  or  any  related  delay,  disruption,  or  interference,  causes  an  increase  or 
decrease  in  Contractor’s  cost  of,  or  time  required  for,  performance  of  the Work; 
subject, however, to the following: 

a. such  condition must  fall within any one or more of  the  categories described  in 
Paragraph 5.04.A; 

b. with  respect  to Work  that  is  paid  for  on  a  unit  price  basis,  any  adjustment  in 
Contract Price will be subject to the provisions of Paragraph 13.03; and, 
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c. Contractor’s entitlement  to an adjustment of  the Contract Times  is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times. 

2. Contractor  shall not be entitled  to any adjustment  in  the Contract Price or Contract 
Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission  of  a  Bid  or  becoming  bound  under  a  negotiated  contract,  or 
otherwise; or 

b. the  existence  of  such  condition  reasonably  could  have  been  discovered  or 
revealed as a result of any examination,  investigation, exploration, test, or study 
of the Site and contiguous areas expressly required by the Bidding Requirements 
or Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s  issuance of the Owner’s written statement to Contractor 
regarding the subsurface or physical condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The  information and data shown or  indicated  in the Contract 
Documents with  respect  to  existing Underground  Facilities  at  or  adjacent  to  the  Site  is 
based  on  information  and  data  furnished  to Owner  or  Engineer  by  the  owners  of  such 
Underground  Facilities,  including  Owner,  or  by  others.  Unless  it  is  otherwise  expressly 
provided in the Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any 
such information or data provided by others; and 

2. the cost of all of  the  following will be  included  in  the Contract Price, and Contractor 
shall have full responsibility for: 

a. reviewing and checking all  information and data regarding existing Underground 
Facilities at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents 
as being at the Site; 

c. coordination  of  the  Work  with  the  owners  (including  Owner)  of  such 
Underground Facilities, during construction; and 

d. the  safety  and protection of  all existing Underground  Facilities  at  the  Site,  and 
repairing any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 
or revealed at the Site was not shown or indicated in the Contract Documents, or was not 
shown  or  indicated  with  reasonable  accuracy,  then  Contractor  shall,  promptly  after 
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becoming  aware  thereof  and  before  further  disturbing  conditions  affected  thereby  or 
performing  any Work  in  connection  therewith  (except  in  an  emergency  as  required  by 
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to 
that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly  review  the Underground  Facility and  conclude 
whether such Underground Facility was not shown or indicated in the Contract Documents, 
or was  not  shown  or  indicated with  reasonable  accuracy;  obtain  any  pertinent  cost  or 
schedule  information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the Underground Facility in question; 
determine the extent, if any, to which a change is required in the Drawings or Specifications 
to reflect and document the consequences of the existence or location of the Underground 
Facility;  and  advise  Owner  in  writing    of  Engineer’s  findings,  conclusions,  and 
recommendations. During  such  time,  Contractor  shall  be  responsible  for  the  safety  and 
protection of such Underground Facility. 

D. Owner’s  Statement  to  Contractor  Regarding  Underground  Facility:  After  receipt  of 
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written 
statement  to Contractor  (with a  copy  to Engineer)  regarding  the Underground Facility  in 
question, addressing the resumption of Work in connection with such Underground Facility, 
indicating whether any change in the Drawings or Specifications will be made, and adopting 
or rejecting Engineer’s written findings, conclusions, and recommendations  in whole or  in 
part. 

E. Possible Price and Times Adjustments: 

1. Contractor  shall  be  entitled  to  an  equitable  adjustment  in  the  Contract  Price  or 
Contract Times, or both,  to  the extent  that any existing Underground Facility at  the 
Site that was not shown or indicated in the Contract Documents, or was not shown or 
indicated with reasonable accuracy, or any related delay, disruption, or  interference, 
causes  an  increase  or  decrease  in  Contractor’s  cost  of,  or  time  required  for, 
performance of the Work; subject, however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be 
aware  of  or  to  have  anticipated  the  existence  or  actual  location  of  the 
Underground Facility in question; 

b. With  respect  to Work  that  is paid  for  on  a unit  price  basis,  any  adjustment  in 
Contract Price will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement  to an adjustment of  the Contract Times  is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s  issuance of the Owner’s written statement to Contractor 
regarding the Underground Facility in question. 
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5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those  reports  and  drawings  known  to  Owner  relating  to  Hazardous  Environmental 
Conditions that have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 

B. Reliance  by  Contractor  on  Technical  Data  Authorized:  Contractor  may  rely  upon  the 
accuracy of  the Technical Data expressly  identified  in  the Supplementary Conditions with 
respect  to  such  reports  and  drawings,  but  such  reports  and  drawings  are  not  Contract 
Documents. If no such express  identification has been made, then Contractor may rely on 
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or 
environmental report prepared for the Project and made available to Contractor. Except for 
such reliance on Technical Data, Contractor may not rely upon or make any claim against 
Owner  or  Engineer,  or  any  of  their  officers,  directors, members,  partners,  employees, 
agents, consultants, or subcontractors with respect to: 

1. the completeness of such  reports and drawings  for Contractor’s purposes,  including, 
but  not  limited  to,  any  aspects of  the means, methods,  techniques,  sequences  and 
procedures of construction to be employed by Contractor and safety precautions and 
programs incident thereto; or 

2. other  data,  interpretations,  opinions  and  information  contained  in  such  reports  or 
shown or indicated in such drawings; or 

3. any Contractor  interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions or information. 

C. Contractor  shall  not  be  responsible  for  removing  or  remediating  any  Hazardous 
Environmental  Condition  encountered,  uncovered,  or  revealed  at  the  Site  unless  such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor  shall  be  responsible  for  controlling,  containing,  and  duly  removing  all 
Constituents of Concern brought  to  the  Site by Contractor,  Subcontractors,  Suppliers, or 
anyone else for whom Contractor  is responsible, and for any associated costs; and for the 
costs of removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal  or  remediation  is  not  expressly  identified  in  the  Contract  Documents  as  being 
within  the  scope  of  the  Work,  or  if  Contractor  or  anyone  for  whom  Contractor  is 
responsible  creates  a  Hazardous  Environmental  Condition,  then  Contractor  shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency as required 
by Paragraph 7.15); and  (3) notify Owner and Engineer  (and promptly  thereafter confirm 
such  notice  in  writing).  Owner  shall  promptly  consult  with  Engineer  concerning  the 
necessity  for  Owner  to  retain  a  qualified  expert  to  evaluate  such  condition  or  take 
corrective  action,  if  any. Promptly  after  consulting with  Engineer, Owner  shall  take  such 
actions as are necessary  to permit Owner  to  timely obtain  required permits and provide 
Contractor  the written  notice  required  by  Paragraph  5.06.F.  If  Contractor  or  anyone  for 
whom  Contractor  is  responsible  created  the  Hazardous  Environmental  Condition  in 
question, then Owner may remove and remediate the Hazardous Environmental Condition, 
and impose a set‐off against payments to account for the associated costs. 
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F. Contractor  shall  not  resume  Work  in  connection  with  such  Hazardous  Environmental 
Condition  or  in  any  affected  area  until  after Owner  has  obtained  any  required  permits 
related thereto, and delivered written notice to Contractor either  (1) specifying that such 
condition and any affected area  is or has been rendered safe for the resumption of Work, 
or (2) specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent,  if 
any, of  any  adjustment  in Contract Price or Contract Times, or both,  as  a  result of  such 
Work stoppage or such special conditions under which Work  is agreed  to be  resumed by 
Contractor,  then within  30  days  of Owner’s written  notice  regarding  the  resumption  of 
Work, Contractor may submit a Change Proposal, or Owner may impose a set‐off. 

H. If  after  receipt  of  such written  notice  Contractor  does  not  agree  to  resume  such Work 
based on a  reasonable belief  it  is unsafe, or does not agree  to  resume  such Work under 
such special conditions, then Owner may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work, following the contractual change 
procedures in Article 11. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 8. 

I. To the  fullest extent permitted by Laws and Regulations, Owner shall  indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and  the officers, directors, members, 
partners,  employees,  agents,  consultants,  and  subcontractors  of  each  and  any  of  them 
from and against all claims, costs, losses, and damages (including but not limited to all fees 
and  charges  of  engineers,  architects,  attorneys,  and other professionals  and  all  court or 
arbitration  or  other  dispute  resolution  costs)  arising  out  of  or  relating  to  a  Hazardous 
Environmental Condition, provided  that such Hazardous Environmental Condition  (1) was 
not  shown  or  indicated  in  the  Drawings,  Specifications,  or  other  Contract  Documents, 
identified as Technical Data entitled  to  limited  reliance pursuant  to Paragraph 5.06.B,   or 
identified in the Contract Documents to be included within the scope of the Work, and (2) 
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 
this Paragraph 5.06.H shall obligate Owner to  indemnify any  individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

J. To  the  fullest extent permitted by  Laws and Regulations, Contractor  shall  indemnify and 
hold  harmless  Owner  and  Engineer,  and  the  officers,  directors,  members,  partners, 
employees,  agents,  consultants,  and  subcontractors  of  each  and  any  of  them  from  and 
against  all  claims,  costs,  losses,  and  damages  (including  but  not  limited  to  all  fees  and 
charges  of  engineers,  architects,  attorneys,  and  other  professionals  and  all  court  or 
arbitration  or  other  dispute  resolution  costs)  arising  out  of  or  relating  to  the  failure  to 
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or 
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition 
created by Contractor or by  anyone  for whom Contractor  is  responsible. Nothing  in  this 
Paragraph 5.06.J  shall obligate Contractor  to  indemnify any  individual or entity  from and 
against the consequences of that individual’s or entity’s own negligence. 

K. The  provisions  of  Paragraphs  5.03,  5.04,  and  5.05  do  not  apply  to  the  presence  of 
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 
at the Site. 
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ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall  furnish a performance bond and a payment bond, each  in an amount at 
least equal to the Contract Price, as security for the faithful performance and payment of all 
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one 
year after the date when final payment becomes due or until completion of the correction 
period  specified  in Paragraph 15.08, whichever  is  later, except as provided otherwise by 
Laws  or  Regulations,  the  Supplementary  Conditions,  or  other  specific  provisions  of  the 
Contract.  Contractor  shall  also  furnish  such  other  bonds  as  are  required  by  the 
Supplementary Conditions or other specific provisions of the Contract. 

B. All bonds shall be  in the form prescribed by the Contract except as provided otherwise by 
Laws or Regulations, and shall be executed by such sureties as are named  in “Companies 
Holding  Certificates  of  Authority  as  Acceptable  Sureties  on  Federal  Bonds  and  as 
Acceptable  Reinsuring  Companies”  as  published  in  Circular  570  (as  amended  and 
supplemented)  by  the  Financial  Management  Service,  Surety  Bond  Branch,  U.S. 
Department  of  the  Treasury.  A  bond  signed  by  an  agent  or  attorney‐in‐fact  must  be 
accompanied  by  a  certified  copy  of  that  individual’s  authority  to  bind  the  surety.    The 
evidence of authority shall show that it is effective on the date the agent or attorney‐in‐fact 
signed the accompanying bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized in the jurisdiction in which the Project is located to issue bonds in the required 
amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, 
or  its right to do business  is terminated  in any state or  jurisdiction where any part of the 
Project  is  located, or the surety ceases to meet  the requirements above, then Contractor 
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving 
rise to such notification, provide another bond and surety, both of which shall comply with 
the bond and surety requirements above. 

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

F. Upon  request, Owner  shall  provide  a  copy  of  the  payment  bond  to  any  Subcontractor, 
Supplier, or other person or entity claiming to have furnished labor or materials used in the 
performance of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in 
the Supplementary Conditions. 

B. All  insurance  required  by  the  Contract  to  be  purchased  and  maintained  by  Owner  or 
Contractor  shall  be  obtained  from  insurance  companies  that  are  duly  licensed  or 
authorized,  in  the  state or  jurisdiction  in which  the Project  is  located,  to  issue  insurance 
policies for the required limits and coverages. Unless a different standard is indicated in the 
Supplementary  Conditions,  all  companies  that  provide  insurance  policies  required  under 
this Contract shall have an A.M. Best rating of A‐VII or better. 

C. Contractor  shall  deliver  to  Owner,  with  copies  to  each  named  insured  and  additional 
insured (as  identified  in this Article,  in the Supplementary Conditions, or elsewhere  in the 
Contract),  certificates  of  insurance  establishing  that  Contractor  has  obtained  and  is 
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maintaining  the  policies,  coverages,  and  endorsements  required  by  the  Contract.   Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required  insurance,  including but not  limited to copies of policies and endorsements, and 
documentation of applicable self‐insured retentions and deductibles. Contractor may block 
out  (redact)  any  confidential  premium  or  pricing  information  contained  in  any  policy  or 
endorsement furnished under this provision. 

D. Owner  shall  deliver  to  Contractor,  with  copies  to  each  named  insured  and  additional 
insured  (as  identified  in  this Article,  the  Supplementary  Conditions,  or  elsewhere  in  the 
Contract), certificates of insurance establishing that Owner has obtained and is maintaining 
the  policies,  coverages,  and  endorsements  required  of  Owner  by  the  Contract  (if  any).  
Upon request by Contractor or any other insured, Owner shall also provide other evidence 
of  such  required  insurance  (if  any),  including  but  not  limited  to  copies  of  policies  and 
endorsements,  and documentation of  applicable  self‐insured  retentions  and deductibles.  
Owner may block out (redact) any confidential premium or pricing information contained in 
any policy or endorsement furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s  full  compliance  with  these  insurance  requirements,  or  failure  of  Owner  or 
Contractor to  identify a deficiency  in compliance from the evidence provided, shall not be 
construed as a waiver of the other party’s obligation to obtain and maintain such insurance. 

F. If either party does not purchase or maintain all of the insurance required of such party by 
the Contract, such party shall notify the other party  in writing of such failure to purchase 
prior  to  the  start of  the Work, or of  such  failure  to maintain prior  to any  change  in  the 
required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 
Contractor  from  the  Site,  impose  an  appropriate  set‐off  against  payment,  and  exercise 
Owner’s termination rights under Article 16. 

H. Without prejudice  to  any other  right or  remedy,  if  a party has  failed  to obtain  required 
insurance, the other party may elect to obtain equivalent  insurance to protect such other 
party’s  interests at the expense of the party who was required to provide such coverage, 
and the Contract Price shall be adjusted accordingly. 

I. Owner does not represent that  insurance coverage and  limits established  in  this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. 

J. The  insurance and  insurance  limits required herein shall not be deemed as a  limitation on 
Contractor’s  liability  under  the  indemnities  granted  to Owner  and  other  individuals  and 
entities in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’  Compensation:  Contractor  shall  purchase  and maintain workers’  compensation 
and employer’s liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other  similar employee 
benefit acts. 

2. United States  Longshoreman and Harbor Workers’ Compensation Act and  Jones Act 
coverage (if applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death 
of  Contractor’s  employees  (by  stop‐gap  endorsement  in  monopolist  worker’s 
compensation states). 



EJCDC® C‐700, Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 21 of 65 

4. Foreign voluntary worker compensation (if applicable). 

B. Commercial  General  Liability—Claims  Covered:  Contractor  shall  purchase  and  maintain 
commercial  general  liability  insurance,  covering  all  operations  by  or  on  behalf  of 
Contractor, on an occurrence basis, against: 

1. claims  for  damages  because  of  bodily  injury,  sickness  or  disease,  or  death  of  any 
person other than Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction 
of tangible property wherever located, including loss of use resulting therefrom. 

C. Commercial General  Liability—Form and Content: Contractor’s  commercial  liability policy 
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) 
and include the following coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in 
the  Supplementary  Conditions  or  elsewhere  in  the  Contract)  evidence  of 
continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 
limited  to  coverage  of  Contractor’s  contractual  indemnity  obligations  in  Paragraph 
7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional  insured endorsements that  include both ongoing operations and products 
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 
20 37 10 01  (together); or CG 20 10 07 04 and CG 20 37 07 04  (together); or  their 
equivalent. 

8. For  design  professional  additional  insureds,  ISO  Endorsement  CG  20  32  07  04, 
“Additional  Insured—Engineers, Architects or  Surveyors Not Engaged by  the Named 
Insured” or its equivalent. 

D. Automobile  liability: Contractor shall purchase and maintain automobile  liability  insurance 
against  claims  for damages because of bodily  injury or death of  any person or property 
damage  arising  out  of  the  ownership, maintenance,  or  use  of  any motor  vehicle.  The 
automobile liability policy shall be written on an occurrence basis. 

E. Umbrella  or  excess  liability:  Contractor  shall  purchase  and maintain  umbrella  or  excess 
liability  insurance  written  over  the  underlying  employer’s  liability,  commercial  general 
liability, and automobile  liability  insurance described  in  the paragraphs above. Subject  to 
industry‐standard exclusions, the coverage afforded shall follow form as to each and every 
one of the underlying policies. 

F. Contractor’s pollution  liability  insurance: Contractor  shall purchase and maintain a policy 
covering third‐party injury and property damage claims, including clean‐up costs, as a result 
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of pollution conditions arising from Contractor’s operations and completed operations. This 
insurance shall be maintained for no less than three years after final completion. 

G. Additional  insureds:  The  Contractor’s  commercial  general  liability,  automobile  liability, 
umbrella  or  excess,  and  pollution  liability  policies  shall  include  and  list  as  additional 
insureds  Owner  and  Engineer,  and  any  individuals  or  entities  identified  in  the 
Supplementary  Conditions;  include  coverage  for  the  respective  officers,  directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
all such additional  insureds; and  the  insurance afforded  to these additional  insureds shall 
provide  primary  coverage  for  all  claims  covered  thereby  (including  as  applicable  those 
arising  from  both  ongoing  and  completed  operations)  on  a  non‐contributory  basis. 
Contractor shall obtain all necessary endorsements to support these requirements. 

H. Contractor’s  professional  liability  insurance:  If  Contractor  will  provide  or  furnish 
professional  services  under  this  Contract,  through  a  delegation  of  professional  design 
services or otherwise, then Contractor shall be responsible for purchasing and maintaining 
applicable professional  liability  insurance. This  insurance  shall provide protection  against 
claims arising out of performance of professional design or related services, and caused by 
a negligent error, omission, or act  for which  the  insured party  is  legally  liable.  It  shall be 
maintained throughout the duration of the Contract and for a minimum of two years after 
Substantial  Completion.  If  such  professional  design  services  are  performed  by  a 
Subcontractor, and not by Contractor  itself, then the requirements of this paragraph may 
be  satisfied  through  the  purchasing  and  maintenance  of  such  insurance  by  such 
Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 

2. be written  for not  less  than  the  limits of  liability provided  in  this Article  and  in  the 
Supplementary Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed, or renewal refused until at  least 10 days prior written notice has 
been  given  to Contractor.   Within  three days of  receipt of  any  such written notice, 
Contractor  shall  provide  a  copy  of  the  notice  to  Owner,  Engineer,  and  each  other 
insured under the policy. 

4. remain  in effect at  least until  final payment  (and  longer  if expressly  required  in  this 
Article) and at all  times  thereafter when Contractor may be correcting, removing, or 
replacing  defective Work  as  a  warranty  or  correction  obligation,  or  otherwise,  or 
returning to the Site to conduct other tasks arising from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that 
may arise out of or result from Contractor’s performance of the Work and Contractor’s 
other obligations under  the Contract Documents, whether  it  is  to be  performed by 
Contractor,  any  Subcontractor  or  Supplier,  or  by  anyone  directly  or  indirectly 
employed by any of  them  to perform any of  the Work, or by anyone  for whose acts 
any of them may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, 
and not by reference to excess or umbrella insurance provided in other policies. 
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6.04 Owner’s Liability Insurance 

A. In addition to the  insurance required to be provided by Contractor under Paragraph 6.03, 
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own 
liability  insurance  as will protect Owner  against  claims which may  arise  from operations 
under the Contract Documents. 

B. Owner’s  liability  policies,  if  any,  operate  separately  and  independently  from  policies 
required  to be provided by Contractor, and Contractor cannot  rely upon Owner’s  liability 
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 
in  the amount of  the  full  insurable  replacement  cost  thereof  (subject  to  such deductible 
amounts  as may be provided  in  the  Supplementary Conditions or  required by  Laws  and 
Regulations). This insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 
individuals or entities required by the Supplementary Conditions to be  insured under 
such  builder’s  risk  policy,  as  insureds  or  named  insureds.  For  purposes  of  the 
remainder of  this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding 
Supplementary  Conditions,  the  parties  required  to  be  insured  shall  collectively  be 
referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance 
for physical loss or damage to the Work, temporary buildings, falsework, and materials 
and equipment in transit, and shall insure against at least the following perils or causes 
of  loss:  fire;  lightning; windstorm;  riot;  civil  commotion;  terrorism;  vehicle  impact; 
aircraft;  smoke;  theft;  vandalism  and  malicious  mischief;  mechanical  breakdown, 
boiler  explosion,  and  artificially  generated  electric  current;  earthquake;  volcanic 
activity,  and  other  earth  movement;  flood;  collapse;  explosion;  debris  removal; 
demolition occasioned by enforcement of Laws and Regulations; water damage (other 
than  that  caused  by  flood);  and  such  other  perils  or  causes  of  loss  as  may  be 
specifically required by the Supplementary Conditions. If insurance against mechanical 
breakdown,  boiler  explosion,  and  artificially  generated  electric  current;  earthquake; 
volcanic activity, and other earth movement; or flood, are not commercially available 
under  builder’s  risk  policies,  by  endorsement  or  otherwise,  such  insurance may  be 
provided through other insurance policies acceptable to Owner and Contractor. 

3. cover,  as  insured  property,  at  least  the  following:  (a)  the Work  and  all materials, 
supplies, machinery, apparatus, equipment,  fixtures, and other property of a  similar 
nature  that  are  to  be  incorporated  into  or  used  in  the  preparation,  fabrication, 
construction,  erection,  or  completion  of  the  Work,  including  Owner‐furnished  or 
assigned property; (b) spare parts inventory required within the scope of the Contract; 
and  (c)  temporary  works  which  are  not  intended  to  form  part  of  the  permanent 
constructed Work but which are intended to provide working access to the Site, or to 
the Work under construction, or which are intended to provide temporary support for 
the  Work  under  construction,  including  scaffolding,  form  work,  fences,  shoring, 
falsework, and temporary structures. 

4. cover  expenses  incurred  in  the  repair  or  replacement  of  any  insured  property 
(including but not limited to fees and charges of engineers and architects). 
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5. extend to cover damage or loss to insured property while in temporary storage at the 
Site or in a storage location outside the Site (but not including property stored at the 
premises of a manufacturer or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of 
the Work  that  are not  yet occupied or used by Owner  shall  remain  covered by  the 
builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of 
loss covered. 

10. not include a co‐insurance clause. 

11. include an exception for ensuing  losses from physical damage or  loss with respect to 
any defective workmanship, design, or materials exclusions. 

12. include performance/hot testing and start‐up. 

13. be  maintained  in  effect,  subject  to  the  provisions  herein  regarding  Substantial 
Completion  and  partial  occupancy  or  use  of  the Work  by Owner,  until  the Work  is 
complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 
evidence  thereof)  required  to  be  purchased  and  maintained  in  accordance  with  this 
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not 
be canceled or materially changed or  renewal refused until at  least 10 days prior written 
notice has been given to the purchasing policyholder. Within three days of receipt of any 
such written notice, the purchasing policyholder shall provide a copy of the notice to each 
other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for 
costs not covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide  notice  of  such  occupancy  or  use  to  the  builder’s  risk  insurer.  The  builder’s  risk 
insurance shall not be canceled or permitted to lapse on account of any such partial use or 
occupancy;  rather,  those portions of  the Work  that are occupied or used by Owner may 
come off  the builder’s  risk policy, while  those portions of  the Work not  yet occupied or 
used by Owner shall remain covered by the builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in 
or  supplement  the  builder’s  risk  or  property  insurance  policies  provided  under  this 
Paragraph 6.05, it may do so at Contractor’s expense. 

F. Insurance  of Other  Property:  If  the  express  insurance  provisions  of  the  Contract  do  not 
require or address the insurance of a property item or interest, such as tools, construction 
equipment,  or  other  personal  property  owned  by  Contractor,  a  Subcontractor,  or  an 
employee  of  Contractor  or  a  Subcontractor,  then  the  entity  or  individual  owning  such 
property  item  will  be  responsible  for  deciding  whether  to  insure  it,  and  if  so  in  what 
amount. 
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6.06 Waiver of Rights 

A. All policies purchased  in accordance with Paragraph 6.05, expressly  including the builder’s 
risk policy, shall contain provisions to the effect that in the event of payment of any loss or 
damage  the  insurers will have no  rights of  recovery  against  any  insureds  thereunder, or 
against  Engineer  or  its  consultants,  or  their  officers,  directors,  members,  partners, 
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights 
against each other and  the  respective officers, directors, members, partners, employees, 
agents,  consultants,  and  subcontractors  of  each  and  any  of  them,  for  all  losses  and 
damages  caused  by,  arising  out  of,  or  resulting  from  any  of  the  perils  or  causes  of  loss 
covered by such policies and any other property insurance applicable to the Work; and, in 
addition,  waive  all  such  rights  against  Engineer,  its  consultants,  all  Subcontractors,  all 
individuals  or  entities  identified  in  the  Supplementary  Conditions  as  insureds,  and  the 
officers, directors, members, partners, employees, agents, consultants, and subcontractors 
of each and any of them, under such policies  for  losses and damages so caused. None of 
the above waivers shall extend to the rights that any party making such waiver may have to 
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them, for: 

1. loss due  to business  interruption,  loss of use, or other  consequential  loss extending 
beyond direct physical  loss or damage  to Owner’s property or  the Work  caused by, 
arising out of, or resulting from fire or other perils whether or not insured by Owner; 
and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 
resulting  from  fire  or  other  insured  peril  or  cause  of  loss  covered  by  any  property 
insurance  maintained  on  the  completed  Project  or  part  thereof  by  Owner  during 
partial occupancy or use pursuant  to Paragraph 15.04,  after  Substantial Completion 
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred  to  in Paragraph 6.06.B shall contain provisions  to  the effect  that  in  the event of 
payment of any such loss, damage, or consequential loss, the insurers will have no rights of 
recovery  against  Contractor,  Subcontractors,  or  Engineer,  or  the  officers,  directors, 
members, partners, employees, agents, consultants, or subcontractors of each and any of 
them. 

D. Contractor  shall  be  responsible  for  assuring  that  the  agreement  under  which  a 
Subcontractor  performs  a  portion  of  the  Work  contains  provisions  whereby  the 
Subcontractor  waives  all  rights  against  Owner,  Contractor,  all  individuals  or  entities 
identified  in  the Supplementary Conditions as  insureds,  the Engineer and  its consultants, 
and  the  officers,  directors,  members,  partners,  employees,  agents,  consultants,  and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk 
insurance and any other property insurance applicable to the Work. 

6.07 Receipt and Application of Property Insurance Proceeds 

A. Any  insured  loss  under  the  builder’s  risk  and  other  policies  of  insurance  required  by 
Paragraph 6.05 will be adjusted and  settled with  the named  insured  that purchased  the 
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policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 
such other  insureds  that adjustment and  settlement of a  claim  is  in progress. Any other 
insured may state  its position regarding a claim  for  insured  loss  in writing within 15 days 
after notice of such claim. 

B. Proceeds  for  such  insured  losses may  be made  payable  by  the  insurer  either  jointly  to 
multiple insureds, or to the named insured that purchased the policy in its own right and as 
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 
A named insured receiving insurance proceeds under the builder’s risk and other policies of 
insurance  required  by  Paragraph  6.05  shall  distribute  such  proceeds  in  accordance with 
such agreement as  the parties  in  interest may  reach, or as otherwise  required under  the 
dispute resolution provisions of this Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, 
the money  so  received  applied  on  account  thereof,  and  the Work  and  the  cost  thereof 
covered by Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor  shall  supervise,  inspect,  and  direct  the  Work  competently  and  efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract Documents. Contractor shall be solely 
responsible  for  the  means,  methods,  techniques,  sequences,  and  procedures  of 
construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be  replaced without written notice  to Owner and Engineer 
except under extraordinary circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and  lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall at 
all times maintain good discipline and order at the Site. 

B. Except  as  otherwise  required  for  the  safety  or  protection  of  persons  or  the  Work  or 
property at  the Site or adjacent  thereto, and except as otherwise  stated  in  the Contract 
Documents, all Work at the Site shall be performed during regular working hours, Monday 
through  Friday.  Contractor  will  not  perform Work  on  a  Saturday,  Sunday,  or  any  legal 
holiday.  Contractor may  perform Work  outside  regular working  hours  or  on  Saturdays, 
Sundays,  or  legal  holidays  only  with  Owner’s  written  consent,  which  will  not  be 
unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless  otherwise  specified  in  the  Contract  Documents,  Contractor  shall  provide  and 
assume  full  responsibility  for  all  services,  materials,  equipment,  labor,  transportation, 
construction  equipment  and  machinery,  tools,  appliances,  fuel,  power,  light,  heat, 
telephone,  water,  sanitary  facilities,  temporary  facilities,  and  all  other  facilities  and 
incidentals necessary for the performance, testing, start up, and completion of the Work, 
whether or not such items are specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work shall be of good quality and new, 
except  as  otherwise  provided  in  the  Contract  Documents.  All  special  warranties  and 
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guarantees  required by  the  Specifications  shall expressly  run  to  the benefit of Owner.  If 
required by  Engineer, Contractor  shall  furnish  satisfactory  evidence  (including  reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All  materials  and  equipment  shall  be  stored,  applied,  installed,  connected,  erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever  an  item  of material  or  equipment  is  specified  or  described  in  the  Contract 
Documents by using the name of a proprietary  item or the name of a particular Supplier, 
the Contract Price has been based upon Contractor furnishing such  item as specified. The 
specification  or  description  of  such  an  item  is  intended  to  establish  the  type,  function, 
appearance,  and  quality  required.  Unless  the  specification  or  description  contains  or  is 
followed  by  words  reading  that  no  like,  equivalent,  or  “or  equal”  item  is  permitted, 
Contractor may  request  that  Engineer  authorize  the  use  of  other  items  of material  or 
equipment,  or  items  from  other  proposed  suppliers  under  the  circumstances  described 
below. 

1. If  Engineer  in  its  sole  discretion  determines  that  an  item  of material  or  equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, Engineer shall deem it an “or equal” 
item. For  the purposes of  this paragraph, a proposed  item of material or equipment 
will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it  is  at  least  equal  in  materials  of  construction,  quality,  durability, 
appearance, strength, and design characteristics; 

2) it will  reliably  perform  at  least  equally well  the  function  and  achieve  the 
results  imposed  by  the  design  concept  of  the  completed  Project  as  a 
functioning whole; 

3) it has a proven record of performance and availability of responsive service; 
and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; 
and 

2) it will conform substantially to the detailed requirements of the item named 
in the Contract Documents. 

B. Contractor’s  Expense:  Contractor  shall  provide  all  data  in  support  of  any  proposed  “or 
equal” item at Contractor’s expense. 

C. Engineer’s  Evaluation  and Determination:  Engineer will be  allowed  a  reasonable  time  to 
evaluate each “or‐equal”  request.   Engineer may  require Contractor  to  furnish additional 
data about the proposed “or‐equal”  item. Engineer will be the sole  judge of acceptability. 
No “or‐equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 
complete and Engineer determines that the proposed  item  is an “or‐equal”, which will be 
evidenced by  an  approved  Shop Drawing or other written  communication.  Engineer will 
advise Contractor in writing of any negative determination. 
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D. Effect of Engineer’s Determination: Neither approval nor denial of an  “or‐equal”  request 
shall result in any change in Contract Price. The Engineer’s denial of an “or‐equal” request 
shall be final and binding, and may not be reversed through an appeal under any provision 
of the Contract Documents. 

E. Treatment as a  Substitution Request:  If Engineer determines  that  an  item of material or 
equipment proposed by Contractor does not qualify as an “or‐equal” item, Contractor may 
request that Engineer considered the proposed item as a substitute pursuant to Paragraph 
7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be 
furnished under the Contract Documents contains or is followed by words reading that no 
substitution is permitted, Contractor may request that Engineer authorize the use of other 
items of material or equipment under  the circumstances described below. To  the extent 
possible such requests shall be made before commencement of related construction at the 
Site. 

1. Contractor shall submit sufficient  information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to 
that named and an acceptable substitute  therefor. Engineer will not accept  requests 
for review of proposed substitute  items of material or equipment from anyone other 
than Contractor. 

2. The  requirements  for  review by Engineer will be as set  forth  in Paragraph 7.05.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under 
the circumstances. 

3. Contractor  shall  make  written  application  to  Engineer  for  review  of  a  proposed 
substitute item of material or equipment that Contractor seeks to furnish or use. The 
application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately  the  functions and achieve  the  results called  for by  the 
general design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the  extent,  if  any,  to which  the  use  of  the  proposed  substitute  item will 
necessitate a change in Contract Times, 

2) whether  use  of  the  proposed  substitute  item  in  the Work  will  require  a 
change  in any of the Contract Documents (or  in the provisions of any other 
direct  contract  with  Owner  for  other  work  on  the  Project)  to  adapt  the 
design to the proposed substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 
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2) available engineering, sales, maintenance, repair, and replacement services. 

d. shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s  Evaluation  and Determination:  Engineer will be  allowed  a  reasonable  time  to 
evaluate  each  substitute  request,  and  to  obtain  comments  and  direction  from  Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item.  Engineer  will  be  the  sole  judge  of  acceptability.  No  substitute  will  be  ordered, 
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 
that  the  proposed  item  is  an  acceptable  substitute.  Engineer’s  determination  will  be 
evidenced by  a  Field Order or  a proposed Change Order  accounting  for  the  substitution 
itself  and  all  related  impacts,  including  changes  in  Contract  Price  or  Contract  Times. 
Engineer will advise Contractor in writing of any negative determination. 

C. Special  Guarantee:  Owner may  require  Contractor  to  furnish  at  Contractor’s  expense  a 
special performance guarantee or other surety with respect to any substitute. 

D. Reimbursement  of  Engineer’s  Cost:  Engineer will  record  Engineer’s  costs  in  evaluating  a 
substitute  proposed  or  submitted  by  Contractor. Whether  or  not  Engineer  approves  a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 
the  reasonable  charges  of  Engineer  for  evaluating  each  such  proposed  substitute. 
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making 
changes  in the Contract Documents (or  in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

E. Contractor’s  Expense:  Contractor  shall  provide  all  data  in  support  of  any  proposed 
substitute at Contractor’s expense. 

F. Effect  of  Engineer’s  Determination:  If  Engineer  approves  the  substitution  request, 
Contractor  shall execute  the proposed Change Order  and proceed with  the  substitution. 
The Engineer’s denial of a substitution request shall be final and binding, and may not be 
reversed  through  an  appeal under  any provision of  the Contract Documents. Contractor 
may  challenge  the  scope  of  reimbursement  costs  imposed  under  Paragraph  7.05.D,  by 
timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may  retain  Subcontractors  and  Suppliers  for  the performance of parts of  the 
Work.  Such Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 
the performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent  to  the  submittal of Contractor’s Bid or  final negotiation of  the  terms of  the 
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other 
individual or  entity  to  furnish or perform  any of  the Work  against which Contractor has 
reasonable objection. 

D. Prior  to entry  into any binding subcontract or purchase order, Contractor shall submit  to 
Owner  the  identity of  the proposed Subcontractor or Supplier  (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within five days. 
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E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or 
entity  retained by Contractor  to perform any part of  the Work. Owner also may  require 
Contractor to retain specific replacements; provided, however, that Owner may not require 
a replacement to which Contractor has a reasonable objection. If Contractor has submitted 
the  identity  of  certain  Subcontractors,  Suppliers,  or  other  individuals  or  entities  for 
acceptance by Owner, and Owner has accepted  it  (either  in writing or by  failing  to make 
written objection  thereto),  then Owner may  subsequently  revoke  the  acceptance of  any 
such Subcontractor, Supplier, or other  individual or entity so  identified solely on the basis 
of  substantive,  reasonable  objection  after  due  investigation.  Contractor  shall  submit  an 
acceptable  replacement  for  the  rejected  Subcontractor,  Supplier,  or  other  individual  or 
entity. 

F. If Owner  requires  the  replacement of any Subcontractor, Supplier, or other  individual or 
entity  retained by Contractor  to perform any part of  the Work,  then Contractor  shall be 
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the 
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 
days of Owner’s requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 
completion of the Work in accordance with the Contract Documents. 

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor  shall  be  solely  responsible  for  scheduling  and  coordinating  the  work  of 
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any 
of the Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or  furnishing  any of  the Work  from  communicating with Engineer or Owner, 
except through Contractor or  in case of an emergency, or as otherwise expressly allowed 
herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall 
not  control  Contractor  in  dividing  the  Work  among  Subcontractors  or  Suppliers  or 
delineating the Work to be performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable  terms and conditions of  the Contract Documents  for  the benefit of Owner 
and Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid  to Contractor on account of Work performed  for Contractor by  the 
particular Subcontractor or Supplier. 
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O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 
entity  any  contractual  relationship  between  Owner  or  Engineer  and  any  such 
Subcontractor, Supplier, or other individual or entity; nor 

2. shall create any obligation on  the part of Owner or Engineer  to pay or  to see  to  the 
payment of any money due any  such Subcontractor, Supplier, or other  individual or 
entity except as may otherwise be required by Laws and Regulations. 

7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of  the Work or  the  incorporation  in  the Work of any  invention, design, 
process,  product,  or  device which  is  the  subject  of  patent  rights  or  copyrights  held  by 
others.  If  a  particular  invention,  design,  process,  product,  or  device  is  specified  in  the 
Contract  Documents  for  use  in  the  performance  of  the  Work  and  if,  to  the  actual 
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for 
the payment of any  license  fee or  royalty  to others,  the existence of such  rights shall be 
disclosed by Owner in the Contract Documents. 

B. To the  fullest extent permitted by Laws and Regulations, Owner shall  indemnify and hold 
harmless  Contractor,  and  its  officers,  directors, members,  partners,  employees,  agents, 
consultants,  and  subcontractors  from  and  against  all  claims,  costs,  losses,  and  damages 
(including but not  limited  to all  fees and  charges of engineers, architects, attorneys, and 
other professionals, and all  court or arbitration or other dispute  resolution  costs) arising 
out of or relating to any  infringement of patent rights or copyrights  incident to the use  in 
the  performance  of  the Work  or  resulting  from  the  incorporation  in  the Work  of  any 
invention, design, process, product, or device specified in the Contract Documents, but not 
identified as being subject to payment of any  license  fee or royalty to others required by 
patent rights or copyrights. 

C. To  the  fullest extent permitted by  Laws and Regulations, Contractor  shall  indemnify and 
hold  harmless  Owner  and  Engineer,  and  the  officers,  directors,  members,  partners, 
employees,  agents,  consultants  and  subcontractors  of  each  and  any  of  them  from  and 
against  all  claims,  costs,  losses,  and  damages  (including  but  not  limited  to  all  fees  and 
charges  of  engineers,  architects,  attorneys,  and  other  professionals  and  all  court  or 
arbitration or other dispute resolution costs) arising out of or relating to any  infringement 
of  patent  rights  or  copyrights  incident  to  the  use  in  the  performance  of  the Work  or 
resulting from the incorporation in the Work of any invention, design, process, product, or 
device not specified in the Contract Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 
all  construction  permits  and  licenses. Owner  shall  assist  Contractor, when  necessary,  in 
obtaining  such  permits  and  licenses.  Contractor  shall  pay  all  governmental  charges  and 
inspection fees necessary for the prosecution of the Work which are applicable at the time 
of  the  submission  of  Contractor’s  Bid  (or  when  Contractor  became  bound  under  a 
negotiated  contract).  Owner  shall  pay  all  charges  of  utility  owners  for  connections  for 
providing permanent service to the Work 
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7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor  in accordance with the Laws and Regulations of the place of the Project which 
are applicable during the performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable  Laws  and  Regulations,  neither  Owner  nor  Engineer  shall  be  responsible  for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or  takes any other action  knowing or having  reason  to 
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and 
losses,  and  shall  indemnify  and  hold  harmless  Owner  and  Engineer,  and  the  officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute  resolution costs) arising out of or  relating  to 
such Work or other action.  It shall not be Contractor’s responsibility to make certain that 
the Work described in the Contract Documents is in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03. 

C. Owner  or  Contractor  may  give  notice  to  the  other  party  of  any  changes  after  the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated  contract)  in  Laws  or  Regulations  having  an  effect  on  the  cost  or  time  of 
performance  of  the Work,  including  but  not  limited  to  changes  in  Laws  or  Regulations 
having an effect on procuring permits and on  sales, use, value‐added,  consumption, and 
other similar taxes.    If Owner and Contractor are unable to agree on entitlement to or on 
the  amount  or  extent,  if  any,  of  any  adjustment  in  Contract  Price  or  Contract  Times 
resulting from such changes, then within 30 days of such notice Contractor may submit a 
Change Proposal, or Owner may initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications,  Addenda,  Change  Orders, Work  Change  Directives,  Field  Orders,  written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record  documents  in  good  order  and  annotate  them  to  show  changes  made  during 
construction.  These  record  documents,  together  with  all  approved  Samples,  will  be 
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver 
these record documents to Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for  initiating, maintaining, and supervising all safety 
precautions  and  programs  in  connection  with  the  Work.  Such  responsibility  does  not 
relieve Subcontractors of  their  responsibility  for  the  safety of persons or property  in  the 
performance of their work, nor for compliance with applicable safety Laws and Regulations.  
Contractor  shall  take  all  necessary  precautions  for  the  safety  of,  and  shall  provide  the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 
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2. all  the Work  and materials  and  equipment  to  be  incorporated  therein, whether  in 
storage on or off the Site; and 

3. other property at  the Site or adjacent  thereto,  including  trees,  shrubs,  lawns, walks, 
pavements,  roadways, structures, other work  in progress, utilities, and Underground 
Facilities  not  designated  for  removal,  relocation,  or  replacement  in  the  course  of 
construction. 

B. Contractor shall comply with all applicable Laws and Regulations  relating  to  the safety of 
persons or property, or  to  the protection of persons or property  from damage,  injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor  shall  notify Owner;  the  owners  of  adjacent  property, Underground  Facilities, 
and other utilities; and other contractors and utility owners performing work at or adjacent 
to the Site, when prosecution of the Work may affect them, and shall cooperate with them 
in  the  protection,  removal,  relocation,  and  replacement  of  their  property  or  work  in 
progress. 

C. Contractor  shall  comply with  the applicable  requirements of Owner’s  safety programs,  if 
any.    The  Supplementary  Conditions  identify  any  Owner’s  safety  programs  that  are 
applicable to the Work. 

D. Contractor  shall  inform Owner and Engineer of  the  specific  requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and  representatives must 
comply while at the Site. 

E. All damage,  injury, or  loss  to any property  referred  to  in Paragraph 7.12.A.2 or 7.12.A.3 
caused,  directly  or  indirectly,  in  whole  or  in  part,  by  Contractor,  any  Subcontractor, 
Supplier, or any other individual or entity directly or indirectly employed by any of them to 
perform any of  the Work, or anyone  for whose acts any of  them may be  liable,  shall be 
remedied by Contractor at  its expense  (except damage or  loss attributable to the fault of 
Drawings  or  Specifications  or  to  the  acts  or  omissions  of Owner  or  Engineer  or  anyone 
employed by any of  them, or anyone  for whose acts any of  them may be  liable, and not 
attributable,  directly  or  indirectly,  in  whole  or  in  part,  to  the  fault  or  negligence  of 
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

F. Contractor’s duties and responsibilities  for safety and protection shall continue until such 
time  as  all  the  Work  is  completed  and  Engineer  has  issued  a  notice  to  Owner  and 
Contractor  in accordance with Paragraph 15.06.B  that  the Work  is acceptable  (except as 
otherwise expressly provided in connection with Substantial Completion). 

G. Contractor’s duties  and  responsibilities  for  safety  and protection  shall  resume whenever 
Contractor  or  any  Subcontractor  or  Supplier  returns  to  the  Site  to  fulfill  warranty  or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor  shall  designate  a  qualified  and  experienced  safety  representative  at  the  Site 
whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor  shall  be  responsible  for  coordinating  any  exchange  of  material  safety  data 
sheets or other hazard  communication  information  required  to be made  available  to or 
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exchanged  between  or  among  employers  at  the  Site  in  accordance  with  Laws  or 
Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site  or  adjacent  thereto,  Contractor  is  obligated  to  act  to  prevent  threatened  damage, 
injury, or  loss. Contractor shall give Engineer prompt written notice  if Contractor believes 
that any significant changes  in the Work or variations from the Contract Documents have 
been  caused  thereby  or  are  required  as  a  result  thereof.  If  Engineer  determines  that  a 
change in the Contract Documents is required because of the action taken by Contractor in 
response to such an emergency, a Work Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings 
and  Samples  and  with  the  requirements  of  the  Work  and  the  Contract 
Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance  and  design  criteria,  installation  requirements,  materials,  catalog 
numbers, and similar information with respect thereto; 

c. determined  and  verified  the  suitability  of  all materials  and  equipment  offered 
with respect to the indicated application, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; and 

d. determined  and  verified  all  information  relative  to  Contractor’s  responsibilities 
for means, methods, techniques, sequences, and procedures of construction, and 
safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied  Contractor’s  obligations  under  the  Contract  Documents  with  respect  to 
Contractor’s review of that submittal, and that Contractor approves the submittal. 

3. With  each  submittal,  Contractor  shall  give  Engineer  specific  written  notice  of  any 
variations  that  the Shop Drawing or Sample may have  from  the  requirements of  the 
Contract  Documents.  This  notice  shall  be  set  forth  in  a  written  communication 
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of 
Shop  Drawings  by  a  specific  notation  made  on  each  Shop  Drawing  submitted  to 
Engineer for review and approval of each such variation. 

B. Submittal  Procedures  for  Shop  Drawings  and  Samples:  Contractor  shall  submit  Shop 
Drawings  and  Samples  to  Engineer  for  review  and  approval  in  accordance  with  the 
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data  shown on  the Shop Drawings will be  complete with  respect  to quantities, 
dimensions, specified performance and design criteria, materials, and similar data 
to show Engineer the services, materials, and equipment Contractor proposes to 
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provide  and  to  enable  Engineer  to  review  the  information  for  the  limited 
purposes required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor  shall  clearly  identify each  Sample  as  to material,  Supplier, pertinent 
data  such  as  catalog  numbers,  the  use  for which  intended  and  other  data  as 
Engineer may require to enable Engineer to review the submittal for the  limited 
purposes required by Paragraph 7.16.D. 

3. Where  a  Shop  Drawing  or  Sample  is  required  by  the  Contract  Documents  or  the 
Schedule of  Submittals, any  related Work performed prior  to Engineer’s  review and 
approval of  the pertinent  submittal will be at  the  sole expense and  responsibility of 
Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer  in accordance with 
the  accepted  Schedule  of  Submittals,  and  pursuant  to  the  applicable  terms  of  the 
Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will 
be only to determine  if the  items covered by the submittals will, after  installation or 
incorporation  in  the  Work,  conform  to  the  information  given  in  the  Contract 
Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Engineer’s  review  and  approval  will  not  extend  to  means,  methods,  techniques, 
sequences,  or  procedures  of  construction  or  to  safety  precautions  or  programs 
incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s  review  and  approval  of  a  Shop  Drawing  or  Sample  shall  not  relieve 
Contractor from responsibility for any variation from the requirements of the Contract 
Documents  unless  Contractor  has  complied  with  the  requirements  of  Paragraph 
7.16.A.3  and  Engineer has  given written  approval of  each  such  variation by  specific 
written  notation  thereof  incorporated  in  or  accompanying  the  Shop  Drawing  or 
Sample. Engineer will document any such approved variation  from  the requirements 
of the Contract Documents in a Field Order. 

5. Engineer’s  review  and  approval  of  a  Shop  Drawing  or  Sample  shall  not  relieve 
Contractor  from  responsibility  for  complying  with  the  requirements  of  Paragraph 
7.16.A and B. 

6. Engineer’s  review and approval of a Shop Drawing or Sample, or of a variation  from 
the  requirements  of  the  Contract  Documents,  shall  not,  under  any  circumstances, 
change  the Contract Times or Contract Price, unless  such  changes are  included  in a 
Change Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, 
or other submittal shall result in such item becoming a Contract Document. 
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8. Contractor  shall  perform  the  Work  in  compliance  with  the  requirements  and 
commitments  set  forth  in  approved  Shop  Drawings  and  Samples,  subject  to  the 
provisions of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples 
for  review  and  approval.  Contractor  shall  direct  specific  attention  in  writing  to 
revisions other than the corrections called for by Engineer on previous submittals. 

2. Contractor shall  furnish  required submittals with sufficient  information and accuracy 
to obtain required approval of an  item with no more than three submittals. Engineer 
will record Engineer’s time  for reviewing a  fourth or subsequent submittal of a Shop 
Drawings,  sample,  or  other  item  requiring  approval,  and  Contractor  shall  be 
responsible for Engineer’s charges to Owner for such time. Owner may  impose a set‐
off against payments due to Contractor to secure reimbursement for such charges. 

3. If Contractor  requests a change of a previously approved  submittal  item, Contractor 
shall be  responsible  for Engineer’s charges  to Owner  for  its  review  time, and Owner 
may impose a set‐off against payments due to Contractor to secure reimbursement for 
such charges, unless the need for such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract  Documents  and  will  not  be  defective.  Engineer  and  its  officers,  directors, 
members, partners, employees, agents, consultants, and subcontractors shall be entitled to 
rely on Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification,  or  improper maintenance  or  operation  by  persons  other  than 
Contractor,  Subcontractors,  Suppliers,  or  any  other  individual  or  entity  for  whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work 
that  is  not  in  accordance  with  the  Contract  Documents  or  a  release  of  Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the  issuance of  a  certificate of  Substantial Completion by  Engineer or  any payment 
related thereto by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 
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D. If the Contract requires the Contractor to accept the assignment of a contract entered into 
by Owner, then the specific warranties, guarantees, and correction obligations contained in 
the assigned contract shall govern with respect to Contractor’s performance obligations to 
Owner for the Work described in the assigned contract. 

7.18 Indemnification 

A. To  the  fullest  extent  permitted  by  Laws  and  Regulations,  and  in  addition  to  any  other 
obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and 
hold  harmless  Owner  and  Engineer,  and  the  officers,  directors,  members,  partners, 
employees,  agents,  consultants  and  subcontractors  of  each  and  any  of  them  from  and 
against  all  claims,  costs,  losses,  and  damages  (including  but  not  limited  to  all  fees  and 
charges  of  engineers,  architects,  attorneys,  and  other  professionals  and  all  court  or 
arbitration or other dispute resolution costs) arising out of or relating to the performance 
of  the Work, provided  that any such claim, cost,  loss, or damage  is attributable  to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the Work  itself),  including the  loss of use resulting therefrom but only to the extent 
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any  individual or entity directly or  indirectly employed by any of  them  to perform any of 
the Work or anyone for whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners,  employees,  agents,  consultants,  or  subcontractors  by  any  employee  (or  the 
survivor or personal  representative of  such employee) of Contractor,  any  Subcontractor, 
any Supplier, or any  individual or entity directly or  indirectly employed by any of them to 
perform  any  of  the Work,  or  anyone  for  whose  acts  any  of  them  may  be  liable,  the 
indemnification obligation under Paragraph 7.18.A shall not be  limited  in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’ 
compensation acts, disability benefit acts, or other employee benefit acts. 

C. The  indemnification obligations of Contractor under Paragraph 7.18.A shall not extend  to 
the  liability of Engineer and Engineer’s officers, directors, members, partners, employees, 
agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of 
the injury or damage. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services 
are  specifically  required by  the Contract Documents  for a portion of  the Work or unless 
such services are required to carry out Contractor’s responsibilities for construction means, 
methods,  techniques,  sequences  and  procedures.  Contractor  shall  not  be  required  to 
provide professional services in violation of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, 
materials, or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications  to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications,  certifications,  and  other  submittals  prepared  by  such  professional.  Shop 
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Drawings  and  other  submittals  related  to  the  Work  designed  or  certified  by  such 
professional,  if prepared by others,  shall bear  such professional’s written approval when 
submitted to Engineer. 

C. Owner  and  Engineer  shall  be  entitled  to  rely  upon  the  adequacy,  accuracy,  and 
completeness  of  the  services,  certifications,  or  approvals  performed  by  such  design 
professionals, provided Owner and Engineer have specified to Contractor all performance 
and design criteria that such services must satisfy. 

D. Pursuant  to  this  paragraph,  Engineer’s  review  and  approval  of  design  calculations  and 
design  drawings will  be  only  for  the  limited  purpose  of  checking  for  conformance with 
performance and design  criteria given and  the design  concept expressed  in  the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only  for the purpose stated  in Paragraph 
7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition  to and apart  from  the Work under  the Contract Documents,  the Owner may 
perform  other work  at  or  adjacent  to  the  Site.  Such  other work may  be  performed  by 
Owner’s  employees,  or  through  contracts  between  the Owner  and  third  parties. Owner 
may  also  arrange  to  have  third‐party  utility  owners  perform work  on  their  utilities  and 
facilities at or adjacent to the Site. 

B. If  Owner  performs  other  work  at  or  adjacent  to  the  Site  with  Owner’s  employees,  or 
through  contracts  for  such  other work,  then Owner  shall  give  Contractor written  notice 
thereof prior to starting any such other work. If Owner has advance information regarding 
the start of any utility work at or adjacent to the Site, Owner shall provide such information 
to Contractor. 

C. Contractor shall afford each other contractor  that performs such other work, each utility 
owner performing other work, and Owner, if Owner is performing other work with Owner’s 
employees, proper and safe access  to  the Site, and provide a  reasonable opportunity  for 
the  introduction and storage of materials and equipment and the execution of such other 
work. Contractor shall do all cutting, fitting, and patching of the Work that may be required 
to  properly  connect  or  otherwise  make  its  several  parts  come  together  and  properly 
integrate  with  such  other  work.  Contractor  shall  not  endanger  any  work  of  others  by 
cutting, excavating, or otherwise altering  such work; provided, however,  that Contractor 
may cut or alter others' work with the written consent of Engineer and the others whose 
work will be affected. 

D. If  the proper  execution or  results of  any part of Contractor’s Work depends upon work 
performed  by  others  under  this Article  8,  Contractor  shall  inspect  such  other work  and 
promptly  report  to  Engineer  in writing  any delays, defects, or deficiencies  in  such other 
work  that  render  it  unavailable  or  unsuitable  for  the  proper  execution  and  results  of 
Contractor’s Work. Contractor’s  failure  to so  report will constitute an acceptance of such 
other  work  as  fit  and  proper  for  integration  with  Contractor’s Work  except  for  latent 
defects and deficiencies in such other work. 
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8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent 
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set  forth  in  the Supplementary Conditions or provided  to Contractor prior  to  the start of 
any such other work: 

1. the  identity of  the  individual or entity  that will have authority and  responsibility  for 
coordination of the activities among the various contractors; 

2. an  itemization  of  the  specific  matters  to  be  covered  by  such  authority  and 
responsibility; and 

3. the extent of such authority and responsibilities. 

B. Unless  otherwise  provided  in  the  Supplementary  Conditions,  Owner  shall  have  sole 
authority and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 
employees, any other contractor working for Owner, or any utility owner causes damage to 
the  Work  or  to  the  property  of  Contractor  or  its  Subcontractors,  or  delays,  disrupts, 
interferes with, or  increases  the  scope or  cost of  the performance of  the Work,  through 
actions  or  inaction,  then  Contractor  shall  be  entitled  to  an  equitable  adjustment  in  the 
Contract Price or the Contract Times, or both. Contractor must submit any Change Proposal 
seeking  an  equitable  adjustment  in  the  Contract  Price  or  the  Contract  Times  under  this 
paragraph within 30 days of  the damaging, delaying, disrupting, or  interfering event. The 
entitlement  to,  and  extent  of,  any  such  equitable  adjustment  shall  take  into  account 
information  (if  any)  regarding  such  other work  that was  provided  to  Contractor  in  the 
Contract Documents prior to the submittal of the Bid or the final negotiation of the terms 
of the Contract. When applicable, any such equitable adjustment in Contract Price shall be 
conditioned  on  Contractor  assigning  to Owner  all  Contractor’s  rights  against  such  other 
contractor or utility owner with respect  to  the damage, delay, disruption, or  interference 
that  is  the  subject  of  the  adjustment.  Contractor’s  entitlement  to  an  adjustment  of  the 
Contract Times is conditioned on such adjustment being essential to Contractor’s ability to 
complete the Work within the Contract Times. 

B. Contractor  shall  take  reasonable  and  customary measures  to  avoid  damaging,  delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. If Contractor fails to take such measures 
and as a  result damages, delays, disrupts, or  interferes with  the work of any  such other 
contractor  or  utility  owner,  then Owner may  impose  a  set‐off  against  payments  due  to 
Contractor, and assign  to  such other  contractor or utility owner  the Owner’s  contractual 
rights  against  Contractor with  respect  to  the  breach  of  the  obligations  set  forth  in  this 
paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct  delay,  disruption,  and  interference  costs  incurred  by  Owner  as  a  result  of 
Contractor’s  failure  to  take  reasonable and customary measures with  respect  to Owner’s 
other work.  In  response  to  such damage, delay, disruption, or  interference, Owner may 
impose a set‐off against payments due to Contractor. 
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D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such  impacts, or  if any claim 
arising out of Contractor’s actions,  inactions, or negligence  in performance of the Work at 
or  adjacent  to  the  Site  is made  by  any  such  other  contractor  or  utility  owner  against 
Contractor, Owner, or Engineer,  then Contractor  shall  (1) promptly attempt  to  settle  the 
claim as to all parties through negotiations with such other contractor or utility owner, or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 
and  (2)  indemnify  and  hold  harmless  Owner  and  Engineer,  and  the  officers,  directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of 
them  from  and  against  any  such  claims,  and  against  all  costs,  losses,  and  damages 
(including but not  limited  to all  fees and  charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such damage, delay, disruption, or interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except  as  otherwise  provided  in  these  General  Conditions,  Owner  shall  issue  all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at  its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner  shall  make  payments  to  Contractor  when  they  are  due  as  provided  in  the 
Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect  to providing  lands and easements are set  forth  in Paragraph 
5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 
of  explorations  and  tests  of  conditions  at  the  Site,  and  drawings  of  physical  conditions 
relating to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s  responsibilities,  if  any, with  respect  to  purchasing  and maintaining  liability  and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 
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9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain  inspections, tests, and approvals  is set forth 
in Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods,  techniques,  sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will 
not  be  responsible  for  Contractor’s  failure  to  perform  the Work  in  accordance with  the 
Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility  in respect  to an undisclosed Hazardous Environmental Condition  is 
set forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon  request  of  Contractor,  Owner  shall  furnish  Contractor  reasonable  evidence  that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
Documents (including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at  the Site, Owner’s employees and  representatives  shall  comply with  the  specific 
applicable  requirements  of  Contractor’s  safety  programs  of  which  Owner  has  been 
informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will  be Owner’s  representative  during  the  construction  period.  The  duties  and 
responsibilities  and  the  limitations  of  authority  of  Engineer  as  Owner’s  representative 
during construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer  will  make  visits  to  the  Site  at  intervals  appropriate  to  the  various  stages  of 
construction  as  Engineer  deems  necessary  in  order  to  observe  as  an  experienced  and 
qualified  design  professional  the  progress  that  has  been made  and  the  quality  of  the 
various aspects of Contractor’s executed Work. Based on information obtained during such 
visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the 
Work  is  proceeding  in  accordance  with  the  Contract  Documents.  Engineer  will  not  be 
required to make exhaustive or continuous  inspections on the Site to check the quality or 
quantity  of  the Work.  Engineer’s  efforts will  be  directed  toward  providing  for Owner  a 
greater  degree  of  confidence  that  the  completed  Work  will  conform  generally  to  the 
Contract  Documents.  On  the  basis  of  such  visits  and  observations,  Engineer  will  keep 
Owner  informed of  the progress of  the Work and will endeavor  to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the  limitations on Engineer’s authority 
and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during 
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or as a  result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs  incident  thereto, or  for any  failure of Contractor  to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Project Representative 

A. If  Owner  and  Engineer  have  agreed  that  Engineer  will  furnish  a  Resident  Project 
Representative  to  represent  Engineer  at  the  Site  and  assist  Engineer  in  observing  the 
progress  and  quality  of  the Work,  then  the  authority  and  responsibilities  of  any  such 
Resident Project Representative will be as provided  in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner 
designates  another  representative  or  agent  to  represent  Owner  at  the  Site who  is  not 
Engineer’s  consultant,  agent,  or  employee,  the  responsibilities  and  authority  and 
limitations  thereon  of  such  other  individual  or  entity  will  be  as  provided  in  the 
Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s  authority,  and  limitations  thereof,  as  to  Shop Drawings  and  Samples,  are  set 
forth in Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, are set forth in 
Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer  will  determine  the  actual  quantities  and  classifications  of  Unit  Price  Work 
performed by Contractor as set forth in Paragraph 13.03. 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial  interpretations, Change Proposals, and acceptance of  the Work.  In  rendering  such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not  be  liable  to  Owner,  Contractor,  or  others  in  connection  with  any  proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither  Engineer’s  authority  or  responsibility  under  this  Article  10  or  under  any  other 
provision  of  the  Contract,  nor  any  decision  made  by  Engineer  in  good  faith  either  to 
exercise  or  not  exercise  such  authority  or  responsibility  or  the  undertaking,  exercise,  or 
performance of any authority or responsibility by Engineer, shall create, impose, or give rise 
to  any  duty  in  contract,  tort,  or  otherwise  owed  by  Engineer  to  Contractor,  any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee 
or agent of any of them. 
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B. Engineer will not  supervise, direct,  control, or have  authority over or be  responsible  for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety  precautions  and  programs  incident  thereto,  or  for  any  failure  of  Contractor  to 
comply with Laws and Regulations applicable to the performance of the Work. Engineer will 
not  be  responsible  for  Contractor’s  failure  to  perform  the Work  in  accordance with  the 
Contract Documents. 

C. Engineer  will  not  be  responsible  for  the  acts  or  omissions  of  Contractor  or  of  any 
Subcontractor,  any  Supplier,  or  of  any  other  individual  or  entity  performing  any  of  the 
Work. 

D. Engineer’s  review of  the  final Application  for Payment and accompanying documentation 
and all maintenance and operating  instructions, schedules, guarantees, bonds, certificates 
of  inspection,  tests and approvals, and other documentation  required  to be delivered by 
Paragraph 15.06.A will only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests, and approvals, that the 
results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also 
apply to the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at  the Site, Engineer’s employees and representatives will comply with  the specific 
applicable  requirements  of  Owner’s  and  Contractor’s  safety  programs  (if  any)  of which 
Engineer has been informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or  supplemented by a Change Order, a Work 
Change Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in 
the Contract Price or the Contract Times, such amendment or supplement must 
be  set  forth  in a Change Order. A Change Order also may be used  to establish 
amendments and supplements of the Contract Documents that do not affect the 
Contract Price or Contract Times. 

b. Owner  and Contractor may  amend  those  terms  and  conditions of  the Contract 
Documents that do not involve (1) the performance or acceptability of the Work, 
(2)  the design  (as set  forth  in  the Drawings, Specifications, or otherwise), or  (3) 
other  engineering  or  technical  matters,  without  the  recommendation  of  the 
Engineer. Such an amendment shall be set forth in a Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price 
or  the Contract Times but  is evidence  that  the parties expect  that  the modification 
ordered  or  documented  by  a  Work  Change  Directive  will  be  incorporated  in  a 
subsequently  issued  Change Order,  following  negotiations  by  the  parties  as  to  the 
Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if 
negotiations  are  unsuccessful,  by  a  determination  under  the  terms  of  the  Contract 
Documents  governing  adjustments,  expressly  including  Paragraph  11.04  regarding 
change  of  Contract  Price.  Contractor must  submit  any  Change  Proposal  seeking  an 
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adjustment of the Contract Price or the Contract Times, or both, no later than 30 days 
after the completion of the Work set out in the Work Change Directive.  Owner must 
submit any Claim seeking an adjustment of the Contract Price or the Contract Times, 
or both, no later than 60 days after issuance of the Work Change Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 
involve an adjustment in the Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. Such changes will be accomplished by a Field Order and 
will  be  binding  on  Owner  and  also  on  Contractor,  which  shall  perform  the Work 
involved promptly. If Contractor believes that a Field Order  justifies an adjustment  in 
the Contract Price or Contract Times, or both, then before proceeding with the Work 
at issue, Contractor shall submit a Change Proposal as provided herein. 

11.02 Owner‐Authorized Changes in the Work 

A. Without  invalidating  the  Contract  and without notice  to  any  surety, Owner may,  at  any 
time  or  from  time  to  time,  order  additions,  deletions,  or  revisions  in  the Work.  Such 
changes  shall  be  supported  by  Engineer’s  recommendation,  to  the  extent  the  change 
involves  the  design  (as  set  forth  in  the Drawings,  Specifications, or otherwise), or other 
engineering or technical matters. Such changes may be accomplished by a Change Order, if 
Owner  and  Contractor  have  agreed  as  to  the  effect,  if  any,  of  the  changes  on  Contract 
Times  or  Contract  Price;  or  by  a  Work  Change  Directive.  Upon  receipt  of  any  such 
document, Contractor shall promptly proceed with the Work  involved; or,  in the case of a 
deletion  in  the Work, promptly cease construction activities with respect  to such deleted 
Work. Added or  revised Work  shall be performed under  the applicable  conditions of  the 
Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work 
that Contractor  reasonably  concludes  cannot be performed  in  a manner  consistent with 
Contractor’s safety obligations under the Contract Documents or Laws and Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with  respect  to any work performed  that  is not  required by  the Contract 
Documents, as amended, modified, or supplemented, except  in the case of an emergency 
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 
14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal  for an 
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any 
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where  the  Work  involved  is  covered  by  unit  prices  contained  in  the  Contract 
Documents,  then  by  application  of  such  unit  prices  to  the  quantities  of  the  items 
involved (subject to the provisions of Paragraph 13.03); or 

2. where  the Work  involved  is  not  covered  by  unit  prices  contained  in  the  Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or 

3. where  the Work  involved  is  not  covered  by  unit  prices  contained  in  the  Contract 
Documents and  the parties do not  reach mutual agreement  to a  lump sum,  then on 
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the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s  fee  for  overhead  and  profit  (determined  as  provided  in  Paragraph 
11.04.C). 

C. Contractor’s  Fee: When applicable,  the Contractor’s  fee  for overhead and profit  shall be 
determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 
shall be 15 percent; 

b. for  costs  incurred under Paragraph 13.01.B.3,  the Contractor’s  fee  shall be  five 
percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus 
a  fee and no  fixed  fee  is agreed upon,  the  intent of Paragraphs 11.01.C.2.a and 
11.01.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent 
of  the  costs  incurred  under  Paragraphs  13.01.A.1  and  13.01.A.2  by  the 
Subcontractor  that  actually  performs  the Work,  at whatever  tier,  and  (2) with 
respect to Contractor itself and to any Subcontractors of a tier higher than that of 
the Subcontractor  that actually performs  the Work, a  fee of  five percent of  the 
amount  (fee  plus underlying  costs  incurred)  attributable  to  the  next  lower  tier 
Subcontractor;  provided,  however,  that  for  any  such  subcontracted  work  the 
maximum  total  fee  to be paid by Owner shall be no greater  than 27 percent of 
the costs incurred by the Subcontractor that actually performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in 
cost plus a deduction  in Contractor’s  fee by an amount equal  to  five percent of 
such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment 
in  Contractor’s  fee  shall  be  computed  on  the  basis  of  the  net  change  in 
accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 

11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any 
Claim  for an adjustment  in  the Contract Times shall comply with  the provisions of Article 
12. 

B. An  adjustment  of  the  Contract  Times  shall  be  subject  to  the  limitations  set  forth  in 
Paragraph 4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor  shall  submit  a  Change  Proposal  to  Engineer  to  request  an  adjustment  in  the 
Contract  Times  or  Contract  Price;  appeal  an  initial  decision  by  Engineer  concerning  the 
requirements of the Contract Documents or relating to the acceptability of the Work under 
the Contract Documents; contest a set‐off against payment due; or seek other relief under 
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the Contract. The Change Proposal shall specify any proposed change in Contract Times or 
Contract Price, or both, or other proposed relief, and explain the reason for the proposed 
change, with citations to any governing or applicable provisions of the Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly  (but 
in no event later than 30 days) after the start of the event giving rise thereto, or after 
such  initial  decision.  The  Contractor  shall  submit  supporting  data,  including  the 
proposed  change  in  Contract  Price  or  Contract  Time  (if  any),  to  the  Engineer  and 
Owner within 15 days after the submittal of the Change Proposal. The supporting data 
shall be accompanied by a written  statement  that  the  supporting data are accurate 
and  complete,  and  that  any  requested  time  or  price  adjustment  is  the  entire 
adjustment  to  which  Contractor  believes  it  is  entitled  as  a  result  of  said  event. 
Engineer  will  advise  Owner  regarding  the  Change  Proposal,  and  consider  any 
comments or response from Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve  it  in whole, or deny  it  in part and approve  it  in part. Such actions shall be  in 
writing, with  a  copy  provided  to Owner  and  Contractor.  If  Engineer  does  not  take 
action on the Change Proposal within 30 days, then either Owner or Contractor may at 
any  time  thereafter  submit  a  letter  to  the other party  indicating  that  as  a  result of 
Engineer’s  inaction the Change Proposal  is deemed denied, thereby commencing the 
time for appeal of the denial under Article 12. 

3. Binding  Decision:  Engineer’s  decision  will  be  final  and  binding  upon  Owner  and 
Contractor, unless Owner or Contractor appeals  the decision by  filing a Claim under 
Article 12. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other  engineering  or  technical  matters,  then  Engineer  will  notify  the  parties  that  the 
Engineer  is unable  to  resolve  the Change Proposal. For purposes of  further  resolution of 
such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose 
to seek resolution under the terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes  in  the Contract Price or Contract Times which are agreed  to by  the parties, 
including  any  undisputed  sum  or  amount  of  time  for Work  actually  performed  in 
accordance with a Work Change Directive; 

2. changes in Contract Price resulting from an Owner set‐off, unless Contractor has duly 
contested such set‐off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change  in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results under Paragraph 11.06, or Article 12. 
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B. If Owner or Contractor refuses to execute a Change Order that  is required to be executed 
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as 
if fully executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting 
the general scope of the Work or the provisions of the Contract Documents (including, but 
not  limited  to,  Contract  Price  or  Contract  Times),  the  giving  of  any  such  notice will  be 
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted 
to the Claims process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner  demands  for  adjustments  in  the  Contract  Price  or  Contract  Times,  or  other 
relief under the Contract Documents; and 

3. Disputes  that Engineer has been unable  to address because  they do not  involve  the 
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 
the Work, or other engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver  it directly to the other party 
to the Contract promptly  (but  in no event  later than 30 days) after the start of the event 
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the 
decision  under  appeal.  The  party  submitting  the  Claim  shall  also  furnish  a  copy  to  the 
Engineer, for its information only. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. In the case of a Claim by Contractor seeking an increase in the 
Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in 
good  faith,  that  the  supporting data are accurate and  complete, and  that  to  the best of 
Contractor’s  knowledge  and  belief  the  amount  of  time  or money  requested  accurately 
reflects the full amount to which Contractor is entitled. 

C. Review and Resolution: The party  receiving a Claim  shall  review  it  thoroughly, giving  full 
consideration  to  its merits.  The  two  parties  shall  seek  to  resolve  the  Claim  through  the 
exchange  of  information  and  direct  negotiations.    The  parties may  extend  the  time  for 
resolving  the Claim by mutual agreement. All actions  taken on a Claim  shall be  stated  in 
writing and submitted to the other party, with a copy to Engineer. 

D. Mediation: 

1. At any  time after  initiation of a Claim, Owner and Contractor may mutually agree  to 
mediation of  the underlying dispute. The agreement  to mediate  shall stay  the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process shall resume as of the date of the termination. If 
the  mediation  proceeds  but  is  unsuccessful  in  resolving  the  dispute,  the  Claim 
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submittal and decision process  shall  resume as of  the date of  the  conclusion of  the 
mediation, as determined by the mediator. 

3. Owner and Contractor shall each pay one‐half of the mediator’s fees and costs. 

E. Partial Approval:  If the party receiving a Claim approves the Claim  in part and denies  it  in 
part, such action shall be final and binding unless within 30 days of such action the other 
party invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any 
time thereafter submit a letter to the other party indicating that as a result of the inaction, 
the  Claim  is  deemed  denied,  thereby  commencing  the  time  for  appeal  of  the  denial.  A 
denial of the Claim shall be final and binding unless within 30 days of the denial the other 
party invokes the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final  and  Binding  Results:  If  the  parties  reach  a mutual  agreement  regarding  a  Claim, 
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a 
Claim  is approved  in part and denied  in part, or denied  in  full, and  such actions become 
final  and  binding;  then  the  results  of  the  agreement  or  action  on  the  Claim  shall  be 
incorporated in a Change Order to the extent they affect the Contract, including the Work, 
the Contract Times, or the Contract Price. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at  issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost‐plus‐fee, time‐and‐materials, or other cost‐based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set‐off, or other 
adjustment  in Contract Price. When  the value of any such adjustment  is determined 
on  the basis of Cost of  the Work, Contractor  is  entitled only  to  those  additional or 
incremental costs required because of the change in the Work or because of the event 
giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of 
the  Project,  shall  not  include  any  of  the  costs  itemized  in  Paragraph  13.01.C,  and  shall 
include only the following items: 

1. Payroll costs for employees  in the direct employ of Contractor  in the performance of 
the Work under schedules of job classifications agreed upon by Owner and Contractor. 
Such employees shall include, without limitation, superintendents, foremen, and other 
personnel employed full time on the Work. Payroll costs for employees not employed 
full  time on  the Work  shall be  apportioned on  the basis of  their  time  spent on  the 
Work. Payroll  costs  shall  include, but not be  limited  to,  salaries and wages plus  the 
cost  of  fringe  benefits,  which  shall  include  social  security  contributions, 
unemployment,  excise,  and  payroll  taxes,  workers’  compensation,  health  and 
retirement  benefits,  bonuses,  sick  leave,  and  vacation  and  holiday  pay  applicable 
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thereto.  The  expenses  of  performing  Work  outside  of  regular  working  hours,  on 
Saturday,  Sunday,  or  legal  holidays,  shall  be  included  in  the  above  to  the  extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of  transportation and  storage  thereof, and Suppliers’  field  services  required  in 
connection  therewith.  All  cash  discounts  shall  accrue  to  Contractor  unless  Owner 
deposits funds with Contractor with which to make payments, in which case the cash 
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns 
from sale of surplus materials and equipment shall accrue  to Owner, and Contractor 
shall make provisions so that they may be obtained. 

3. Payments  made  by  Contractor  to  Subcontractors  for  Work  performed  by 
Subcontractors.  If  required by Owner, Contractor  shall obtain  competitive bids  from 
subcontractors  acceptable  to  Owner  and  Contractor  and  shall  deliver  such  bids  to 
Owner, who will then determine, with the advice of Engineer, which bids,  if any, will 
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall 
be  determined  in  the  same manner  as  Contractor’s  Cost  of  the Work  and  fee  as 
provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary  transportation,  travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost,  including  transportation  and  maintenance,  of  all  materials,  supplies, 
equipment, machinery, appliances, office, and temporary facilities at the Site, and 
hand tools not owned by the workers, which are consumed in the performance of 
the Work,  and  cost,  less market  value,  of  such  items  used  but  not  consumed 
which remain the property of Contractor. 

c. Rentals  of  all  construction  equipment  and  machinery,  and  the  parts  thereof, 
whether rented from Contractor or others in accordance with rental agreements 
approved by Owner with the advice of Engineer, and the costs of transportation, 
loading,  unloading,  assembly,  dismantling,  and  removal  thereof.  All  such  costs 
shall be in accordance with the terms of said rental agreements. The rental of any 
such  equipment, machinery,  or  parts  shall  cease  when  the  use  thereof  is  no 
longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits  lost for causes other than negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by  insurance or otherwise,  sustained by Contractor  in  connection 
with  the  performance  of  the  Work  (except  losses  and  damages  within  the 
deductible  amounts  of  property  insurance  established  in  accordance  with 
Paragraph  6.05), provided  such  losses  and damages have  resulted  from  causes 
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other than the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and approval 
of Owner. No such losses, damages, and expenses shall be included in the Cost of 
the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses  such as communication  service at  the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by 
the Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll  costs  and other  compensation of Contractor’s officers, executives, principals 
(of  partnerships  and  sole  proprietorships),  general  managers,  safety  managers, 
engineers,  architects,  estimators,  attorneys,  auditors,  accountants,  purchasing  and 
contracting agents, expediters, timekeepers, clerks, and other personnel employed by 
Contractor, whether at the Site or in Contractor’s principal or branch office for general 
administration of the Work and not specifically  included  in the agreed upon schedule 
of  job  classifications  referred  to  in  Paragraph  13.01.B.1  or  specifically  covered  by 
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 
the Site. 

3. Any  part  of  Contractor’s  capital  expenses,  including  interest  on  Contractor’s  capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due  to  the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly  employed  by  any  of  them  or  for whose  acts  any  of  them may  be  liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and  the  costs of any  item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s  Fee:  When  the  Work  as  a  whole  is  performed  on  the  basis  of  cost‐plus, 
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any 
Work covered by a Change Order, Change Proposal, Claim, set‐off, or other adjustment  in 
Contract Price  is determined on  the basis of Cost of  the Work, Contractor’s  fee  shall be 
determined as set forth in Paragraph 11.04.C. 

E. Documentation: Whenever  the  Cost  of  the Work  for  any  purpose  is  to  be  determined 
pursuant  to  this  Article  13,  Contractor  will  establish  and  maintain  records  thereof  in 
accordance with generally accepted accounting practices and submit  in a form acceptable 
to Engineer an itemized cost breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named 
in the Contract Documents and shall cause the Work so covered to be performed for such 
sums and by such persons or entities as may be acceptable to Owner and Engineer. 
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B. Cash Allowances: Contractor agrees that: 

1. the  cash  allowances  include  the  cost  to  Contractor  (less  any  applicable  trade 
discounts) of materials and equipment required by the allowances to be delivered at 
the Site, and all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been  included 
in  the  Contract  Price  and  not  in  the  allowances,  and  no  demand  for  additional 
payment on account of any of the foregoing will be valid. 

C. Contingency Allowance: Contractor agrees  that a contingency allowance,  if any,  is  for  the 
sole use of Owner to cover unanticipated costs. 

D. Prior  to  final payment,  an  appropriate Change Order will be  issued  as  recommended by 
Engineer  to  reflect  actual  amounts  due  Contractor  on  account  of  Work  covered  by 
allowances, and the Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where  the Contract Documents provide  that  all or part of  the Work  is  to be Unit  Price 
Work,  initially  the  Contract  Price will  be  deemed  to  include  for  all  Unit  Price Work  an 
amount equal to the sum of the unit price for each separately identified item of Unit Price 
Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an  initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each  unit  price  will  be  deemed  to  include  an  amount  considered  by  Contractor  to  be 
adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer  will  determine  the  actual  quantities  and  classifications  of  Unit  Price  Work 
performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary 
determinations  on  such  matters  before  rendering  a  written  decision  thereon  (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of 
the following paragraph. 

E. Within 30 days of Engineer’s written decision under  the preceding paragraph, Contractor 
may submit a Change Proposal, or Owner may  file a Claim, seeking an adjustment  in  the 
Contract Price if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes  that  it  is entitled  to  an  increase  in Contract Price  as  a  result of 
having  incurred  additional  expense  or  Owner  believes  that  Owner  is  entitled  to  a 
decrease in Contract Price, and the parties are unable to agree as to the amount of any 
such increase or decrease. 



EJCDC® C‐700, Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 52 of 65 

ARTICLE 14 – TESTS  AND  INSPECTIONS;  CORRECTION,  REMOVAL  OR  ACCEPTANCE  OF  DEFECTIVE 
WORK 

14.01 Access to Work 

A. Owner,  Engineer,  their  consultants  and  other  representatives  and  personnel  of  Owner, 
independent testing laboratories, and authorities having jurisdiction will have access to the 
Site  and  the  Work  at  reasonable  times  for  their  observation,  inspection,  and  testing. 
Contractor shall provide them proper and safe conditions for such access and advise them 
of  Contractor’s  safety  procedures  and  programs  so  that  they may  comply  therewith  as 
applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor  shall  give  Engineer  timely  notice  of  readiness  of  the Work  (or  specific  parts 
thereof)  for  all  required  inspections  and  tests,  and  shall  cooperate with  inspection  and 
testing personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by  the  Contract  Documents  to  be  furnished  and  paid  for  by  Owner,  except  that  costs 
incurred in connection with tests or inspections of covered Work shall be governed by the 
provisions of Paragraph 14.05. 

C. If  Laws  or  Regulations  of  any  public  body  having  jurisdiction  require  any Work  (or  part 
thereof)  specifically  to  be  inspected,  tested,  or  approved  by  an  employee  or  other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such  inspections,  tests, or approvals, pay all costs  in connection  therewith, 
and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by  the  Contract  Documents,  unless  the  Contract  Documents  expressly  allocate 
responsibility for a specific inspection or test to Owner; 

2. to  attain  Owner’s  and  Engineer’s  acceptance  of  materials  or  equipment  to  be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 
be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such  inspections  and  tests  shall  be  performed  by  independent  inspectors,  testing 
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If  the Contract Documents  require  the Work  (or part  thereof)  to be approved by Owner, 
Engineer,  or  another  designated  individual  or  entity,  then  Contractor  shall  assume  full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 
by Contractor without written  concurrence of Engineer, Contractor  shall,  if  requested by 
Engineer,  uncover  such Work  for  observation.  Such  uncovering  shall  be  at  Contractor’s 
expense unless Contractor had  given  Engineer  timely notice of Contractor’s  intention  to 
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cover  the  same and Engineer had not acted with  reasonable promptness  in  response  to 
such notice. 

14.03 Defective Work 

A. Contractor’s  Obligation:  It  is  Contractor’s  obligation  to  assure  that  the  Work  is  not 
defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work  is defective, 
and to reject defective Work. 

C. Notice  of Defects:  Prompt  notice  of  all  defective Work  of which Owner  or  Engineer  has 
actual knowledge will be given to Contractor. 

D. Correction,  or  Removal  and  Replacement:  Promptly  after  receipt  of  written  notice  of 
defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 
Project and replace it with Work that is not defective. 

E. Preservation  of  Warranties:  When  correcting  defective  Work,  Contractor  shall  take  no 
action that would void or otherwise impair Owner’s special warranty and guarantee, if any, 
on said Work. 

F. Costs  and Damages:  In  addition  to  its  correction,  removal,  and  replacement  obligations 
with respect to defective Work, Contractor shall pay all claims, costs,  losses, and damages 
arising out of or  relating  to defective Work,  including but not  limited  to  the  cost of  the 
inspection,  testing, correction,  removal,  replacement, or  reconstruction of  such defective 
Work,  fines  levied  against  Owner  by  governmental  authorities  because  the  Work  is 
defective, and the costs of repair or replacement of work of others resulting from defective 
Work.  Prior  to  final  payment,  if  Owner  and  Contractor  are  unable  to  agree  as  to  the 
measure of  such  claims,  costs,  losses, and damages  resulting  from defective Work,  then 
Owner may impose a reasonable set‐off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If,  instead of  requiring correction or  removal and  replacement of defective Work, Owner 
prefers  to  accept  it, Owner may  do  so  (subject,  if  such  acceptance  occurs  prior  to  final 
payment,  to  Engineer’s  confirmation  that  such  acceptance  is  in  general  accord with  the 
design  intent and applicable engineering principles, and will not endanger public  safety). 
Contractor  shall  pay  all  claims,  costs,  losses,  and  damages  attributable  to  Owner’s 
evaluation of and determination to accept such defective Work (such costs to be approved 
by Engineer as to reasonableness), and for the diminished value of the Work to the extent 
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary  revisions  in  the  Contract  Documents  with  respect  to  the  Work  shall  be 
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the 
Contract  Price,  reflecting  the  diminished  value  of Work  so  accepted,  then  Owner may 
impose a  reasonable  set‐off against payments due under Article 15.  If  the acceptance of 
defective Work occurs after final payment, Contractor shall pay an appropriate amount to 
Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require special inspection or testing of the Work, whether or 
not the Work is fabricated, installed, or completed. 
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B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover  such Work  for Engineer’s observation,  and  then  replace 
the covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 
or  inspected  or  tested  by  others,  then  Contractor,  at  Engineer’s  request,  shall  uncover, 
expose, or otherwise make available for observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 
all  claims,  costs,  losses,  and  damages  arising  out  of  or  relating  to  such  uncovering, 
exposure,  observation,  inspection,  and  testing,  and  of  satisfactory  replacement  or 
reconstruction (including but not limited to all costs of repair or replacement of work 
of  others);  and  pending  Contractor’s  full  discharge  of  this  responsibility  the Owner 
shall be entitled to impose a reasonable set‐off against payments due under Article 15. 

2. If  the uncovered Work  is not  found  to be defective, Contractor  shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable  to  such  uncovering,  exposure,  observation,  inspection,  testing, 
replacement, and reconstruction. If the parties are unable to agree as to the amount 
or extent  thereof,  then Contractor may  submit a Change Proposal within 30 days of 
the determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work  is defective, or Contractor  fails to supply sufficient skilled workers or suitable 
materials or equipment, or  fails  to perform  the Work  in  such a way  that  the  completed 
Work will conform to the Contract Documents, then Owner may order Contractor to stop 
the Work,  or  any  portion  thereof,  until  the  cause  for  such  order  has  been  eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor  fails within a  reasonable  time after written notice  from Engineer  to correct 
defective Work,  or  to  remove  and  replace  rejected Work  as  required  by  Engineer,  or  if 
Contractor  fails  to  perform  the Work  in  accordance with  the  Contract Documents,  or  if 
Contractor fails to comply with any other provision of the Contract Documents, then Owner 
may, after seven days written notice to Contractor, correct or remedy any such deficiency. 

B. In  exercising  the  rights  and  remedies  under  this  Paragraph  14.07, Owner  shall  proceed 
expeditiously.  In connection with such corrective or  remedial action, Owner may exclude 
Contractor  from  all  or  part  of  the  Site,  take  possession  of  all  or  part  of  the Work  and 
suspend Contractor’s  services  related  thereto,  and  incorporate  in  the Work  all materials 
and equipment stored at  the Site or  for which Owner has paid Contractor but which are 
stored  elsewhere.  Contractor  shall  allow  Owner,  Owner’s  representatives,  agents  and 
employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to 
the Site to enable Owner to exercise the rights and remedies under this paragraph. 

C. All  claims,  costs,  losses,  and  damages  incurred  or  sustained  by Owner  in  exercising  the 
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set‐
offs  against payments due under Article  15.  Such  claims,  costs,  losses  and damages will 
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include but not be limited to all costs of repair, or replacement of work of others destroyed 
or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET‐OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 
be based on  the number of units completed during  the pay period, as determined under 
the provisions of Paragraph 13.03. Progress payments for cost‐based Work will be based on 
Cost of the Work completed by Contractor during the pay period. 

B. Applications for Payments: 

1. At  least  20  days  before  the  date  established  in  the  Agreement  for  each  progress 
payment (but not more often than once a month), Contractor shall submit to Engineer 
for review an Application for Payment filled out and signed by Contractor covering the 
Work  completed  as  of  the  date  of  the  Application  and  accompanied  by  such 
supporting documentation  as  is  required by  the Contract Documents.  If payment  is 
requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale,  invoice, or other 
documentation warranting that Owner has received the materials and equipment free 
and clear of all Liens, and evidence that the materials and equipment are covered by 
appropriate property insurance, a warehouse bond, or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall  include an 
affidavit of Contractor stating that all previous progress payments received on account 
of  the  Work  have  been  applied  on  account  to  discharge  Contractor’s  legitimate 
obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment,  including 
each resubmittal, either indicate in writing a recommendation of payment and present 
the Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 
will  constitute  a  representation  by  Engineer  to  Owner,  based  on  Engineer’s 
observations  of  the  executed  Work  as  an  experienced  and  qualified  design 
professional,  and  on  Engineer’s  review  of  the  Application  for  Payment  and  the 
accompanying  data  and  schedules,  that  to  the  best  of  Engineer’s  knowledge, 
information and belief: 
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a. the Work has progressed to the point indicated; 

b. the quality of the Work  is generally  in accordance with the Contract Documents 
(subject  to  an  evaluation of  the Work  as  a  functioning whole prior  to or upon 
Substantial  Completion,  the  results  of  any  subsequent  tests  called  for  in  the 
Contract Documents,  a  final  determination  of  quantities  and  classifications  for 
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear 
to  have  been  fulfilled  in  so  far  as  it  is  Engineer’s  responsibility  to  observe  the 
Work. 

3. By  recommending  any  such payment  Engineer will not  thereby be deemed  to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed  have  been  exhaustive,  extended  to  every  aspect  of  the  Work  in 
progress, or involved detailed inspections of the Work beyond the responsibilities 
specifically assigned to Engineer in the Contract; or 

b. there may not be other matters or  issues between the parties that might entitle 
Contractor  to  be  paid  additionally  by  Owner  or  entitle  Owner  to  withhold 
payment to Contractor. 

4. Neither  Engineer’s  review  of  Contractor’s Work  for  the  purposes  of  recommending 
payments nor Engineer’s  recommendation of any payment,  including  final payment, 
will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for  the means, methods,  techniques,  sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or 

c. for  Contractor’s  failure  to  comply  with  Laws  and  Regulations  applicable  to 
Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has 
used the money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may  refuse  to  recommend  the  whole  or  any  part  of  any  payment  if,  in 
Engineer’s opinion, it would be incorrect to make the representations to Owner stated 
in Paragraph 15.01.C.2. 

6. Engineer  will  recommend  reductions  in  payment  (set‐offs)  necessary  in  Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner  has  been  required  to  remove  or  remediate  a Hazardous  Environmental 
Condition for which Contractor is responsible; or 
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e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute  a  default  by  Contractor  and  therefore  justify  termination  for  cause 
under the Contract Documents. 

D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation,  the  amount  recommended  (subject  to  any  Owner  set‐offs)  will 
become due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set‐offs) recommended by Engineer, Owner 
is entitled to impose a set‐off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 
performance or  furnishing of  the Work, or Owner has  incurred  costs,  losses, or 
damages on account of Contractor’s conduct in the performance or furnishing of 
the Work,  including  but  not  limited  to  claims,  costs,  losses,  or  damages  from 
workplace  injuries,  adjacent  property  damage,  non‐compliance  with  Laws  and 
Regulations, and patent infringement; 

b. Contractor  has  failed  to  take  reasonable  and  customary  measures  to  avoid 
damage, delay, disruption, and interference with other work at or adjacent to the 
Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner  has  been  required  to  remove  or  remediate  a Hazardous  Environmental 
Condition for which Contractor is responsible; 

e. Owner  has  incurred  extra  charges  or  engineering  costs  related  to  submittal 
reviews,  evaluations  of  proposed  substitutes,  tests  and  inspections,  or  return 
visits to manufacturing or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an  event  that would  constitute  a  default  by  Contractor  and  therefore  justify  a 
termination for cause has occurred; 

j. liquidated  damages  have  accrued  as  a  result  of  Contractor’s  failure  to  achieve 
Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed  in connection with the Work, except where Contractor has 
delivered  a  specific  bond  satisfactory  to Owner  to  secure  the  satisfaction  and 
discharge of such Liens; 

l. there  are  other  items  entitling  Owner  to  a  set  off  against  the  amount 
recommended. 

2. If Owner  imposes any set‐off against payment, whether based on  its own knowledge 
or  on  the  written  recommendations  of  Engineer,  Owner  will  give  Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action 
and  the  specific amount of  the  reduction, and promptly pay Contractor any amount 



EJCDC® C‐700, Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 58 of 65 

remaining  after  deduction  of  the  amount  so  withheld.  Owner  shall  promptly  pay 
Contractor  the amount  so withheld, or any adjustment  thereto agreed  to by Owner 
and  Contractor,  if  Contractor  remedies  the  reasons  for  such  action.  The  reduction 
imposed  shall  be  binding  on  Contractor  unless  it  duly  submits  a  Change  Proposal 
contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 
the amount wrongfully withheld shall be treated as an amount due as determined by 
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor  warrants  and  guarantees  that  title  to  all  Work,  materials,  and  equipment 
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 
defects, and  (2) all patent,  licensing, copyright, or royalty obligations, no  later than seven 
days after the time of payment by Owner. 

15.03 Substantial Completion 

A. When  Contractor  considers  the  entire Work  ready  for  its  intended  use  Contractor  shall 
notify Owner and Engineer  in writing  that  the entire Work  is  substantially  complete and 
request that Engineer  issue a certificate of Substantial Completion. Contractor shall at the 
same  time  submit  to  Owner  and  Engineer  an  initial  draft  of  punch  list  items  to  be 
completed or corrected before final payment. 

B. Promptly  after Contractor’s notification, Owner, Contractor,  and  Engineer  shall make  an 
inspection  of  the  Work  to  determine  the  status  of  completion.  If  Engineer  does  not 
consider the Work substantially complete, Engineer will notify Contractor  in writing giving 
the reasons therefor. 

C. If  Engineer  considers  the Work  substantially  complete,  Engineer will  deliver  to Owner  a 
preliminary  certificate  of  Substantial  Completion which  shall  fix  the  date  of  Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected  before  final  payment.  Owner  shall  have  seven  days  after  receipt  of  the 
preliminary  certificate  during  which  to  make  written  objection  to  Engineer  as  to  any 
provisions of the certificate or attached punch list. If, after considering the objections to the 
provisions  of  the  preliminary  certificate,  Engineer  concludes  that  the  Work  is  not 
substantially  complete, Engineer will, within 14 days  after  submission of  the preliminary 
certificate  to  Owner,  notify  Contractor  in  writing  that  the  Work  is  not  substantially 
complete, stating  the reasons  therefor.  If Owner does not object  to  the provisions of  the 
certificate, or  if despite  consideration of Owner’s objections Engineer concludes  that  the 
Work is substantially complete, then Engineer will, within said 14 days, execute and deliver 
to Owner and Contractor a final certificate of Substantial Completion (with a revised punch 
list of  items  to be  completed or  corrected)  reflecting  such  changes  from  the preliminary 
certificate as Engineer believes justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor  will  confer  regarding  Owner’s  use  or  occupancy  of  the  Work  following 
Substantial Completion, review the builder’s risk insurance policy with respect to the end of 
the builder’s  risk  coverage,  and  confirm  the  transition  to  coverage of  the Work under  a 
permanent property insurance policy held by Owner.  Unless Owner and Contractor agree 
otherwise  in writing, Owner shall bear responsibility for security, operation, protection of 
the  Work,  property  insurance,  maintenance,  heat,  and  utilities  upon  Owner’s  use  or 
occupancy of the Work. 
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E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion  subject  to allowing Contractor  reasonable access  to  remove  its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed  part  of  the  Work  which  has  specifically  been  identified  in  the  Contract 
Documents,  or  which  Owner,  Engineer,  and  Contractor  agree  constitutes  a  separately 
functioning  and  usable  part  of  the Work  that  can  be  used  by  Owner  for  its  intended 
purpose without significant  interference with Contractor’s performance of  the  remainder 
of the Work, subject to the following conditions: 

1. At  any  time Owner may  request  in writing  that Contractor permit Owner  to use or 
occupy any such part of the Work that Owner believes to be substantially complete. If 
and when  Contractor  agrees  that  such  part  of  the Work  is  substantially  complete, 
Contractor,  Owner,  and  Engineer  will  follow  the  procedures  of  Paragraph  15.03.A 
through E for that part of the Work. 

2. At  any  time  Contractor may  notify  Owner  and  Engineer  in writing  that  Contractor 
considers any such part of  the Work substantially complete and  request Engineer  to 
issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall  make  an  inspection  of  that  part  of  the  Work  to  determine  its  status  of 
completion.  If Engineer does not  consider  that part of  the Work  to be  substantially 
complete,  Engineer will  notify  Owner  and  Contractor  in writing  giving  the  reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the 
provisions  of  Paragraph  15.03 will  apply with  respect  to  certification  of  Substantial 
Completion  of  that  part  of  the Work  and  the  division  of  responsibility  in  respect 
thereof and access thereto. 

4. No use or occupancy or  separate operation of part of  the Work may occur prior  to 
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof  is 
complete, Engineer will promptly make a final  inspection with Owner and Contractor and 
will notify Contractor  in writing of all particulars  in which  this  inspection  reveals  that  the 
Work, or agreed portion thereof,  is  incomplete or defective. Contractor shall  immediately 
take such measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After  Contractor  has,  in  the  opinion  of  Engineer,  satisfactorily  completed  all 
corrections identified during the final inspection and has delivered, in accordance with 
the  Contract  Documents,  all  maintenance  and  operating  instructions,  schedules, 
guarantees,  bonds,  certificates  or  other  evidence  of  insurance,  certificates  of 
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inspection, annotated  record documents  (as provided  in Paragraph 7.11), and other 
documents, Contractor may make application for final payment. 

2. The  final  Application  for  Payment  shall  be  accompanied  (except  as  previously 
delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title  issues have been resolved such that title to all 
Work, materials, and equipment has passed to Owner free and clear of any Liens 
or other title defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and  legally effective  releases or waivers  (satisfactory  to Owner) of all 
Lien rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In  lieu  of  the  releases  or waivers  of  Liens  specified  in  Paragraph  15.06.A.2  and  as 
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 
of Contractor  that:  (a)  the  releases and  receipts  include all  labor,  services, material, 
and  equipment  for  which  a  Lien  could  be  filed;  and  (b)  all  payrolls, material  and 
equipment bills, and other  indebtedness connected with  the Work  for which Owner 
might  in any way be  responsible, or which might  in any way  result  in  liens or other 
burdens  on  Owner's  property,  have  been  paid  or  otherwise  satisfied.  If  any 
Subcontractor or Supplier  fails  to  furnish such a  release or  receipt  in  full, Contractor 
may  furnish  a  bond  or  other  collateral  satisfactory  to  Owner  to  indemnify  Owner 
against any Lien, or Owner at  its option may  issue  joint checks payable to Contractor 
and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on  the basis of Engineer’s observation of  the Work during  construction and  final 
inspection,  and  Engineer’s  review  of  the  final  Application  for  Payment  and 
accompanying  documentation  as  required  by  the  Contract  Documents,  Engineer  is 
satisfied that the Work has been completed and Contractor’s other obligations under 
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final 
Application  for  Payment,  indicate  in  writing  Engineer’s  recommendation  of  final 
payment  and  present  the  Application  for  Payment  to  Owner  for  payment.  Such 
recommendation shall account for any set‐offs against payment that are necessary  in 
Engineer’s  opinion  to  protect  Owner  from  loss  for  the  reasons  stated  above  with 
respect to progress payments. At the same time Engineer will also give written notice 
to Owner  and  Contractor  that  the Work  is  acceptable,  subject  to  the  provisions  of 
Paragraph  15.07.  Otherwise,  Engineer  will  return  the  Application  for  Payment  to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, 
in  which  case  Contractor  shall  make  the  necessary  corrections  and  resubmit  the 
Application for Payment. 

C. Completion  of Work:  The Work  is  complete  (subject  to  surviving  obligations) when  it  is 
ready for final payment as established by the Engineer’s written recommendation of final 
payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application 
for  Payment  and  accompanying  documentation,  the  amount  recommended  by  Engineer 
(less  any  further  sum  Owner  is  entitled  to  set  off  against  Engineer’s  recommendation, 
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including but not limited to set‐offs for liquidated damages and set‐offs allowed under the 
provisions above with respect to progress payments) will become due and shall be paid by 
Owner to Contractor. 

15.07 Waiver of Claims 

A. The making  of  final  payment will  not  constitute  a waiver  by Owner  of  claims  or  rights 
against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, 
from defective Work  appearing  after  final  inspection pursuant  to Paragraph 15.05,  from 
Contractor’s  failure  to  comply with  the Contract Documents or  the  terms of  any  special 
guarantees  specified  therein,  from  outstanding  Claims  by  Owner,  or  from  Contractor’s 
continuing obligations under the Contract Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims  and  rights  against Owner  other  than  those  pending matters  that  have  been  duly 
submitted or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may  be  prescribed  by  the  terms  of  any  applicable  special  guarantee  required  by  the 
Contract Documents, or by any specific provision of the Contract Documents), any Work is 
found  to  be  defective,  or  if  the  repair  of  any  damages  to  the  Site,  adjacent  areas  that 
Contractor has arranged  to use  through construction easements or otherwise, and other 
adjacent areas used by Contractor as permitted by Laws and Regulations,  is  found  to be 
defective,  then Contractor shall promptly, without cost  to Owner and  in accordance with 
Owner’s written instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if  the defective Work has been  rejected by Owner,  remove  it  from  the Project  and 
replace it with Work that is not defective, and 

4. satisfactorily correct or  repair or  remove and  replace any damage  to other Work,  to 
the work of others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or 
in an emergency where delay would cause serious risk of loss or damage, Owner may have 
the  defective Work  corrected  or  repaired  or may  have  the  rejected Work  removed  and 
replaced.  Contractor  shall  pay  all  claims,  costs,  losses,  and  damages  (including  but  not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute  resolution costs) arising out of or  relating  to 
such correction or repair or such removal and replacement (including but not limited to all 
costs of repair or replacement of work of others). 

C. In  special  circumstances  where  a  particular  item  of  equipment  is  placed  in  continuous 
service before Substantial Completion of all the Work, the correction period for that  item 
may start to run from an earlier date if so provided in the Specifications. 
 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or  removed  and  replaced  under  this  paragraph,  the  correction  period  hereunder  with 
respect  to  such Work will  be  extended  for  an  additional  period  of  one  year  after  such 
correction or removal and replacement has been satisfactorily completed. 
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E. Contractor’s obligations under  this paragraph are  in addition  to all other obligations and 
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the 
Work on  the date so  fixed. Contractor shall be entitled  to an adjustment  in  the Contract 
Price  or  an  extension  of  the  Contract  Times,  or  both,  directly  attributable  to  any  such 
suspension.  Any  Change  Proposal  seeking  such  adjustments  shall  be  submitted  no  later 
than 30 days after the date fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The  occurrence  of  any  one  or more  of  the  following  events will  constitute  a  default  by 
Contractor and justify termination for cause: 

1. Contractor’s persistent  failure  to perform  the Work  in accordance with  the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor  to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If  one  or more  of  the  events  identified  in  Paragraph  16.02.A  occurs,  then  after  giving 
Contractor (and any surety) ten days written notice that Owner is considering a declaration 
that Contractor is in default and termination of the contract, Owner may proceed to: 

1. declare Contractor  to be  in default, and give Contractor  (and any surety) notice  that 
the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject  to  the  terms  and  operation  of  any  applicable  performance  bond,  if Owner  has 
terminated  the  Contract  for  cause,  Owner may  exclude  Contractor  from  the  Site,  take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may  not  proceed  with  termination  of  the  Contract  under  Paragraph  16.02.B  if 
Contractor within seven days of receipt of notice of intent to terminate begins to correct its 
failure to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds  as provided  in Paragraph 16.02.B, Contractor  shall not be entitled  to 
receive  any  further  payment  until  the Work  is  completed.  If  the  unpaid  balance  of  the 
Contract Price exceeds  the cost  to complete  the Work,  including all  related claims, costs, 
losses,  and  damages  (including  but  not  limited  to  all  fees  and  charges  of  engineers, 
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 



EJCDC® C‐700, Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 63 of 65 

and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. 
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as 
to  their  reasonableness  and, when  so  approved  by  Engineer,  incorporated  in  a  Change 
Order. When exercising any  rights or  remedies under  this paragraph, Owner  shall not be 
required to obtain the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect  any  rights  or  remedies  of  Owner  against  Contractor  then  existing  or which may 
thereafter  accrue,  or  any  rights  or  remedies  of Owner  against  Contractor  or  any  surety 
under any payment bond or performance bond. Any retention or payment of money due 
Contractor by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of  Paragraph  6.01.A,  the  provisions  of  that  bond  shall  govern  over  any  inconsistent 
provisions of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract.  In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior  to  the  effective  date  of  termination,  including  fair  and  reasonable  sums  for 
overhead and profit on such Work; 

2. expenses  sustained prior  to  the effective date of  termination  in performing  services 
and furnishing labor, materials, or equipment as required by the Contract Documents 
in  connection with uncompleted Work, plus  fair  and  reasonable  sums  for overhead 
and profit on such expenses; and 

3. other  reasonable  expenses  directly  attributable  to  termination,  including  costs 
incurred to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 
or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If,  through  no  act  or  fault  of  Contractor,  (1)  the Work  is  suspended  for more  than  90 
consecutive  days  by Owner  or  under  an  order  of  court  or  other  public  authority,  or  (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may,  upon  seven  days written  notice  to Owner  and  Engineer,  and  provided 
Owner or Engineer do not remedy such suspension or  failure within  that  time,  terminate 
the contract and recover from Owner payment on the same terms as provided in Paragraph 
16.03. 

B. In  lieu of terminating the Contract and without prejudice to any other right or remedy,  if 
Engineer  has  failed  to  act  on  an  Application  for  Payment  within  30  days  after  it  is 
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to 
be due, Contractor may, seven days after written notice to Owner and Engineer, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. 
The provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal  for an adjustment  in Contract Price or Contract Times or otherwise  for 
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expenses or damage directly attributable  to Contractor’s stopping  the Work as permitted 
by this paragraph. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes  Subject  to  Final  Resolution:  The  following  disputed matters  are  subject  to  final 
resolution under the provisions of this Article: 

1. A timely appeal of an approval  in part and denial  in part of a Claim, or of a denial  in 
full; and 

2. Disputes between Owner  and Contractor  concerning  the Work or obligations under 
the Contract Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner 
or Contractor may: 

1. elect  in  writing  to  invoke  the  dispute  resolution  process  provided  for  in  the 
Supplementary Conditions; or 

2. agree  with  the  other  party  to  submit  the  dispute  to  another  dispute  resolution 
process; or 

3. if no dispute  resolution process  is provided  for  in  the  Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the  intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it 
will be deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or 
to a member of the firm or to an officer of the corporation for which it is intended; or 

2. delivered  at  or  sent  by  registered  or  certified  mail,  postage  prepaid,  to  the  last 
business address known to the sender of the notice. 

18.02 Computation of Times 

A. When  any  period of  time  is  referred  to  in  the Contract by days,  it will be  computed  to 
exclude the first and  include the  last day of such period. If the  last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The  duties  and  obligations  imposed  by  these  General  Conditions  and  the  rights  and 
remedies available hereunder  to  the parties hereto are  in addition  to, and are not  to be 
construed  in any way as a  limitation of, any rights and remedies available to any or all of 
them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will 
be  as  effective  as  if  repeated  specifically  in  the Contract Documents  in  connection with 
each particular duty, obligation, right, and remedy to which they apply. 
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18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners,  employees,  agents,  consultants, or  subcontractors,  shall be  liable  to 
Contractor  for  any  claims,  costs,  losses,  or  damages  sustained  by  Contractor  on  or  in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non‐enforcement of any provision shall not constitute a waiver of that provision, 
nor shall it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations,  indemnifications, warranties, and guarantees made  in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract,  will  survive  final  payment,  completion,  and  acceptance  of  the  Work  or 
termination or completion of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article  and paragraph headings  are  inserted  for  convenience only  and do not  constitute 
parts of these General Conditions. 
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SECTION 00800 
 

SUPPLEMENTARY CONDITIONS 
 

PART 1 AMENDMENTS TO GENERAL CONDITIONS 

 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (EJCDC C-700, 2013 Edition) and other provisions of the Contract 
Documents as indicated below.  All provisions which are not so amended or supplemented remain in 
full force and effect. 
 
The terms used in these Supplementary Conditions have the meanings indicated in the General 
Conditions.  Additional terms used in these Supplementary Conditions have the meanings indicated 
below, which are applicable to both the singular and plural thereof. 
 
The address system used in the Supplementary Conditions is the same as the address system used in 
the General Conditions, with the prefix “SC” added thereto. 
 
ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

 

 
SC-1.01 Delete paragraph 1.01A.38 in its entirety and insert the following in its place: 
 

1.01A.38. Specifications – Sections included under Division 1 through Division 16 
of the Project Manual. 

 
SC-1.01 Add the following language at the end of the first sentence of paragraph 
1.01A.40: 
 

or has been completed except for work having a contract price of less than one percent 

of the then adjusted total Contract Price. 

 

 
 
ARTICLE 2 – PRELIMINARY MATTERS 

 

SC‐2.02 Delete paragraph 2.02A in its entirety and insert the following in its place: 

 

2.02A  Owner shall furnish to Contractor up to [6] printed or hard copies of the 

Drawings  and  Project Manual,  [and  one  copy  in  electronic  portable 

document  format  (PDF)].    Additional  copies  will  be  furnished  upon 

request at the cost of reproduction. 
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SC‐2.02  Amend the first sentence of Paragraph 2.02.A to read as follows: 

 

 

ARTICLE 3 –DOCUMENTS:  INTENT, REQUIREMENTS, REUSE 

 

SC-3.01 Replace paragraph 3.01E with the following paragraph: 
 

3.01E  In  the  event  of  conflicts,  inconsistencies  or  discrepancies  among  the 

Contract  Documents,  to  the  extent  applicable,  the  better  quality  or 

greater  quantity  of  work  shall  be  provided  without  change  to  the 

Contract  Price.    In  the  event  of  such  conflicts,  inconsistencies  or 

discrepancies which do not relate to the quality or quantity of work, the 

Contractor  shall  request  clarifications  or  interpretations  from  the 

Engineer as provided herein. 

 

SC-3.01 Add the following new paragraph immediately after paragraph 3.01E: 
 

3.01F  Each  and  every  provision  of  law  and  clause  required  by  law  to  be 

inserted  in  these Contract Documents  shall be deemed  to be  inserted 

herein, and they shall be read and enforced as though it were included 

herein, and  if  through mistake or otherwise, any  such provision  is not 

inserted, or if not correctly inserted, then upon the application of either 

party, the Contract Documents shall forthwith be physically amended to 

make such insertion. 

 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

 

SC‐4.01 Delete paragraph 4.01A in its entirety and insert the following in its place: 

 

4.01A  The Contract Times will commence to run on the date specified  in the 

Notice to Proceed. 

 

ARTICLE  5  –  AVAILABILITY  OF  LANDS;  SUBSURFACE  AND  PHYSICAL  CONDITIONS;  HAZARDOUS 

ENVIRONMENTAL CONDITIONS 
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SC‐5.03 Add the following new paragraphs immediately after paragraph 5.03B.3: 

 

5.03E  The following drawings of physical conditions relating to existing surface 

or subsurface structures at the Site (except Underground Facilities) are 

known  to  the  Owner.    Copies  of  these  items  may  be  examined  by 

appointment  at  Owner’s  office  during  regular  business  hours  or  by 

electronic request.   

 

5.03E.1  The  Drawings  entitled  As  Built  Drawing  Contract  No. 

DACW33‐77C‐0017 ‐ Sewer crossing structure, consist of 1 

page.   All of  the  information  in  such drawings constitutes 

“technical data” on which Contractor may rely. 

 

5.03F  The reports and drawings  identified above are not part of the Contract 

Documents,  but  the  Technical  Data  contained  therein  on  which  the 

Contractor may rely, as expressly  identified and established above, are 

incorporated in the Contract Documents by reference.  Contractor is not 

entitled  to  rely  upon  any  other  information  and  data  known  to  or 

identified by Owner or Engineer. 

 

SC‐5.04 Add the following new paragraph immediately after paragraph 5.04D.4: 

 

5.04D.5  Adjustment resulting  from subsurface or  latent physical conditions will 

be  in accordance with Massachusetts General Law Chapter 30, Section 

39N referenced in Part II of the Supplementary Conditions. 

 

 

SC‐5.06 Delete Paragraphs 5.06A and 5.06B in their entirety and insert the following: 

 

5.06A.  No  reports  or  drawings  related  to  Hazardous  Environmental 

Conditions at the Site are known to the Owner. 

 

5.06B.  Not used. 
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ARTICLE 6 ‐ BONDS AND INSURANCE 

 

SC‐6.03 Add the following new paragraph immediately after paragraph 6.03B.3: 

 

6.03B.4  Insurance certificate(s) shall also contain the following: 

 

1. Confirmation  that  the General  Liability  policy  covers  only  the 
Work under this Contract, with project specific limits. 

2. Confirmation  that  automobile  insurance  covers  all  Scheduled, 
Hired and Non‐Owned vehicles. 

3. Names of all additional insureds as specified herein. 
 

SC‐6.03  Add the words “and Paragraph 6.04” after the words “Paragraph 6.03” in Paragraph 

6.03I.   

 

SC 6.03 Add the following new paragraph immediately after Paragraph 6.03.J: 

6.03.K   The limits of liability for the insurance required by Paragraph 6.03 of the 

General  Conditions  shall  provide  coverage  for  not  less  than  the 

following amounts or greater where required by Laws and Regulations: 

 

1. Workers’ Compensation, and related coverages under Paragraphs 
6.03.A.1 and A.2 of the General Conditions:  

 

State:  Statutory 

   

   

   

   

 

Employer’s Liability: 

   Bodily injury, each accident  $500,000 

   Bodily injury by disease, each employee  $500,000 
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   Bodily injury/disease aggregate  $500,000 

 

 

2.  Contractor’s  Commercial  General  Liability  under  Paragraphs 

6.03.B and 6.03.C of the General Conditions: 

General Aggregate  $2,000,000 

Products ‐ Completed Operations Aggregate  $2,000,000 

Personal and Advertising Injury  $2,000,000 

Each Occurrence  

(Bodily Injury and Property Damage)  $2,000,000 

 

3.  Automobile  Liability  under  Paragraph  6.03.D.  of  the  General 

Conditions: 

Bodily Injury: 

   Each person  $2,000,000 

   Each accident  $2,000,000 

 

Property Damage: 

   Each accident  $2,000,000 

 

   

 

4.  Excess or Umbrella Liability: 

Per Occurrence  $ 

General Aggregate  $ 

 

5.  Contractor’s Pollution Liability:        

Each Occurrence  $ 

General Aggregate  $ 

   



Tighe&Bond 

Q-0043/08/09/16  -6  

 
If  box  is  checked,  Contractor  is  not  required  to  provide 

Contractor’s Pollution Liability insurance under this Contract 

 

6.  Additional  Insureds:  In addition  to Owner and Engineer,  include 

as additional insureds the following: The City of Quincy 

 

7.  Contractor’s Professional Liability: 

Each Claim  $2,000,000 

Annual Aggregate  $2,000,000 

   

SC‐6.04 Delete paragraph 6.04 in its entirety and insert the following in its place: 

 

6.04  Contractor shall purchase and maintain a separate Owner’s Protective Liability 

policy,  issued  to Owner  at  the  expense  of  Contractor,  including Owner  and 

Engineer as named insureds.  This insurance shall provide coverage for not less 

than the following amounts: 

 

Bodily Injury   $_500,000_______  Each Occurrence 

      $___2,000,000_____ Aggregate 

 

Property Damage  $_2,000,000_______ Each Occurrence 

      $_2,000,000_______ Aggregate 

 

A.  Insurance  coverage  for  the  Contractor’s  Comprehensive  General  and 

Excess  Liability  policies  and  for  the Owner’s  Protective  Liability  policy 

shall be written by one and  the same  insurance company  to avoid  the 

expense of duplicate and/or overlapping coverage and to facilitate and 

expedite the settlement of claims. 

 

B.  The Owner’s Protective Liability policy shall protect  from claims which 

may  arise  from  operations  under  the  Contract,  including  operations 

performed  for  a  named  insured  by  independent  contractors  and 

general  inspection or monitoring by a named  insured. The policy also 

shall protect against Automobile Non‐Ownership Liability in connection 
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with  the  Contractor’s  operations  under  the  Contract,  whether  such 

operations be by itself or by any Subcontractor or by anyone directly or 

indirectly employed by any of them, or by anyone for whose acts any of 

them may be liable. 

 

SC‐6.05 Add the following new subparagraph after subparagraph 6.05.A.1: 

 

6.05.A.1.a  In  addition  to  Owner,  Contractor,  and  all  Subcontractors,  include  as 

insureds the following: 

 

1) Tighe & Bond (177 Corporate Dr. Portsmouth, NH 03801) 
 

 

ARTICLE 7 ‐ CONTRACTOR’S RESPONSIBILITIES 

 

SC‐7.01 Add the following new paragraph immediately after paragraph 7.02B. 

 

7.02C  Whenever Owner shall notify Contractor  in writing  that any person on 

the  Work  appears  to  be  incompetent,  disorderly,  or  otherwise 

unsatisfactory, such person shall be removed from the Project and shall 

not again be employed on it except with the consent of Owner. 

 
SC‐7.06 Add the following language at the end of paragraph 7.06O.2: 

 

Contractor  shall  make  payments  to  Subcontractors  in  accordance  with 

Massachusetts General Law Chapter 30, Section 39F which is referenced in PART II of 

these Supplementary Conditions. 

 
SC‐7.07 Delete paragraph 7.07B in its entirety. 

 
SC‐7.08  Delete the word “Owner” in the last sentence of Paragraph 7.08A and replace with the 

word “Contractor.” 
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SC‐7.09 Add the following sentence at the end of paragraph 7.09.A. 

 

All materials provided under this Contract are exempt from the Sales and Use Taxes 

of  the  Commonwealth  of  Massachusetts.    The  tax  exemption  number  will  be 

provided to the Contractor. 

 

SC‐7.10 Add the following new paragraph immediately after paragraph 7.10C. 

 

7.10D  Contractor  shall  comply with  all  applicable  provisions  of  Chapter  30, 

Section 39R of the Massachusetts General Laws regarding Contractor’s 

records. 

 
 
SC‐7.18 Add the following new paragraph immediately after paragraph 7.18.C. 

 

7.18D  If,  through  acts  of  neglect  on  the  part  of  Contractor,  any  other 

Contractor  or  any  Subcontractor  shall  suffer  loss  or  damage  on  the 

Work,  Contractor  shall  settle  with  such  other  Contractor  or 

Subcontractor by agreement or arbitration  if  such other Contractor or 

Subcontractor will so settle.    If such other Contractor or Subcontractor 

shall  assert  any  claim  against Owner on  account of  any  such damage 

alleged to have been sustained, Owner shall notify Contractor, who shall 

indemnify, defend, and save harmless Owner against any such claim. 

 
 

ARTICLE 8 ‐ OTHER WORK AT THE SITE 

 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

 

 SC‐10.03  Add the following new paragraphs immediately after Paragraph 10.03.A: 

 

B. The Resident Project Representative (RPR) will be Engineer's representative 
at the Site, will act as directed by and under the supervision of Engineer, and 
will confer with Engineer regarding RPR's actions. 
 

1. RPR's dealings in matters pertaining to the Work in general shall be 
with Engineer and Contractor. RPR's dealings with  Subcontractors 
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shall only be  through or with  the  full  knowledge  and  approval of 
Contractor.  

 
C. The RPR shall not: 

 

1. Authorize  any  deviation  from  the  Contract  Documents  or 
substitution of materials or equipment (including “or‐equal” items). 
 

2. Exceed  limitations  of  Engineer’s  authority  as  set  forth  in  the 
Contract Documents. 
 

3. Undertake any of the responsibilities of Contractor, Subcontractors, 
or Suppliers. 
 

4. Advise on,  issue directions relative  to, or assume control over any 
aspect  of  the  means,  methods,  techniques,  sequences  or 
procedures of Contractor’s work. 
 

5. Advise  on,  issue  directions  regarding,  or  assume  control  over 
security  or  safety  practices,  precautions,  and  programs  in 
connection  with  the  activities  or  operations  of  Owner  or 
Contractor. 
 

6. Participate  in  specialized  field  or  laboratory  tests  or  inspections 
conducted  off‐site  by  others  except  as  specifically  authorized  by 
Engineer. 
 

7. Accept Shop Drawing or Sample submittals from anyone other than 
Contractor. 
 

8. Authorize Owner to occupy the Project in whole or in part. 
 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

 

SC‐11.06  Insert the following sentence at the end of Paragraph 11.06.A.2: 

 

If Engineer does not take action on the Change Proposal and neither Owner nor 
Contractor submit a letter to the other party indicating that the Change Proposal is 
deemed denied, then the Change Proposal shall be deemed denied after 60 days of 
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Engineer’s receipt of the Contractor’s supporting data, thereby commencing the time 
for appeal of the denial under Article 12. 

 

ARTICLE 13 ‐ COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

 

SC‐13.01  Delete  the  word  “superintendents”  in  the  second  sentence  after  the  word 

“limitation.” 

SC‐13.01  Delete paragraph 13.01B.5.c in its entirety and replace with the following: 

13.01B.5.c  The fair rental and operating cost of all machinery and equipment used 

on  the  extra  work  for  the  period  of  such  use.    The  fair  rental  and 

operating cost for all machinery and equipment shall be based upon the 

most  recent  edition  of  “Rental  Rate  Bluebook  for  Construction 

Equipment”  (the  “Bluebook”),  published  by  Equipment  Watch 

(equipmentwatch.com), or a  similar publication approved by Engineer 

and  adjusted  for  regional  and  age  adjustments  as  specified  in  the 

“Bluebook.”   Rental periods corresponding to the overall period of use 

shall  be  used,  except  if  a  piece  of  equipment  used  on  extra work  is 

already on the  job, or has previously been rented  for a  long period of 

time (months), then the long‐term rental rate (monthly) shall be used in 

determining  costs.    The  hourly  rental  rate  for  long‐term  rental 

equipment will  be  determined  by  the monthly  rental  rate  divided  by 

176.   

 

For  the situation where equipment  is on  the  job and available  for use 

but cannot be used due to a delay or suspension of a portion or all of 

the  Contract  activities,  a  rental  standby  rate  may  be  paid  if  the 

Contractor  can  conclusively  demonstrate  to  the  satisfaction  of  the 

Engineer  that:  (1)  the  equipment  cannot  be  used  elsewhere  on  the 

Project or demobilized and remobilized at a cost lower than the cost of 

standby  time,  (2)  that  the  equipment  cannot  be  put  in  use  due  to 

factors  beyond  the  Contractor’s  control,  and  (3)  the  equipment  on 

standby would have been used as part of the Work that is suspended or 

put on hold.  The standby rate will be calculated as no more than 50% 

of the rental rate as  listed  in the “Bluebook” and adjusted for regional 

and age adjustments.  Lesser standby rates may apply  if the Owner or 

Engineer  can  demonstrate  that  the  Contractor’s  standby  cost  is  less 

than  this  rate.   The  standby  rate will  not  include  operating  costs.   A 

standby  rate will not be paid  for equipment which  is being employed 

for portions of the Work which are still underway.  A standby rate will 

also not be paid  for equipment which  is  readily demobilized  including 

construction equipment categorized as “shop tools” or “miscellaneous” 
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in the “Bluebook.”  Standby rates for durations of  less than four hours 

will not be considered. 

   

SC‐13.01  Insert in the first sentence after the word “architects” the word “superintendents.” 

SC‐13.01  Add the following new paragraph immediately after paragraph 13.01C.5: 

  13.01C.6  Costs of or rental of small tools; costs of or rental of buildings. 

 

 

SC‐13.03  Delete the word “and” in Paragraph 13.03E.1 and replace with the word “or.” 

 

ARTICLE  14  ‐  TESTS  AND  INSPECTIONS;  CORRECTION,  REMOVAL OR  ACCEPTANCE OF  DEFECTIVE 

WORK 

 

SC‐14.02  Insert after the word “notice” the words “(minimum 24 hours)” in paragraph 14.02A. 

SC‐14.03   Delete paragraph 14.03B in its entirety and replace with the following: 

 

14.03B  Engineer’s  Authority:  At  any  time  during  the  progress  of  the  Work, 

Engineer  shall  have  the  authority  to  determine  whether  Work  is 

defective, and reject defective Work, even though such work has been 

previously inspected and paid for. 

SC‐14.06  Add the following new paragraph immediately after paragraph 14.06A. 

 

14.06B  If Owner  stops work  under  Paragraph  14.06,  Contractor  shall  not  be 

entitled to an extension of Contract Time nor to an increase in Contract 

Price. 

ARTICLE 15 ‐ PAYMENTS TO CONTRACTOR; SET‐OFFS; COMPLETION; CORRECTION PERIOD 

 

SC‐15.01  Insert the following sentence at the end of paragraph 15.01B.1: 

   

The Certificate of Insurance for stored materials must list Tighe & Bond and the City 

of Quincy as additional insureds. 
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SC‐15.01  Delete paragraph 15.01C.1 in its entirety and insert the following in its place: 

 
15.01C.1  Progress  Payments  will  be  made  in  accordance  with  Massachusetts 

General Law Chapter 30, Section 39G, which  is referenced  in Part  II of 

these Supplementary Conditions. 

 
SC‐15.01  Delete paragraph 15.01D.1 in its entirety and insert the following in its place: 

 

15.01D.1  Thirty days after presentation of the Application for Payment to Owner 

with  Engineer’s  recommendation,  the  amount  recommended  (subject 

to any Owner set‐offs) will become due, and when due will be paid by 

Owner to Contractor. 

SC‐15.03  Delete the second sentence in Paragraph 15.03A in its entirety. 

SC‐15.03  Delete paragraph 15.03C in its entirety and insert the following in its place: 

 

15.03C  If,  after  consultation with Owner,  Engineer  considers  and  the Owner 

agrees  that  the Work  is  substantially  complete,  Engineer will  prepare 

and deliver to Contractor, in a form approved by Owner, a Certificate of 

Substantial  Completion  which  shall  fix  the  date  of  Substantial 

Completion.   There shall be  included with the certificate a  list of  items 

to be completed or corrected before final payment. 

 
SC-15.03 Delete the word “preliminary” from paragraph 15.03D. 
 
 
SC‐15.04  Add the following new paragraph immediately after paragraph 15.04A.3: 

 

15.04A.4  Owner may at any time request Contractor  in writing to permit Owner 

to  take  over  operation  of  any  part  of  the  Work  although  it  is  not 

substantially complete.  A copy of such request will be sent to Engineer, 

and  within  a  reasonable  time  thereafter  Owner,  Contractor,  and 

Engineer shall make an inspection of that part of the Work to determine 

its status of completion and will prepare a list of the items remaining to 

be completed or corrected thereon before final payment.  If Contractor 

does not object  in writing to Owner and Engineer that such part of the 

Work  is  not  ready  for  separate  operation  by  Owner,  Engineer  will 

finalize  the  list of  items  to be completed or corrected and will deliver 

such  lists  to  Owner  and  Contractor  together  with  a  written 

recommendation  as  to  the  division  of  responsibilities  pending  final 

payment  between  Owner  and  Contractor  with  respect  to  security, 
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operation,  safety,  maintenance,  utilities,  insurance,  warranties,  and 

guarantees  for  that part of  the Work which will become binding upon 

Owner  and  Contractor  at  the  time  when  Owner  takes  over  such 

operation  (unless  they  shall  have  otherwise  agreed  in writing  and  so 

informed  Engineer).    During  such  operation  and  prior  to  Substantial 

Completion  of  such  part  of  the Work,  Owner  shall  allow  Contractor 

reasonable  access  to  complete  or  correct  items  on  said  list  and  to 

complete other related Work. 

 
Paragraph 15.04.A.4 shall be renumbered to 15.04.A.5 

SC‐15.06  Delete paragraph 15.06.D in its entirety and insert the following in its place: 

D.  Payment Becomes Due: Thirty days after the presentation to Owner of 

the final Application for Payment and accompanying documentation, or 

other  time period  in accordance with applicable  laws and  regulations, 

the amount recommended by Engineer (less any further sum Owner  is 

entitled to set off against Engineer’s recommendation, including but not 

limited  to  set‐offs  for  liquidated  damages  and  set‐offs  allowed  under 

the provisions above with  respect  to progress payments) will become 

due and shall be paid by Owner to Contractor. 

ARTICLE 16 ‐ SUSPENSION OF WORK AND TERMINATION 

SC‐16.01  Delete paragraph 16.01.A in its entirety and insert the following in its place: 

16.01.A  Owner may  order,  at  any  time  and without  cause,  suspension  of  the 

Work  in  accordance  with  Massachusetts  General  Law  Chapter  30, 

Section  39O,  which  is  referenced  in  Part  II  of  the  Supplementary 

Conditions. 

SC‐ 16.02  Add the following new paragraph immediately after paragraph 16.02.A.4: 

16.02.A.5  If Contractor abandons  the Work, or  sublets  this Contract or any part 

thereof,  without  the  previous  written  consent  of  Owner,  or  if  the 

Contract  or  any  claim  thereunder  shall  be  assigned  by  Contractor 

otherwise than as herein specified. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES   

ARTICLE 18 ‐ MISCELLANEOUS 

SC‐18.08  Add the following new paragraphs immediately after paragraph 18.08. 

18.09    Wage Rates 

 

A. The  requirements  and  provisions  of  all  applicable  laws  and  any 
amendments  thereof  or  additions  thereto  as  to  the  employment  of 
labor,  and  to  the  schedule  of  minimum  wage  rates  established  in 
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compliance  with  laws  shall  be  a  part  of  these  Contract  Documents.  
Copies  of  the  wage  schedules  are  included  in  Part  II  of  these 
Supplementary  Conditions.    If  it  becomes  necessary  to  employ  any 
person  in  a  trade  or  occupation  not  classified  in  the  wage 
determinations, such person shall be paid at not less than such rates as 
shall be determined by the officials administrating the  laws mentioned 
above.  Such approved minimum rate shall be retroactive to the time of 
the initial employment of such person in such trade or occupation.   

 

B. The schedules of wages referred to above are minimum rates only, and 
Owner will not consider any claims for additional compensation made by 
Contractor because of payment by Contractor of any wage rate in excess 
of the applicable rate contained in these Contract Documents.  All 
disputes in regard to the payment of wages in excess of those specified in 
the schedules shall be resolved by Contractor. 

 
 

C. Per MGL Chapter 149, Section 27, Contractor shall comply with annual 
updates to the prevailing wage schedule which shall be effective on the 
anniversary date of the execution of the Contract. 

 

D. The said schedules of wages shall continue to be the minimum rates to be 
paid during the life of this Agreement and a legible copy of said schedules 
shall be kept posted in a conspicuous place at the site of the work. 

 

E. State  schedules of minimum wage  rates are  included  in Part  II of  these 
Supplementary Conditions.   

 

PART II – FEDERAL AND STATE GOVERNMENT PROVISIONS 
 

Federal and State Government Provisions referenced or included herein, have been selected from 
those to which specific references have been made elsewhere in the Contract Documents.  Each and 
every other provision of law or clause required by law to be inserted in this Contract shall be 
deemed to be also inserted herein in accordance with paragraph 3.01.F of the Supplementary 
Conditions. 
 

1.0  FEDERAL GOVERNMENT PROVISIONS 

 

1.1 Labor Standards Provisions for Federal and Federally Assisted Contracts 
 

1.2 FmHA Compliance Statement 
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1.4  FmHA  Certification  Regarding  Debarment,  Suspension,  Ineligibility  and  Voluntary 

Exclusion – Lower Tier Covered Transactions 

1.5  FmHA Certification for Contracts, Grants and Loans 

1.6  FmHA Supplemental General Conditions EOCD 

2.0  COMMONWEALTH OF MASSACHUSETTS PROVISIONS 

 

2.1 The Owner and Contractor agree that the following Commonwealth of Massachusetts 
Provisions apply to the work to be performed under this Contract and that these 
provisions supersede any conflicting provisions of this Contract. 
 

2.2 Applicable provisions of Massachusetts General Laws and Regulations and/or the 
United States Code and Code of Federal Regulations govern this Contract and any 
provision in violation of the foregoing shall be deemed null, void and of no effect.  
Where conflict between Code of Federal Regulations and State Laws and Regulations 
exist, the more stringent requirements shall apply. 
 

2.3 Massachusetts General Laws 
 

2.3.1 Chapter 30, Section 39F  
 

2.3.2 Chapter 30, Section 39G 
 

2.3.3 Chapter 30, Section 39I  
 

2.3.4 Chapter 30, Section 39J  
 

2.3.5 Chapter 30, Section 39K  
 

2.3.6 Chapter 30, Section 39L  
 

2.3.7 Chapter 30, Section 39M  
 

2.4 520 CMR 14.00 Excavation Trench Safety 
 

2.5 State Wage Rates 
 

2.6 Massachusetts Construction Grants Policy Memoranda 
 

2.7 Conservation Commission Order of Conditions 
 
 

2.8 MCP 
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END OF SECTION 
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MASSACHUSETTS STATE WAGE RATES 

 
 

 
 
 

 
 
 

 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
CHARLES D. BAKER RONALD L. WALKER, II

SecretaryGovernor

WILLIAM D MCKINNEY

Howard Creek Manhole Repair -    Rehabilitation of an existing drain manhole upper concrete and grate.

Director

Awarding Authority: City of Quincy

City/Town:Contract Number: Q-0043 QUINCY

Description of Work:

Job Location: West Howard Street, Quincy, MA 02160

Wage Request Number:    20160808-053Issue Date: 08/09/2016

               Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the 

“Wage Request Number” on all pages of this schedule.  

• An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if it has 

not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.  For CM AT RISK 

projects (bid pursuant to G.L. c.149A), the earlier of:  (a) the execution date of the GMP Amendment, or (b) the bid for the first 

construction scope of work must be within 90-days of the wage schedule issuance date.

• The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, 

§ 27.  The wage schedule shall be made a part of the contract awarded for the project.  The wage schedule must be posted in a 

conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27.  The wages listed on the 

wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor.  

• All apprentices working on the project are required to be registered with the Massachusetts Department of Labor 

Standards, Division of Apprentice Standards (DLS/DAS).   Apprentice must keep his/her apprentice identification card on 

his/her person during all work hours on the project.   An apprentice registered with DAS may be paid the lower apprentice 

wage rate at the applicable step as provided on the prevailing wage schedule.  Any apprentice not registered with DLS/DAS 

regardless of whether or not they are registered with any other federal, state, local, or private agency  must be paid the 

journeyworker's rate for the trade.

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction 

projects.  For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.  

Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the 

contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding 

authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of:  (a) 

the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of 

construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than 

these rates to covered workers.  The annual update requirement is not applicable to 27F “rental of equipment” contracts. 

• Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll 

reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years.  

Each weekly payroll report must contain:  the employee’s name, address, occupational classification, hours worked, and wages 

paid.  Do not submit weekly payroll reports to DLS.  A sample of a payroll reporting form may be obtained at 

http://www.mass.gov/dols/pw. 

• Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative 

obligation to inquire with DLS at (617) 626-6953. 

• Employees not receiving the prevailing wage rate set forth on the wage schedule may report the violation to the Fair Labor 

Division of the office of the Attorney General at (617) 727-3465.

• Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who 

perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

KARYN E. POLITO

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.24 08/01/2016 $10.91 $0.00 $33.25 $10.08

$55.05 12/01/2016 $10.91 $0.00 $33.25 $10.89

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.31 08/01/2016 $10.91 $0.00 $33.32 $10.08

$55.12 12/01/2016 $10.91 $0.00 $33.32 $10.89

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.43 08/01/2016 $10.91 $0.00 $33.44 $10.08

$55.24 12/01/2016 $10.91 $0.00 $33.44 $10.89

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$117.32 08/01/2015 $9.80 $0.00 $88.29 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 1

$57.85 06/01/2016 $7.45 $0.00 $36.60 $13.80

$58.85 12/01/2016 $7.45 $0.00 $37.60 $13.80
For apprentice rates see "Apprentice- LABORER"

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$50.73 12/01/2015 $10.40 $0.00 $34.38 $5.95

ASPHALT RAKER
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 1

$57.85 06/01/2016 $7.45 $0.00 $36.60 $13.80

$58.85 12/01/2016 $7.45 $0.00 $37.60 $13.80
For apprentice rates see "Apprentice- LABORER"

BOILER MAKER
BOILERMAKERS LOCAL 29

$64.80 01/01/2016 $6.97 $0.00 $41.62 $16.21

$66.10 01/01/2017 $6.97 $0.00 $42.92 $16.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.05 $6.97 $10.54 $0.00 $44.56 65

 2 $27.05 $6.97 $10.54 $0.00 $44.56 65

 3 $29.13 $6.97 $11.35 $0.00 $47.45 70

 4 $31.22 $6.97 $12.16 $0.00 $50.35 75

 5 $33.30 $6.97 $12.97 $0.00 $53.24 80

 6 $35.38 $6.97 $13.78 $0.00 $56.13 85

 7 $37.46 $6.97 $14.59 $0.00 $59.02 90

 8 $39.54 $6.97 $15.40 $0.00 $61.91 95

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.90 $6.97 $10.54 $0.00 $45.41 65

 2 $27.90 $6.97 $10.54 $0.00 $45.41 65

 3 $30.04 $6.97 $11.35 $0.00 $48.36 70

 4 $32.19 $6.97 $12.16 $0.00 $51.32 75

 5 $34.34 $6.97 $12.97 $0.00 $54.28 80

 6 $36.48 $6.97 $13.78 $0.00 $57.23 85

 7 $38.63 $6.97 $14.59 $0.00 $60.19 90

 8 $40.77 $6.97 $15.40 $0.00 $63.14 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (QUINCY)

$80.16 08/01/2016 $10.18 $0.00 $50.76 $19.22

$80.73 02/01/2017 $10.18 $0.00 $51.33 $19.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 QuincyApprentice -

08/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.38 $10.18 $19.22 $0.00 $54.78 50

 2 $30.46 $10.18 $19.22 $0.00 $59.86 60

 3 $35.53 $10.18 $19.22 $0.00 $64.93 70

 4 $40.61 $10.18 $19.22 $0.00 $70.01 80

 5 $45.68 $10.18 $19.22 $0.00 $75.08 90

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.67 $10.18 $19.22 $0.00 $55.07 50

 2 $30.80 $10.18 $19.22 $0.00 $60.20 60

 3 $35.93 $10.18 $19.22 $0.00 $65.33 70

 4 $41.06 $10.18 $19.22 $0.00 $70.46 80

 5 $46.20 $10.18 $19.22 $0.00 $75.60 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$58.40 06/01/2016 $7.45 $0.00 $36.95 $14.00

$59.40 12/01/2016 $7.45 $0.00 $37.95 $14.00
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$57.25 06/01/2016 $7.45 $0.00 $35.80 $14.00

$58.25 12/01/2016 $7.45 $0.00 $36.80 $14.00
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$57.25 06/01/2016 $7.45 $0.00 $35.80 $14.00

$58.25 12/01/2016 $7.45 $0.00 $36.80 $14.00
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$63.72 03/01/2016 $9.80 $0.00 $37.10 $16.82

$64.70 09/01/2016 $9.80 $0.00 $38.08 $16.82

$65.67 03/01/2017 $9.80 $0.00 $39.05 $16.82

$66.68 09/01/2017 $9.80 $0.00 $40.06 $16.82

$67.68 03/01/2018 $9.80 $0.00 $41.06 $16.82

$68.72 09/01/2018 $9.80 $0.00 $42.10 $16.82

$69.75 03/01/2019 $9.80 $0.00 $43.13 $16.82
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.55 $9.80 $1.63 $0.00 $29.98 50

 2 $22.26 $9.80 $1.63 $0.00 $33.69 60

 3 $25.97 $9.80 $11.93 $0.00 $47.70 70

 4 $27.83 $9.80 $11.93 $0.00 $49.56 75

 5 $29.68 $9.80 $13.56 $0.00 $53.04 80

 6 $29.68 $9.80 $13.56 $0.00 $53.04 80

 7 $33.39 $9.80 $15.19 $0.00 $58.38 90

 8 $33.39 $9.80 $15.19 $0.00 $58.38 90

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.04 $9.80 $1.63 $0.00 $30.47 50

 2 $22.85 $9.80 $1.63 $0.00 $34.28 60

 3 $26.66 $9.80 $11.93 $0.00 $48.39 70

 4 $28.56 $9.80 $11.93 $0.00 $50.29 75

 5 $30.46 $9.80 $13.56 $0.00 $53.82 80

 6 $30.46 $9.80 $13.56 $0.00 $53.82 80

 7 $34.27 $9.80 $15.19 $0.00 $59.26 90

 8 $34.27 $9.80 $15.19 $0.00 $59.26 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (QUINCY)

$77.35 01/01/2016 $10.90 $1.30 $46.44 $18.71

CEMENT MASONRY/PLASTERING - Eastern Mass (Quincy)Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.22 $10.90 $12.21 $0.00 $46.33 50

 2 $27.86 $10.90 $13.71 $1.30 $53.77 60

 3 $30.19 $10.90 $14.71 $1.30 $57.10 65

 4 $32.51 $10.90 $15.71 $1.30 $60.42 70

 5 $34.83 $10.90 $16.71 $1.30 $63.74 75

 6 $37.15 $10.90 $17.71 $1.30 $67.06 80

 7 $41.80 $10.90 $18.71 $1.30 $72.71 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$70.38 06/01/2016 $10.00 $0.00 $45.23 $15.15

$71.63 12/01/2016 $10.00 $0.00 $46.48 $15.15

$72.63 06/01/2017 $10.00 $0.00 $47.48 $15.15

$73.63 12/01/2017 $10.00 $0.00 $48.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$55.55 06/01/2016 $10.00 $0.00 $30.40 $15.15

$56.42 12/01/2016 $10.00 $0.00 $31.27 $15.15

$57.11 06/01/2017 $10.00 $0.00 $31.96 $15.15

$57.80 12/01/2017 $10.00 $0.00 $32.65 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.23 $7.85 $0.00 $0.00 $33.08 50

 2 $27.75 $7.85 $3.66 $0.00 $39.26 55

 3 $30.28 $7.85 $3.99 $0.00 $42.12 60

 4 $32.80 $7.85 $4.32 $0.00 $44.97 65

 5 $35.32 $7.85 $14.11 $0.00 $57.28 70

 6 $37.85 $7.85 $14.44 $0.00 $60.14 75

 7 $40.37 $7.85 $14.77 $0.00 $62.99 80

 8 $45.41 $7.85 $15.44 $0.00 $68.70 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.71 $7.85 $0.00 $0.00 $33.56 50

 2 $28.28 $7.85 $3.66 $0.00 $39.79 55

 3 $30.85 $7.85 $3.99 $0.00 $42.69 60

 4 $33.42 $7.85 $4.32 $0.00 $45.59 65

 5 $35.99 $7.85 $14.11 $0.00 $57.95 70

 6 $38.56 $7.85 $14.44 $0.00 $60.85 75

 7 $41.13 $7.85 $14.77 $0.00 $63.75 80

 8 $46.27 $7.85 $15.44 $0.00 $69.56 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 1

$56.50 12/01/2015 $7.45 $0.00 $35.50 $13.55

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 1

$57.50 12/01/2015 $7.45 $0.00 $36.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 1

$57.25 12/01/2015 $7.45 $0.00 $36.25 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 1

$57.50 12/01/2015 $7.45 $0.00 $36.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 1

$57.25 12/01/2015 $7.45 $0.00 $36.25 $13.55

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 1

$56.50 12/01/2015 $7.45 $0.00 $35.50 $13.55

For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$87.89 08/01/2015 $9.80 $0.00 $58.86 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$92.09 08/01/2015 $9.80 $0.00 $63.06 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$117.26 08/01/2015 $9.80 $0.00 $88.23 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
ELECTRICIANS LOCAL 103

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39

For apprentice rates see "Apprentice- ELECTRICIAN"

ELECTRICIAN
ELECTRICIANS LOCAL 103

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 103Apprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.47 $13.00 $0.55 $0.00 $32.02 40

 2 $18.47 $13.00 $0.55 $0.00 $32.02 40

 3 $20.78 $13.00 $12.34 $0.00 $46.12 45

 4 $20.78 $13.00 $12.34 $0.00 $46.12 45

 5 $23.09 $13.00 $12.71 $0.00 $48.80 50

 6 $25.39 $13.00 $13.07 $0.00 $51.46 55

 7 $27.70 $13.00 $13.44 $0.00 $54.14 60

 8 $30.01 $13.00 $13.81 $0.00 $56.82 65

 9 $32.32 $13.00 $14.18 $0.00 $59.50 70

 10 $34.63 $13.00 $14.55 $0.00 $62.18 75

Notes: :

     App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 4

$83.92 01/01/2016 $14.43 $0.00 $54.53 $14.96

$86.85 01/01/2017 $15.28 $0.00 $55.86 $15.71

ELEVATOR CONSTRUCTOR - Local 4Apprentice -

01/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.27 $14.43 $0.00 $0.00 $41.70 50

 2 $29.99 $14.43 $14.96 $0.00 $59.38 55

 3 $35.44 $14.43 $14.96 $0.00 $64.83 65

 4 $38.17 $14.43 $14.96 $0.00 $67.56 70

 5 $43.62 $14.43 $14.96 $0.00 $73.01 80

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.93 $15.28 $0.00 $0.00 $43.21 50

 2 $30.72 $15.28 $15.71 $0.00 $61.71 55

 3 $36.31 $15.28 $15.71 $0.00 $67.30 65

 4 $39.10 $15.28 $15.71 $0.00 $70.09 70

 5 $44.69 $15.28 $15.71 $0.00 $75.68 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 4

$67.56 01/01/2016 $14.43 $0.00 $38.17 $14.96

$70.09 01/01/2017 $15.28 $0.00 $39.10 $15.71
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FENCE & GUARD RAIL ERECTOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$65.93 05/01/2016 $10.00 $0.00 $41.03 $14.90

$66.52 11/01/2016 $10.00 $0.00 $41.62 $14.90

$67.40 05/01/2017 $10.00 $0.00 $42.50 $14.90

$68.13 11/01/2017 $10.00 $0.00 $43.23 $14.90

$68.84 05/01/2018 $10.00 $0.00 $43.94 $14.90
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$67.37 05/01/2016 $10.00 $0.00 $42.47 $14.90

$67.97 11/01/2016 $10.00 $0.00 $43.07 $14.90

$68.86 05/01/2017 $10.00 $0.00 $43.96 $14.90

$69.59 11/01/2017 $10.00 $0.00 $44.69 $14.90

$70.31 05/01/2018 $10.00 $0.00 $45.41 $14.90
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$46.78 05/01/2016 $10.00 $0.00 $21.88 $14.90

$47.13 11/01/2016 $10.00 $0.00 $22.23 $14.90

$47.66 05/01/2017 $10.00 $0.00 $22.76 $14.90

$48.08 11/01/2017 $10.00 $0.00 $23.18 $14.90

$48.51 05/01/2018 $10.00 $0.00 $23.61 $14.90
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 103

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE

                                         / COMMISSIONINGELECTRICIANS 

LOCAL 103

$62.18 03/01/2016 $13.00 $0.00 $34.63 $14.55

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$61.86 06/01/2016 $10.00 $0.00 $36.71 $15.15

$62.90 12/01/2016 $10.00 $0.00 $37.75 $15.15

$63.74 06/01/2017 $10.00 $0.00 $38.59 $15.15

$64.57 12/01/2017 $10.00 $0.00 $39.42 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER
LABORERS - ZONE 1

$41.75 06/01/2016 $7.45 $0.00 $20.50 $13.80

$41.75 12/01/2016 $7.45 $0.00 $20.50 $13.80
For apprentice rates see "Apprentice- LABORER"

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$69.55 03/01/2016 $9.80 $0.00 $42.13 $17.62
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IApprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.07 $9.80 $1.79 $0.00 $32.66 50

 2 $23.17 $9.80 $1.79 $0.00 $34.76 55

 3 $25.28 $9.80 $12.25 $0.00 $47.33 60

 4 $27.38 $9.80 $12.25 $0.00 $49.43 65

 5 $29.49 $9.80 $14.04 $0.00 $53.33 70

 6 $31.60 $9.80 $14.04 $0.00 $55.44 75

 7 $33.70 $9.80 $15.83 $0.00 $59.33 80

 8 $35.81 $9.80 $15.83 $0.00 $61.44 85

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$55.55 06/01/2016 $10.00 $0.00 $30.40 $15.15

$56.42 12/01/2016 $10.00 $0.00 $31.27 $15.15

$57.11 06/01/2017 $10.00 $0.00 $31.96 $15.15

$57.80 12/01/2017 $10.00 $0.00 $32.65 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.98 $7.85 $0.00 $0.00 $27.83 50

 2 $21.98 $7.85 $3.66 $0.00 $33.49 55

 3 $23.98 $7.85 $3.99 $0.00 $35.82 60

 4 $25.97 $7.85 $4.32 $0.00 $38.14 65

 5 $27.97 $7.85 $14.11 $0.00 $49.93 70

 6 $29.97 $7.85 $14.44 $0.00 $52.26 75

 7 $31.97 $7.85 $14.77 $0.00 $54.59 80

 8 $35.96 $7.85 $15.44 $0.00 $59.25 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.46 $7.85 $0.00 $0.00 $28.31 50

 2 $22.50 $7.85 $3.66 $0.00 $34.01 55

 3 $24.55 $7.85 $3.99 $0.00 $36.39 60

 4 $26.59 $7.85 $4.32 $0.00 $38.76 65

 5 $28.64 $7.85 $14.11 $0.00 $50.60 70

 6 $30.68 $7.85 $14.44 $0.00 $52.97 75

 7 $32.73 $7.85 $14.77 $0.00 $55.35 80

 8 $36.82 $7.85 $15.44 $0.00 $60.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15

Issue Date: Wage Request Number:08/09/2016 Page 11 of 3420160808-053



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.33 $10.00 $0.00 $0.00 $34.33 55

 2 $26.54 $10.00 $15.15 $0.00 $51.69 60

 3 $28.75 $10.00 $15.15 $0.00 $53.90 65

 4 $30.96 $10.00 $15.15 $0.00 $56.11 70

 5 $33.17 $10.00 $15.15 $0.00 $58.32 75

 6 $35.38 $10.00 $15.15 $0.00 $60.53 80

 7 $37.60 $10.00 $15.15 $0.00 $62.75 85

 8 $39.81 $10.00 $15.15 $0.00 $64.96 90

12/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.01 $10.00 $0.00 $0.00 $35.01 55

 2 $27.29 $10.00 $15.15 $0.00 $52.44 60

 3 $29.56 $10.00 $15.15 $0.00 $54.71 65

 4 $31.84 $10.00 $15.15 $0.00 $56.99 70

 5 $34.11 $10.00 $15.15 $0.00 $59.26 75

 6 $36.38 $10.00 $15.15 $0.00 $61.53 80

 7 $38.66 $10.00 $15.15 $0.00 $63.81 85

 8 $40.93 $10.00 $15.15 $0.00 $66.08 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$79.39 08/01/2016 $10.70 $2.31 $43.31 $23.07

$80.49 02/01/2017 $10.70 $2.31 $44.41 $23.07

$81.59 08/01/2017 $10.70 $2.31 $45.51 $23.07

$82.74 02/01/2018 $10.70 $2.31 $46.66 $23.07
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 103

$75.56 03/01/2016 $13.00 $0.00 $46.17 $16.39

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$79.39 08/01/2016 $10.70 $2.31 $43.31 $23.07

$80.49 02/01/2017 $10.70 $2.31 $44.41 $23.07

$81.59 08/01/2017 $10.70 $2.31 $45.51 $23.07

$82.74 02/01/2018 $10.70 $2.31 $46.66 $23.07
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$77.03 03/01/2016 $9.70 $0.00 $49.19 $18.14

$78.03 09/01/2016 $9.70 $0.00 $50.19 $18.14

$79.03 03/01/2017 $9.70 $0.00 $51.19 $18.14
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$77.03 03/01/2016 $9.70 $0.00 $49.19 $18.14

$78.03 09/01/2016 $9.70 $0.00 $50.19 $18.14

$79.03 03/01/2017 $9.70 $0.00 $51.19 $18.14
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 1

$57.85 06/01/2016 $7.45 $0.00 $36.60 $13.80

$58.85 12/01/2016 $7.45 $0.00 $37.60 $13.80
For apprentice rates see "Apprentice- LABORER"

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$69.11 09/01/2015 $11.50 $0.00 $43.81 $13.80

$71.11 09/01/2016 $11.50 $0.00 $45.81 $13.80

$73.11 09/01/2017 $11.50 $0.00 $47.81 $13.80

$75.36 09/01/2018 $11.50 $0.00 $50.06 $13.80

$77.86 09/01/2019 $11.50 $0.00 $52.56 $13.80

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.91 $11.50 $10.05 $0.00 $43.46 50

 2 $26.29 $11.50 $10.80 $0.00 $48.59 60

 3 $30.67 $11.50 $11.55 $0.00 $53.72 70

 4 $35.05 $11.50 $12.30 $0.00 $58.85 80

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.91 $11.50 $10.05 $0.00 $44.46 50

 2 $27.49 $11.50 $10.80 $0.00 $49.79 60

 3 $32.07 $11.50 $11.55 $0.00 $55.12 70

 4 $36.65 $11.50 $12.30 $0.00 $60.45 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (BOSTON AREA)

$72.05 03/16/2016 $7.80 $0.00 $43.40 $20.85

$72.70 09/16/2016 $7.80 $0.00 $44.05 $20.85

$73.30 03/16/2017 $7.80 $0.00 $44.65 $20.85
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 BostonApprentice -

03/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.04 $7.80 $20.85 $0.00 $54.69 60

 2 $30.38 $7.80 $20.85 $0.00 $59.03 70

 3 $32.55 $7.80 $20.85 $0.00 $61.20 75

 4 $34.72 $7.80 $20.85 $0.00 $63.37 80

 5 $36.89 $7.80 $20.85 $0.00 $65.54 85

 6 $39.06 $7.80 $20.85 $0.00 $67.71 90

09/16/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.43 $7.80 $20.85 $0.00 $55.08 60

 2 $30.84 $7.80 $20.85 $0.00 $59.49 70

 3 $33.04 $7.80 $20.85 $0.00 $61.69 75

 4 $35.24 $7.80 $20.85 $0.00 $63.89 80

 5 $37.44 $7.80 $20.85 $0.00 $66.09 85

 6 $39.65 $7.80 $20.85 $0.00 $68.30 90

Notes: 

     ** Structural 1:6; Ornamental 1:4

     

Apprentice to Journeyworker Ratio:**

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 1

$57.10 06/01/2016 $7.45 $0.00 $35.85 $13.80

$58.10 12/01/2016 $7.45 $0.00 $36.85 $13.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 1Apprentice -

06/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.51 $7.45 $13.80 $0.00 $42.76 60

 2 $25.10 $7.45 $13.80 $0.00 $46.35 70

 3 $28.68 $7.45 $13.80 $0.00 $49.93 80

 4 $32.27 $7.45 $13.80 $0.00 $53.52 90

12/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.11 $7.45 $13.80 $0.00 $43.36 60

 2 $25.80 $7.45 $13.80 $0.00 $47.05 70

 3 $29.48 $7.45 $13.80 $0.00 $50.73 80

 4 $33.17 $7.45 $13.80 $0.00 $54.42 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 1

$57.10 06/01/2016 $7.45 $0.00 $35.85 $13.80

$58.10 12/01/2016 $7.45 $0.00 $36.85 $13.80
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 1

$57.10 06/01/2016 $7.45 $0.00 $35.85 $13.80

$58.10 12/01/2016 $7.45 $0.00 $36.85 $13.80
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 1

$56.50 12/01/2015 $7.45 $0.00 $35.50 $13.55

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 1

$57.10 06/01/2016 $7.45 $0.00 $35.85 $13.80

$58.10 12/01/2016 $7.45 $0.00 $36.85 $13.80
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 1

$57.10 06/01/2016 $7.45 $0.00 $35.85 $13.80

$58.10 12/01/2016 $7.45 $0.00 $36.85 $13.80
This classification applies to all tree work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not done for 

a utility company for the purpose of operation, maintenance or repair of utility company equipment. For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$66.74 08/01/2016 $10.18 $0.00 $38.78 $17.78

$67.20 02/01/2017 $10.18 $0.00 $39.24 $17.78
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

08/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.39 $10.18 $17.78 $0.00 $47.35 50

 2 $23.27 $10.18 $17.78 $0.00 $51.23 60

 3 $27.15 $10.18 $17.78 $0.00 $55.11 70

 4 $31.02 $10.18 $17.78 $0.00 $58.98 80

 5 $34.90 $10.18 $17.78 $0.00 $62.86 90

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.62 $10.18 $17.78 $0.00 $47.58 50

 2 $23.54 $10.18 $17.78 $0.00 $51.50 60

 3 $27.47 $10.18 $17.78 $0.00 $55.43 70

 4 $31.39 $10.18 $17.78 $0.00 $59.35 80

 5 $35.32 $10.18 $17.78 $0.00 $63.28 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$80.20 08/01/2016 $10.18 $0.00 $50.80 $19.22

$80.77 02/01/2017 $10.18 $0.00 $51.37 $19.22

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

08/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.40 $10.18 $19.22 $0.00 $54.80 50

 2 $30.48 $10.18 $19.22 $0.00 $59.88 60

 3 $35.56 $10.18 $19.22 $0.00 $64.96 70

 4 $40.64 $10.18 $19.22 $0.00 $70.04 80

 5 $45.72 $10.18 $19.22 $0.00 $75.12 90

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.69 $10.18 $19.22 $0.00 $55.09 50

 2 $30.82 $10.18 $19.22 $0.00 $60.22 60

 3 $35.96 $10.18 $19.22 $0.00 $65.36 70

 4 $41.10 $10.18 $19.22 $0.00 $70.50 80

 5 $46.23 $10.18 $19.22 $0.00 $75.63 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 1)
MILLWRIGHTS LOCAL 1121 - Zone 1

$63.65 04/01/2015 $9.80 $0.00 $37.64 $16.21

MILLWRIGHT - Local 1121 Zone 1Apprentice -

04/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.70 $9.80 $4.48 $0.00 $34.98 55

 2 $24.47 $9.80 $13.36 $0.00 $47.63 65

 3 $28.23 $9.80 $14.18 $0.00 $52.21 75

 4 $31.99 $9.80 $14.99 $0.00 $56.78 85

Notes: 

     

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$47.56 06/01/2016 $10.00 $0.00 $22.41 $15.15

$48.21 12/01/2016 $10.00 $0.00 $23.06 $15.15

$48.72 06/01/2017 $10.00 $0.00 $23.57 $15.15

$49.24 12/01/2017 $10.00 $0.00 $24.09 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$51.44 06/01/2016 $10.00 $0.00 $26.29 $15.15

$52.19 12/01/2016 $10.00 $0.00 $27.04 $15.15

$52.79 06/01/2017 $10.00 $0.00 $27.64 $15.15

$53.40 12/01/2017 $10.00 $0.00 $28.25 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$74.41 07/01/2016 $7.85 $0.00 $50.46 $16.10

$75.36 01/01/2017 $7.85 $0.00 $51.41 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.23 $7.85 $0.00 $0.00 $33.08 50

 2 $27.75 $7.85 $3.66 $0.00 $39.26 55

 3 $30.28 $7.85 $3.99 $0.00 $42.12 60

 4 $32.80 $7.85 $4.32 $0.00 $44.97 65

 5 $35.32 $7.85 $14.11 $0.00 $57.28 70

 6 $37.85 $7.85 $14.44 $0.00 $60.14 75

 7 $40.37 $7.85 $14.77 $0.00 $62.99 80

 8 $45.41 $7.85 $15.44 $0.00 $68.70 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.71 $7.85 $0.00 $0.00 $33.56 50

 2 $28.28 $7.85 $3.66 $0.00 $39.79 55

 3 $30.85 $7.85 $3.99 $0.00 $42.69 60

 4 $33.42 $7.85 $4.32 $0.00 $45.59 65

 5 $35.99 $7.85 $14.11 $0.00 $57.95 70

 6 $38.56 $7.85 $14.44 $0.00 $60.85 75

 7 $41.13 $7.85 $14.77 $0.00 $63.75 80

 8 $46.27 $7.85 $15.44 $0.00 $69.56 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$65.31 07/01/2016 $7.85 $0.00 $41.36 $16.10

$66.26 01/01/2017 $7.85 $0.00 $42.31 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.68 $7.85 $0.00 $0.00 $28.53 50

 2 $22.75 $7.85 $3.66 $0.00 $34.26 55

 3 $24.82 $7.85 $3.99 $0.00 $36.66 60

 4 $26.88 $7.85 $4.32 $0.00 $39.05 65

 5 $28.95 $7.85 $14.11 $0.00 $50.91 70

 6 $31.02 $7.85 $14.44 $0.00 $53.31 75

 7 $33.09 $7.85 $14.77 $0.00 $55.71 80

 8 $37.22 $7.85 $15.44 $0.00 $60.51 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.16 $7.85 $0.00 $0.00 $29.01 50

 2 $23.27 $7.85 $3.66 $0.00 $34.78 55

 3 $25.39 $7.85 $3.99 $0.00 $37.23 60

 4 $27.50 $7.85 $4.32 $0.00 $39.67 65

 5 $29.62 $7.85 $14.11 $0.00 $51.58 70

 6 $31.73 $7.85 $14.44 $0.00 $54.02 75

 7 $33.85 $7.85 $14.77 $0.00 $56.47 80

 8 $38.08 $7.85 $15.44 $0.00 $61.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$63.37 07/01/2016 $7.85 $0.00 $39.42 $16.10

$64.32 01/01/2017 $7.85 $0.00 $40.37 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.71 $7.85 $0.00 $0.00 $27.56 50

 2 $21.68 $7.85 $3.66 $0.00 $33.19 55

 3 $23.65 $7.85 $3.99 $0.00 $35.49 60

 4 $25.62 $7.85 $4.32 $0.00 $37.79 65

 5 $27.59 $7.85 $14.11 $0.00 $49.55 70

 6 $29.57 $7.85 $14.44 $0.00 $51.86 75

 7 $31.54 $7.85 $14.77 $0.00 $54.16 80

 8 $35.48 $7.85 $15.44 $0.00 $58.77 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.19 $7.85 $0.00 $0.00 $28.04 50

 2 $22.20 $7.85 $3.66 $0.00 $33.71 55

 3 $24.22 $7.85 $3.99 $0.00 $36.06 60

 4 $26.24 $7.85 $4.32 $0.00 $38.41 65

 5 $28.26 $7.85 $14.11 $0.00 $50.22 70

 6 $30.28 $7.85 $14.44 $0.00 $52.57 75

 7 $32.30 $7.85 $14.77 $0.00 $54.92 80

 8 $36.33 $7.85 $15.44 $0.00 $59.62 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (TRAFFIC MARKINGS)
LABORERS - ZONE 1

$57.10 06/01/2016 $7.45 $0.00 $35.85 $13.80

$58.10 12/01/2016 $7.45 $0.00 $36.85 $13.80
For Apprentice rates see "Apprentice- LABORER"

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$63.91 07/01/2016 $7.85 $0.00 $39.96 $16.10

$64.86 01/01/2017 $7.85 $0.00 $40.91 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.98 $7.85 $0.00 $0.00 $27.83 50

 2 $21.98 $7.85 $3.66 $0.00 $33.49 55

 3 $23.98 $7.85 $3.99 $0.00 $35.82 60

 4 $25.97 $7.85 $4.32 $0.00 $38.14 65

 5 $27.97 $7.85 $14.11 $0.00 $49.93 70

 6 $29.97 $7.85 $14.44 $0.00 $52.26 75

 7 $31.97 $7.85 $14.77 $0.00 $54.59 80

 8 $35.96 $7.85 $15.44 $0.00 $59.25 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.46 $7.85 $0.00 $0.00 $28.31 50

 2 $22.50 $7.85 $3.66 $0.00 $34.01 55

 3 $24.55 $7.85 $3.99 $0.00 $36.39 60

 4 $26.59 $7.85 $4.32 $0.00 $38.76 65

 5 $28.64 $7.85 $14.11 $0.00 $50.60 70

 6 $30.68 $7.85 $14.44 $0.00 $52.97 75

 7 $32.73 $7.85 $14.77 $0.00 $55.35 80

 8 $36.82 $7.85 $15.44 $0.00 $60.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$61.97 07/01/2016 $7.85 $0.00 $38.02 $16.10

$62.92 01/01/2017 $7.85 $0.00 $38.97 $16.10
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

07/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.01 $7.85 $0.00 $0.00 $26.86 50

 2 $20.91 $7.85 $3.66 $0.00 $32.42 55

 3 $22.81 $7.85 $3.99 $0.00 $34.65 60

 4 $24.71 $7.85 $4.32 $0.00 $36.88 65

 5 $26.61 $7.85 $14.11 $0.00 $48.57 70

 6 $28.52 $7.85 $14.44 $0.00 $50.81 75

 7 $30.42 $7.85 $14.77 $0.00 $53.04 80

 8 $34.22 $7.85 $15.44 $0.00 $57.51 90

01/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.49 $7.85 $0.00 $0.00 $27.34 50

 2 $21.43 $7.85 $3.66 $0.00 $32.94 55

 3 $23.38 $7.85 $3.99 $0.00 $35.22 60

 4 $25.33 $7.85 $4.32 $0.00 $37.50 65

 5 $27.28 $7.85 $14.11 $0.00 $49.24 70

 6 $29.23 $7.85 $14.44 $0.00 $51.52 75

 7 $31.18 $7.85 $14.77 $0.00 $53.80 80

 8 $35.07 $7.85 $15.44 $0.00 $58.36 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.07 08/01/2016 $10.91 $0.00 $33.08 $10.08

$54.88 12/01/2016 $10.91 $0.00 $33.08 $10.89

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$71.07 08/01/2015 $9.80 $0.00 $42.04 $19.23

Issue Date: Wage Request Number:08/09/2016 Page 22 of 3420160808-053



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.02 $9.80 $19.23 $0.00 $50.05 50

 2 $25.22 $9.80 $19.23 $0.00 $54.25 60

 3 $29.43 $9.80 $19.23 $0.00 $58.46 70

 4 $31.53 $9.80 $19.23 $0.00 $60.56 75

 5 $33.63 $9.80 $19.23 $0.00 $62.66 80

 6 $33.63 $9.80 $19.23 $0.00 $62.66 80

 7 $37.84 $9.80 $19.23 $0.00 $66.87 90

 8 $37.84 $9.80 $19.23 $0.00 $66.87 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$77.03 03/01/2016 $9.70 $0.00 $49.19 $18.14

$78.03 09/01/2016 $9.70 $0.00 $50.19 $18.14

$79.03 03/01/2017 $9.70 $0.00 $51.19 $18.14

PIPEFITTER - Local 537Apprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.68 $9.70 $7.50 $0.00 $36.88 40

 2 $22.14 $9.70 $18.14 $0.00 $49.98 45

 3 $29.51 $9.70 $18.14 $0.00 $57.35 60

 4 $34.43 $9.70 $18.14 $0.00 $62.27 70

 5 $39.35 $9.70 $18.14 $0.00 $67.19 80

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.08 $9.70 $7.50 $0.00 $37.28 40

 2 $22.59 $9.70 $18.14 $0.00 $50.43 45

 3 $30.11 $9.70 $18.14 $0.00 $57.95 60

 4 $35.13 $9.70 $18.14 $0.00 $62.97 70

 5 $40.15 $9.70 $18.14 $0.00 $67.99 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$77.57 03/01/2016 $11.07 $0.00 $51.36 $15.14

$78.62 09/01/2016 $11.07 $0.00 $52.41 $15.14

$79.62 03/01/2017 $11.07 $0.00 $53.41 $15.14

PLUMBER/GASFITTER - Local 12Apprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.98 $11.07 $5.63 $0.00 $34.68 35

 2 $20.54 $11.07 $6.37 $0.00 $37.98 40

 3 $28.25 $11.07 $8.56 $0.00 $47.88 55

 4 $33.38 $11.07 $10.03 $0.00 $54.48 65

 5 $38.52 $11.07 $11.48 $0.00 $61.07 75

09/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.34 $11.07 $5.63 $0.00 $35.04 35

 2 $20.96 $11.07 $6.36 $0.00 $38.39 40

 3 $28.83 $11.07 $8.55 $0.00 $48.45 55

 4 $34.07 $11.07 $10.02 $0.00 $55.16 65

 5 $39.31 $11.07 $11.48 $0.00 $61.86 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$57.78 Step5 with lic$64.37

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$77.03 03/01/2016 $9.70 $0.00 $49.19 $18.14

$78.03 09/01/2016 $9.70 $0.00 $50.19 $18.14

$79.03 03/01/2017 $9.70 $0.00 $51.19 $18.14
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER
LABORERS - ZONE 1

$58.10 06/01/2016 $7.45 $0.00 $36.85 $13.80

$59.10 12/01/2016 $7.45 $0.00 $37.85 $13.80
For apprentice rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$55.55 06/01/2016 $10.00 $0.00 $30.40 $15.15

$56.42 12/01/2016 $10.00 $0.00 $31.27 $15.15

$57.11 06/01/2017 $10.00 $0.00 $31.96 $15.15

$57.80 12/01/2017 $10.00 $0.00 $32.65 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY MIX CONCRETE DRIVERS after 4/30/10

(Drivers Hired After 4/30/2010)TEAMSTERS LOCAL 25b

$45.57 07/01/2016 $8.23 $0.00 $28.03 $9.31

$46.13 05/01/2017 $8.23 $0.00 $28.18 $9.72

$46.38 07/01/2017 $8.48 $0.00 $28.18 $9.72

READY-MIX CONCRETE DRIVER
TEAMSTERS LOCAL 25b

$46.87 07/01/2016 $8.23 $0.00 $29.33 $9.31

$47.43 05/01/2017 $8.23 $0.00 $29.48 $9.72

$47.68 07/01/2017 $8.48 $0.00 $29.48 $9.72

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work)
CARPENTERS -ZONE 2 (Residential Wood)

$48.42 04/01/2011 $8.67 $0.00 $24.24 $15.51

RESIDENTIAL WOOD FRAME CARPENTER **

 ** The Residential Wood Frame Carpenter classification applies 

only to the construction of new, wood frame residences that do 

not exceed four stories including the basement.CARPENTERS -ZONE 

2 (Residential Wood)

$36.81 05/01/2011 $6.34 $0.00 $24.24 $6.23

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

CARPENTER (Residential Wood Frame) - Zone 2Apprentice -

05/01/2011

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $14.54 $6.34 $0.00 $0.00 $20.88 60

 2 $14.54 $6.34 $6.23 $0.00 $27.11 60

 3 $15.76 $6.34 $6.23 $0.00 $28.33 65

 4 $16.97 $6.34 $6.23 $0.00 $29.54 70

 5 $18.18 $6.34 $6.23 $0.00 $30.75 75

 6 $19.39 $6.34 $6.23 $0.00 $31.96 80

 7 $20.60 $6.34 $6.23 $0.00 $33.17 85

 8 $21.82 $6.34 $6.23 $0.00 $34.39 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$65.11 08/01/2016 $11.00 $0.00 $41.11 $13.00

$66.26 02/01/2017 $11.00 $0.00 $42.26 $13.00

$67.36 08/01/2017 $11.00 $0.00 $43.36 $13.00

$68.51 02/01/2018 $11.00 $0.00 $44.51 $13.00

$69.61 08/01/2018 $11.00 $0.00 $45.61 $13.00

$70.76 02/01/2019 $11.00 $0.00 $46.76 $13.00

ROOFER - Local 33Apprentice -

08/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $20.56 $11.00 $3.44 $0.00 $35.00 50

 2 $24.67 $11.00 $13.00 $0.00 $48.67 60

 3 $26.72 $11.00 $13.00 $0.00 $50.72 65

 4 $30.83 $11.00 $13.00 $0.00 $54.83 75

 5 $34.94 $11.00 $13.00 $0.00 $58.94 85

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.13 $11.00 $3.44 $0.00 $35.57 50

 2 $25.36 $11.00 $13.00 $0.00 $49.36 60

 3 $27.47 $11.00 $13.00 $0.00 $51.47 65

 4 $31.70 $11.00 $13.00 $0.00 $55.70 75

 5 $35.92 $11.00 $13.00 $0.00 $59.92 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$65.36 08/01/2016 $11.00 $0.00 $41.36 $13.00

$66.51 02/01/2017 $11.00 $0.00 $42.51 $13.00

$67.61 08/01/2017 $11.00 $0.00 $43.61 $13.00

$68.76 02/01/2018 $11.00 $0.00 $44.76 $13.00

$69.86 08/01/2018 $11.00 $0.00 $45.86 $13.00

$71.01 02/01/2019 $11.00 $0.00 $47.01 $13.00
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$79.39 08/01/2016 $10.70 $2.31 $43.31 $23.07

$80.49 02/01/2017 $10.70 $2.31 $44.41 $23.07

$81.59 08/01/2017 $10.70 $2.31 $45.51 $23.07

$82.74 02/01/2018 $10.70 $2.31 $46.66 $23.07
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 17-AApprentice -

08/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.32 $10.70 $5.24 $0.00 $33.26 40

 2 $17.32 $10.70 $5.24 $0.00 $33.26 40

 3 $19.49 $10.70 $10.31 $1.21 $41.71 45

 4 $19.49 $10.70 $10.31 $1.21 $41.71 45

 5 $21.66 $10.70 $11.21 $1.31 $44.88 50

 6 $21.66 $10.70 $11.46 $1.31 $45.13 50

 7 $25.99 $10.70 $13.02 $1.49 $51.20 60

 8 $28.15 $10.70 $13.93 $1.58 $54.36 65

 9 $32.48 $10.70 $15.74 $1.77 $60.69 75

 10 $36.81 $10.70 $17.05 $1.94 $66.50 85

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.76 $10.70 $5.24 $0.00 $33.70 40

 2 $17.76 $10.70 $5.24 $0.00 $33.70 40

 3 $19.98 $10.70 $10.31 $1.23 $42.22 45

 4 $19.98 $10.70 $10.31 $1.23 $42.22 45

 5 $22.21 $10.70 $11.21 $1.32 $45.44 50

 6 $22.21 $10.70 $11.46 $1.33 $45.70 50

 7 $26.65 $10.70 $13.02 $1.51 $51.88 60

 8 $28.87 $10.70 $13.93 $1.61 $55.11 65

 9 $33.31 $10.70 $15.74 $1.79 $61.54 75

 10 $37.75 $10.70 $17.05 $1.97 $67.47 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SIGN ERECTOR
PAINTERS LOCAL 35 - ZONE 2

$39.93 06/01/2013 $7.07 $0.00 $25.81 $7.05
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SIGN ERECTOR - Local 35 Zone 2Apprentice -

06/01/2013

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $12.91 $7.07 $0.00 $0.00 $19.98 50

 2 $14.20 $7.07 $2.45 $0.00 $23.72 55

 3 $15.49 $7.07 $2.45 $0.00 $25.01 60

 4 $16.78 $7.07 $2.45 $0.00 $26.30 65

 5 $18.07 $7.07 $7.05 $0.00 $32.19 70

 6 $19.36 $7.07 $7.05 $0.00 $33.48 75

 7 $20.65 $7.07 $7.05 $0.00 $34.77 80

 8 $21.94 $7.07 $7.05 $0.00 $36.06 85

 9 $23.23 $7.07 $7.05 $0.00 $37.35 90

Notes: 

     Steps are 4 mos.

     

Apprentice to Journeyworker Ratio:1:1

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.82 08/01/2016 $10.91 $0.00 $33.83 $10.08

$55.63 12/01/2016 $10.91 $0.00 $33.83 $10.89

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$79.90 03/01/2016 $8.67 $0.00 $54.43 $16.80

$81.00 10/01/2016 $8.67 $0.00 $55.53 $16.80

$82.00 03/01/2017 $8.67 $0.00 $56.53 $16.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.05 $8.67 $8.55 $0.00 $36.27 35

 2 $21.77 $8.67 $8.55 $0.00 $38.99 40

 3 $24.49 $8.67 $8.55 $0.00 $41.71 45

 4 $27.22 $8.67 $8.55 $0.00 $44.44 50

 5 $29.94 $8.67 $8.55 $0.00 $47.16 55

 6 $32.66 $8.67 $8.55 $0.00 $49.88 60

 7 $35.38 $8.67 $8.55 $0.00 $52.60 65

 8 $38.10 $8.67 $8.55 $0.00 $55.32 70

 9 $40.82 $8.67 $8.55 $0.00 $58.04 75

 10 $43.54 $8.67 $8.55 $0.00 $60.76 80

10/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.44 $8.67 $8.55 $0.00 $36.66 35

 2 $22.21 $8.67 $8.55 $0.00 $39.43 40

 3 $24.99 $8.67 $8.55 $0.00 $42.21 45

 4 $27.77 $8.67 $8.55 $0.00 $44.99 50

 5 $30.54 $8.67 $8.55 $0.00 $47.76 55

 6 $33.32 $8.67 $8.55 $0.00 $50.54 60

 7 $36.09 $8.67 $8.55 $0.00 $53.31 65

 8 $38.87 $8.67 $8.55 $0.00 $56.09 70

 9 $41.65 $8.67 $8.55 $0.00 $58.87 75

 10 $44.42 $8.67 $8.55 $0.00 $61.64 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN
ELECTRICIANS LOCAL 103

$62.18 03/01/2016 $13.00 $0.00 $34.63 $14.55
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TELECOMMUNICATION TECHNICIAN - Local 103Apprentice -

03/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $13.85 $13.00 $0.42 $0.00 $27.27 40

 2 $13.85 $13.00 $0.42 $0.00 $27.27 40

 3 $15.58 $13.00 $11.52 $0.00 $40.10 45

 4 $15.58 $13.00 $11.52 $0.00 $40.10 45

 5 $17.32 $13.00 $11.79 $0.00 $42.11 50

 6 $19.05 $13.00 $12.06 $0.00 $44.11 55

 7 $20.78 $13.00 $12.34 $0.00 $46.12 60

 8 $22.51 $13.00 $12.62 $0.00 $48.13 65

 9 $24.24 $13.00 $12.90 $0.00 $50.14 70

 10 $25.97 $13.00 $13.17 $0.00 $52.14 75

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$79.10 08/01/2016 $10.18 $0.00 $49.70 $19.22

$79.67 02/01/2017 $10.18 $0.00 $50.27 $19.22

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

08/01/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.85 $10.18 $19.22 $0.00 $54.25 50

 2 $29.82 $10.18 $19.22 $0.00 $59.22 60

 3 $34.79 $10.18 $19.22 $0.00 $64.19 70

 4 $39.76 $10.18 $19.22 $0.00 $69.16 80

 5 $44.73 $10.18 $19.22 $0.00 $74.13 90

02/01/2017

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.14 $10.18 $19.22 $0.00 $54.54 50

 2 $30.16 $10.18 $19.22 $0.00 $59.56 60

 3 $35.19 $10.18 $19.22 $0.00 $64.59 70

 4 $40.22 $10.18 $19.22 $0.00 $69.62 80

 5 $45.24 $10.18 $19.22 $0.00 $74.64 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$58.65 06/01/2016 $7.45 $0.00 $37.20 $14.00

$59.65 12/01/2016 $7.45 $0.00 $38.20 $14.00
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$57.37 06/01/2016 $7.45 $0.00 $35.92 $14.00

$58.37 12/01/2016 $7.45 $0.00 $36.92 $14.00
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$57.25 06/01/2016 $7.45 $0.00 $35.80 $14.00

$58.25 12/01/2016 $7.45 $0.00 $36.80 $14.00
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$68.96 06/01/2016 $10.00 $0.00 $43.81 $15.15

$70.19 12/01/2016 $10.00 $0.00 $45.04 $15.15

$71.18 06/01/2017 $10.00 $0.00 $46.03 $15.15

$72.17 12/01/2017 $10.00 $0.00 $47.02 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$55.11 08/01/2016 $10.91 $0.00 $34.12 $10.08

$55.92 12/01/2016 $10.91 $0.00 $34.12 $10.89

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$69.93 06/01/2016 $7.45 $0.00 $48.08 $14.40

$70.93 12/01/2016 $7.45 $0.00 $49.08 $14.40
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$71.93 06/01/2016 $7.45 $0.00 $50.08 $14.40

$72.93 12/01/2016 $7.45 $0.00 $51.08 $14.40
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$62.00 06/01/2016 $7.45 $0.00 $40.15 $14.40

$63.00 12/01/2016 $7.45 $0.00 $41.15 $14.40
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$64.00 06/01/2016 $7.45 $0.00 $42.15 $14.40

$65.00 12/01/2016 $7.45 $0.00 $43.15 $14.40
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

$54.53 08/01/2016 $10.91 $0.00 $33.54 $10.08

$55.34 12/01/2016 $10.91 $0.00 $33.54 $10.89

WAGON DRILL OPERATOR
LABORERS - ZONE 1

$57.35 06/01/2016 $7.45 $0.00 $36.10 $13.80

$58.35 12/01/2016 $7.45 $0.00 $37.10 $13.80
For apprentice rates see "Apprentice- LABORER"

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$69.38 06/01/2016 $10.00 $0.00 $44.23 $15.15

$70.63 12/01/2016 $10.00 $0.00 $45.48 $15.15

$71.63 06/01/2017 $10.00 $0.00 $46.48 $15.15

$72.63 12/01/2017 $10.00 $0.00 $47.48 $15.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$77.57 03/01/2016 $11.07 $0.00 $51.36 $15.14

$78.62 09/01/2016 $11.07 $0.00 $52.41 $15.14

$79.62 03/01/2017 $11.07 $0.00 $53.41 $15.14
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Outside Electrical - East

CABLE TECHNICIAN (Power Zone)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$35.14 08/30/2015 $7.25 $0.00 $26.11 $1.78

$35.91 08/28/2016 $7.50 $0.00 $26.61 $1.80

$36.70 09/03/2017 $7.75 $0.00 $27.14 $1.81
For apprentice rates see "Apprentice- LINEMAN"

CABLEMAN (Underground Ducts & Cables)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$52.35 08/30/2015 $7.25 $0.00 $36.98 $8.12

$54.07 08/28/2016 $7.50 $0.00 $37.70 $8.87

$55.73 09/03/2017 $7.75 $0.00 $38.45 $9.53
For apprentice rates see "Apprentice- LINEMAN"
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DRIVER / GROUNDMAN CDL
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$46.05 08/30/2015 $7.25 $0.00 $30.46 $8.34

$47.44 08/28/2016 $7.50 $0.00 $31.05 $8.89

$48.85 09/03/2017 $7.75 $0.00 $31.66 $9.44
For apprentice rates see "Apprentice- LINEMAN"

DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$32.90 08/30/2015 $7.25 $0.00 $23.93 $1.72

$33.62 08/28/2016 $7.50 $0.00 $24.39 $1.73

$34.38 09/03/2017 $7.75 $0.00 $24.88 $1.75
For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class A CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$56.52 08/30/2015 $7.25 $0.00 $36.98 $12.29

$58.15 08/28/2016 $7.50 $0.00 $37.70 $12.95

$59.81 09/03/2017 $7.75 $0.00 $38.45 $13.61
For apprentice rates see "Apprentice- LINEMAN"

EQUIPMENT OPERATOR (Class B CDL)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$48.93 08/30/2015 $7.25 $0.00 $32.63 $9.05

$50.39 08/28/2016 $7.50 $0.00 $33.26 $9.63

$51.88 09/03/2017 $7.75 $0.00 $33.92 $10.21
For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$32.90 08/30/2015 $7.25 $0.00 $23.93 $1.72

$33.62 08/28/2016 $7.50 $0.00 $24.39 $1.73

$34.38 09/03/2017 $7.75 $0.00 $24.88 $1.75
For apprentice rates see "Apprentice- LINEMAN"

GROUNDMAN -Inexperienced (<2000 Hrs.)
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$28.42 08/30/2015 $7.25 $0.00 $19.58 $1.59

$29.06 08/28/2016 $7.50 $0.00 $19.96 $1.60

$29.71 09/03/2017 $7.75 $0.00 $20.35 $1.61
For apprentice rates see "Apprentice- LINEMAN"

JOURNEYMAN LINEMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$65.82 08/30/2015 $7.25 $0.00 $43.51 $15.06

$67.68 08/28/2016 $7.50 $0.00 $44.35 $15.83

$69.59 09/03/2017 $7.75 $0.00 $45.23 $16.61
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LINEMAN (Outside Electrical) - East Local 104Apprentice -

08/30/2015

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.11 $7.25 $3.28 $0.00 $36.64 60

 2 $28.28 $7.25 $3.35 $0.00 $38.88 65

 3 $30.46 $7.25 $3.41 $0.00 $41.12 70

 4 $32.63 $7.25 $4.98 $0.00 $44.86 75

 5 $34.81 $7.25 $5.04 $0.00 $47.10 80

 6 $36.98 $7.25 $5.11 $0.00 $49.34 85

 7 $39.16 $7.25 $7.17 $0.00 $53.58 90

08/28/2016

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.61 $7.50 $3.30 $0.00 $37.41 60

 2 $28.83 $7.50 $3.36 $0.00 $39.69 65

 3 $31.05 $7.50 $3.43 $0.00 $41.98 70

 4 $33.26 $7.50 $5.00 $0.00 $45.76 75

 5 $35.48 $7.50 $5.06 $0.00 $48.04 80

 6 $37.70 $7.50 $5.13 $0.00 $50.33 85

 7 $39.92 $7.50 $7.20 $0.00 $54.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:2

TELEDATA CABLE SPLICER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$36.35 01/01/2016 $4.25 $0.00 $28.98 $3.12

TELEDATA LINEMAN/EQUIPMENT OPERATOR
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TELEDATA WIREMAN/INSTALLER/TECHNICIAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$34.63 01/01/2016 $4.25 $0.00 $27.31 $3.07

TREE TRIMMER
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$22.06 01/31/2016 $3.55 $0.00 $18.51 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is not on the ground.  

This classification does not apply to wholesale tree removal.

TREE TRIMMER GROUNDMAN
OUTSIDE ELECTRICAL WORKERS - EAST LOCAL 104

$19.87 01/31/2016 $3.55 $0.00 $16.32 $0.00

This classification applies only to tree work done: (a) for a utility company, R.E.A. cooperative, or railroad or coal mining company, and (b) for the purpose of 

operating, maintaining, or repairing the utility company’s equipment, and (c) by a person who is using hand or mechanical cutting methods and is on the ground.  This 

classification does not apply to wholesale tree removal.
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Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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Tighe&Bond 

Q-0043/08/10/16  01110-1 Summary of Work 

SECTION 01110 

SUMMARY OF WORK 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Work of the Contract is shown and described in Drawings and Project Manual 
entitled: 

Hayward Creek Manhole Repair 

Department of Public Works 

City of Quincy 

August 2016 

 

Tighe & Bond, Inc. 

Consulting Engineers 

Portsmouth, New Hampshire 

2. The Work includes the following major items: 

a. Construct temporary sediment and erosion control measures. Erosion 
and sediment control measures shall be installed prior to any earth 
moving operations that will influence stormwater runoff such as new 
construction, disposal of sediment spoil, stump, and other solid waste, 
flood plain excavation work, control of dust, nearness of construction 
site to receiving waters, and construction during late winter and early 
spring 

 

b. Set up traffic control. Police detail to be coordinated and provided by 
the contractor. 

c. Demolish and dispose of items removed. 

d. Repair concrete including setting of new seats. Establish top seat and 
repair top of concrete using string lines on existing bituminous concrete 
pavement at limits of saw cuts (both directions). 

e. Provide a temporary fabric roof structure. See Miscellaneous note No. 
1 on Drawing Sheet C-102. 

B. Related Requirements 

1. Section 00800 - Supplementary Conditions  

1.2 SUBMITTALS 

A. Informational Submittals 

1. Submit copies of permits or approvals required for the Work, prior to 
initiating the Work. 
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Q-0043/08/10/16  01110-2 Summary of Work 

1.3 EXISTING SYSTEM DESCRIPTION 

A. The existing grate is 6’9” by 4’3”, with a removable portion of 2’3” by 4’3”, 
supported by a rectangular concrete structure.  The location of the structure is 
shown in its approximate location on the Drawings. 

1.4 PROJECT/SITE CONDITIONS 

A. Permits 

1. Obtain the permits and approvals listed below: 

a. Permits and licenses of a temporary nature necessary to perform the 
Work. 

b. Permits for disposal of construction wastes including disposal of cleared 
and grubbed materials. 

c. Other permits or licenses required for the Contractor’s operations or 
required elsewhere in the Contract Documents and not included herein.  

2. Obtain required time extensions to permits obtained by the Contractor, if 
construction authorized by permits has not been completed by the expiration 
date noted on these permits. 

3. Permits require that a representative of the permitting authority or the Owner 
be present on site during construction or given the opportunity to observe 
conditions prior to backfilling or otherwise proceeding with construction.  
Notify the Owner, Engineer, and the permitting authority prior to performing 
Work that is governed by the permit. 

4. Obtain permits and approvals from appropriate jurisdictional agencies and 
property owners for use of premises not furnished by the Owner, and for all 
off-site areas.  

5. Submit copies of permits prior to performance of Work authorized by 
permits. 

B. Existing Conditions 

1. Use of Premises and Off-site Work 

a. The Work shall occur on the Owner’s property and within temporary 
easements obtained by the Owner within the limits of Work shown on 
the Drawings. 

b. Land owned by the Owner is not available for staging in this project 
area.  

c. Obtain permits and approvals for use of any land and access thereto that 
is deemed necessary for the Work, where such land is not available for 
use by the Owner, including land for temporary construction facilities, 
access and egress, or for storage of materials. Confine apparatus and 
storage to such additional areas. 

d. Obtain permits and written approvals from appropriate jurisdictional 
agencies for the use of premises not available for use by the Owner, 
including all offsite staging areas, borrow pits and waste areas.  Submit 
copies of all permits and approvals to the Owner prior to using areas. 

e. Provide for the disposal of waste materials off-site in accordance with 
all applicable laws. 
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f. Adhere to the limits of Work and traffic control requirements as 
indicated, to minimize obstruction to traffic and inconvenience to the 
Owner, general public, and residents in the vicinity of the Work, and to 
protect people and property. Keep fire hydrants on or adjacent to the 
Work accessible to firefighting equipment at all times. 

g. Make temporary provisions for the use of sidewalks and maintain 
functioning gutters, stormwater systems, drainage ditches, and culverts. 

h. Maintain public access to businesses and residences including 
driveways and parking lots at all times during the Work. 

PART 2 PRODUCTS  

2.1 MATERIALS FURNISHED BY OWNER 

A. The Owner will not furnish any materials, labor or equipment under this Contract. 

PART 3 EXECUTION – NOT USED 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\01\01110.doc 
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SECTION 01140 

WORK RESTRICTIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Work Schedule  

2. Construction Constraints 

3. Vehicle Access 

4. Available Work Area 

5. Site Usage Plan  

B. Related Requirements   

1. Section 01310 - Coordination 

2. Section 01325 - Scheduling of Construction  

1.2 SUBMITTALS 

A. Incorporate the requirements of this Section in the project schedule submitted under 
Section 01325.   

B. Action Submittals 

1. Submit site usage plan within 30 days of the Notice to Proceed. 

1.3 WORK SCHEDULE 

A. Conduct the Work during daylight hours on Monday through Friday, and within the 
time between 7:00 a.m. and 5:00 p.m.  No work is to be done on Owner’s holidays, 
Saturdays, Sundays or outside of the work hours described above.   

B. Cutting of paved surfaces, excavation within any paved roadway, or pavement 
resurfacing activities is not allowed from November 15th to April 1st. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION 

3.1 CONSTRUCTION CONSTRAINTS 

A. The following are constraints for the Work.  Incorporate these constraints into the 
schedule required to be submitted under Section 01325. 

1. All components of the existing facility must remain in operation throughout 
construction of the new facility unless otherwise specified herein or in Section 
01310. 

2. Contractor shall coordinate with and contact the railroad company 7 days prior to 
start of work. 

 

3.2 VEHICLE ACCESS 

A. Contractor responsible for all traffic management and police detail as required. Road 
shall be passable for two way traffic when work is not being conducted.  

3.3 AVAILABLE WORK AREA 
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A. Limits of construction are defined on the Drawings.  No work will be permitted to 
be performed outside these boundaries.  

3.4 SITE USAGE PLAN 

A. Locations of available staging areas are shown on the Drawings. 

B. Submit a site usage plan showing all proposed staging areas, locations of all office 
and storage trailers, and material laydown areas.  The site usage plan should be a 
drawing showing the proposed locations and shall include on-site traffic 
modifications and temporary utilities as may be applicable. 

END OF SECTION 
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Q-0043/08/16/16  -1  Application and Certificate 
   for Payment 

SECTION 01290 

APPLICATION AND CERTIFICATE FOR PAYMENT 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Definition and description of measurement and payment to be used for the 
Work 

2. Payment procedures 

3. Payment requests for stored materials  

B. Related Requirements   

1. Section 01295 - Schedule of Values 

1.2 GENERAL 

A. The following paragraphs describe payment procedures for the work to be done 
under the respective items in the Bid Form. 

B. Each lump sum will be deemed to include an amount considered by the Contractor 
to be adequate to cover the Contractor’s overhead and profit for each separately 
identified item. 

C. Except as provided for in Section 01295, no separate measurement or payment will 
be made for Work called for in Division 0 or Division 1 of the Contract 
Specifications, unless specifically covered under the Bid items listed below.  All 
costs associated with this Work will be considered incidental to the Contract Bid 
price. 

D. Work as indicated and specified on the Drawings will be measured and paid for at 
the Contractor’s lump sum Bid price as indicated on the Bid form.  Those payable 
Work items, and related prices as Bid, will be the basis for all compensation to the 
Contractor for Work performed under this Contract.  Work not specifically included 
as a Bid item, but which is required to properly and satisfactorily complete the Work 
is considered ancillary and incidental to the Bid item Work, and payment for such 
Work is considered to be included in the values as Bid for payable items.   

1.3 LUMP SUM ITEMS  

A. Each lump sum price stated in the Bid form shall constitute full compensation for all 
labor, equipment and materials necessary and required to complete the work 
specified under that particular item, and also all costs for doing related work as set 
forth in the Contract Documents or implied in carrying out their intent. 

B. Item 1 - Manhole Repair  

1. Measurement 

a. There will be no measurement of quantities for lump sum items.  
Periodic partial payments for this Work, included under the Agreement, 
shall be based on the percent completion of each work item listed in the 
Schedule of Values provided under Section 01295 estimated by the 
Contractor and approved by the Engineer. 

2. Payment 
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   for Payment 

a. The lump sum payment shall be full compensation for furnishing all 
labor, materials, tools, equipment, and services necessary for the 
construction of the Hayward Creek Manhole Repair Project, in its 
entirety as detailed in the Contract Documents. 

 

1.4 PAYMENT PROCEDURES 

A. Informal submittal:  Unless otherwise directed by the Engineer: 

1. Make an informal submittal of request for payment by filling in, with erasable 
pencil, pertinent portions of EJCDC C-620, Contractor’s Application for 
Payment, plus continuation sheet or sheets. 

2. Make this preliminary submittal to the Engineer at the last regular job meeting 
of each month. 

3. Revise the preliminary submittal as approved by the Engineer and incorporate 
the approved payments into the formal submittal. 

B. Formal submittal:  Unless otherwise directed by the Engineer: 

1. Make formal submittal of request for payment by filling in the agreed data, by 
typewriter or electronically on EJCDC C-620, Contractor’s Application for 
Payment, plus continuation sheet or sheets. 

2. Sign and notarize the Application for Payment. 

3. Submit the original of the Application for Payment, plus six identical copies 
of the continuation sheet or sheets, to the Engineer. 

4. The Engineer will compare the formal submittal with the approved informal 
submittal and, if acceptable, will sign the Contractor’s Application for 
Payment, and present the Application to the Owner. 

5. Provide a signed and notarized Certificate for Stored Materials and proof of 
storage in a dry, watertight, heated and insured warehouse facility. 

1.5 PAYMENT REQUESTS FOR STORED MATERIALS  

A. Requests for payment for stored materials shall be made in accordance with Section 
00700 and shall be accompanied by the attached "Certificate for Stored Materials" 
form. Payment for stored materials shall not exceed the value actually paid by the 
Contractor for the stored materials as evidenced by the accompanying bill of sale, 
invoice, or other documentation.  

B. Partial payment requests for materials stored or so-called "engineering costs" by 
equipment manufacturers will not be allowed.  All such costs shall be distributed 
proportionately among the various items of equipment/hardware to be furnished. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 
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  CERTIFICATE FOR STORED MATERIALS 

 

  _________________________ 

  Tighe & Bond Project No. 

 

  We, ________________________________,  request payment  for materials and/or 
equipment  not  incorporated  in  the  work  included  under  our  firm's  contract  with 
_____________________________________________________ as listed below. 

 

  We hereby certify under penalty of perjury, that the materials not  incorporated  in 
the  work  have  been  delivered  and  are  securely  stored  at  the  site  or  at 
___________________________ and that we have title to said materials free and clear of all 
Liens, as evidenced by the attached bill of sale, invoice, or other documentation. 

 

  We  also  certify  that  an  inventory  of  said materials  and/or  equipment  has  been 
compiled  for  the purposes of  this monthly partial payment  request.   This  list of materials 
and/or equipment,  including unit prices  for said material not  incorporated  in the work for 
which  payment  is  hereby  requested,  consisting  of  __________  pages  and  dated 
________________, is signed and attached hereto. 

 

  We acknowledge  that payments made based on  this  request  for materials and/or 
equipment not incorporated in the work does not relieve the contractor of its responsibility 
for  furnishing all materials and equipment  required  for  the satisfactory completion of  the 
project pursuant to the contractual requirements. 

 

  We  further  certify  that we  can  and will  adequately  protect  said materials  and/or 
equipment until they are incorporated in the work; that they meet the requirements of the 
specifications, and that they will be needed for incorporation in the work in the near future. 

 

  IN  WITNESS  WHEREOF,  we,  the  said  _________________________________  h‐
ereunto set our hand and seal this ____________ day of __________________, 20__. 

 

  ______________________________________ 

            Contractor's Firm Name 
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SIGNED, SEALED AND DELIVERED IN THE  PRESENCE OF 

 

            By___________________________________ 

 

            Title _______________________________ 

___________________________ 

Notary Public 
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  SCHEDULE OF STORED MATERIALS 

 

Job No.   ________________     

Contract No.  ________________   

Contractor:  ________________   

Location:  ________________  Date _____________________ 

      ________________  Pay Estimate ______________ 

 

Item  Description  Supplier/Manufacturer 

Quantity Stored 
and not 

Incorporated  Unit $  Certified Value 
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Signature: ____________________________  Total Amount Due for Stored Materials ______________________________ 

    Contractor's Principal 

 

Title: ________________________________ 

 

 



Contractor's Application for Payment No.
Application Application Date:

Period:

To From (Contractor): Via (Engineer):

(Owner):

Project: Contract:

Owner's Contract No.: Contractor's Project No.: Engineer's Project No.:

1.  ORIGINAL CONTRACT PRICE............................................................ $

2.  Net change by Change Orders................................................................... $

3.  Current Contract Price (Line 1 ± 2).......................................................... $

4.  TOTAL COMPLETED AND STORED TO DATE

    (Column F on Progress Estimate)............................................................. $

5.  RETAINAGE:

a. X Work Completed.......... $

b. X Stored Material............ $

c. Total Retainage (Line 5a + Line 5b)................................ $

6.  AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c).............................. $

7.  LESS PREVIOUS PAYMENTS (Line 6 from prior Application)......... $

8.  AMOUNT DUE THIS APPLICATION................................................... $

Application For Payment

Deductions

Approved Change Orders

Change Order Summary

Number

NET CHANGE BY

TOTALS

Additions

EJCDC C-620 Contractor's Application for Payment
© 2010 National Society of Professional Engineers for EJCDC.  All rights reserved.

Page 1 of 4

9. BALANCE TO FINISH, PLUS RETAINAGE

   (Column G on Progress Estimate + Line 5 above).................................... $

Contractor's Certification

   Payment of: $

   is recommended by:

   Payment of: $

   is approved by:

By: Date:    Approved by:

Funding Agency (if applicable)

(Line 8 or other - attach explanation of the other amount)

(Date)

(Date)

(Owner)

(Line 8 or other - attach explanation of the other amount)

(Date)

(Engineer)

CHANGE ORDERS

The undersigned Contractor certifies that to the best of its knowledge: (1) all previous progress payments 
received from Owner on account of Work done under the Contract have been applied on account to 
discharge Contractor's legitimate obligations incurred in connection with Work covered by prior 
Applications for Payment; (2) title of all Work, materials and equipment incorporated in said Work or 
otherwise listed in or covered by this Application for Payment will pass to Owner at time of payment 
free and clear of all Liens, security interests and encumbrances (except such as are covered by a Bond 
acceptable to Owner indemnifying Owner against any such Liens, security interest or encumbrances); 
and (3) all Work covered by this Application for Payment is in accordance with the Contract Documents 
and is not defective.

EJCDC C-620 Contractor's Application for Payment
© 2010 National Society of Professional Engineers for EJCDC.  All rights reserved.

Page 1 of 4



Progress Estimate - Lump Sum Work
For (Contract): Application Number:

Application Period: Application Date:

B C D Materials Presently Total Completed Balance to Finish
Stored (not in C or D)  and Stored to Date (B - F)

(C + D + E)

Contractor's Application

Totals

%        
(F / B)    

GE

Specification   
Section No. Description Scheduled Value ($)

A

This Period

FWork Completed

From Previous Application 
(C+D)

EJCDC C-620 Contractor's Application for Payment
© 2010 National Society of Professional Engineers for EJCDC.  All rights reserved.

Page 2 of 4
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SECTION 01295 

SCHEDULE OF VALUES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Schedule of Values  

1.2 SUBMITTALS 

A. Action Submittals 

1. Submit 3 copies of the Schedule of Values for approval within 10 days after 
the Effective Date of the Agreement.   

1.3 SCHEDULE OF VALUES 

A. Schedule of Values shall be a detailed breakdown of the lump sum Work items 
showing values allocated to the various elements of the Work.   

B. The format of the Schedule of Values shall be a breakdown by Specification Section 
and content and shall be submitted on EJCDC C-620, Contractor’s Application for 
Payment.  The Engineer may require additional detailed documentation to support 
the values in the form of executed purchase orders, subcontracts, or other 
agreements. 

C. The Engineer will determine the level of breakdown and detail required.  The 
breakdown shall include materials, installation, and start-up for equipment and 
controls where applicable.  The final document will be the basis of payment requests 
for the duration of the Contract.  No progress payment will be made until the 
Schedule of Values is approved by the Engineer. 

D. An unbalanced Schedule of Values providing overpayment on items of work 
performed first will not be accepted. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01310 

COORDINATION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Project Management 

2. Coordination 

3. Project Meetings 

B. Related Requirements  

1. Section 01140 - Work Restrictions  

2. Section 01325 - Scheduling of Construction 

C. Related Work Not Included 

1. Operation of existing facilities will be performed by the Owner unless 
otherwise specified.  The Owner will assist in arranging operation of any 
existing facilities or equipment required by the Contractor to connect to 
existing facilities, and the Contractor shall not operate existing valves or 
equipment.  Only the Owner will operate Owner valves. 

1.2 SUBMITTALS 

A. Incorporate the requirements of this Section, as well as Work which may impact the 
existing system operation, or the operations of any adjacent utility, in the project 
schedule submitted under Section 01325.   

B. Informational Submittals  

1. Submit to the affected utility company, the Owner, and the Engineer, in 
writing, all requests for temporary shutdowns of facilities or interruption of 
operations.  No shutdowns of the creek or interruptions to existing operations 
will be permitted except as outlined in this Section. No shutdown shall occur 
without the approval of the utility company or the Owner. 

2. At the pre-construction conference, supply to the Owner the cell phone 
number of a responsible person who may be contacted during off-hours for 
emergencies 24 hours a day, seven days a week. 

3. Prepare a contact list of phone numbers, including cell phone numbers, and 
emails for all Project personnel and submit to the Engineer at the pre-
construction conference.  Include Contractor, Owner, Engineer, and City 
personnel including police, fire, and ambulance.     

1.3 PROJECT MANAGEMENT 

A. Retain a full-time Superintendent, satisfactory to the Owner and Engineer.  The 
Superintendent shall not be changed except with the consent of the Owner and 
Engineer.  The Superintendent shall be in full charge of the Work. 

B. Complete the Work in a continuous uninterrupted operation.  Use sufficient 
personnel and adequate equipment to complete the Work within the Contract Time. 

1.4 COORDINATION 

A. Do not interfere with the operation of the existing facilities. 
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B. Perform all coordination necessary to complete connections to the existing structure. 

C. Coordinate with appropriate utility companies, as well as with the Owner, where the 
Work crosses or is adjacent to existing utilities.  

1.5 PROJECT MEETINGS 

A. Pre-Construction Conference 

1. The Contractor shall be prepared to discuss the following subjects at the Pre-
Construction Conference.  Documentation for these items is required to be 
submitted within the time frames included in individual specification sections. 

a. Project scheduling 

b. Sequencing of critical path Work items 

c. Shop Drawing procedures  

d. Project changes and clarification procedures  

e. Use of sites, access to Work areas, office and storage areas, security 
and temporary facilities 

f. Contractor safety plan and representative 

g. Progress payments and procedures 

h. Required documentation  

i. Project personnel contact list  

B. Progress Meetings 

1. Progress meetings will be held as requested by the Owner or Engineer or as 
required by the Progress of the Work. 

2. The Contractor’s Superintendent shall attend all progress meetings. 

3. At a minimum, progress meetings will review Work progress, schedule, Shop 
Drawing submission schedule, Applications for Payment, and other matters 
needing discussion and resolution. 

4. Review the schedule with all parties to be affected by upcoming work.  

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.1 GENERAL 

A. Notify DIGSAFE at 1-888-344-7233 at least 72 hours prior to any digging, 
trenching, rock removal, demolition, borings, backfill, grading, landscaping, or any 
other earth moving operations. 

3.2 COORDINATION WITH THE OWNER’S OPERATIONS  

A. Notify the Owner and Engineer, in writing, a minimum of 1 week in advance of 
commencing Work on site.  Work on site shall not occur until _all__ permits are 
obtained. 

B. Notify the Owner and Engineer, in writing, a minimum of 1 week before 
commencing any work which may affect the Owner’s operations.  

C. Perform all construction activities so as to avoid interference with operations of the 
facility and the work of others. 

D. Coordinate the following operations with the Owner and the Engineer: 
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1. Operation of existing valves.  The opening and closing of existing valves will 
be performed by the Owner. 

2. Operation of the existing culvert.  The Owner will operate all existing 
facilities. Do not operate any existing equipment without the Owner’s 
approval. The Owner will operate existing facilities or equipment that may be 
required in order for the Contractor to make connections to existing facilities.  

E. The Owner has the authority to order the Work stopped which could unreasonably 
result in stopping the necessary functions of the culvert.  Any costs and/or delays 
associated with these work stoppages due to the Contractor's operation shall be 
borne by the Contractor. 

3.3 SEQUENCE OF CONSTRUCTION 

A. Constructing the proposed improvements while maintaining existing operations will 
require a specific sequence of construction.  The Contractor will be allowed 
reasonable flexibility in scheduling the construction activities.  Provide a detailed 
construction schedule as required in Section 01325. 

END OF SECTION 
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SECTION 01320 

CONSTRUCTION PHOTOGRAPHS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Photographs taken at specified intervals before, during and after construction. 

1.2 SUBMITTALS 

A. Informational Submittals  

1. Submit electronic files of each photograph on a CD or USB flash drive. 

1.3 QUALITY ASSURANCE 

A. Submit work samples to the Engineer if requested.   

PART 2 PRODUCTS 

2.1 CONSTRUCTION PHOTOGRAPHS 

A. Electronic files shall be in .jpg format. 

B. Prints shall not be issued without written approval of the Engineer.  

PART 3 EXECUTION 

3.1 PRE-CONSTRUCTION PHOTOGRAPHY 

A. The area to be photographed shall include, but not be limited to, the area within and 
adjacent to the proposed construction, including roadways, utilities, driveways, 
landscaping, trees, structures and buildings.   

3.2 PROGRESS PHOTOGRAPHY 

A. Take construction photographs of active work areas at least every 2 weeks 
throughout the life of the Contract. The photographs shall be indicative of the work 
that is currently in progress.  A minimum of 3 photographs shall be taken at each 
scheduled interval at each location where Work is in progress. 

B. Take photographs of each building site after removal of debris and prior to 
backfilling and grading.   

3.3 POST-CONSTRUCTION PHOTOGRAPHY 

A. Provide post construction photography after all Work has been completed at each 
location. The locations to be photographed shall be as specified in Paragraph 3.1 for 
the preconstruction photography. 

END OF SECTION 
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SECTION 01325 

SCHEDULING OF CONSTRUCTION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Milestones 

2. Progress Schedule 

B. Related Requirements  

1. Section 01140 - Work Restrictions  

2. Section 01310 - Coordination 

1.2 PROGRESS SCHEDULE 

A. Network Analysis 

1. Prepare an electronic network analysis using the critical path method under 
concepts and methods outlined in the current edition of AGC’s “The Use of 
CPM in Construction - A Manual for General Contractors and the 
Construction Industry.” 

B. Graphically show the order and interdependence of activities, sequence of Work, 
how the start of a given activity depends on completion of preceding activities, and 
how completion of an activity may restrain the start of subsequent activities. 

C. The Work shall be planned by the Contractor and his Project field superintendent in 
coordination with all Subcontractors and Suppliers whose Work is shown on the 
Progress Schedule. 

D. Include, at a minimum, the following activities on the Progress Schedule: 

1. Project mobilization 

2. Submittal and approval of Shop Drawings 

3. Procurement of equipment and critical materials 

4. Installation of equipment and critical materials 

5. Fabrication of special equipment and material, and its installation and testing 

6. Final inspecting and testing 

7. Punchlist 

8. Final cleanup 

9. Other activities that may be critical to the Progress Schedule 

10. All activities of the Owner and the Engineer which affect progress and/or 
affect required dates for completion of the Work 

E. Take into consideration Shop Drawing submittal and approval time, the delivery 
times of equipment and materials, Subcontractors' Work, availability and abilities of 
workmen, weather conditions, any restrictions in operations at the Work site, and all 
other items that may affect completion of the Work within the Contract Time and 
specified milestones. 

F. The Progress Schedule shall reflect the requirements and constraints outlined in 
Section 01310, Coordination.  

G. The Progress Schedule shall reflect Work restrictions outlined in Section 01140.  
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H. Show information in such detail that duration times of activities will range from one 
to 15 days.  The selection and number of activities shall be subject to the approval of 
the Owner and Engineer. 

I. The Progress Schedule should show preceding and following event numbers for each 
activity, description of each activity, and activity duration in calendar days. 

J. Submit the Progress Schedule on maximum sheet size 30-inches high by the width 
required. 

1.3 SUBMITTALS 

A. Informational Submittals  

1. Submit four prints of the preliminary Progress Schedule prepared in 
accordance with Article 2.05 of Section 00700 and the requirements of this 
section.  Progress schedule must be submitted within 10 days after the 
Effective Date of the Agreement.  Progress Schedule must be approved by the 
Owner and Engineer before the first progress payment will be made. 

2. Revised analyses - Within 10 days after receipt of the review comments, 
submit four prints of the Progress Schedule revised in accordance with those 
comments. 

3. Periodic reports - On the first progress meeting of each month, submit four 
prints of the updated Progress Schedule, as well as a report of construction 
activities in the prior month. 

4. Before initiating the Work, submit an estimated monthly rate of Contractor 
payments for the project.  If the payment schedule deviates from the original 
projection, submit a revised rate of expenditure schedule. 

1.4 PERIODIC REPORTS 

A. At any requested progress meetings, present four copies of a construction report 
which details the Work performed during the preceding period.  The report shall 
include the following at a minimum: 

1. Actual progress of Work.  Update the Progress Schedule accordingly. 

2. The Progress Schedule, or revised Progress Schedule, should show the 
portions of the Progress Schedule impacted by the Work progress. 

3. Activities or portions of activities completed during the reporting period, and 
their total value as basis for Contractor's periodic request for payment.  
Payment made will be based on the total value of such activities completed or 
partially completed after verification by the Engineer. 

4. State the percentage of the Work actually completed and scheduled as of the 
report date, and the progress along the critical path in terms of days ahead of 
or behind the dates defined in the Progress Schedule. 

5. If the Work is behind the dates set forth in the Progress Schedule, also report 
progress along other paths with negative slack. 

6. Include a narrative which includes: 

a. A description of problem areas, anticipated and current 

b. Delaying factors and their impact 

c. An explanation of corrective actions taken or proposed 

7. Show the date of latest revision. 



Tighe&Bond 

Q-0043/08/10/16 01325-3 Scheduling of Construction 

PART 2 PRODUCTS – NOT USED  

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01330 

SUBMITTAL PROCEDURES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Action Submittals 

2. Informational Submittals 

1.2 DEFINITIONS 

A. Action Submittals – includes written and graphic information submitted by 
Contractor that requires Engineer’s approval.   

B. Informational Submittals – includes information submitted by Contractor that does 
not require Engineer’s approval.  The Engineer will acknowledge receipt of such 
documents and provide comments when the submittals lack the detail required by the 
Contract Documents.   

1.3 ACTION SUBMITTALS 

A. Shop Drawings 

1. Shop Drawings as defined in the General Conditions, and as specified in 
individual work sections include, but are not necessarily limited to, custom-
prepared data such as fabrication and erection/installation drawings, schedule 
information, piece part drawings, actual shopwork manufacturing instructions, 
special wiring diagrams, coordination drawings, individual system or 
equipment inspection and test reports including performance curves and 
certification, as applicable to the Work. 

2. Shop Drawings shall be of standardized sizes to enable the Owner to maintain 
a permanent record of the submissions.  Approved standard size drawings 
shall be  

a. 24-inches by 36-inches 

b. 22-inches by 34-inches 

c. 11-inches by 17-inches 

d. 8.5-inches by 11-inches 

3. Submit Shop Drawings at the proper time so as to prevent delays in delivery 
of materials.  Coordinate submittals for related or interdependent equipment. 

4. Advise the Engineer in writing of any deviations from the requirements of the 
Contract Documents. 

5. Check all Shop Drawings regarding measurements, size of members, 
materials, and details to determine if they conform to the Contract 
Documents.  Shop Drawings found to be inaccurate, not in compliance, or 
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otherwise in error shall be returned to the Subcontractors or Suppliers for 
correction before submission to the Engineer.  Drawings that are current shall 
be marked with the date, name, and approval stamp of the Contractor.  

6. All details on Shop Drawings submitted for approval shall show clearly the 
relation of the various parts to the main members and lines of the structure, 
and where correct fabrication of the work depends upon field measurements, 
such measurements shall be made and noted on the Shop Drawings before 
being submitted for approval. 

7. Detailed installation drawings (outfall trash rack) shall be drawn to scale and 
fully dimensioned. 

8. No material or equipment shall be purchased or fabricated until the required 
Shop Drawings have been submitted and approved.  Materials and equipment 
and the work involved in their installation or incorporation into the Work shall 
then be as shown in and represented by the Shop Drawings. 

9. Until the necessary approval has been given, do not proceed with any portion 
of the work, the design or details of which are dependent upon the design or 
details of work, materials, equipment or other features for which approval is 
required. 

10. If submitted equipment requires modifications to the structures, piping, 
layout, or other details shown on the Drawings, details of the proposed 
modifications must also be submitted for approval.  If such equipment and 
modifications are approved, perform all Work necessary to make such 
modifications at no additional cost to the Owner. 

B. Product Data: Product data as specified in individual Sections, include, but are not 
necessarily limited to, standard prepared data for manufactured products (catalog 
data), such as the manufacturer's product specification and installation instructions, 
availability of colors and patterns, manufacturer's printed statements of compliances 
and applicability, roughing-in diagrams and templates, catalog cuts, product 
photographs, standard wiring diagrams, printed performance curves and operational-
range diagrams, production or quality control inspection and test reports and 
certifications, mill reports, product operating and maintenance instructions and 
recommended spare-parts listing, and printed product warranties, as applicable to the 
Work. 

C. Samples and color selection charts: Provide sample, when requested by individual 
Specification to establish conformance with the Specifications, and as necessary to 
define color, texture and pattern selections available. 

D. Product Substitutions: In accordance with Section 01630. 

E. Operation and Maintenance Manuals: In accordance with Section 01770. 

F. Schedule of Values: In accordance with Section 01295. 

G. Site Usage Plan: In accordance with Section 01140. 

1.4 INFORMATIONAL SUBMITTALS 

A. Schedule of Submittals 
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1. Submit a preliminary Schedule of Submittals within 10 days of the Effective 
Date of the Agreement in accordance with Article 2.05 of Section 00700. 

B. Schedule of Manufacturers and Suppliers 

1. Submit a schedule of manufacturers and Suppliers within 7 days after Notice 
to Proceed including the names and addresses of the manufacturers and 
Suppliers of materials and equipment to be incorporated into the Work.   

C. Schedule of Major Products 

1. Submit a schedule of major products within 30 days after Notice to Proceed 
including a complete list of major products proposed for use, with 
specification section number, name of manufacturer, trade name, and model 
number of each product.   

D. Product Listing and Manufacturers Qualifications 

1. For products specified only by reference standards, give manufacturer, trade 
name, model or catalog designation and reference standards.  Specifically 
identify the products, the anticipated schedule for delivery and storage, and 
the estimated value thereof for materials which the Contractor intends to 
request approval for off-site storage. 

E. Certificates of Compliance 

1. General: 

a. Submit sworn certificates from the manufacturer or material supplier 
that the materials and fabrications provided under the Specification 
section conform with the Contract Documents.   

b. Certificates shall be signed by an officer of the manufacturer’s 
corporation and witnessed by a Notary Public. 

2. Welding: Submit in accordance with individual Specification sections. 

3. Installer: Prepare written statements on manufacturer’s letterhead certifying 
that installer complies with requirements as specified in individual 
Specification sections. 

4. Material Test: Prepared by qualified testing agency, on testing agency’s 
standard form, indicating and interpreting test results of material for 
compliance with requirements. 

5. Certificates of Successful Testing or Inspection: Submit when testing or 
inspection is required by Laws and Regulations or governing agency, or when 
specified in individual Specification sections. 

6. Manufacturer’s Certificate of Compliance: In accordance with individual 
Specification sections. 

F. Application for Payment 

1. Submit applications for payment in accordance with Section 01290, 
Application and Certificate for Payment. 
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2. Submit schedule of stored materials when requesting payment for materials 
not yet installed. 

G. Construction Photography and Videography: Provide preconstruction, progress, and 
post-construction photography and videography in accordance with Sections 01320. 

H. Contract Closeout Submittals: In accordance with Section 01770. 

I. Contractor Design Data 

1. Written and graphic information 

2. List of assumptions 

3. List of performance and design criteria 

4. Summary of loads or load diagram 

5. Calculations 

6. List of applicable codes and regulations 

7. Name and version of software 

8. Information requested in individual Specification section 

J. Manufacturer’s Instructions: Written or published information that documents 
manufacturer’s recommendations, guidelines, and procedures in accordance with 
individual Specification sections. 

K. Schedules - Submit construction progress schedules and schedule updates in 
accordance with Section 01325. 

L. Statement of Qualifications: Submit evidence of qualification, certification, or 
registration as required in Contract Documents to verify qualifications of 
professional land surveyor, engineer, materials testing laboratory, specialty 
subcontractor, trade, specialist, consultant, installer, and other professionals. 

M. Submittals Required by Laws, Regulations, and Governing Agencies 

1. Submit promptly notifications, reports, certifications, payrolls, and other 
required information as may be required, directly to the applicable federal, 
state, or local governing agency or their representative. 

2. Transmit to Engineer for Owner’s records, one copy of correspondence and 
transmittals (including enclosures and attachments) between Contractor and 
governing agency. 

N. Test and Inspection Reports 

1. Submit test and inspection reports as required by individual Specification 
sections. 

2. Test and inspection reports shall contain signature of person responsible for 
test or report. 

3. Reports shall include identification of product and Specification, project 
name, date and time of test, type of test, location, test results, corrective 
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action required if report indicates test is not in compliance with Contract 
Documents, interpretation of test results, and other information as required in 
individual Specification sections. 

O. Equipment Data: Submit information on equipment to be used in the performance of 
the Work as required by individual Specification sections. 

P. Testing and Start-up Data: Prepare and submit testing procedures proposed to 
perform testing required by individual Specification sections.   

Q. Vendor Training Plan:  At least two weeks prior to scheduling training of Owner’s 
personnel, submit lesson plans for vendor training in accordance with individual 
Specification section and manufacturer’s Operations and Maintenance Manuals. 

R. Health & Safety Plans: When specified in individual Specification sections, prepare 
and submit a Health and Safety Plan modified or supplemented to include job-
specific considerations. 

S. Submittals stamped by another Professional Engineer: When specified in individual 
Specification sections, prepare and submit calculations and/or drawings stamped by 
a Professional Engineer licensed in the State where the work is being performed. 

T. Coordination Drawings: When specified in individual Specification sections, prepare 
and submit drawings to show how multiple system and interdisciplinary work will be 
coordinated.  Examples are conduit routing diagrams, duct layouts, utility 
coordination drawings, sprinkler plans etc. 

U. Work Plans: When specified in individual Specification sections, prepare and submit 
copies of all work plans needed to demonstrate to the Owner that Contractor has 
adequately thought-out the means and methods of construction and their interface 
with existing facilities. 

V. Erosion Control Plan: When specified in Contract Documents or required by local 
ordinances or regulations, prepare and submit copies of erosion control plans.   

W. Traffic Control Plan: When specified in Contract Documents or required by local 
ordinances or regulations, prepare and submit copies of traffic control plans.   

X. Shutdown Requests: Submit notification of any outages required (electrical, flow 
processes, etc.) as may be required to tie-in new work into existing facilities.  
Unless otherwise specified, provide outage requests a minimum of 7 days notice 
shall be provided. 

Y. Equipment Data: When specified in other Specification sections, information on 
equipment used by the Contractor to complete the Work, such as compaction 
equipment and closed-circuit television inspection equipment.   

1.5 PROCEDURES 

A. Coordination 

1. Prepare and submit documentation in advance of fabrication and product 
manufacturer, so that the installation will not be delayed, other related work 
can be properly coordinated, and there is adequate time for review and 
resubmission, if required.   



Tighe&Bond 

Q0043/8/16/2016 01330-6 Submittal Procedures 

2. Provide no less than 30 days for review of submittals from the time received 
by the Engineer.  For submittals of major equipment, that require more than 
30 days to review, due to complexity and detail or those requiring review by 
multiple engineering disciplines, Engineer will notify Contractor of the 
circumstances and identify the anticipated date when the submittal will be 
returned. 

3. Re-submittals will be subject to same review time. 

4. No extension of time will be authorized due to failure to provide approvable 
submittals sufficiently in advance of the Work. 

B. Review Shop Drawings, product data, and samples prior to submission and verify 
and determine: 

1. Field measurements 

2. Conformance with the Contract Documents.  Advise the Engineer in writing 
of any deviations from the requirements of the Contract Documents. 

3. Delete or strike out information that is not applicable to the Work. 

C. Upload the electronic submittal files via Newforma Information Exchange.  Access 
to Newforma Information Exchange will be provided by the Engineer.  Files must 
be in .pdf format.  The submittals will be returned in electronic .pdf format via 
Newforma Information Exchange. 

D. Numbering: Submissions shall be accompanied by a transmittal form referencing the 
project name and applicable Specification section.  Submittals shall be referenced 
with consecutive numbering.  Resubmittals shall bear the same transmittal number 
with a sequential letter suffix commencing with "A". 

E. Provide a copy of the Submittal certification form (copy attached at the end of this 
section) which shall be attached to every copy of each Submittal as required under 
Article 6.17 C.2 of Section 00700.  Apply the Contractor’s stamp and initials or 
signature certifying that the submission has been thoroughly reviewed for 
completeness, compliance with the Contract Documents, coordination with adjacent 
construction and dimensional compatibility.  Items submitted without the stamp or 
that are incomplete will be returned by the Engineer for rework and resubmission. 

F. Provide a copy of the P.E. certification form (copy attached at the end of this 
section) which shall be attached to every copy of each Submittal stamped by another 
Professional Engineer.  Items submitted without the completed certification form 
will be returned by the Engineer for resubmission. 

G. Distribute copies of reviewed submittals along with the Engineer’s transmittal to 
concerned parties with instructions to promptly report any inability to comply with 
the provisions or integrate the requirements with interfacing work. 

H. Partial and Incomplete Submittals 

1. Shop Drawings shall be submitted as a complete package by Specification 
section, unless otherwise reviewed and approved by the Engineer.  It is the 
intent that all information, materials, and samples associated with each 
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Specification section be included as a single submittal for the Engineer’s 
review.   

2. Engineer will return entire submittals if preliminary review deems it 
incomplete including: 

a. Missing or incomplete Submittal certification form 

b. Insufficient number of copies 

c. Missing content 

3. Partial submittals may be considered, at Engineer’s option, only when 
necessary to expedite the Project.   

4. Partial submittals shall be clearly identified as such on the transmittal to 
identify missing components. 

I. Submittals not required by the Specification will be returned without review or 
action code. 

J. Resubmission  

1. Make corrections and modifications required by the Engineer and resubmit 
until approved.   

2. Clearly identify changes made to submittals and indicate other changes that 
have been made other than those requested by the Engineer. 

3. A maximum of two re-submissions of each shop drawing will be reviewed, 
checked and commented upon without charge to the Contractor (total of 3 
submittals). Any additional submissions which are required by the Engineer to 
fulfill the stipulations of the Contract Documents will be charged to the 
Contractor. 

K. Distribution 

1. Distribute approved Shop Drawings and approved product data to the Project 
Site and elsewhere as required to communicate the information to Suppliers, 
Subcontractors, and field personnel.   

2. Samples will be retained by the Engineer at the Site. 

1.6 ENGINEER’S REVIEW 

A. The Engineer will review submittals for design, general methods of construction and 
detailing.  The Engineer’s review and approval of submittals shall not be construed 
as a complete check nor does it relieve the Contractor from responsibility for any 
departures or deviations from the requirements of the Contract Documents unless he 
has, in writing, called the Engineer’s attention to such deviations at the time of 
submission.  It will not extend to means, methods, technique, sequences, or 
procedures of construction (except where specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs incident thereto. 

B. The Engineer’s review of the submittals shall not relieve the Contractor from the 
responsibility for proper fitting of the Work, or the responsibility of furnishing any 
work required by the Contract Documents which may not be indicated on the 
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submittals.  The Contractor shall be solely responsible for any quantities shown on 
the submittals. 

C. If the Contractor considers any correction indicated on the submittals to constitute a 
change to the Contract Documents, the Contractor shall provide written notice to the 
Engineer at least 7 working days prior to release for manufacture. 

D. When the submittals have been completed to the satisfaction of the Engineer, the 
Contractor shall carry out the construction in accordance therewith and shall make 
no further changes therein except upon written instructions from the Engineer. 

E. Action submittals as defined in paragraph 1.2 will be reviewed and returned under 
one of the following codes: 

1. Approved (Action Code 1) is assigned when there are no notations or 
comments on the submittal.  Equipment or materials may be released for 
manufacture, provided that it complies with requirements of the Contract 
Documents. 

2. Approved as Noted (Action Code 2) is assigned when there are notations or 
comments on the submittal, but the equipment or materials may still be 
released for manufacture.  All notations and comments must be incorporated 
in the final product.  Resubmission is not necessary. 

3. Revise and Resubmit (Action Code 3) is assigned when there are notations 
and comments requiring a resubmittal of the package.  Work cannot proceed 
until the submittal is revised and resubmitted for review.   

4. Not Approved (Action Code 4) is assigned when the submittal contains non-
specified items or does not meet the requirements of the Contract Documents. 
It may also be assigned when there is a significant amount of missing material 
required for the Engineer to perform a complete review.  The entire package 
must be resubmitted, revised to bring the submittal into conformance.  It may 
be necessary to resubmit using a different manufacturer/vendor to meet the 
requirements of the Contract Documents.  

F. Informational submittals as defined in paragraph 1.2 do not require approval by the 
Engineer.  Such submittals will be returned under one of the following codes: 

1. Receipt Acknowledged (Action Code 5) is assigned when the submittal is 
provided for documentation purposes and is acknowledged as received. 
Comments may be noted using this action code.   

2. Revise and Resubmit (Action Code 6) is assigned when there are notations 
and comments requiring a resubmittal of the package.   

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\01\01330.doc 
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SUBMITTAL  CERTIFICATION  FORM 
 

PROJECT:_____________________________________________________________ 
ENGINEER:_____________________ ENGINEER’S PROJECT NO.:_______________ 
CONTRACTOR:__________________ CONTRACTOR’S PROJECT 
NO.:_____________ 
 
TRANSMITTAL NO.:_______________ SUBMITTAL NO.:_______________________ 
SPECIFICATION NO.:______________ DRAWING NO:_________________________ 
DESCRIPTION:_________________________________________________________ 
MANUFACTURER:_______________________________________________________ 
 
The above referenced submittal has been reviewed by the undersigned and I/we 
certify that the materials and/or equipment meets or exceeds the project specification 
requirements; that field measurements, dimensions, quantities, specified performance 
criteria, installation requirements, materials, catalog numbers and related materials 
have been verified; that all materials with respect to intended use, fabrication, 
shipping, handling, storage, assembly, and installation pertaining to the performance 
of the work has been determined and verified; that review includes all information 
related to the contractor’s sole responsibility for means, methods, techniques, 
sequences, and procedures of construction and safety; and item has been coordinated 
with the overall project with: 

 NO DEVIATIONS 

 A COMPLETE LIST OF DEVIATIONS AS FOLLOWS: 

_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________ 
 
 
SUBMITTED BY:___________________________ DATE:_______________________ 
 
 
 
 
 
 
  
 
 
 
 
 
 

GENERAL CONTRACTOR’S STAMP 
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P.E.  CERTIFICATION  FORM 
 
The undersigned hereby certifies that he/she is a professional engineer registered in 
the Commonwealth of Massachusetts and that he/she has been employed by 
 
_____________________________________________________________ to design 

(Name of Contractor) 
 
_____________________________________________________________________ 

(Insert P.E. Responsibilities) 
 

In accordance with Specification Section _______________________________for the  
 
_____________________________________________________________________ 

(Name of Project) 
 
The undersigned further certifies that he/she has performed the said design in 
conformance with all applicable local, state and federal codes, rules and regulations; 
and, that his/her signature and P.E. stamp have been affixed to all calculations and 
drawings used in, and resulting from, the design. 
 
The undersigned hereby agrees to make all original design drawings and calculations 
available to the  
 
_____________________________________________________________________

(Insert Name of Owner) 
 
or Owner’s representative within seven days following written request therefor by the 
Owner. 
 
 
____________________________   ____________________________ 
P.E. Name        Contractor’s Name 
 
 
____________________________   ____________________________ 
Signature        Signature 
 
 
____________________________   ____________________________ 
Title         Title 
 
 
____________________________   ____________________________ 
Address        Address 
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SECTION 01350 

HEALTH & SAFETY PLAN 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Furnish all labor, equipment and materials and perform all operations in 
connection with monitoring air quality, decontaminating equipment and 
providing worker health and safety protection for all Contractor personnel. 

2. Develop a site specific Health and Safety Plan (HASP) specifically addressing the 
potential hazards that may be encountered.  This plan shall meet all OSHA 
requirements. 

3. Review the requirements and data presented and supplement the program with 
any additional measures deemed necessary to fully comply with regulatory 
requirements and adequately protect personnel on the site. 

1.2 REFERENCES 

A. OSHA Regulation 29 CFR 1910.120 

B. OSHA Regulation 29 CFR 1926.62 

C. Massachusetts Contingency Plan, 310 CMR 40 

1.3 DEFINITIONS 

A. Site Safety Official (SSO) - The individual located on a hazardous waste site who is 
responsible to the Contractor and has the authority and knowledge necessary to 
implement the site safety and health plan and verify compliance with applicable 
safety and health requirements.  

B. Uncontrolled Hazardous Waste Site - An area identified as an uncontrolled 
hazardous waste site by a governmental body, whether Federal, state, local or other 
where an accumulation of hazardous substances creates a threat to the health and 
safety of individuals or the environment or both. 

1.4 SUBMITTALS 

A. Informational Submittals  

1. Submit the following within ten (10) days after the Effective Date of the 
Agreement. 

a. Site-specific HASP including the Emergency Response Plan for review, 
including provisions for decontamination and a contingency plan for 
unforeseen emergencies.  The Engineer’s review is only to determine if 
the HASP meets basic regulatory requirements and the minimum 
requirements of this section.  The review will not determine the 
adequacy of the HASP to address all potential hazards, as that remains 
the sole responsibility of the Contractor. 

1) The HASP must be reviewed, approved, and signed by a 
Certified Industrial Hygienist (CIH) or a Certified Safety 
Professional (CSP). 
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b. Current certification of employee's health and safety training and 
certification of employee's baseline medical exam status. 

c. Certification of additional required health and safety training for 
supervisors. 

d. Qualifications and experience of the SSO for approval. 

2. Submit minutes of weekly safety meetings at periodic progress meetings. 

1.5 CONTRACTOR’S RESPONSIBILITIES 

A. The Contractor is solely responsible for the health and safety of workers employed 
by the Contractor, any subcontractor and anyone directly or indirectly employed by 
any of them. 

B. Work under this contract is not being performed on an “Uncontrolled Hazardous 
Waste Site,” as defined in 29 CFR 1910.120 and Article 1.3 B, above.  Develop 
and follow a site specific Health & Safety Plan (HASP) in accordance with the 
requirements of 29 CFR 1910.120 and paragraph 1.6. 

C. Provide a full-time SSO regardless of whether or not the Work is at a defined 
Uncontrolled Hazardous Waste Site.  

D. Pre-arrange emergency medical care services at a nearby hospital, including 
establishment of emergency routes of travel. 

E. Conduct weekly safety meetings with all site personnel, documenting attendance and 
topics covered. 

F. Train all workers assigned to areas where contaminated media are likely to be 
encountered in accordance with 29 CFR 1910.120. 

G. In areas where contaminated media are likely to be encountered, monitor air quality 
in and around work area using appropriate air monitoring equipment, as indicated in 
Part 2.  Record all readings and maintain record on site.  Stop work and/or upgrade 
respiratory protection or personal protective equipment levels if action levels 
established in the HASP are exceeded.  Ensure that degree and type of respiratory 
protection provided is consistent with the monitored concentrations and individual 
chemical parameters.  Lawfully dispose of all contaminated clothing and equipment 
that cannot be decontaminated.  

H. At all times, prevent oil or other hazardous substances from entering the ground, 
sewers, drainage areas and piping systems. 

1.6 HEALTH & SAFETY PLAN (HASP) REQUIREMENTS 

A. . 

B. The following items shall be addressed in the HASP: 

1. safety and health hazard assessment; 

2. procedures for emergency medical treatment and first aid; 

3. map indicating route to hospital for emergency medical care; 

4. Lead Exposure Control Plan (29 CFR 1926.62); 

5. equipment decontamination procedures; 

6. personal protective equipment and decontamination; 

7. physical hazard evaluation and abatement including: 
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a. equipment operation; 

b. confined space entry; 

c. slips and falls; 

d. building collapse; 

e. falling debris; 

f. encountering unmarked utilities; 

g. cold and heat stress; 

h. hot work (cutting and welding); 

i. excavation entry; 

8. training requirements; 

9. recordkeeping requirements; 

10. emergency response plan that includes: 

a. names of three (3) Emergency Response Contractors, experienced in 
the removal and disposal of oils and hazardous chemicals, that the 
Contractor intends to use in the event of an emergency; 

b. evacuation routes and procedures; 

c. emergency alerting and response procedures. 

1.7 CONTINGENCY MEASURES & NOTIFICATIONS 

A. The potential for encountering hazardous buried objects or materials that could pose 
a threat to human health or the environment exists in areas outside the defined 
hazardous areas.  In the event that potentially hazardous materials are encountered 
during the work under this contract, the responsibilities of the Contractor and the 
Engineer are described herein. 

B. The procedures and protocols to be used by the SSO in defining materials that are 
potentially hazardous include screening with a photo-ionization detector, odor, 
visual appearance of a material, and obvious oil or chemical contaminated materials. 

C. Upon encountering suspected hazardous buried objects or materials as described 
above, cover the excavation immediately if no imminent danger, as defined by the 
SSO, is present.  If there is an imminent danger, as defined by the SSO, Evacuate 
the area immediately.  The SSO shall then notify the Engineer and the Owner of the 
situation. 

D. Establish, properly barricade, and mark the area as an exclusion zone under the 
direction of the SSO.  The SSO shall establish the exclusion zone boundaries based 
upon air quality monitoring using a photo-ionization detector and other equipment as 
appropriate.  The exclusion zone shall be established at a minimum 50-foot radius 
around the location where the potentially hazardous material is encountered. Work 
within the exclusion zone shall be discontinued until the hazardous condition has 
been remediated and testing indicates that a hazard does not exist.  Other activities 
of the site, outside the limits of the exclusion zone shall continue.  Ambient air 
quality monitoring shall be performed by the SSO to demonstrate that ambient air 
quality in other portions of the site is not adversely impacted by the exclusion zone 
condition.   
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E. Notify the Engineer and the Owner regarding the presence of potentially hazardous 
materials.  The Owner may direct the Contractor to notify regulators and to obtain 
necessary regulatory approvals for remediation. 

F. Mobilize the appropriate equipment and personnel to sample and test the hazardous 
material within the exclusion zone to determine the remedial action required, subject 
to the Engineer’s direction.  The Contractor may be directed to remove and legally 
dispose of the material.  Compensation for the removal and disposal of hazardous 
material will be as a Change in Work and Change in Contract Price in accordance 
with the General Conditions, if not covered under a specific bid item. 

PART 2 PRODUCTS 

2.1 AIR MONITORING EQUIPMENT 

A. Provide and maintain portable photo-ionization detector or organic vapor analyzer 
capable of detecting organic vapors or total hydrocarbons.  Equipment shall be 
sensitive to the 0.5 parts per million (PPM) level.   

B. Provide and maintain an oxygen analyzer to measure oxygen concentration in any 
trench or confined space prior to entry, as determined by the SSO. 

C. Provide and maintain an explosimeter whenever the potential for accumulation of 
explosive gases exists, as determined by the SSO. 

D. All air monitoring equipment shall remain the property of the Contractor. 

E. Contractor is responsible for monitoring fugitive dust emissions in accordance with 
applicable local, state, and federal regulations.  Equipment shall be sensitive to 
particulate matter less than 10 micrometer in size (PM-10) at a level of 100 
micrograms per cubic meter (mcg/m3).  Contractor will outline the dust monitoring 
program in their Health & Safety Plan. 

F. All readings must be recorded and be available for State (DEP and DPH) personnel 
to review. 

PART 3 EXECUTION - NOT USED 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\01\01350.doc 
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SECTION 01420 

REFERENCES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Standards referenced in the Contract Documents. 

1.2 GENERAL 

A. Comply with the requirements of standards referenced in the Contract Documents.  

1.3 ABBREVIATIONS 

A. Abbreviations used in the Specifications are defined as follows: 

1. AA – Aluminum Association  

2. AABC – Associated Air Balance Council  

3. AASHTO – American Association of State Highway and Transportation Officials 

4. ACI - American Concrete Institute 

5. ACOE - U.S. Army Corps of Engineers 

6. ADA – Americans with Disabilities Act 

7. ADC – Air Diffusion Council  

8. AFBMA – Antifriction Bearing Manufacturers Association  

9. AGA – American Gas Association 

10. AGC – Associated General Contractors of America   

11. AGMA - American Gear Manufacturer Association  

12. AI – Asphalt Institute  

13. AIA – American Institute of Architects 

14. AISC – American Institute of Steel Construction  

15. AISI - American Iron and Steel Institute 

16. AITC - American Institute of Timber Construction  

17. AMCA – Air Movement and Control Association  

18. ANSI – American National Standards Institute 

19. APA – American Plywood Association 

20. API – American Petroleum Institute  

21. ARI – Air Conditioning and Refrigeration Institute  

22. ASCE – American Society of Civil Engineers  

23. ASHRAE – American Society of Heating, Refrigeration and Air Conditioning 
Engineers  

24. ASME – American Society of Mechanical Engineers  

25. ASPA – American Sod Producers Association  

26. ASTM – American Society for Testing and Materials 

27. AWG – American Wire Gauge 
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28. AWI - Architectural Woodwork Institute  

29. AWPA – American Wood Preservers’ Association  

30. AWS – American Welding Society 

31. AWWA – American Water Works Association 

32. BIA – Brick Institute of America  

33. CDA – Copper Development Association  

34. CLFMI – Chain Link Fence Manufacturer’s Institute 

35. CPM - Critical Path Method 

36. CPVC – Chlorinated Polyvinyl Chloride 

37. CRSI – Concrete Reinforcing Steel Institute 

38. CI – Cast Iron 

39. DEP - Massachusetts Department of Environmental Protection 

40. DHI – Door and Hardware Institute  

41. DI – Ductile Iron 

42. EJCDC – Engineers’ Joint Contract Documents Committee  

43. EJMA – Expansion Joint Manufacturers Association  

44. EPDM – Ethylene Propylene Diene Monomer 

45. EPT – Electrical Plastic Tubing 

46. EVT – Equiviscous Temperature 

47. FGMA - Flat Glass Marketing Association  

48. FM – Factory Mutual 

49. FS – Federal Specifications 

50. GA – Gypsum Association   

51. GFCI – Ground Fault Circuit Intempter 

52. GPR - Ground Penetrating Radar 

53. GPS – Global Positioning System 

54. HVAC – Heating, Ventilating and Air Conditioning 

55. IBC – International Building Code  

56. IBR – Institute of Boiler and Radiator Manufacturers  

57. ICBO – International Conference of Building Officials  

58. ICS – Industrial Control and Systems 

59. IEEE – Institute of Electrical and Electronics Engineers  

60. IMI – International Masonry Institute  

61. ISA – Instrument Society of America 

62. JIC – Joint Industrial Council  

63. LCD – Liquid Crystal Display 

64. MADEP – Massachusetts Department of Environmental Protection 

65. MBMA – Metal Building Manufacturer’s Association  
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66. MEC – Massachusetts Electric Code 

67. MFMA Maple Flooring Manufacturers Association 

68. MGL – Massachusetts General Law  

69. ML/SFA – Metal Lath/Steel Framing Association  

70. MSDS – Material Safety Data Sheets 

71. MSS – Manufacturer’s Standardization Society 

72. NAAMM – National Association of Architectural Metal Manufacturers 

73. NAVD – North American Vertical Datum 

74. NCMA – National Concrete Masonry Association 

75. NEBB – National Environmental Balancing Bureau   

76. NEC – National Electrical Code 

77. NECA – National Electrical Contractors Association 

78. NEMA – National Electrical Manufacturers Association 

79. NFPA – National Fire Protection Association 

80. NRCA – National Roofing Contractors Association 

81. NRS – Non-rising Stem 

82. NSF – National Sanitation Foundation 

83. NSWMA – National Solid Waste Management Association 

84. NWMA – National Woodwork Manufacturers Association   

85. O&M – Operation and Maintenance 

86. OSHA – Occupational Safety and Health Administration 

87. PCA – Portland Cement Association  

88. PCI – Precast/Prestressed Concrete Institute 

89. PDOP – Positional Dilution of Precision 

90. PLC – Programmable Logic Controller 

91. PS – Product Standard  

92. PVC – Polyvinyl Chloride 

93. QA/QC – Quality Assurance/Quality Control 

94. RCP – Reinforced Concrete Pipe 

95. RCSHSB – Red Cedar Shingle and Handsplit Shake Bureau 

96. RIS – Redwood Inspection Service  

97. RTU – Remote Telemetry Unit 

98. SCADA – Supervisory Control and Data Acquisition 

99. SDI – Steel Deck Institute  

100. SSPC – The Society for Protective Coatings 

101. TCA – Tile Council of America 

102. UL – Underwriter’s Laboratories 

103. UPS – Uninterruptable Power Supply 
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104. USCS – Unified Soil Classification System 

105. USDA – United States Department of Agriculture 

106. WCLIB – West Coast Lumber Inspection Bureau  

107. WOG – Water, Oil, Gas 

108. WWPA – Western Wood Products Association  

END OF SECTION 
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SECTION 01450 

QUALITY CONTROL 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Quality assurance and control of the Work 

2. Testing and inspection services  

3. Cooperation with Owner’s independent testing agency 

4. Product test reports 

5. Manufacturer's field service 

B. Related Requirements  

1. Section 01451 - Independent Testing Services  

2. Testing requirements are described in various Sections of the Project Manual. 

1.2 SUBMITTALS 

A. Informational Submittals  

1. Product test reports 

1.3 QUALITY ASSURANCE 

A. Monitor quality control over Suppliers, products, services, site conditions, and 
workmanship to produce Work of specified quality. 

B. Comply fully with manufacturer's instructions.  Should these instructions conflict 
with the Specifications, request clarification from the Owner before proceeding. 

C. Comply with specified standards as a minimum quality for the Work except when 
more stringent tolerances, codes, or requirements indicate higher standards or more 
precise workmanship. 

1.4 TESTING SERVICES FURNISHED BY CONTRACTOR 

A. Furnish all testing services required for materials and equipment proposed to be 
used in the Work, and quality control tests made in the field including: 

1. Concrete materials and mix designs 

2. Concrete in place 

3. Modified proctor analyses for all borrow materials used on the Project 

4. Modified proctor analysis of all subgrade material to be compacted during 
surface preparation and fine grading and compaction work 

5. Sieve analyses for all borrow materials used on the Project 

6. Soil structure and nutrient analyses for all loam and topsoil used on the Project 

7. Compaction tests performed during trench backfilling and compaction, rough 
grading and site preparation, fine grading and compaction of roadway and 
sidewalk subgrades, and placement of roadway and sidewalk subbase 
materials 

8. Design of asphalt mixtures 

9. Asphalt in place 



Tighe&Bond 

Q-0043/08/10/16 -2  

10. Field welded joints 

11. All other tests and engineering data as required in the Contract Documents. 

B. Testing agencies must meet the requirements of Section 01451. 

C. An independent commercial testing laboratory, with current Massachusetts 
certification, shall perform all tests that require the services of a laboratory to 
determine compliance with the Contract Documents.  Independent testing laboratory 
requirements are defined under Section 01451. 

D. Secure and deliver the required number of samples to the laboratory as required by 
the Contract Documents. 

E. Notify Owner and Engineer of time, location and material being sampled. 

F. Schedule necessary testing laboratory services. 

G. Furnish written reports of each test within 48 hours of completion of testing.  

H. Notify the Engineer 48 hours prior to operations requiring inspections and 
laboratory testing services so the Engineer may witness testing.  All failed test areas 
shall be re-worked and re-tested until passing results are obtained. 

I. The Owner may hire its own independent testing laboratory for quality control tests 
made in the field or laboratory on materials and equipment during and after their 
incorporation in the Work. Cooperate with the Owner and independent testing 
laboratory and furnish samples of materials, design, mix, equipment, tools, storage, 
and assistance as requested. 

J. Re-work all failed test areas until passing results are obtained.  All re-tests required 
as a result of the Contractor’s failure to perform the work in accordance with the 
Contract Documents shall be at the Contractor’s expense. 

1.5 TESTING SERVICES FURNISHED BY THE OWNER 

A. The Owner will hire its own independent testing laboratory for quality control tests 
made in the field or laboratory on materials and equipment during and after their 
incorporation in the Work, including soils, concrete, masonry, and steel testing. 

B. Cooperate with the Owner and independent testing laboratory and furnish samples of 
materials, design, mix, equipment, tools, storage, and assistance as requested. 

C. Secure and deliver the required number of soil samples to the laboratory as required 
by the Contract Documents. 

D. Coordinate with the Owner to schedule necessary testing laboratory services. 

E. Notify the Engineer 48 hours prior to operations requiring inspections and 
laboratory testing services so the Owner can schedule the testing and the Engineer 
witness such.   

F. Re-work all failed test areas until passing results are obtained.  All re-tests required 
as a result of the Contractor’s failure to perform the work in accordance with the 
Contract Documents shall be at the Contractor’s expense. 

1.6 CODE COMPLIANCE TESTING 

A. Provide inspections and tests required by codes or ordinances, or by a legally 
constituted authority having jurisdiction over the Work. 

1.7 PRODUCT TEST REPORTS 

A. Submit 2 copies of product test reports where required by the Contract Documents. 
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1.8 SUPPLIERS’ FIELD SERVICE 

A. Provide qualified field service and installation personnel from material and 
equipment Suppliers to observe site conditions, installation techniques, quality of 
workmanship, equipment start-up, adjustment, and performance test where required 
by the Contract Documents.  Observations are to be reported and incorporated in the 
Work procedures. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\01\01450.doc    
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SECTION 01451 

INDEPENDENT TESTING SERVICES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Independent testing services including geotechnical, concrete, grout and mortar, 
and welding inspection and testing 

2. Testing laboratory services 

B. Related Requirements  

1. Section 01450 - Quality Control  

2. Drawing Sheet C-102 General Notes 

1.2 REFERENCES 

A. General 

1. ASTM E329 – Standard Specifications for Agencies Engaged in the Testing 
and/or Inspection of Materials used in Construction 

B. Soil Testing 

1. American Association of State Highway and Transportation Officials (AASHTO) 

C. Concrete Testing 

1. Cement and Concrete Reference Laboratory (CCRL) 

2. MassDOT testing requirements  

D. Welding Inspection 

1. AWWA D-100-96 or latest version - AWWA Standard for Welded Steel Tanks 
for Water Storage 

2. American Welding Society (AWS) B1.11 - Guide for the Nondestructive 
Examination of Welds 

3. AWS B5.1 - Specifications for the Qualifications of Welding Inspectors 

4. AWS B5.15 - Specifications for the Qualifications of Radiographic Interpreters 

5. AWS ARE - 6 Test Methods for Evaluating Welded Joints 

6. AWS ARE - 10 Monitoring and Control of Welding and Joining Processes 

E. Coating Inspection 

1. National Association of Corrosion Engineers (NACE) 

2. SSPC – The Society for Protective Coatings 

F. Masonry Inspection 

1. ACI 530-02/ASCE 5-02 TMS 402-02 – Building Code Requirements for 
Masonry Structures 

2. ACI 530.1-02/ASCE 6-02 TMS 602 – Specifications for Masonry Structures 

3. ASTM C780 – Standard Test Methods for Preconstruction and Construction 
Evaluation of Mortars for Plain and Reinforced Masonry 

4. ASTM C1019 – Standard Test Methods for Sampling and Testing Grout 
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1.3 SUBMITTALS 

A. Informational Submittals  

1. Qualifications, experience, and certifications of each proposed testing service 

2. Certificate of calibration for testing equipment 

3. Inspection and test reports  

1.4 QUALITY ASSURANCE 

A. General 

1. Comply with the requirements of Section 01450, Quality Control, for testing and 
inspection requirements.  

2. Testing services shall have the following general qualifications: 

a. Minimum five years as a firm with the type of testing specified. 

b. Ability to provide timely field testing services to minimize the impact of 
the testing requirements on construction progress. 

c. Certification to perform the specified services in the state in which the 
Work is to be performed. 

3. Testing services proposed by the Contractor shall be subject to review by the 
Owner and Engineer.  Any testing firm not acceptable to the Owner or 
Engineer will be rejected. 

B. All testing agencies and laboratories must meet the requirements of ASTM E329. 

C. Testing company shall have been in business for a minimum of the last 5 years 
providing applicable testing services. 

D. Testing equipment shall be calibrated at maximum 12 month intervals by devices of 
accuracy traceable to National Bureau of Standards.  Submit copy of certificate of 
calibration made by accredited calibration agency. 

E. Testing shall be in accordance with applicable codes and regulations referenced in 
individual Specification Sections, and with selected standards of the American 
Society for Testing and Materials. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION 

3.1 TESTING SERVICES – GENERAL 

A. Provide testing services meeting the following: 

1. Provide qualified personnel promptly on notice. 

2. Perform inspections required by the Contract Documents. Sample and test 
materials and observe methods of construction to determine compliance with 
applicable standards and with the requirements of the Contract Documents. 

3. Take specimens and samples for testing, as required in individual Specification 
Sections.  Provide all sampling equipment and deliver all specimens and 
Samples. 

4. Promptly notify the Owner and the Engineer of irregularities or deficiencies in 
the Work which are observed during performance of services. 

5. Promptly submit 2 copies of reports of inspections and tests to the Owner, and 
one copy to the Engineer including: 
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a. Date issued 

b. Project title and number 

c. Testing laboratory or agency name and address 

d. Name and signature of inspector 

e. Date of inspection or sampling 

f. Record of temperature and weather 

g. Date of test 

h. Identification of product and Specification Section 

i. Location of Project 

j. Type of inspection or test 

k. Results of tests and observations regarding compliance with Contract 
Documents 

B. Perform additional tests and services as required to assure compliance with the 
Contract Documents.  

C. Obtain Owner’s approval of testing laboratory before performing testing services. 

D. Coordinate with testing laboratory. 

3.2 GEOTECHNICAL TESTING  

A. Provide field testing and laboratory services for geotechnical soil testing required in 
Sections 02315 and 02320. 

3.3 CONCRETE TESTING  

A. Provide qualified independent field and laboratory testing service to perform the 
concrete testing required in Division 3 of the specifications. 

B. The concrete testing laboratory shall have been inspected by the CCRL within the 
past five years. 

C. The testing laboratory shall be licensed by the Commonwealth of Massachusetts. 

D. Field testing technicians shall have a Grade 1 concrete field technician license as 
issued by the American Concrete Institute (ACI). 

3.4 MASONRY TESTING 

A. Provide qualified independent field and laboratory testing service to perform the 
masonry testing required in Division 4 of the specifications. 

B. The testing laboratory shall be licensed by the Commonwealth of Massachusetts. 

C. Field testing technicians shall have a Structural Masonry Special Inspectors 
Certificate (SMSI) as issued by the International Code Council (ICC). 

3.5 WELDING INSPECTION AND TESTING SERVICES 

A. Provide qualified independent welding inspection services as required in Section 
13200 of the specifications.  

B. The welding inspector(s) shall be qualified under the requirements of AWS B5.1. 
Radiographic interpretation shall be performed by persons qualified under AWS 
B5.15. 

3.6 COATING INSPECTIONS 
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A. The Owner will provide independent coating inspection services to inspect work 
described in Division 9 of the specifications. 

3.7 COORDINATION WITH TESTING LABORATORY 

A. Provide testing laboratory personnel access to site and manufacturer's operations. 

B. Provide laboratory with representative samples of materials to be tested in required 
quantities. 

C. Furnish labor and facilities: 

1. To provide access to Work to be tested. 

2. To facilitate inspections and tests. 

3. For laboratory's exclusive use for storage and curing of test samples. 

4. to provide forms for preparing concrete test beams and cylinders. 

D. Notify laboratory sufficiently in advance of operations to allow for assignment of 
personnel and scheduling of tests. 

E. Arrange with laboratory and pay for additional inspections, samples, and tests 
required for Contractor's convenience. 

END OF SECTION 

J:\Q\Q0043 Quincy Hayward Creek\Specs\01\01451.doc 
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SECTION 01550 

TRAFFIC REGULATION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Traffic requirements 

2. Traffic officers 

1.2 PAYMENT PROCEDURES  

1. Refer to Section 01270, Measurement and Payment [01290, Application and 
Certificate for Payment] for procedures relating to payment for the Work. 

2. Schedule, document and pay for traffic officers if they are required.  
Contractor will be reimbursed for payment of traffic officers only after 
invoices have been paid. 

3. Owner will deduct from monies due Contractor for the following abnormal 
and unreasonable expenses: 

a. Contractor caused delays in the prosecution of work that result in hiring 
traffic officers for more hours than would have been required during 
normal prosecution of work. 

b. Reconstruction and/or reinstallation of any portions of the work, as a 
result of improper initial installation or defective material, for which 
traffic officers are required. 

c. Traffic officers required at a site where Contractor is not working or 
outside of Contractor’s standard work day as a result of obstructions to 
traffic that remain in the traveled way. 

d. All other incidents resulting from Contractor’s operations requiring 
traffic officers that would not normally be encountered during the 
progress of a well-organized project employing proper construction 
methods. 

e. When traffic officers are requested for the convenience of Contractor 
and are not otherwise considered necessary to the work. 

1.3 REFERENCES 

A. Manual of Uniform Traffic Control Devices, U.S. Department of Transportation 

1.4 TRAFFIC REQUIREMENTS 

A. Adhere to all applicable Quincy City Ordinances that relate to traffic control. 
Coordinate and meet with City authorities to review applicable requirements and 
develop a traffic control plan consistent with referenced documents for approval by 
the City authorities. 
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B. Arrange construction activity so that the bridge shall remain open to at least one-way 
traffic.  Note, the existing structure has a 5,000 pound axil load limit. 

C. Provide a traffic control plan to Engineer for approval showing traffic control signs, 
barrels, cones, traffic officers, including detour signs, meeting the approval of 
Engineer, Owner and local Police Departments in accordance with the Manual of 
Uniform Traffic Control Devices. 

D. Contractor shall have no claim of delay if he does not notify the Police Department 
of his scheduled location in time to arrange for traffic officers. 

E. Hand deliver written notice to individual houses affected by driveway and side road 
closings or detours a minimum 24 hours in advance.  A recommended parking area 
outside the work limits shall be included in the notice. 

1.5 TRAFFIC OFFICERS 

A. Uniformed traffic officers shall be required at locations deemed necessary by 
Owner, working in conjunction with local Police and Fire Departments, for the 
protection of the public. 

B. The Police Chief or his representative, in consultation with Owner’s representative, 
will determine the number of officers required for the work. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 

\\SRV\Projects\Q\Q0043 Quincy Hayward Creek\Specs\01\01550.doc 
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SECTION 01560 
TEMPORARY BARRIERS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Temporary Fencing System 

B. Related Requirements  

1. Section 01720, Field Engineering 

1.2 SUBMITTALS 

A. Informational Submittals  

1. Submit information regarding the proposed temporary fencing and barrier system, 
including material of construction, plan layout, spacing of components, and 
anchorage.  

1.3 TEMPORARY FENCING SYSTEM 

A. Comply with the requirements of 520 CMR 14.00, and the local and/or regional 
permit required to be obtained as part of this regulation, for temporary fencing. 

B. Provide MADOT compliant barriers around work site. 

C. Provide temporary fencing system around the project area Fencing system shall be 
installed such that the fence system cannot be moved by hand.   

D. Provide temporary fencing system along the Owner’s property and temporary 
easement boundaries around the entire limit of work.   

E. Do not move the fence system under any circumstances until the proposed repairs 
have been made and restoration activities complete. 

F. The Contractor will retain ownership of the temporary fencing system after the 
completion of the Work. 

1.4 SITE SECURITY 

A. Provide MADOT compliant barriers around work site. 

B. Remove the temporary fencing and barrier system after the completion of the Work. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Temporary fencing shall be orange, 48” high and manufactured from high density 
polyethylene with 4” x 1” mesh size.   

B. Temporary fencing material shall meet the following requirements within +/- 5%: 

1. Machine Direction Breaking Load:   1210 lbs/ft 

2. Machine Direction Yield Strength:  1350 lbs/ft 

3. Machine Direction Breaking Elongation: 33% 

4. Machine Direction Yield Point Elongation: 13% 
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5. Tensile Breaking Load:    340 lbs/ft 

6. Tensile Yield Strength:    440 lbs/ft 

7. Tensile Breaking Elongation:   21% 

8. Tensile Yield Point Elongation   8% 

PART 3 EXECUTION 

3.1 FENCE INSTALLATION 

A. Install fence according to manufacturer’s instructions at locations specified in 
Paragraphs 1.3 and 1.4 above. 

END OF SECTION 
J:\Q\Q0043 Quincy Hayward Creek\Specs\01\01560.doc 
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SECTION 01570 

TEMPORARY CONTROLS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Dust control 

2. Drainage and erosion control 

3. Haybales and siltation fence 

4. Sediment trapping devices 

B. Related Requirements  

1. Section 02920 – Lawns and Grasses 

1.2 SUBMITTALS 

A. Informational Submittals 

1. Storm Water Pollution Prevention Plan 

2. Materials proposed for use in dust control 

3. Haybales, siltation fence, mulch, and sediment trapping devices 

PART 2 PRODUCTS 

2.1 HAYBALES 

A. Haybales required for siltation control shall be wire tied bales of the type normally 
used for siltation or erosion control or construction projects. 

2.2 FILTER FABRIC 

A. Filter fabric siltation fencing shall be a woven filter fabric having a weight of at 
least 2.5 ounces per square yard, a thickness of at least 17 mils, a coefficient of 
permeability of not less than 0.0009 centimeters per second and allows a water flow 
rate of a minimum 40 gallons per minute per square yard.  The material shall have a 
high sediment filtration capacity, high slurry flow and minimum clogging 
characteristics.  The material shall be equal to FW-300 as manufactured by Mirafi, 
Inc., Charlotte, North Carolina; Amoco 2130 by Nilex, Inc., Centennial, CO; MISF 
180 by Mutual Industries, PA; or equal. 

2.3 SEDIMENT TRAPPING DEVICES 

A. Sediment trapping devices shall be Siltsack®, Dandy Bag II®, or equal.  

PART 3 EXECUTION 

3.1 DUST CONTROL 

A. Control dust during the Work.  Use a mechanical street sweeper daily. 

B. Prevent dust from becoming a nuisance or hazard.  During construction, excavated 
material and open or stripped areas are to be policed and controlled to prevent 
spreading of the material. 

C. Control dust during the work on-site using calcium chloride and/or water.   

D. During the Work on-site, all paved road and driveway surfaces shall be scraped and 
broomed free of excavated materials on a daily basis.  The surfaces shall be hosed 
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down or otherwise treated to eliminate active or potential dust conditions and the 
natural road or wearing surface shall be exposed. 

E. Ensure that the existing equipment, facilities, and occupied space adjacent to or 
nearby areas of the work do not come in contact with dust or debris as a result of 
concrete demolition, excavation or surface preparation for coatings. 

F. Control dust by the construction of temporary wooden frame/polyethylene sheeting 
walls and covering enclosures separating adjacent or nearby areas and equipment 
from the Work site. 

G. Submit for approval materials proposed for use for dust control, prior to start of the 
Work. 

3.2 DRAINAGE AND EROSION CONTROL 

A. Control erosion and siltation during the construction through mulching, haybales, 
siltation fencing, diversion and control of storm water run-off, ponding areas and 
similar methods. 

B. Provide and maintain sediment trapping systems.  

C. Discharge surface runoff from any disturbances to the site into silt containment 
basins.  Utilize siltation prevention measures including haybale and geotextile fences 
before discharge to drainage systems. 

D. Install sediment trapping devices in catch basins located in existing paved areas with 
sediment trapping devices to minimize the transport of sediment through the 
subsurface stormwater collection system.  

3.3 HAYBALES AND SILTATION FENCE 

A. Place and maintain both haybales and a staked filter fabric siltation fence along the 
entire length of the proposed construction between the area of construction and the 
creek or its surrounding wetlands where shown on the Drawings or required by 
permit.   

B. Install haybales by anchoring bales butted together to existing ground with at least 2 
stakes per bale.  The stake shall be a minimum of 1-inch square cross section and 
shall be long enough to penetrate 12 inches into the ground.  Replace deteriorated 
haybales.  Remove and dispose of the haybales following the successful growth of 
vegetation in the areas disturbed by the construction.  Haybales shall not be removed 
until their removal is approved by the Engineer.   

C. Install a filter fabric siltation fence in addition to the staked haybales, prior to 
construction and remove after full surface restoration has been achieved.  Install the 
siltation fence parallel and immediately adjacent to the haybales as shown on the 
Drawings.  Install as follows: 

1. Hand shovel excavate a small trench on the upstream side of the desired fence 
line location. 

2. Unroll the siltation fence system, position the post in the back of the trench 
(downhill side), and hammer the post at least 1½ feet into the ground. 

3. Lay the bottom 6 inches of the fabric into the trench to prevent undermining by 
storm water run-off. 

4. Backfill the trench and compact.   

D. Perform work in accordance with City of Quincy Conservation Commission Order 
of Conditions. 
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3.4 RESTORATION 

A. Provide erosion control, seed and mulch and netting for surface restoration of areas 
disturbed during construction activities. 

B. Provide temporary stabilization of disturbed areas that remain inactive greater than 
14 consecutive days to minimize erosion.  Methods to minimize erosion may include 
but are not limited to: 

1. Spreading straw and/or providing temporary planting stabilization. 

2. Installing jute netting. 

3. Preparing surfaces to increase the runoff flow path, reduce the runoff flow 
velocity, or create small storage pockets to retain surface flows.  Methods of 
accomplishing this include using mechanical devices such as track equipment 
or sheep’s foot rollers.  

C. Restore the ground surface in brush and/or woodland areas by machine spreading of 
existing stripped surface soils (loam and humus), liming, fertilizing, seeding and 
mulching, as well as installing jute netting where required by steep slopes. 

D. Salvage existing loam and topsoil and stockpile this material for re-spreading where 
originally removed.  On backfilling, grading shall be returned to preconstruction 
contours and the stockpile of loam shall be spread over areas disturbed during 
construction activities. 

E. Place mulch on seeded areas.  Use jute netting on areas having a slope greater than 
3 horizontal to 1 vertical, to anchor the mulch until a satisfactory growth is 
obtained.  If seeding is not possible because of the time of the year, apply mulch and 
netting to stabilize the area until such time as seed can be sown. 

F. Provide grading, refertilizing, reseeding, remulching and/or netting to maintain the 
restored areas until the Work is accepted by the Owner.   

G. Seed shall be as specified under Section 02920. 

3.5 CLEANING 

A. Remove any sediment that builds up around the haybales or catchbasins.   

B. Clean sediment trapping devices periodically during the Work.  Devices shall be 
cleaned on a weekly basis, or more frequently if the devices become clogged. 

C. Clean catchbasins that collect sediment as a result of the Work.   

END OF SECTION 
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SECTION 01600 

PRODUCT REQUIREMENTS  

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Products and Materials 

2. Product Delivery Requirements  

3. Packaging, Handling and Storage Requirements  

4. Inspection of Offsite Work 

1.2 QUALITY  ASSURANCE 

A. Review all contract Drawings and Specifications with respect to specific system 
characteristics, applicability of materials and equipment for the intended purposes, 
sizes, orientation, and interface with other systems, both existing and proposed, and 
certify that the materials and equipment proposed will perform as specified prior to 
submitting shop drawings. 

B. Provide sworn certificates as to quality and quantity of materials where specified or 
requested by the Engineer. 

C. Obtain concurrence of the Engineer prior to processing, fabricating, or delivering 
material or equipment. 

1.3 PRODUCTS AND MATERIALS 

A. Furnish products of qualified manufacturers suitable for intended use.  Furnish 
products of each type by a single manufacturer unless specified otherwise. 

B. Use only new and first quality material in the Work.  Material shall conform to the 
requirements of these Specifications and be approved by the Engineer.  If, after 
trial, it is found that sources of supply that have been approved do not furnish a 
uniform product, or if the product from any source proves unacceptable at any time, 
the Contractor shall furnish approved materials from other approved sources.  

C. Immediately remove defective materials and equipment from the site, at no 
additional cost to the Owner.  The Contractor may be required to furnish sworn 
certificates as to the quality and quantity of materials before materials are 
incorporated in the Work. 

D. Engineer has the right to approve the source of supply of all material prior to 
delivery. 

1.4 PRODUCT DELIVERY REQUIREMENTS 

A. Transport and handle products in accordance with manufacturer’s instructions.   

B. Promptly inspect shipments to ensure products comply with requirements, quantities 
are correct, and products are undamaged. 

C. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

D. Progressively deliver materials and equipment to the Site so there will be neither 
delay in progress of the Work nor an accumulation of material that is not to be used 
within a reasonable time. 
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E. Deliver products to the Site in their manufacturer's original container, with labels 
intact and legible. 

1. Maintain packaged materials with seals unbroken and labels intact until time of 
use. 

2. The Engineer may reject as non-complying such material and products that do 
not bear identification satisfactory to the Engineer as to the manufacturer, 
grade, quality, source, and other pertinent information. 

1.5 PACKAGING, HANDLING AND STORAGE REQUIREMENTS 

A. Provide storage and handling of all materials and equipment required for the Work. 

B. Except as otherwise indicated in the Contract Documents, determine and comply 
with the manufacturer's recommendations on product storage, handling, and 
protection.  Provide manufacturer's documentation on recommended storage 
procedures when requested by the Engineer. 

C. Properly store and protect all equipment immediately upon its arrival.  All 
equipment shall be stored in a clean, dry, heated, secured, and insured indoor 
facility satisfactory to the Engineer.  Equip drive motors with thermostatically 
controlled strip heaters.  Outdoor storage with plastic, canvas, plywood or other 
cover will not be allowed except where specific approval for designated items not 
containing electrical components or bearings is obtained from the Engineer.  This 
approval does not relieve the Contractor of responsibility for proper protection of 
materials.   

D. Familiarize workmen and subcontractors with hazards associated with materials, 
equipment, and chemicals specified herein and take all necessary safety precautions. 

E. Areas available on the construction site for storage of material and equipment shall 
be as shown on the Drawings or approved by the Owner.   

F. Materials and equipment to be incorporated in the Work shall be handled and stored 
by the manufacturer, fabricator, supplier, and Contractor before, during and after 
shipment in a manner to prevent warping, twisting, bending, breaking, chipping, 
rusting, and any injury, theft, or damage of any kind to the material or equipment. 

G. Protect finished surfaces including floor surfaces, stairs, joints, and soffits of 
passageways from damage until accepted by the Engineer. 

H. Promptly remove materials from the site of the Work which have become damaged 
or are unfit for the use intended or specified.  The Contractor will not be 
compensated for the damaged materials or their removal costs. 

I. Handle, haul, and distribute all materials and all surplus materials on the different 
portions of the Work, as necessary or required. Provide suitable and adequate 
storage room for materials and equipment during the progress of the Work, and be 
responsible for the protection, loss of, or damage to materials and equipment 
furnished, until the final completion and acceptance of the Work. 

J. Storage and demurrage charges by transportation companies and vendors shall be 
borne by the Contractor. 

K. All materials and equipment to be incorporated in the Work shall be placed so as to 
not damage any part of the Work or existing facilities and so that free access can be 
had at all times to all parts of the Work and to all public utility installations in the 
vicinity of the Work.  Keep materials and equipment neatly piled and compactly 
stored in such locations as will cause a minimum of inconvenience to the Owner. 
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L. No material or equipment will be permitted to be stored in any of the Owner's 
facilities, unless otherwise approved by the Engineer. 

M. Do not store material or equipment in any wetland or environmentally sensitive 
area.  Stockpile sites shall be level, devoid of mature stands of natural vegetation, 
and removed from drainage facilities and features, wetlands, and stream corridors. 

N. Contractor shall be fully responsible for loss or damage to stored materials and 
equipment. 

O. No item judged rusty, corroded or otherwise damaged during storage will be 
accepted.  Any electrical or instrumentation item determined by the Engineer to be 
damaged shall be removed from the Site and replaced by a completely new item in 
first class condition.  Items not properly stored will not be considered for any partial 
payment. 

P. Provide protective and preventive maintenance during storage consisting of manually 
exercising equipment where required, inspecting mechanical surfaces for signs of 
corrosion or other damage, lubricating, applying any coatings as recommended by 
the equipment manufacturer as necessary for its protection and other precautions as 
necessary to assure proper protection of equipment stored. 

Q. Treat ferrous surfaces not receiving finish coats of paint with rust preventive 
coating, and protect non-ferrous metal work and devices with suitable wrappings. 

1.6 INSPECTION OF OFFSITE WORK 

A. The Owner and Engineer will have right to inspect Work performed away from the 
construction site during fabrication, manufacture, or testing, or before shipment.  
Give 1 weeks written notice regarding the place and time where such fabrication, 
manufacture, testing, or shipping will be done. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01630 

PRODUCT SUBSTITUTION DURING CONSTRUCTION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Product substitution procedures 

1.2 CONTRACTOR'S  OPTIONS 

A. For materials or equipment (hereinafter products) specified only by performance or 
reference standard, select product meeting that standard, by any Supplier.  To the 
maximum extent possible, provide products of the same generic kind from a single 
source. 

B. For products specified by naming several products or manufacturers, select any one 
of the products or Suppliers named, which fully complies with the Drawings and 
Specifications.  Another “or-equal” product can also be considered by the Engineer 
if it complies with the provisions of Article 7.04, Section 00700.  If a product 
proposed by the Contractor does not qualify as an “or-equal” item, then it can be 
considered as a proposed substitute item, and the Contractor must comply with the 
requirements of Article 7.05, Section 00700. 

C. For products specified by naming products or manufacturers and followed by words 
indicating that no “or-equal” item or substitution is permitted, there is no option and 
no substitution will be allowed. 

D. Where more than one choice is available as a Contractor's option, select product that 
is compatible with other products already selected or specified. 

1.3 SUBSTITUTIONS 

A. If in the Engineer’s sole discretion a product proposed by the Contractor does not 
qualify as an “or-equal” item under the provisions of Article 7.04 of Section 00700, 
it can be considered a proposed substitute item.  Submit information required under 
Article 7.05, Section 00700 for proposed substitutes. 

B. The Engineer will consider written requests from the Contractor for substitutions 
within 30 days after the Notice to Proceed.  After this period, requests will be 
considered only in case of unavailability of product or other conditions beyond 
control of the Contractor. 

C. Submit 5 copies of request for substitutions. Submit a separate request for each 
proposed substitution. In addition to the submittal requirements outlined in Article 
7.05 of Section 00700, include the following in each substitution request: 

1. For products or Suppliers: 

a. Product identification, including Supplier & manufacturer's name and 
address. 

b. Manufacturer's literature with product description, performance and test 
data, and reference standards. 

c. Samples, if appropriate. 

d. Name and address of similar projects on which product was used, and 
date of installation. 
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2. For construction methods (if specified): 

a. Detailed description of proposed method. 

b. Drawings illustrating method. 

3. Such other data as the Engineer may require to establish that the proposed 
substitution is equal to the product, Supplier or method specified. 

D. The substitution request shall include written certification and statements that are 
outlined in Article 7.05 of Section 00700. 

E. A request constitutes a representation that Contractor: 

1. Has investigated proposed product and determined that it meets or exceeds 
quality level of specified product. 

2. Will provide same or better guarantees, warranties or bonds for proposed 
substitution as for specified product. 

3. Will coordinate installation and make changes to other Work which may be 
required for the Work to be complete with no additional cost to Owner. 

4. Waives all claims for additional costs or time extension which may subsequently 
become apparent. 

5. Will reimburse Owner for review or redesign services associated with re-
approval by authorities having jurisdiction. 

F. A proposed substitution will not be accepted if: 

1. Acceptance will require changes in the design concept or a substantial revision of 
the Contract Documents. 

2. It will delay completion of the Work. 

3. It is intended or implied on a Shop Drawing and is not accompanied by a formal 
request for substitution from the Contractor. 

G. The Contractor is responsible for all costs relating to substitution requests.  

H. Approval of a substitution does not relieve the Contractor from the requirement for 
submission of Shop Drawings as set forth in the Contract Documents. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 
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SECTION 01720 

FIELD ENGINEERING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Establishment of lines, benchmarks, and elevations required to layout and 
construct the Work 

2. Property line survey and delineation 

1.2 SUBMITTALS 

A. Informational Submittals 

1. Submit the qualifications of the Registered Professional Engineer and/or 
Registered Land surveyor to be hired to perform various portions of the 
Work, as applicable. 

2. Submit documentation verifying the accuracy of field engineering work.   

3. Submit 4 copies of final record drawings of field engineering layouts and as-built 
survey. 

4. Submit certificate signed by registered (licensed) engineer or surveyor certifying 
that elevations and locations of Work are in conformance with Contract 
Documents. Explain deviations. 

5. Before starting any site work on any land takings and/or easements, the 
Contractor’s surveyor shall submit a letter of certification stating that all land 
takings and/or easements have been laid out in accordance with the recorded 
land taking and/or easement plans.  If any deviations or changes exist, these 
changes must be fully explained in the letter. 

1.3 RECORDS 

A. Maintain a complete, accurate log of control and survey work as it progresses. 

1.4 QUALITY ASSURANCE 

A. Employ a qualified engineer, registered with the Commonwealth of Massachusetts 
as a Professional Engineer or a competent surveyor, registered with the 
Commonwealth of Massachusetts as a Land Surveyor, as required for the particular 
characteristics of the work being performed. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION 

3.1 PROCEDURES 

A. The Registered Professional Engineer or Land Surveyor provided shall establish and 
maintain lines, elevations and reference marks needed during the progress of the 
Work and shall re-establish stakes and marks placed by the Engineer that are lost or 
destroyed through the course of the Work.  Verify such work by instrument or other 
appropriate means. 

B. The Engineer shall be permitted at all times to check the lines, elevations and 
reference marks, set by the Contractor, who shall correct any errors disclosed by 
such check.  Such a check shall not be construed to be an approval of the 
Contractor's work and shall not relieve or diminish the responsibility of the 
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Contractor for the accurate and satisfactory construction and completion of the entire 
Work. 

C. Make, check, and be responsible for measurements and dimensions necessary for 
the proper construction of and the prevention of misfittings in the Work. 

D. Furnish all protective stakes and temporary structures for marking and maintaining 
points and lines for the building of the Work, and give the Engineer such facilities 
and materials for verifying said lines and points as he may require. 

E. Revisions to the layout and elevations of the Work as defined by the Contract 
Documents shall be approved by the Engineer. 

F. Maintain and prepare final record drawings of field engineering layouts and as-built 
survey conducted after completion of the Work.  

G. Submit the pre-construction letter of certification as outlined in Part 1 above.  

H. Land takings and easements shall be permanently pinned upon completion of the 
proposed work. 

I. Conduct a property line survey and delineate the property in the field prior to 
commencing with grading work at the site.   

J. Set grade stakes on a 50 foot grid over the entire project area.  This survey work 
shall be completed prior to beginning any construction. 

K. Use the new survey information to make adjustments, if necessary, to the final 
grading plan for the landfill.  Changes to the final grading plan based on revised 
survey information shall be reviewed and approved by the Engineer. 

L. Furnish and set control staking.  Rough stakes may be used to denote top and bottom 
of slopes, edge of refuse, centerline of ditches, etc. 

END OF SECTION 
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SECTION 01725 

PRESERVATION AND RESTORATION OF PROJECT FEATURES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Protection and replacement of trees, shrubs, signs, property markers, fences, 
and related project features. 

2. Taking precautions, providing programs, and taking actions necessary to protect 
public and private property and facilities that are outside the demolition scope 
from damage. 

1.2 DEFINITIONS 

A. Underground Structures 

1. Underground structures are defined to include, but not be limited to, sewer, 
water, gas, and other piping, and manholes, chambers, electrical and signal 
conduits, tunnels and other existing subsurface work located within or 
adjacent to the limits of the Work. 

2. Underground structures known to the Engineer are shown on the Drawings to 
the extent that locations are available.  This information is shown for the 
assistance of the Contractor in accordance with the best information available, 
but is not guaranteed to be correct or complete.  The Contractor shall be 
responsible for checking on the actual locations of water, sewer, gas electric 
and telephone service connection lines to avoid potential interferences. 

B. Surface Structures 

1. Surface structures are defined as existing buildings, structures and other 
facilities above the ground surface.  Included with such structures are their 
foundations or any extension below the surface. Surface structures include, 
but are not limited to, buildings, tanks, walls, bridges, roads, dams, channels, 
open drainage, piping, poles, wires, posts, signs, markers, curbs, walks and 
all other facilities that are visible above the ground surface. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION 

3.1 REPAIR/RESTORATION 

A. Trees, shrubs, and similar items shall not be removed except where indicated on the 
drawings or as necessary to access the required demolition work, as approved by the 
Engineer.  Items to be removed shall be clearly marked as directed by the Engineer.  
If objects not to be removed are damaged or removed, they shall be repaired or 
replaced to their original condition. 

B. Trees and shrubs on private property, which are removed or damaged by the 
Contractor shall be replaced in kind. 

C. Signs, fences, property markers, walls, guard rails and other public or private 
property that are outside the demolition scope shall be replaced in kind if damaged.  
Supports and protective devices required shall be provided. 

D. Underground and Surface Structures 
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1. In the event of damage, injury or loss to existing utilities and structures that 
were not indicated to be removed or abandoned, whether shown on the 
Drawings or not, make all reasonable efforts to facilitate repairs and to 
mitigate the impact of such events upon the utility or structure owner’s normal 
operations.  Restore the existing utility or structure to the condition required 
by the owner of the utility or structure or at least to the condition found 
immediately prior to the Work.  In the event that the utility owner elects to 
make the repairs, provide all reasonable access and assistance, and reimburse 
the utility owner for the cost of repairs.  If utility service is interrupted due to 
damage to facilities, alternate facilities shall be provided. 

2. All other existing surface facilities, including but not limited to, guard rails, 
posts, guard cables, signs, poles, markers and curbs which are temporarily 
removed to facilitate the Work shall be replaced and restored to their original 
condition at the Contractor’s expense unless otherwise indicated in other 
sections of these specifications. 

3. Wherever water, sewer, gas or petroleum mains, electric or telephone lines, 
cables or other utilities and structures are encountered and may be in any way 
interfered with, inform the Engineer and the appropriate utility company. 
Cooperate with the Engineer and utility company in the protection, removal, 
relocation, and replacement of structures and facilities. 

4. Prior to proceeding with any demolition or construction, notify in writing 
owners of utilities and structures within the vicinity of the proposed Work. 

5. Work affecting water distribution systems, which will take fire hydrants out 
of service, must be coordinated with the local fire department.  The 
Contractor shall be prepared to restore fire flows in the event of an 
emergency or to provide for temporary fire flow service in accordance with 
the requirements of the local fire department. 

6. Materials used for relocation or replacement of utilities and structures shall be 
of an equivalent material, type, class, grade and construction as the existing 
or as approved by the respective owners thereof, unless otherwise shown or 
specified.  

7. When any survey monument or property marker, whether of stone, concrete, 
wood or metal, is in the line of any trench or other demolition or construction 
work and may have to be removed, notify the Engineer in advance of 
removal.  Under no circumstances shall any monument or marker be removed 
or disturbed by the Contractor or by any of his Subcontractors, employees or 
agents, without the permission of the Engineer.  Monuments or markers 
removed or disturbed shall be reset by a land surveyor licensed in the State 
where the Work is located at the Contractor’s expense.  Should any 
monuments or markers be destroyed through accident, neglect or as a result of 
the Work under this Contract, the Contractor shall, at his own expense, 
employ a land surveyor licensed in the State where the Work is located to re-
establish the monument or marker. 

E. Replace in-kind any damaged traffic loop detection wiring in a timely fashion.  In 
general, traffic signal wiring damaged by the Contractor shall be replaced and 
placed in service no later than 24-hours after being taken out of service. 

3.2 PROTECTION 
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A. The construction of certain portions of the project may require excavation within the 
root systems of trees.  Roots with a diameter of 2 inches or more within the 
excavation shall not be cut.  If necessary, excavation shall be made with small 
powered equipment or by hand to comply with this requirement.  It may be 
necessary to excavate from more than one direction to avoid damage to the roots. 

B. The trunks of trees that are to remain and are within the swing radius of the 
excavating machine bucket when fully extended shall be wrapped with burlap and 2 
inch by 4 inch protective wood slats (8 inch spacing maximum) wired around the 
circumference of the trees to protect them from damage. 

C. Tree limbs shall not be cut except upon written approval of the Owner and the 
Engineer.  Tree limbs cut shall be painted with approved forestry paint 
manufactured specifically for that purpose. 

D. Underground and Surface Structures 

1. Sustain in their places and protect from direct or indirect injury underground 
and surface structures designated to remain within or adjacent to the limits of 
the Work.  Such sustaining and supporting shall be done carefully and as 
required by the party owning or controlling such structure.  Before 
proceeding with the work of sustaining and supporting such structure, satisfy 
the Engineer that the methods and procedures to be used have been approved 
by the party owning same. 

2. Pay utility service company charges related to the temporary support of utility 
poles if required to complete the Work. 

3. Assume risks associated with the presence of underground and surface 
structures within or adjacent to the limits of the Work.  The Contractor shall 
be responsible for damage and expense for direct or indirect injury caused by 
his Work to any structure.  Immediately repair damage caused by the Work to 
the satisfaction of the owner of the damaged structure. 

END OF SECTION 
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SECTION 01770 

CLOSEOUT PROCEDURES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

1. Documentation required for the transfer of the completed Work to the Owner 

2. Final Cleaning 

1.2 SUBMITTALS 

A. Closeout Submittals 

1. As-built drawings 

2. Evidence of payment and release of liens 

3. List of Subcontractors, service organizations, and principal vendors 

1.3 SUBSTANTIAL COMPLETION 

A. Refer to Article 14.04 in 00700, General Conditions, for procedures relating to 
obtaining Substantial Completion.  Refer to 00520, Agreement, for Contract Times. 

1.4 PROJECT CLOSEOUT DOCUMENTS  

A. As-Built Drawings - Submit as-built drawings for review, approval, or comment. 
The as-built drawings shall show the completed work, including all deviations from 
the original Drawings.  At a minimum, the following information shall be shown on 
the as-built drawings. 

1. The size and location of all dowel bars, reinforcing steel and rebar 
accessories. 

2. Dimensions and details related to the existing reinforced concrete pipe 
including, but not limited to, slope, invert and rim elevations, and diameter 
and wall thickness. 

3. Details related to the proposed trash rack including dimensions, anchorage, 
and manufacturer. 

4. Out to out dimensions of proposed cast-in-place concrete encasement, 
elevations and notes (as needed) related to the joint between existing and 
proposed encasement. 

5. Existing grade and final grade of surrounding beach.  Refer to specification 
01720 for additional information.  

B. Provide warranties and bonds for items so listed in pertinent sections of the Project 
Manual. 
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C. Provide evidence of compliance with requirements of governmental agencies having 
jurisdiction. 

D. Provide evidence of payment and release of liens. 

E. Provide list of Subcontractors, service organizations, and principal vendors, 
including names, addresses, and telephone numbers where they can be reached for 
emergency service at all times including nights, weekends, and holidays. 

1.5 FINAL PAYMENT 

A. Refer to Article 14.06 and 14.07 in 00700, General Conditions, for procedures 
relating to final inspection and payment. 

B. The Contract shall be considered complete and final payment made, only when: 

1. All provisions of the Contract Documents have been strictly adhered to. 

2. The project and premises have been left in good order, including removal of 
all temporary construction, Contractor-owned and extraneous materials. 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION 

3.1 CLEANING 

A. Remove and entirely dispose of material or debris that has washed, flowed or has 
been placed in existing watercourses, drains, pipe, or structures, for work done 
under the Contract work limits. Leave ditches, channels, drains, pipes, structures, 
and watercourses in a clean and neat condition upon completion of the Work. 

B. Restore or replace any public or private property damaged or removed during the 
course of the Work. Property shall be returned to a condition at least equal to that 
existing immediately prior to the beginning of operations. Complete all landscaping 
work using suitable materials, equipment and methods. Perform restoration of 
existing property, signs or structures promptly as work progresses; do not leave 
restoration work until the end of the Contract Time. 

END OF SECTION 
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