City of Quincy, Massachusetts

Purchasing Department
13035 Hancock Street Phone: 376-1060
Quincy, MA 02169 Fax: 376-1074

ADDENDUM NUMBER 2

RE: BID DUE “PREVIOUSLY” : MARCH 13,2014 @ 11:90 A.M.
BID DUE NOW: APRIL 4.2014 @ 11:00 A.M.,

BID/RFP TITLE: _“WINDOWS AND DOOR REPLACEMENT PROJECT AT NORTH
QUINCY HIGH SCHOOL”

PLEASE NOTE :

Addendum #2

PLEASE SEE THE ATTACHED NEW 37 PAGES OF UPDATED
SPECIFICATIONS.

Thank vou.

PLEASE ACKNOWLEDGE ADDENDUM ON BID FORM PAGE.

Kaﬂ\h‘yn R. Hﬁn - Y
Purchasing Agent

Date:




Window and Door Replacement
North Quincy High School
316 Hancock Street
Quincy, MA 02171
MSBA PROJECT NO. 2013-0243-0510
Habeeb & Associates Architects, Inc.
H&A Job No. 1306.01

ADDENDUM NO. 02
March 26, 2014

The attention of Bidders submitting proposals for the above subject project located in Quincy, MA, is called to the
following Addendum to the Contract Documents. The items set forth herein, whether of omission, addition,
substitution, or clarifications are all to be included in and form a part of the proposal submitted.

This Addendum consists of thirty four (34) type-written pages, including a specification attachment. Three (3)
revised Drawings are included as part of this Addendum.

THE NUMBER OF THIS ADDENDUM (02) MUST BE ENTERED IN THE APPROPRIATE SPACE
PROVIDED ON DOCUMENT 004100 “GENERAL BID FORM”.

A. Document 000110 — Table of Contents, CHANGES:

1. Delete the following text from Part B — Contract Forms: “Document 005201 — Standard Form of
Agreement between Owner and Contractor, AIA Document A101-2007, 7 Pages”

2. Add the following text to Part B — Contract Forms, after Document 005200:
“Document 005210 - Indemnity Agreement, 005210-1 thru 005210-1”
“Document 005250 — Contractor Accounting Certification, 005250-1 thru 005250-1”
“Document 005255 — CPA Certification, 005255-1 thru 005255-1”
“Document 005500 — Notice to Proceed, 005500-1 thru 005500-1”

3. Delete the following text from Part D - Specifications: “Section 019113 — General Commissioning
Requirements, 019113-1 — 019113-4”

4. Add the following text to Part D — Specifications after Section 017000: “Section 019110 — Building
Enclosure Commissioning Requirements, 019110-1 — 019110-5.”

B. Part A — Bidding Requirements, CHANGES:

1. Add the following text to Section 000115, LIST OF DRAWING SHEETS, after Drawing G-003, General
Notes: “G-004, Demolition Work Keyed Notes” and “G-005, New Work Keyed Notes”.

2. Add the attached three (3) page document: “Instructions to Bidders, Document 001000, Addendum No. 2”7,
dated March 26, 2014 in its entirety, to add text for: Paragraph 6.5 into Article 6 — Contract Award of
Document 001000 — Instructions to Bidders.

3. Add the following text to Document 001100 — Invitation to Bid, at the end of the second sentence in the
sixth paragraph after ‘City to do so.”: “DCAM CERTIFICATION in DOORS AND WINDOWS is
required.”

4. Delete the text: “March 13” and add the text: “April 4 after the words “Purchasing Agent on”, in the
sentence of seventh paragraph of Document 001100 — Invitation to Bid.

5. Delete: Document 004100 — GENERAL BID FORM, in its entirety.

6. Add the attached two (2) page document: “Document 004100 — GENERAL BID FORM, Revised: March
26, 20147, in its entirety.

7. Delete all text within Document 004539 — Requirements for Minority/Women Business Enterprise.

8. Add the attached eight (8) page document with forms: “Requirements for MBE/WBE, Section 004539 —
Addendum No. 2, North Quincy High School”, dated March 26,2014 in its entirety as text into: Section
004539 — Requirements for Minority/Women Owned Business Enterprise.

C. Part B — Contract Forms, CHANGES:
1. Delete: (Document 005201) “Standard Form of Agreement between Owner and Contractor, AIA Document
A101-2007, 7 Pages, in its entirety.
2. Add the attached one (1) page document: “Document 005210 — Indemnity Agreement” in its entirety.
3. Add the attached one (1) page document: “Document 005250 — Contractor Accounting Certification” in its
entirety.
Add the attached one (1) page document: “Document 005255— CPA Certification” in its entirety.
5. Add the attached one (1) page document: “Document 005500— CPA Certification” in its entirety.

&
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Part C — Conditions of the Contract, CHANGES:

1. Delete sub-paragraphs 1.2.8 and 1.2.12 from Section 007300 — Supplementary Conditions.

2. Add the following sentence to Section 007300 — Supplementary Conditions at the end of the paragraph of
Sub-Section 3.7.1.1: “The City of Quincy shall waive all fees for building permits.”

Part D — Specifications, CHANGES:
Division 1 — General Requirements:
Section 011000 — Summary, 1.03 — Work Restrictions:
1. Delete Paragraph A. in its entirety.
2. Add new Paragraph ‘A’ as follows:
“A. The Contractor shall perform all work in a safe manner with minimum disruption to the
Owner’s use of the facility. The Contractor will allow for occupancy and full use of the
building by the Owner's maintenance and administrative personnel at all times. The Owner
and Contractor shall coordinate and establish a schedule for the sequence of available work
areas. Performance of work out of sequence to the schedule of available work areas, due to
unforeseen scheduling issues from the Owner, shall not result in additional compensation
requests from the Contractor. The Contractor will be limited in the use of the premises for
construction activities to areas designated by the schedule. The Owner will attempt, to the
greatest extent possible, to provide available work areas and to accommodate schedule
adjustment requests from the Contractor.”
3. Delete Paragraph C. in its entirety.
4. Add new Paragraph ‘C’ as follows:

“C. Construction Period: Limited mobilization work can proceed at designated site locations
prior to the end of the school year, when coordinated and scheduled with the Owner. The
Contractor’s work in the building may not begin until the end of the school year, currently
scheduled for June 26, 2014. After August 25, 2014, all work on school days shall be limited
and performed after school hours. Work hours after August 25, 2014 shall be: 3:00 PM to
10:00 PM, or as previously scheduled with the Owner.”

Delete Paragraph D. in its entirety.

6. Add new Paragraph ‘D’ as follows:

“D. Final Completion Date: December 31, 2014.”
7. Add the following text into the first sentence of Paragraph G, after the word ‘neat,’:
“weathertight”

o

Section 017000 — Execution and Closeout Requirements:
1. Add Sub-Section:
“1.06: Building Enclosure Commissioning Requirements
A. The Building Enclosure Commissioning Agent (BECxA) shall visit the project site during
construction and will maintain a log of all issues and concerns. All BECxA items must be
fully completed before project closeout.”
2. Delete: Section 019113 - General Commissioning Requirements in its entirety, and Add: Section
019110 — Building Enclosure Commissioning Requirements, with Pages 019110-1 thru 019110-5
in its entirety, attached as part of this addendum.

Division 2 - Existing Conditions:
Section 0241000 — Demolition:
1. Add the following to Sub-Section 1.02 — Description of Work, A. Work Included:
“10. Contractor shall provide all services necessary to maintain a watertight building and to
protect existing building elements from damage throughout the construction period.”
2. Add the following to Sub-Section 3.01 — Examination, C. Survey of Existing Conditions:
“2.  Any damage observed and noted in the area of work after demolition, but not recorded in the
survey will be the responsibility of the Contractor.”

Division 6 — Wood, Plastics & Composites:
Section 061000 — Rough Carpentry:
1. Add the following to Sub-Section 1.02 - Description of Work, A. Work Included:
“3. Provide fire-rated wood blocking where required by code. Refer to Section 062023 for Fire
Retardant Treatment of wood.”
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Division 7 — Thermal and Moisture Protection:
Section 079200 — Joint Sealants:
1. Add the following to Sub-Section 1.02 - Description of Work:

“B. The Aluminum Window and Storefront installers shall perform all joint sealant work
indicated in this Section for the work associated with that Section of Work.”

2. Add the following to Sub-Section 1.03 - Submittals:

“C. Submit all Product Data, MSDS, Product Samples and Test Reports for materials of this
Section.

D. Product testing and adhesion pull testing by the sealant manufacturer, including field

adhesion pull testing results.”
3. Add Sub-Section: “1.04, Product Delivery, Storage and Handling:

A. Store and handle products, and all pertinent items in strict compliance with the manufacturer's
instructions.

B. Protect products adequately against damage from the elements, construction activities and
other hazards before, during and after installation.”

4. Add Sub-Section: “1.05, Warranty:

A. The contractor shall assume full responsibility and warrant for three years the satisfactory
performance of sealants for the window installation which includes sealing as it relates to air
and water penetration as called for in the specifications and approved shop drawings.

B. Sealant Warranty: Provide written warranty, signed by the Contractor and installer, agreeing
to, within warranty period, to replace or repair defective materials and workmanship, defined
to include: instances of significant leakage of water or air; failures in joint adhesion; material
cohesion; abrasion resistance; weather resistance; extrusion-from-joint resistance; migration
resistance; strain and in general appearance of deterioration in any manner not clearly
specified in manufacturer’s published product literature as an inherent characteristic of the
sealant material. Warranty includes responsibility for removal and replacement of other
work which conceals or obstructs the replacement of sealants. Warranty covers all of the
sealants provided for this project for a period of ten years.”

5. Add Sub-Section: “1.06, Quality Assurance:

A. Product Options: Information on Drawings and in Specifications establishes requirements
for aesthetic effects and performance characteristics. Aesthetic effects are indicated by notes
and profiles of sealants as they relate to adjoining construction. Performance characteristics
are indicated by criteria subject to verification by one or more methods including
preconstruction testing, and field testing. To comply with performance requirements, it may
be necessary to customize referenced products.

B. Applicator and Manufacturer Qualifications: Companies specializing in performing the work
and manufacturing the products in this section with a minimum of 3 years documented
experience.

C. Pre-installation Conferences: Conduct conferences at Project site to review methods and
procedures related to sealants including, but not limited to, the following:

1. Inspect and discuss condition of substrate and other preparatory work performed by
other trades.

2. Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

3. Review required testing and inspection procedures.

D. Contractor shall confirm that all interior, exterior and fire-stop sealants are compatible with
membrane flashing products and other sealants, or that products are isolated from contact
with each other.”

6. Add the following to Sub-Section 2.01, Materials:

“D. Backup Material/Bond Breaker:

1. Backup and bond breaker materials shall be as recommended by manufacturer of caulking
and sealant material.

2. Backup materials: "Ethafoam Rod" by Dow, "Joint Packing" by Tremco, "Minicel" by
PRC, or approved equal. Color of filler shall not be darker than caulking or sealant
compound.

3. Bond breaker pressure-sensitive tapes from sealant manufacturer to suit application.”
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7. Add the following to Sub-Section 3.02 Installation;
“C. Adhesion Testing:

1. The manufacturer shall provide field testing services to provide a minimum of 3
adhesion tests for each type of existing exterior material to be encountered on the
building, at locations selected by the Building Enclosure Commissioning Agent.

2. The use of primers shall be field verified during adhesion testing.

3. Sealants shall be tested to fail cohesively beyond the manufacturer’s specified
elongation.”

Division 8 — Openings:
Section 081000 — Doors and Frames:
1. Add the following to Sub-Section 1.03, Submittals:
“D. Provide all Product Data, MSDS and Test Reports from the manufacturers.”
2. Add Sub-Section: ““1.06, Quality Assurance:

A
B.
C.

Installer Qualifications: An employer or workers trained and approved by the manufacturer.
Source Limitations: Obtain doors and frames from a single-source manufacturer.
Pre-installation Conference: Conduct conference at Project site to comply with requirements
in Section 013119.”

3. Add Sub-Section: “1.07, Performance Requirements:

A

®

T rRe-I

Z

DO DO

General: Provide door assemblies that have been designed and fabricated to comply with
specified performance requirements, as demonstrated by testing manufacturer's
corresponding standard systems. All doors shall meet or exceed the requirements of the MA
Stretch Energy Code, latest edition.

Air Infiltration: For a single door 3°-0” x 7°-0”, test specimen shall be tested in accordance
with ASTM E 283 at pressure differential of 6.27 psf. Door shall not exceed 0.58 cfm/ft%.
Water Resistance: For a single door 3°-0” x 7°-0”, test specimen shall be tested in
accordance with ASTM E 331 at pressure differential of 7.50 psf. Door shall not have water
leakage.

Indoor air quality testing per ASTM D 6670-01: GREENGUARD Environmental Institute
Certified including GREENGUARD for Children and Schools Certification.

Hurricane Test Standards, Single Door:

1. Uniform Static Load, ASTM E 330: Plus or minus 195 pounds per square foot.

2. Forced Entry Test, 300 Pound Load Applied, SFBC 3603.2 (b)(5).

3. Cyclic Load Test, SFBC PA 203: Plus or minus 53 pounds per square foot.

4. Large Missile Impact Test, SFBC PA 201.

Hurricane Test Standards, Pair of Doors with single point latching:

1. Uniform Static Load, ASTM E 330: Plus or minus 112.5 pounds per square foot.

2. Forced Entry Test, 300 Pound Load Applied, AAMA 1304.

3. Cyclic Load Test, ASTM E 1886: Plus or minus 75 pounds per square foot.

4. Large Missile Impact Test, ASTM E 1886.

Swinging Door Cycle Test, Doors and Frames, ANSI A250.4: Minimum of 25,000,000
cycles.

Cycle Slam Test Method, NWWDA T.M. 7-90: Minimum 5,000,000 Cycles.

Swinging Door Assembly, Doors and Frames, ASTM F 476: Grade 40.

Salt Spray, Exterior Doors and Frames, ASTM B 117: Minimum of 500 hours.

Sound Transmission, Exterior Doors, STC, ASTM E 90: Minimum of 25.

Thermal Transmission, Exterior Doors, U-Value, AAMA 1503-98: Maximum of 0.29
BTU/hr x s.f. x degrees F. Minimum of 55 CRF value.

Surface Burning Characteristics, FRP Doors, ASTM E 84:

1. Flame Spread: Maximum of 200, Class C.

2. Smoke Developed: Maximum of 450, Class C.

Surface Burning Characteristics, Class A on Interior Faces of FRP Exterior Panels and both
faces of FRP Interior Panels, ASTM E 84:

1. Flame Spread: Maximum of 25.

2. Smoke Developed: Maximum of 450.

Impact Strength, FRP Doors, Nominal Value, ASTM D 256: 14.0 foot-Ibs per inch of notch.
Tensile Strength, FRP Doors, Nominal Value, ASTM D 638: 13,000 psi.

Flexural Strength, FRP Doors, Nominal VValue, ASTM D 790: 21,000 psi.

Water Absorption, FRP Doors, Nominal VValue, ASTM D 570: 0.20 percent after 24 hours.
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Indentation Hardness, FRP Doors, Nominal VValue, ASTM D 2583: 55.

Gardner Impact Strength, FRP Doors, Nominal Value, ASTM D 5420: 120 in-Ib.
Abrasion Resistance, Face Sheet, Taber Abrasion Test, 25 Cycles at 1,000 Gram Weight
with CS-17 Wheel: Maximum of 0.029 average weight loss percentage.

Stain Resistance, ASTM D 1308.
. Chemical Resistance, ASTM D 543.
Compressive Strength, Foam Core, Nominal Value, ASTM D 1621: 79.9 psi.
Compressive Modulus, Foam Core, Nominal Value, ASTM D 1621: 370 psi.
Tensile Adhesion, Foam Core, Nominal Value, ASTM D 1623: 45.3 psi.
AA Thermal and Humid Aging, Foam Core, Nominal Value, 158 Degrees F and 100 Percent
Humidity for 14 Days, ASTM D 2126.

cH»

N<XXxXz<

4. Add the following to Sub-Section 3.02, Installation:
“B. Erection:

1. Install door and frame work plumb, rigid, properly aligned, and securely fastened in
place; comply with Drawings and manufacturer's written instructions.

C. Frames:

1. Set frames accurately in position, plumbed, aligned, and braced securely until permanent
anchors are set.

a. Where frames are fabricated in sections because of shipping or handling limitations,
field splice at approved locations; attach and splice smooth with flush fasteners
invisible on exposed faces.

b. Remove temporary braces necessary for installation only after frames have been
properly set and secured.

2. Floor Anchors: Provide floor anchors for each mullion at floor, and secure with post-
installed expansion anchors. Floor anchors may be set with powder-actuated fasteners
instead of post-installed expansion anchors if so indicated and approved on Shop
Drawings.

3. In-Place Masonry Construction:

a. Secure frames in place with post-installed expansion anchors. Countersink anchors,
and fill and make smooth, flush, and invisible on exposed faces.

4. Installation Tolerances: Shim and adjust door frames for square, alignment, twist, and
plumb to the following tolerances:

a. Square: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees from
jamb perpendicular to frame head.

b. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel
to plane of wall.

c. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on
parallel lines, and perpendicular to plane of wall.

d. Plumb: Plus or minus 1/16 inch, measured at jambs at floor.

D. Doors:

1. Fit doors accurately in frames, within clearances specified below. Shim as necessary.

a. Jambs and Head: 1/8 inch plus or minus 1/16 inch.

b. Between Edges of Pairs of Doors: 1/8 inch plus or minus 1/16 inch .

c. Between Door Bottom and Top of Threshold: Maximum 3/8 inch.

d. Between Door Bottom and Top of Finish Floor (No Threshold): Maximum 3/4 inch.

5. Add the following Sub-Section: “3.03, Adjusting and Cleaning:

A. Final Adjustments: Check and readjust operating hardware items immediately before final
inspection. Leave work in complete and proper operating condition. Remove and replace
defective work, including door or frame work that is warped, bowed, or otherwise
unacceptable.

B. Remove excess sealants or other bonding material from work immediately after installation.

C. Pre-finished Metallic Surfaces: Clean and check doors and frames for damage or abraded
areas. Repairs and recoating of damaged areas shall be performed with repair paint
according to manufacturer's written instructions to the satisfaction of the manufacturer and
Building Enclosure Commissioning Agent.”
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Section 084113 — Aluminum-Framed Storefront:
1. Delete from 1.02, A., Work Included, Sub-paragraph: ‘“2.” in its entirety.
2. Add the following to Sub-Sections:
1.03, H. Performance Reports:
“5. Condensation Resistance Reports.”
1.07, Quality Assurance:
“E. Installer’s and Manufacturer's Qualifications:
1. Manufacturing of doors, similar to type specified, with a minimum of 25 years
experience.
2. Door and frame components from same manufacturer.
3. Installer with min. 10 years experience and certified by door and frame manufacturer.
4. Pre-installation Conference: Conduct conference at Project site to comply with
requirements in Section 013119.”
3. Reuvise the following in Sub-Section 1.05, Warranty. Paragraph A., Delete the word: “five” and
add the word: “three”.
4. Revise the following in Sub-Section 1.05, Warranty. Paragraph C.:
C. Warranty Period Frames: Delete the word: “Three” and add the word: “Ten”.
5. Revise the following in Sub-Section 2.03, Performance Requirements. Paragraphs D, E and F:
D. Aluminum Entrances and Storefronts: Delete the text: “1.57” and add: “6.24”.
E. Aluminum Entrance Doors: Delete the text: “1.00” and add: “0.1”; delete: “1.57” and add:
“6.24”; and delete: “ASTM E283” and add: “AAMA 501-1".
F. Basic Wind Speed: Add the sentence: “Water Infiltration performance shall meet or exceed
ASTM E331 at 12.0 psf pressure differential.”
6. Revise the following in Sub-Section 2.06, Fabrication. Paragraph C.:
C. (Weep holes): Delete the text: “18-inch” and add; “1/8-inch”, and add sentences as follows:
“Provide additional weeps at sill where drainage is blocked by shims or other obstructions.”
7. Add the following sentence to Sub-Section 3.02 Installation, Paragraph G.:
“Install self-adhering membrane flashings continuously at perimeter of rough openings to
cover all new or existing wood blocking. Lap all flashing onto adjacent head, jamb and sill
construction to within ¥-inch of outermost face of framing. Flashing shall bridge all gaps in
blocking and existing wall assemblies to provide a complete air barrier across existing wall
cavities and between the existing wall construction and the window openings.”
8. Add the following sentence in Sub-Section 3.03 Field Quality Control, Paragraph B. Testing
Services, Sub-Paragraph 1. Testing Methodology:
Add: “Testing on operable sash shall be cyclic testing.”

Section 085113 — Aluminum Windows:
1. Add the following to Sub-Section 1.02 Description of Work, Paragraph A.:
“5. Furnish and install colonial-profile panning at window opening head and jambs as
indicated on the drawings.”
“7. Furnish and install pre-formed zinc-coated copper sill pan flashings at all window
openings.”
2. Add the following to Sub-Section 1.03 Submittals, Paragraph H.:
“S. Condensation Resistance Reports.”
3. Revise the following in Sub-Section 1.05, Warranty. Paragraph C.:
C. Warranty Period Frames: Delete the word: “Three” and add the word: “Ten”.
4. Add the following to Sub-Section 1.07, Quality Assurance:
“E. Installer’s and Manufacturer's Qualifications:
1. Manufacturing of windows, similar to type specified, with a minimum of 25 years
experience.
2. Sash and frame components from same manufacturer.
3. Installer with min. 10 years experience and certified by window manufacturer.
4. Pre-installation Conference: Conduct conference at Project site to comply with
requirements in Section 013119.
5. Revise the following in Sub-Section 2.02, Product Description, Paragraph B.:
B. 4-1/2” Aluminum Framed Windows: Delete the text: “HX 45 and add the text: “450G”.
6. Revise the following in Sub-Section 2.02, Paragraph B., Sub-paragraph 1:
1. Delete the text: “single hung” and delete the second sentence.
7. Add the following to Sub-Section 2.02, Product Description, Paragraph B.:
“3. Provide exterior muntin grids in the configuration shown on the drawings.”
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10.

11.

12.

13.

14.

15.

Delete Paragraph ‘C.’, and Sub-paragraphs ‘1.”, ‘2.” and ‘3’ in their entirety, from Sub-Section
2.02, Product Description.
Add the following to Sub-Section 2.02 Product Description:

“F.  Muntin Grids: Muntin grids shall be extruded aluminum 7/8-inch wide by 3/8-inch deep
with colonial-profiled edges. Grids shall be painted to exterior window finish and shall
be exterior mounted to sash frame over glazing.

G.  Panning Trim: Panning shall be extruded aluminum colonial-profile head and jamb
panning enclosures at window opening perimeter with recessed reveal edge sealant
receptors. Panning profile to be selected from manufacturer’s standard units, and sized to
approximate depth and width of existing panning and to cover existing head and jamb
sealants.”

Revise the following in Sub-Section 2.03 Performance Requirements, Paragraphs C, D and F:

C. Aluminum Window Air Leakage: Delete the text: “0.2” and add: “0.17; delete: “1.57” and
add: “6.24 for operable sash”; and delete: “or 0.3” and add: “and for fixed sash 0.3”.

D. Moisture Infiltration: Delete the text: “6.75” and add: “12” (min. PSF).

F. Performance Class and Grade: Delete the text: “AP-AW95” and add: “AP-AW70”.

Revise the following in Sub-Section 2.04 Glazing, Paragraphs A and C:

A. Glazing System: Delete the text: “Aluminum-Framed Curtainwall and Storefronts” and add
the text: “Aluminum Windows”.

C. Delete the text: “frosted” in the first sentence, and delete the text: “glass tint selector.” from
the second sentence and add the text: “obscure glass selections.”

Revise the following in Sub-Section 2.07, Fabrication. Paragraph E.:

E. (Weep holes): Delete the text: “18-inch” and add; “1/8-inch”, and add sentence as follows:

“Provide additional weeps at sill where drainage is blocked by shims or other obstructions.”
Add Sub-Section 2.13, Mineral-Fiber Insulation:

A. ASTM C 665, Type | (blankets without membrane facing); consisting of fibers
manufactured from slag or rock wool with 6- to 12-1b/cu. ft. density; with maximum flame-
spread and smoke-development indexes of 25 and 50, respectively; passing ASTM E 136
for combustion characteristics.

Add Sub-Section 2.14, Zinc-Coated Copper Sill Pan Flashing:

A. Tin-rich zinc coated 16 oz. copper sheet pre-formed to window sill pan flashing assemblies
by Riverside Sheet Metal, Medford, MA.

Add the following to the following Sub-Sections (to Section 085113, Aluminum Windows) for
window screens:

1.02, Description of Work:

A. Work Included:
“6. Furnish and install screens as shown on the Drawings and specified herein.”

1.03, Submittals:

“P.  Window manufacturer shall submit screen shop drawings, showing details of attachment to
surround materials and elevations showing scope of the project. Submit samples of screen
and frame materials including frame sections, wire cloth, fasteners, and corner section.”

2.01 Manufacturers:

“B. Acceptable Screen Manufacturers:
1. Kane Manufacturing Corp., Kane, PA
2. Universal
3. Roll-a-way”

2.06 Insect Screens:

“B. Screen frames shall be 17 x 1-1/2” wide, “L” shape of 0.075-inch extruded 6063-T6
aluminum alloy, cleaned in a 5-step bonderizing process and finished with an 70% Kynar
500 resin-based two-coat fluoropolymer paint color to match window color selection.
Coating shall meet or exceed AAMA 2603.

C. Wire Cloth screening shall be 12-mesh .028-inch stainless steel cleaned in a 5-step
bonderizing process and finished with an electrostatically applied black, thermoplastic,
polyester powder coating baked to a hard mar-resistant finish.”

2.07 Fabrication:

“I.  Screen frame corners shall be mitered, fitted with an internal tension coupling assembly and
fastened. Provide integral groove in screen frame with a cushioning strip/insect shield.
Provide screens with a removable concealment plate of nominal thickness of .050-inch
extruded 6063-T6 aluminum alloy attached to the main frame using tamper resistant
screws.
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J. Wire cloth infill shall be retained in frame by a removable concealment plate and tamper
resistant screws that penetrate the concealment plate, infill and main frame approximately
4” on center.

K. Each screen shall come fully assembled and tested from the factory, complete with all
mounting hardware.”

3.01 Examination:

“C. Verify that screens fit to window openings with allowable tolerances, are plumb, level,

provide a solid anchoring surface and comply with approved shop drawings.”
3.02 Installation:

“H. Install window screens in accordance with approved shop drawings and manufacturer’s
installation instructions. Plumb and align faces in a single plane and erect screens square
and true, adequately anchored. After completion of installation, screens shall be adjusted,
in working order and clean.”

16. Add the following sentence to Sub-Section 3.02 Installation, Paragraph F.:

“Install self-adhering membrane flashings continuously at perimeter of rough openings to
cover all new or existing wood blocking. Lap all flashing onto adjacent head, jamb and sill
construction to within ¥2-inch of outermost face of panning or framing. Flashing shall
bridge all gaps in blocking and existing wall assemblies to provide a complete air barrier
across existing wall cavities and between the existing wall construction and the window
openings.”

17. Delete the following from 3.02, Installation: Delete Paragraph ‘G.’ in its entirety.

18. Add the following to Sub-Section 3.02 Installation:

“I. Provide Mineral Wool insulation to fill all voids and cavities within window frame jamb
extrusions for entire perimeter of window framing systems. Install insulation without
compression and for full depth of frames.

J. Provide non-expanding foam insulation to fill all voids found in masonry wall cavities at
locations where existing framing or glass block masonry is removed completely from
masonry opening.

K. Provide pre-formed zinc-coated 16 oz. sheet copper sill pan flashings with upturned 1~
formed edge and ends installed onto sills over blocking of all window rough openings.”

19. Add the following in Sub-Section 3.03 Field Quality Control, Paragraph B. Testing Services,
Sub-Paragraph 1. Testing Methodology:

Add sentence: “Testing on operable sash shall be cyclic testing.”

20. Delete the sentence in Sub-Section 3.03 Field Quality Control, Paragraph B. Testing Services,
Sub-Paragraph 2, Testing Extent:, and Add the following sentence : “Testing shall occur: three
times at start of construction; twice during construction and twice at completion of window
installations, at locations to be selected by the Building Enclosure Commissioning Agent.
Windows that fail testing shall be removed to determine leak locations and remedial work
performed to prepare window opening, and retesting shall be provided until all leaks are corrected
after the window reinstallation.”

21. Delete the words: “impact resistant” and replace with the words: “specified performance” in Sub-
paragraph ‘1.” of Paragraph J, in 1.03 Submittals.

22. Delete the words: “impact resistant” and replace with the words: “specified performance” in
Paragraph ‘N.’, in 1.03 Submittals.

Section 088000 — Glazing:
1. Add the following to Sub-Section 1.04 Quality Assurance:
“E. Installer’s and Manufacturer's Qualifications:
Manufacturing of glazing, of types specified, with a minimum of 25 years experience.
All insulated glazing components from the same manufacturer.
Installer with min. 10 years experience and certified by glazing manufacturer.
Pre-installation Conference: Conduct conference at Project site to comply with
requirements in Section 013119.”
2. Add the following to Sub-Section 1.07 Warranties:
“B. The Contractor shall provide a two year Workmanship Warranty for Glazing provided in
window, door, sidelight, transom and storefront systems, covering damage or defects to
glazing from installation operations.”

el A
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Delete sentences in Sub-Section 2.01 Glass Materials and Products, Paragraphs B and C after title
of paragraph, (i.e.: ‘B. Exterior Glass for Aluminum Windows:” and ‘C. Storefronts:’, and Add the
following sentences:

“B & C. (Exterior Glass for Aluminum): Exterior and interior glass panes shall be clear. All
glazing shall be insulated glass units designed by the Contractor or Manufacturer to meet
the requirements for compliance with the MA Stretch Energy Code for U-Value of the total
window, door or storefront assembly. The Contractor or Manufacturer shall provide
documentation to support compliance. All insulated glass units shall be 1 inch thick units
consisting of 2 panes of 1/4 inch thick tempered safety glass, a soft coat Low-E (SolarBan
60 or Cardinal 272) film on the #2 surface, argon gas fill, and a low conductive spacer.”

Delete sentences in Sub-Section 2.01 Glass Materials and Products, Paragraph D and Add the
following sentences:

“B. Exterior Glass for Transom Panels: Exterior and interior glass panes shall be clear. All
glazing shall be insulated glass units designed by the Contractor or Manufacturer to meet
the requirements for compliance with the MA Stretch Energy Code for U-Value of the total
window, door or storefront assembly. The Contractor or Manufacturer shall provide
documentation to support compliance. All insulated glass units shall be 1 inch thick units
consisting of 2 panes of 1/4 inch thick tempered safety glass, a soft coat Low-E (SolarBan
60 or Cardinal 272) film on the #2 surface, argon gas fill, and a low conductive spacer with
brown-painted muntin grids provided within the glass.”

Revise the following in Sub-Section 2.01 Glass Materials and Products, Paragraphs B, C and D,
Subparagraphs 2, in each paragraph:
“2. Glazing noted as Frosted or (Obscured) glazing shall be clear and located on the
interior pane of insulated glass units. Obscure glazing pattern to be selected by the
Owner from the Manufacturer’s standard obscure glazing patterns, equivalent to a No.
62 obscure pattern.
Add the following to Sub-Section 3.01 Installation. Paragraph C:
“8. Install glazing sealed into window framing per window manufacturers recommended
installation requirements and to meet or exceed all specified performance and testing
requirements.”

Section 089000 — Louvers and Vents

1.

2.

Revise the following in Sub-Section 1.05, Warranty. Paragraph A.:
Delete the word: “five” and add the word: “three”.
Add the following to Sub-Section 1.07 Quality Assurance:
“B. Installer’s and Manufacturer's Qualifications:
1. Manufacturing of louvers, of types specified, with a minimum of 5 years experience.
2. All louver/vent and frame components from the same manufacturer.
3. Installer with min. 5 years experience.

Section 122123 — Window Shades

Delete Sub-paragraphs ‘5.” and ‘6.” from Paragraph B., in Sub-section 1.6, Submittals.

Delete the word: “same” from second sentence of Paragraph D., in Sub-section 1.6, Submittals.
Delete the words: “the Drawings” and replace with the words: “Building Signage” in second
sentence of Paragraph D., in Sub-section 1.6, Submittals.

Delete Sub-paragraph ‘2’ from Paragraph F., in Sub-section 1.6, Submittals.

Delete Sub-paragraphs ‘3.” and ‘4.” from Paragraph A., in Sub-section 2.1, Manufacturers.
Delete the text: “Louvolite” from Sub-paragraph 5., in Paragraph A., of Sub-section 2.1.

Add sentence: “Refer to New Work Keyed Notes ‘N12” and ‘N31’ on Drawings G-005, A-501
and A-502 for notes on shades and locations.” to Sub-paragraph 2., of 2.2, B.

Delete Sub-sub-paragraph ‘a.” from 2.3, A., 3., and replace with the following text: “a. Fabric shall
be woven from 0.024” yarns consisting of 75% reinforced PVC and 25% polyester, 12.24
0z./sg.yd. total weight, and of 3% Openness factor.”

Delete Sub-sub-paragraph ‘g.” from 2.3, A., 3., and replace with the following text: “g. Fabric
shall be Alkenz, Sun-Shadow Solar Screen Fabric, 3000 HT, two-sided colored fabric by Roll-
Ease or approved equal. Darker color of two-sided fabric selection to face towards building
exterior.”

10. Delete Sub-paragraphs ‘2.” and ‘4.” from Paragraph A., of Sub-section 3.2.
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F. DRAWING CHANGES:

1.

2.

Drawing G-005, New Work Keyed Notes:

a. Revise text in first Keyed Note symbol for New Windows — Building A, from “N2” to “N1”.

Drawing AD-201, Demolition Elevations — Building A:

a. Delete two (2) notes with leaders and text: “Existing Light Fixture to Remain” from ‘C1’ South
Elevation.

Drawing AD-503, Demolition Door Types — Buildings A & B:

a. Delete two (2) notes with text: “E.T.R.” from Demolition Door Types “02” and “09”.

Drawing A-201:

a. Delete Drawing A-201, Building Elevations — Building A, in its entirety.

b. Add Drawing A-201, Building Elevations — Building A, with Addendum No.2 revisions dated 02-26-14
in its entirety. (Note: All windows on Elevations have been revised.)

Drawing A-501:

a. Delete Drawing A-501, Window Types — Building A, in its entirety.

b. Add Drawing A-501, Window Types — Building A, with Addendum No. 2 revisions dated 02-26-14 in
its entirety. (Note: All windows on Elevations have been revised.)

Drawing A-503:

a. Delete Drawing A-503, Door Types — Buildings A & B, in its entirety.

b. Add Drawing A-503, Door Types — Buildings A & B, with Addendum No. 2 revisions dated 02-26-14
in its entirety.

Drawings A-511, A-512, A-513, A-516 and A-517: Window, Door & Storefront Details - Buildings A & B,

inclusive:

a. Delete line indications, leaders and text for notes: “0.040” Aluminum Flashing, Typical” from all Head
Details Nos. ‘C1” and ‘C2’.

Drawings A-511, A-512 and A-513: Window Details - Buildings A & B, inclusive:

a. Revise notes for all Sill Details Nos. ‘B1’ and ‘B2’, to delete text: “0.040” (inch) Aluminum”, and add
text: “16 0z. zinc-coated copper sill pan flashing with upturned 1” formed edge and ends, typical.”

Drawings A-511, A-512, A-513 and A-515: Window Details - Buildings A & B, inclusive:

a. Revise notes referenced to all Details where “Rigid Insulation, Field Cut to Fit, Typical” occurs, to
delete text: “Rigid Insulation”, and add text: “Mineral Wool” and add sentence: “All open voids in jamb
and head frames, or between receptors and frames shall be filled with insulation, typical.”

G. CLARIFICATIONS TO DOCUMENTS: (Information requests from Contractors)

1.

COMMENT: “Please review the items below and address accordingly:

A. In specification section 085113, section 1.05A, it is stated that a 5 year contractor’s installation
warranty is required. Bonding companies will only allow a maximum of a 3 year warranty on any
bonded project. Please change the 5 year warranty requirement to 3 years.

RESPONSE: Warranty revised in Addendum No. 2.

B. On architectural sheet A-514, all of the horizontal and vertical mullion details show a colonial shaped
mullion cap for both details. In locations where the horizontal cap meets a vertical cap, it would be
almost impossible to have the coping of these two pieces be precise. This is not something that the
window manufacturer can do in their factory, as it would be a field condition. Either the horizontal
mullion cap or the vertical mullion cap would need to be changed to a flat shape.

RESPONSE: Mullion covers could be of different depths, to allow ends of horizontals to terminate into
side of vertical mullion covers.

C. On architectural sheet A-511, details C2, C3, Al, A2, A3 all show a panning system on the exterior of
the opening, a two piece receptor sub frame within the panning system, the window setting within the
receptor system, and then an interior snap trim. This cannot be done. The 2 piece receptor system
needs to be removed from this equation. The window will be set against the exterior panning and the
interior snap trim will be against the window.

RESPONSE: Receptors are shown to allow an option for framing installations only.

Addendum No. 2
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D. On architectural sheet A-511, detail C1 is incorrect. It shows the window being installed into a two
piece receptor system, with an aluminum angle at the exterior and snap trim on the interior. When
shown alone, the detail is fine. When it is in conjunction with details B1 and Al, it cannot be done.
Details B1 and A1, show a panning system at the jamb and sill condition. The panning needs to be
carried through to the head condition as well, C1. My recommendation is to remove the receptor
system and exterior angle from detail C1. Add a piece of pressure treated blocking to the head
condition. Show the panning system at this detail, as it is shown on details B1 and A1, have the
window be set against the panning, and have the snap trim on the interior.

RESPONSE: Receptors, framing, panning and trim are shown differently in various details to allow
window assembly options for various manufacturers framing systems.

E. During the walk through meeting we had on Feb 25", you showed us some brake metal shapes that
were exterior vertical mullions, as well as on the exterior sills of certain windows. | assume this
condition is what is intended to be shown on architectural sheet A-515 in the various details. As these
details are not referenced to any of the window elevation types, | cannot confirm. At the walk through
meeting, it was stated that it was the intent to keep the exterior and interior cover in place, and field
paint these pieces to match the new windows. That notation is not indicated on these details. It simply
states to remove and replace. Can you confirm if it is actually the intent to have these pieces painted to
match the windows? Also, can you confirm if it is an acceptable option to simply replace these pieces
with new brake metal? The original pieces will most likely be damaged in the removal process.

RESPONSE: Exterior and interior vertical mullion covers are noted as existing to remain and be painted
per New Work Keyed Notes ‘N26’ or ‘N27° on Dwg. G-005, and referenced to Window Types.

Upon your review of these comments and concerns, please feel free to call and discuss with me, if you need

clearer interpretation. Sincerely, Peter Faucher, R&R Window Contr., Inc.

COMMENT: “After reviewing the window and door replacement plans and specifications for the above
referenced project. | have some concerns regarding the aggressive project schedule with a start date of
6/2/2014 and substantial completion date of 8/22/2014. Due to current window manufacture lead
times, these dates might not be meet. Is there the possibility to extend / modify the start and
completion dates?

Please let me know, Thank you, Max Mucciarone, Chandler Architectural Products, Inc.”

RESPONSE: See Addendum No. 2

COMMENT: “Please reaffirm the bidding and construction schedule for the North Quincy High School
Window Project. Thank You, Tony Akoury, Paul J. Rogan Co., Inc.”
RESPONSE: See Addendum No. 2

COMMENT: “Should the bid bond be made payable to: Massachusetts School Building Authority? Thank
you, Max Mucciarone, Chandler Architectural Products, Inc.
RESPONSE: Bid bonds payable to City of Quincy.

COMMENT: “Questions regarding window replacement on this project:”

A. The colors are listed as Frame ,one color, and Vents, second color . The finish from interior to exterior
is noted but is there a separate color for interior /exterior of windows ? Are the Receptor or Panning
another color ? Are the colors manufacturers standard colors?

RESPONSE: Specifications indicate finish type and color selection locations.

B. Isthe Custom Extruded Cap to be on ALL horizontals ? Architectural Drawings show them only on
select horizontals.
RESPONSE: Drawings indicated mullion covers on ‘primary’ mullions, both vertical and horizontal.

C. The EFCO H45 hung window is specified, are you using this product on this project?
RESPONSE: See Addendum No. 2. 4-1/2” system revised to EFCO 450G.

D. The Efco 3 %4 325g window is specified but 4 %4” window depth is listed on all Architectural drawing
pages . What window is required?
RESPONSE: See Addendum No. 2. 325G system deleted from specification.
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E. Windows are shown on Architectural drawings stacked both vertically and horizontally . The window
manufacturers cannot stack these both ways . What is required to satisfy this detail ?

RESPONSE: Windows are stacked between primary vertical mullions. Horizontals behind mullion covers
can be integral with stacked units.

F. What MBE /WBE forms are required to be submitted with the bid, if any?
RESPONSE: See Addendum No. 2.

G. Can we visit the school after school is dismissed in the afternoon? We have to view the windows and
we missed the walk through. Thank you, Frank Lavimodiere, Lockheed Window Corp.
RESPONSE: Additional Walk-through was scheduled.

COMMENT: “I have a few more questions after further review of the contract documents:”

A. Section 085113-2 1.03 Submittals J. “Letters of certification” 1. “fastening method meet or exceed
impact resistant standards “. Is this project Impact?
RESPONSE: No, and See Addendum No. 2

B. Section 085113-3 1.05 Warranty A. “warranty for five years the satisfactory performance of the total
window installation”. All bonding companies insure up to (3) years maximum on installation . Please
advise.

RESPONSE: Warranty revised to 3 yr. See Addendum No. 2

C. What is the exact description of the obscure glass with tint as shown in section 085113-6 ,2.04 C.? Is it
pattern 62 or spandrel ? If spandrel, what type?
RESPONSE: See Addendum No. 2

D. For clarity, the window grids are exterior only and the door transoms are with internal brown grids
only. Is this correct?
RESPONSE: Yes, and See Addendum No. 2

E. What size are the heavy duty insect screens ? Please be advised that manufacturers .009” SS insect
screens cannot be powder coated . Frank Lavimodiere, Lockheed Window Corp.
RESPONSE: See Addendum No. 2
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This document in its entirety, shall be a part of Addendum No. 2 for: March 26, 2014

Window and Door Replacement at the North Quincy High School

Add the following to Document 001000 - Instructions to Bidders:

"6.5 GOALS FOR PARTICIPATION BY MINORITY BUSINESS ENTERPRISES AND WOMEN

BUSINESS ENTERPRISES (EXECUTIVE ORDER 524, M.G.L. c. 7C. s. 6)

The applicable goals for minority business enterprise and women business enterprise pat
established for this Contract are as follows:

Combined MBE/WBE goal: 10.4%

A. MBE AND WBE PARTICIPATION

L

The apparent low Bidder's compliance with the requirements of this Section is a pre-requisite for receiving
the Award of the Contract.

The successful Contractor must utilize a mix of both MBE and WBE firms whose participation, when added
together, meets or exceeds the overall combined goal set for the Contract. It is important that both MBE
and WBE firms have an opportunity to work on public projects with a combined MBE/WBE goal.
Therefore, projects with a combined goal must include a reasonable representation of both MBE and WBE
firms to meet or exceed the combined goal. Proposed MBE/WBE participation plans that include solely
MBE or solely WBE participation, or have only nominal participation by one or the other to meet the
combined goal, will not be considered responsive. Contractors that are themselves MBE or WBE certified
will be required to bring a reasonable amount of participation by a firm(s) that holds the certification which
is not held by the Contractor to the project. Although the Contract contains a combined goal, participation
by MBE and WBE firms must be reported and tracked separately.

The MBE and WBE participation goals for this Contract are as set forth above. The Awarding Authority
reserves the right to accept and review written requests but does not have the authority to grant such
requests made by a General Bidder within the time frame set forth in paragraph 9 below to reduce or waive
the MBE or WBE participation goals established for this contract. If such written requests demonstrate to
the satisfaction of the Awarding Authority that it is not feasible for a non-MBE or non-WBE General Bidder
to meet the goals established for this contract based upon all of the following: (i) actual MBE/WBE
availability, (ii) the geographic location of the project to the extent related to MBE/WBE availability, (111)
the scope of the work, (iv) the percentage of work available for subcontracting to MBE/WBEs and/or (v)
other relevant factors, including a documented inability by the prospective General Bidder to obtain
commitments from MBE/WBE subcontractors sufficient to meet the MBE/WBE goals after having made a
Diligent, Good Faith Effort to do so. If these criteria are met the Awarding Authority must submit the
General Bidders request along with all the foregoing documentation to the Executive Director of the
Supplier Diversity Office (SDO) for final determination. Such documentation shall include, at a minimum,
the following:

Instructions to Bidders
Document 001000 - Addendum Nc
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4.

10.

A list of all items of work under the Contract that the Bidder made available for subcontracting to
MBE/WBEs. The Bidder shall identify all items of work, other than work to be performed by filed sub-
Bidders, that the Bidder did not make so available and shall state the reasons for not making such work
available for subcontracting to MBE/WBEs. The Bidder shall also demonstrate that, where commercially
reasonable, subcontracts were divided into scopes or tasks capable of being performed by MBE/WBEs.

Evidence that the Bidder sent written notices soliciting Bids or proposals to perform the items of work made
available by the Bidder for subcontracting to all MBE/WBEs qualified to perform such work. The Bidder
shall identify (i) each MBE/WBE solicited, and (ii) each MBE/WBE listed in the SDO directory under

the applicable trade category that was not solicited and reasons therefore. The Bidder shall also state the
date that notices were mailed and provide a copy of the written notice(s) sent.

Evidence that the Bidder made reasonable efforts to follow up the written notices sent to MBE/WBEs with
telephone calls or personal visits in order to determine with certainty whether the MBE/WBEs were
interested in performing the work. Phone logs or other documentation must be submitted.

A statement of the response received from each MBE/WBE solicited, including the reason for rejecting any
MBE/WBE who submitted a bid or proposal.

Evidence of reasonable efforts made, if any, to assist MBE/WBEs that needed assistance in obtaining
bonding or insurance, or lines of credit with suppliers if the inability of MBE/WBEs to obtain bonding,
insurance, or lines of credit is the reason given for the Bidder's inability to meet the MBE/WBE goals.

The Bidder may also submit any other information supporting its request for a waiver or reduction in the
MBE/WBE participation goals, including without limitation evidence that the Bidder placed advertisements
in appropriate media and trade association publications announcing the Bidder's interest in obtaining bids or
proposals from MBE/WBEs, and/or sent written notification to MBE/WBE economic development
assistance agencies, trade groups and other organizations notifying them of the Contract and the work to be
subcontracted by the Bidder to MBE/WBEs. The Bidder shall also submit any other information reasonably
requested by the Awarding Authority to show that the Bidder has taken all actions that could reasonably be
expected to achieve the MBE/WBE participation goals.

If filed Sub-Bids are solicited for this Contract, requests from prospective general Bidders to reduce or
waive the MBE/WBE participation goals for this Contract must be received by the Awarding Authority no
later than five (5) working days after the list of filed sub-Bidders is mailed by the Awarding Authority to
persons who have taken out plans for the Contract. If there are no filed sub-Bids solicited for this Contract,
requests to reduce or waive the MBE/WBE participation goals for this Contract must be received by the
Awarding Authority no later than ten (10) working days before the date set for the receipt of general Bids.
THE AWARDING AUTHORITY WILL NOT CONSIDER ANY REQUEST TO REDUCE OR
WAIVE THE MBE/WBE PARTICIPATION GOALS FOR THIS CONTRACT THAT IS
RECEIVED AFTER THESE DEADLINES. Any reduction or waiver of the MBE/WBE participation
goals for this Contract will be made by written addendum mailed to all persons who have taken out
plans for the project.

Instructions to Bidders
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12,

13

14.

L5,

No later than five (5) working days after the opening of general Bids, the apparent low Bidder shall submit
the following documents to the Awarding Authority's Affirmative Marketing Construction Officer
(AMCO): (1) a completed Schedule for Participation by MBE/WBE ("Schedule for Participation") in the
form provided by the Awarding Authority showing MBE/WBE participation in amounts equal to or
exceeding the MBE/WBE participation goals for this Contract, (ii) a completed Letter of Intent in the form
provided by the Awarding Authority for each MBE/WBE listed in the Schedule for Participation, and (iii) a
SDO most recent certification letter for each MBE/WBE listed in the Schedule of MBE/WBE Participation
showing that the MBE/WBE is certified in the area of work for which it is listed on the Letter of Intent.

Each Letter of Intent shall identify and describe the work to be performed by the named MBE/WBE (the
“MBE/WBE Work™) with enough specificity to permit the Awarding Authority to identify the particular
items of contract work that the MBE/WBE will perform for MBE/WBE participation credit. The Awarding
Authority reserves the right to reject any Letter of Intent if the price to be paid for the MBE/WBE Work
does not bear a reasonable relationship to the value of such work under the Contract as determined by the
Awarding Authority.

Within five (5) working days after receipt of the Schedule for MBE/WBE Participation, Letters of Intent,
and SDO most recent certification letter, the Awarding Authority shall review and either approve or
disapprove the apparent low Bidder’s submissions. If the apparent low Bidder has not submitted an
appropriate Schedule for MBE/WBE Participation and appropriate Letters of Intent and SDO most recent
certification letter establishing that the MBE/WBE participation goal for the project will be met, the
apparent low Bidder will be considered ineligible for Award of the Contract and the Awarding Authority
will Award the Contract to the second lowest eligible and responsible Bidder, subject to said Bidder’s
compliance with these conditions. If funds are insufficient to award to the second lowest Bidder, the project
may have to be re-bid.

The Bidder's attention is called to the General Conditions of the Contract which requires the Contractor to
submit, within thirty (30) days of the Contract Date, signed subcontracts with all subcontractors or a purchase
order or invoice from each material supplier and/or manufacturer listed on the Schedule for MBE/WBE
Participation.

A filed sub-Bidder is not required to submit a Schedule of MBE/WBE Participation with its Bid. A filed
sub-Bidder may, at its option, submit a Letter of Intent with its Bid if it is a SDO certified MBE/ WBE. If a
filed sub-Bidder intends to sub-subcontract work to a SDO certified MBE/WBE, and the awarding authority
permits limited sub-sub contracting for purposes of MBE/WBE participation, and the filed sub-Bidder
wishes that sub-subcontract to be credited toward the participation goals for this Contract, the filed sub-
Bidder should submit a Letter of Intent from that MBE/WBE with its Bid. "
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Window and Door Replacement February 19, 2014

North Quincy High School Quincy, MA

DOCUMENT 004100
GENERAL BID FORM

Revised: March 26, 2014

Date

To: City of Quincy
Purchasing Department
1305 Hancock Street
Quincy, MA

A. The Undersigned, (hereinafter called the Contractor), proposes to furnish all labor and materials
required for the Window and Door Replacement at North Quincy High School in Quincy,
Massachusetts in accordance with the accompanying plans and specifications prepared by
Habeeb and Associates Architects, Inc. for the amounts listed below, subject to additions and
deductions in accordance with the terms of the specifications. It being understood that the City of
Quincy on behalf of Quincy Public Schools, (hereinafter called the Awarding Authority), will be the
sole judge as to acceptance of bids and award of the Contract.

B. This Bid includes Addenda:
Schedule of Addenda:
Number: Date:

C. The proposed contract amount is:

Dollars, ($
D. Bidder proposes to provide all labor and materials to complete the work, as specified in the

Contract Documents, and as is reasonably expected due to the existing conditions and required
construction, within the Project Schedule. The Awarding Authority anticipates execution of a contract
agreement on or about April 15, 2014. The Awarding Authority requires the full use of the building while
school is in session. Key dates are as follows:

Project Schedule/Phasing:
Itﬁ? Description Schedule Date
1 Submittal Review Within 20 days after Execution of Contract
Agreement
2 Construction Start Date June 26, 2014
3 Work Performed After School Hours Date August 24, 2014
4 Construction Substantial Completion Date December 31, 2014
Habeeb & Associates Architects, Inc. General Bid Form
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Window and Door Replacement February 19, 2014

North Quincy High School Quincy, MA

E.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other
elements of labor employed, or to be employed on the work and that they will comply fully with all
laws and regulations applicable to awards made subject to M.G.L. ¢c. 149, section 44A.

The undersigned certifies under the penalties of perjury that this bid is in all respects bona fide,
fair and made without collusion or fraud with any other person. As used in this subsection, the
word “person” shall mean any natural person, joint venture, partnership, corporation or other
business or legal entity.

The undersigned certifies under penalty of perjury that the undersigned is not currently debarred
from doing public construction work in the commonwealth under the provisions of M.G.L. c. 29,
section 29F, or any other applicable debarment provisions of any other chapter of the General
Laws, or any rule or regulation promulgated there under.

The undersigned agrees that if he is selected as the General Contractor he will, within five (5)
days, Saturday, Sundays, and legal holidays excluded, after presentation thereof by the Owner,
execute a Contract in accordance with the terms of this Bid and furnish a performance bond and
a labor and materials or payment bond, each of a surety company qualified to do business under
the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of
the contract price, the premiums for which are to be paid by the general contractor and are
included in the contract amount.

Name of General Contracting Firm

Address of General Contracting Firm

Name of Person Authorized to Sign

Title of Person Authorized to Sign

Telephone Number of General Contracting Firm

Signature of Person Authorized to Sign

End of Document

Habeeb & Associates Architects, Inc. General Bid Form
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This document in its entirety, shall be a part of Addendum No. 2 for: March 26, 2014
Window and Door Replacement at the North Quincy High School

Delete all text within Section 004539 - Requirements for Minority/Women Owned Business Enter
Add the following into Section 004539 - Requirements for Minority/Women Owned Business Ente

"GOALS FOR PARTICIPATION BY MINORITY BUSINESS ENTERPRISES AND WOMEN
BUSINESS ENTERPRISES (EXECUTIVE ORDER 524, M.G.L. C. 7c. S. 6)

The applicable goals for minority business enterprise and women business enterprise participatic
established for this Contract are as follows:

Combined MBE/WBE goal: 10.4%
1. Goals

The goals for minority business enterprise (MBE) and woman business enterprise (WBE) participation
established for this Contract are as set forth above and in the Owner - Contractor Agreement.

2. MBE/WBE Participation Credit

A. If the Contractor is itself an MBE or a WBE, MBE/WBE participation credit shall be given in an amount
equal to the entire Contract Price. If the Contractor is not an MBE or WBE, then MBE/WBE participation
credit will be given for the value of the Work that is actually performed by each MBE or WBE
subcontractor or sub-subcontractor.

B. If the Contractor is a joint venture with one or more MBE/WBE joint ventures, MBE/WBE participation
credit shall be given to the joint venture as follows:

(1) If the joint venture is certified by SDO as an MBE or WBE, MBE/WBE Participation credit shall be
given in an amount equal to the entire Contract Price.

(2) If the joint venture is not certified as an MBE or WBE by SDO, MBE/WBE participation credit shall
be given to the joint venture for the value of the Work that is performed by the MBE/WBE joint
venture(s), and for the value of the Work that is actually performed by each MBE or WBE
subcontractor or sub-subcontractor.

C. If an MBE/WBE supplies, but does not install equipment or materials, MBE/WBE participation credit
shall be given only if the MBE/WBE supplier is regularly engaged in sales of equipment or supplies to the
construction industry from an established place of business. MBE/WBE participation credit shall be given
the full amount of the purchase order only if the MBE/WBE supplier manufactures the goods or
substantially alters them before resale. Otherwise, a contractor may count toward its MBE/WBE goal 60
percent of the total bid price for its expenditures of its materials and supplies required under a contract and
obtained from a MBE/WBE regular supplier.

D. MBE participation credit shall be given for the work performed by MBEs only, and WBE participation
credit shall be given for the work performed by WBEs only. MBE participation may not be substituted for
WBE participation, nor may WBE participation be substituted for MBE participation.
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"GOALS FOR PARTICIPATION BY MINORITY BUSINESS ENTERPRISES AND WOMEN BUSINESS ENTERPRISES (EXECUTIVE ORDER 524, M.G.L. C. 7c. S. 6)

The applicable goals for minority business enterprise and women business enterprise participation established for this Contract are as follows:

Combined MBE/WBE goal:  10.4%


3. Establishing MBE/WBE Status.

A. A minority owned business shall be considered as an MBE only if it has been certified as a minority
business enterprise by the Supplier Diversity Office (“SDO”).

B. A woman owned business shall be considered as a WBE only if it has been certified as a woman business
enterprise by SDO.

C. Certification as a disadvantaged business enterprise (“DBE”), certification as MBE/WBE by any agency
other than SDO, or submission of an application to SDO for certification as an MBE/WBE shall not
confer MBE/WBE status on a firm for the purposes of this Contract.

4, Subcontracts with MBE/WBEs

Within thirty (30) days after the award of this Contract, the Contractor shall (i) execute a subcontract with each
MBE/WBE Subcontractor which has executed a Letter of Intent Approved by the Awarding Authority, (ii)
cause its Subcontractors to execute a sub-subcontract with each MBE/WBE sub-subcontractor, and (iii) furnish
the Awarding Authority with a signed copy of each such subcontract and sub-subcontract.

5. Performance of Contract Work by MBE/WBEs

A. The Contractor shall not perform with its own organization or subcontract or assign to any other firm work
designated to be performed by any MBE/WBE in the Letters of Intent or Schedule of MBE/WBE
Participation without the prior Approval of the Awarding Authority, nor shall any MBE/WBE assign or
subcontract to any other firm, or permit any other firm to perform any of its MBE/WBE Work without the
prior Approval of the Awarding Authority. Any such unapproved assignment, subcontracting, sub-
subcontracting, or performances of MBE/WBE Work by others shall be a change in the MBE/WBE Work
for the purposes of this Contract. THE AWARDING AUTHORITY WILL NOT APPLY TO THE
MBE/WBE PARTICIPATION GOAL(S) ANY SUMS ATTRIBUTABLE TO SUCH
UNAPPROVED ASSIGNMENTS, SUB-CONTRACTS, SUB-SUBCONTRACTS, OR
PERFORMANCE OF MBE/WBE WORK BY OTHERS.

B. The Contractor shall be responsible for monitoring the performance of MBE/WBE Work to ensure that
each scheduled MBE/WBE performs its own MBE/WBE Work with its own workforce.

C. The Contractor and each MBE/WBE shall provide the Awarding Authority with all information and
documentation that the Awarding Authority determines is necessary to ascertain whether or not an
MBE/WBE has performed its own MBE/WBE Work. At the discretion of the Awarding Authority, failure
to submit such documentation to the Awarding Authority shall establish conclusively for the purpose of
giving MBE/WBE participation credit under this Contract that such MBE/WBE did not perform such
work.

D. With each progress payment request submitted by the Contractor to the Awarding Authority, the

Contractor must provide the Contractor Progress Payment Report indicating the value of payments for
each MBE and WBE firms for that period.

6. Notification of Changes in MBE/WBE Work

A._ If at any time during the performance of the Contract the Contractor determines or has reason to believe
that a scheduled MBE/WBE is unable or unwilling to perform its MBE/WBE Work, or that there has been
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or will be a change in any MBE/WBE Work, or that the Contractor will be unable to meet the MBE/WBE
participation goal(s) for this Contract for any reason, the Contractor shall immediately notify the
Awarding Authority Contract Compliance Office in writing of such circumstances.

B. Any notice of a change in MBE/WBE Work pursuant to subparagraph “A” above shall include a revised
Schedule of MBE/WBE Participation, and additional or amended Letters of Intent and subcontracts, as the
case may be.

7. Actions required if there is a Reduction in MBE/WBE Participation

A. In the event there is a change or reduction in any MBE/WBE Work which will result in the Contractor
failing to meet the MBE/WBE participation goal(s) for this Contract, other than a reduction in MBE/WBE
Work resulting from a Change Order initiated by the Awarding Authority, then the Contractor shall
immediately undertake a diligent, good faith effort to make up the shortfall in MBE/WBE participation as
follows:

(1) The Contractor shall identify all items of the Work remaining to be performed under the Contract
that may be made available for subcontracting to MBE/WBEs. The Contractor shall send a list of
such items of work to the Awarding Authority, together with a list of the remaining items of the
Work that was not made available to MBE/WBEs and the reason for not making such work available
for subcontracting to MBE/WBEs.

(2) The Contractor shall send written notices soliciting proposals to perform the items of the Work that
may be made available for subcontracting to MBE/WBEs to all MBE/WBEs qualified to perform
such work. The Contractor shall advise the Awarding Authority of (i) each MBE/WBE solicited, and
(i1) each MBE/WBE listed in the SDO directory under the applicable trade category that was not
solicited and the reasons therefore. The Contractor shall also advise the Awarding Authority of the
dates notices were mailed and provide a copy of the written notice(s) sent.

(3) The Contractor shall make reasonable efforts to follow up the written notices sent to MBE/WBEs
with telephone calls or personal visits in order to determine with certainty whether the MBE/WBEs
were interested in performing the work. Phone logs or other documentation must be submitted to the
Awarding Authority evidencing this effort.

(4) The Contractor shall make reasonable efforts to assist MBE/WBEs that need assistance in obtaining
insurance, bonds, or lines of credit in order to perform work under the Contract, and shall provide
the Awarding Authority with evidence that such efforts were made.

(5) The Contractor shall provide the Awarding Authority with a statement of the response received from
each MBE/WBE solicited, including the reason for rejecting any MBE/WBE who submitted a
proposal.

(6) The Contractor shall take any additional measures reasonably requested by the Awarding Authority
to meet the MBE/WBE participation goal(s) established for this Contract, including, without
limitation, placing advertisements in appropriate media and trade association publications
announcing the Contractor's interest in obtaining proposals from MBE/WBEs, and/or sending
written notification to MBE/WBE economic development assistance agencies, trade groups and
other organizations notifying them of the project and of the work available to be subcontracted by
the Contractor to MBE/WBEs.

B. If the Contractor is unable to meet the MBE/WBE participation goals for this Contract after complying
fully with each of the requirements of paragraph “A” above, and the Contractor is otherwise in full
compliance with the terms of this Article, the Awarding Authority may reduce the MBE/WBE
participation goals for this Contract to the extent that such goals cannot be achieved.
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8. Suspension of Payment and/or Performance for Noncompliance.

A. If at any time during the performance of this Contract, the Awarding Authority determines or has reason
to believe that (1) there has been a change or reduction in any MBE/WBE Work which will result in the
Contractor failing to meet the MBE/WBE participation goal(s) for this Contract, other than a reduction in
MBE/WBE Work resulting from a change in the Contract work ordered by the Awarding Authority, and
(2) the Contractor has failed to comply fully with all of the terms and conditions of paragraphs 1 through 7
above, the Awarding Authority may:

(1) Suspend payment to the Contractor of an amount equal to the value of the work which was to have
been performed by an MBE/WBE pursuant to the Contractor’s Schedule of MBE/WBE Participation
but which was not so performed, in order to ensure that sufficient Contract funds will be available if
liquidated damages are assessed pursuant to paragraph 9, and/or

(2)  Suspend the Contractor's performance of this Contract in whole or in part.

B. The Awarding Authority shall give the Contractor prompt written notice of any action taken pursuant to
paragraph A above and shall give the Contractor and any other interested party, including any
MBE/WBEs, an opportunity to present evidence to the Awarding Authority that the Contractor is in
compliance with the requirements of this Article, or that there is some justifiable reason for waiving the
requirements of this Article in whole or in part. The Awarding Authority may invite SOMWBA to
participate in any proceedings undertaken pursuant to this paragraph.

C. Upon a showing that the Contractor is in full compliance with the requirements of this Article, or that the
Contractor has met or will meet the MBE/WBE participation goals for this Contract, the Awarding
Authority shall release any funds withheld pursuant to clause A (1) above, and lift any suspension of the
Contractor’s performance under clause A (2) above.

9. Liquidated Damages; Termination

A. If payment by the Awarding Authority or performance by the Contractor is suspended by the Awarding
Authority as provided in paragraph 8 above, the Awarding Authority shall have the following rights and
remedies if the Contractor thereafter fails to take all action necessary to bring the Contractor into full
compliance with the requirements of this Article, or if full compliance is no longer possible because the
default of the Contractor is no longer susceptible to cure, if the Contractor fails to take such other action as
may be required by the Awarding Authority to meet the MBE/WBE participation goals set forth in this
Contract:

(1) The Awarding Authority may terminate this Contract, and/or

(2) The Awarding Authority may retain from final payment to the Contractor, as liquidated damages, an
amount equal to the difference between:

(a) The total of the MBE/WBE participation goals set forth in this Contract, and;

(b) The amount of MBE/WBE participation credit earned by the Contractor for MBE/WBE Work
performed under this Contract as determined by the Awarding Authority, the parties agreeing
that the damages for failure to meet the MBE/WBE participation goals are difficult to determine
and that the foregoing amount to be retained by the Awarding Authority represents the parties’
best estimate of such damages. Any liquidated damages will be assessed separately for MBE
and WBE participation.

Requirements for MBE/WBE
Section 004539 - Addendum No.

North Quincy High School
Page 4 of 8


DFISKE
Text Box
    Requirements for MBE/WBE 
Section 004539 - Addendum No. 2
      North Quincy High School
                  Page 4 of 8


B. Before exercising its rights and remedies hereunder, the Awarding Authority may give the Contractor and
any other interested party another opportunity to present evidence to the Awarding Authority that the
Contractor is in compliance with the requirements of this Article or that there is some justifiable reason for
waiving the requirements of this Article in whole or in part. The Awarding Authority may invite
SOMWBA to participate in any proceedings undertaken hereunder.

10. Reporting Requirements

The Contractor shall submit to the Awarding Authority all information or documentation that is necessary in the
judgment of the Awarding Authority to ascertain whether or not the Contractor has complied with any of the
provisions of this Article.

11. Awarding Authority’s Right to Waive Provisions of this Article in Whole or In Part

The Awarding Authority reserves the right to waive any provision or requirement of this Article if the
Awarding Authority determines that such waiver is justified and in the public interest. No such waiver shall be
effective unless in writing and signed by the Executive Director of the Supplier Diversity Office (SDO). No
other action or inaction by the Awarding Authority shall be construed as a waiver of any provision of this
Article.
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SCHEDULE FOR PARTICIPATION

BY MINORITY/WOMEN BUSINESS ENTERPRISES

Project Location Window and Door Replacement - North Quincy High School

Project Name _316 Hancock St., Quincy, MA

A. Filed Sub-bidders utilizing MBE/WBE firms, and MBE/WBE Sub-bidders - attach to Filed Sub-bid.
B. General Contractor must submit to the Awarding Authority within five (5) working days of the opening of General Bids.

BIDDER CERTIFICATION:

The Bidder agrees that if awarded the contract it will expend at least the amount of the contract set forth below for MBE/WBE
participation. For purposes of this commitment, the MBE and WBE designation means that a business has been certified by SDO as a
MBE, WBE or MBE/WBE. The Bidder must indicate the MBE/WBE firms it intends to utilize on the project as follows (attach additional

sheets if necessary):

Company Name & Address | MBE or WBE

Describe MBE/WBE Scopes of Work
(clarify “Labor Only”, “Material Only”
or “Labor and Material”)

If Supplier,
Indicate Total
Value of Supplies
(60% of Total
Counts

toward
Participation)

Total Dollar
Value of

1.

Participation

Combined MBE/WBE Goal: $

Total Dollar Value of Combined MBE/WBE Commitment: $

The undersigned hereby certifies that he/she has read the terms and conditions of the contract with regard to MBE/WBE participation and is
authorized to bind the Bidder to the commitment set forth above,

Name of Firm

Business Address

Print Name

Authorized Signature

Title

Telephone No.

Fax No.

Date
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LETTER OF INTENT
MINORITY/WOMEN BUSINESS ENTERPRISES PARTICIPATION

(To be completed by MBE/WBE, and submitted by the General Bidder to the Municipal Affirmative Marketing Construction
Officer (AMCO) within five (5) working days of the opening of General Bids or by Filed Sub-bidder with its bid.)

Project Name Window and Door Replacement - North Quincy High School
Project Location 316 Hancock St., Quincy, MA

To

Name of General Bidder/Sub-bidder

Indicate SDO Certification:
MBE
WBE
M/WBE

—

This firm intends to perform work in connection with the above project.

This firm is currently certified by SDO to perform the work identified below, and has not changed its minority/vomen ownership,

control, or management without notifying SDO within thirty (30) days of such a change.

3. This firm understands that if the General Bidder/Sub-bidder referenced above is awarded the contract, the Bidder intends to enter into
an agreement with this firm to perform the activity described below for the prices indicated. This firm also understands that the above-
referenced firm, as General Bidder/Sub-Bidder, will make substitutions only as allowed by the terms of the Contract.

4. This firm understands that under the terms of the contract, only work actually performed by an MBE/WBE will be credited toward

MBE/WBE participation goals, and this firm cannot assign or subcontract out any of its work without prior written approval of the

Awarding Authority, and that any such assignmenl or subcontracting will not be credited toward MBL/WBE participation goals.

[

MBE/WBE PARTICIPATION

Describe MBE/WBE Scopes of Work (Clarify | If Supplier, Indicate Total Value
Section/Item Number | “Labor Only”, “Material Only” or “Labor of Supplies (60% of Total Counts | Dollar Value of
(If Applicable) and Material”) Toward Participation) Participation

Total Dollar Value: $

Name of MBE/WBE Firm

Business Address

Print Name

Authorized Signature

Title

Telephone No. Fax No.

Date
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CONTRACTOR PROGRESS PAYMENT REPORT
MINORITY/WOMEN BUSINESS ENTERPRISES PARTICIPATION

Project Number:

Project Name:

Project Location:

Date:

Periodical Payment No.:

General Contractor:

MBE and/or WBE:

One copy of this report is to be submitted for each Minority Business Enterprise (MBE) and/or Women Business Enterprise (WBE) at the
time of submitling a request for payment. Copies of the report must be sent to the Minority Business Enterprise (MBE) and/or Women
Business Enterprise (WBE) named above and to the municipalities Affirmative Marketing Construction Officer (AMCO). The AMCO will
forward a copy of each Coniractor Progress Payment Report to SDO on a quarterly basis.

1. The total price to be paid to the above-named Minority Business Enterprise and/or Women Business Enterprise
$

2. The amount remitted to the Minority Business Enterprise and/or Women Business Enterprise as of the above date for work performed
under this project:  $

3. Balance due the Minority Business Enterprise and/or Women Business Enterprise as of the above date for work performed under the
above-named project:  $

4. Comments or explanation of amounts indicated under items 1 and 2 above:

5. We hereby certify that the information supplied herein (including pages attached) is correct and complete,

General Contractor: Minority and/or Women Business Enterprise
(Signed) (Signed)

(Title) (Title)

(Date) (Date)
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Window and Door Replacement February 19, 2014
North Quincy High School Quincy, MA

DOCUMENT 005210

INDEMNITY AGREEMENT

In consideration of the award of Contract No.

by the City of Quincy, hereinafter referred to as INDEMNITEE, to the CONTRACTOR/BIDDER:

hereinafter referred to as INDEMNITOR, and for other good and valuable consideration, said
INDEMNITOR agrees to hold INDEMNITEE, City of Quincy, and its various department and employees
harmless from any and all liability, loss or damage that INDEMNITEE may suffer as the result of claims,
demands, costs, including attorneys fees, or judgement or other actions against it by reason of any and all

work done by or on behalf of the INDEMNITOR in connection with the above-referenced contract.

INDEMNITOR,

By Duly Authorized Agent

Date:

Habeeb & Associates Architects, Inc. Indemnity Agreement

H & A JN 1316.01 Document 005210-1
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DOCUMENT 005250

INTERNAL ACCOUNTING CERTIFICATION

The Contractor certifies that it has internal accounting controls, as required by Chapter 30,
Section 39R and that the Contractor will:

1. maintain accurate and detailed accounts for a six (6) year period after the final payment;
2. file regular statements of management concerning internal auditing controls;

3. file an annual audited financial statement; and

4. submit a statement from an independent certified public accountant that such CPA has

examined management's internal auditing controls and expresses an opinion as to their
consistency with management's statements in (2) above, and whether such statements are
reasonable with respect to transactions and assets that are substantial in relation to
designer's financial statements. General Laws, Chapter 7, Section 301 (e).

Signed under the pains and penalties of perjury:

Name of Company

Authorized Signature

Note: This form is to be completed only when the contract exceeds $100,000 and is for
the purchase of materials or for the construction, renovation, etc. of public works
or public buildings.

Habeeb & Associates Architects, Inc. Internal Accounting Certification
H&AJN 1316.01 Document 005250-1




Window and Door Replacement February 19, 2014
North Quincy High School Quincy, MA

DOCUMENT 005255

CPA CERTIFICATION

(To be typed onto letterhead of the Certified Public Accountant)

City of Quincy

City Solicitor's Office
1305 Hancock Street
Quincy, MA 02169

Attn: James S. Timmins
City Solicitor

RE:

Project Name

Dear Mr.Timmins:

Please be advised that | have reviewed the statement on internal accounting controls prepared
by/for

(name of company), in
connection with the above captioned project. This statement is required under Massachusetts
General Laws, Chapter 30, Section 39R. In our opinion, representations of management are
consistent with our evaluation of the system of internal accounting controls. In addition, we
believe that they are reasonable with respect to transactions and assets in amounts which would
be material when measured in relation to the firm's financial statements.

Yours sincerely,

Certified Public Accountant

Note: This form is to be completed only when the contract exceeds $100,000. and is for the
purchase of materials or for the construction, renovation, etc. of public works or public
buildings.

Habeeb & Associates Architects, Inc. CPA Certification
H&AJN 1316.01 Document 005255-1
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North Quincy High School Quincy, MA

DOCUMENT 005500

NOTICE TO PROCEED

TO.. DATE:

Project: Window and Door Replacement
North Quincy High School.

You are hereby notified to commence WORK on or before

In accordance with contract documents the contract time is ___ calendar days. The date for

completion of all work is therefore

BY:

Name: Kathryn R Hobin

Title:  Purchasing Agent

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by:

(Company Name)
Signature: Date:
Print Name: Title:
Habeeb & Associates Architects, Inc. Notice to Proceed

H & A JN 1316.01 Document 005500-1
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SECTION 019110

BUILDING ENCLOSURE COMMISSIONING REQUIREMENTS

PART 1 — GENERAL

1.01 GENERAL REQUIREMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

B. Attention is directed to the Parts A, B, and C, and all sections within Part D - Division 1 -
General Requirements, as listed in Table of Contents which are hereby made a part of
this Section.

C. The requirements of this Section shall in no way relieve the Contractor, Designer of

Record, and other parties to this project of their respective contractual obligations to the
Owner for meeting the specified performance levels in the design and construction of this

project.
1.02 SCOPE OF WORK
A. This Section includes requirements for nonstructural commissioning of the building
enclosure, including, but not limited to the following:
1. Fenestration systems installed as part of the work outlined in the contract
documents
2. Interface conditions including flashings and sealant joints installed as part of the

work outlined in the contract documents

B. The materials, components, systems, and assemblies installed as part of the work
outlined in the contract documents that comprise the building enclosure will be evaluated
and performance tested as outlined in this Section. All testing specified herein shall be in
accordance with each of the technical sections associated with the design and
construction of the building enclosure.

C. Testing and other work specified herein does not replace, reduce, or alter the scope of
similar requirements specified in other specification divisions.

D. An Enclosure Commissioning Plan will be created and managed by the Building
Enclosure Commissioning Agent. The Enclosure Commissioning Plan shall include all
requirements for commissioning of the building-envelope work.

1.03 COORDINATION AND SEQUENCING WITH RELATED WORK

A. Refer to other Divisions of these Specifications to determine the type and extent of work
therein affecting the work of this trade whether or not such work is specifically mentioned
in this Section.

1.04 STANDARDS

A. Comply with applicable building codes, the Contract Documents, and the following
general specifications for commissioning work and procedures not otherwise specified.

1. American Society of Heating, Refrigerating and Air-Conditioning Engineers
(ASHRAE): Guideline 0: The Commissioning Process, 2005 Edition.

2. National Institute of Building Sciences (NIBS): Guideline 3: Exterior Enclosure
Technical Requirements for the Commissioning Process, 2012 Edition.

Habeeb & Associates Architects, Inc. Building Enclosure Commissioning Requirements

H&AJN 1316.01 Section 019110-1
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1.05

1.06

Habeeb & Associates Architects, Inc.

American Society for Testing and Materials (ASTM): E2813 — Standard Practice
for Building Enclosure Commissioning, 2012 Edition.

SUBMITTALS

All submittals related to the building envelope shall be forwarded by the designer of
record to the Building Enclosure Commissioning Agent for review and comment after the
Designer-of-Record’s initial review, but before return to the Contractor. The Designer-of-
Record shall review and address and/or respond to all Building Enclosure Commissioning
Agent comments during their final review process.

ROLES AND RESPONSIBILITIES

General Contractor’'s Responsibilities

1.

Coordinate and attend a construction kickoff meeting to discuss construction
sequencing, trade coordination, and the General Contractor’s site-specific Quality
Assurance program, to be implemented during construction of the building
enclosure.

Provide submittals required herein and by other divisions of the Specifications.

Participate in regular project meetings with the various members of the design
and construction teams, including, but not limited to, the Owner, Owner’s
representatives, Designer of Record, Building Enclosure Commissioning Agent,
suppliers, and manufacturer technical representatives. Building-enclosure
commissioning requirements and progress shall be included on the agenda at
each project meeting. Contractor, with the appropriate subcontractors in
attendance, shall review, update, and discuss issues and concerns noted by the
DOR, the Building Enclosure Commissioning Agent, the Owner, or the Owner’s
Project Manager that were identified during the previous week.

Cooperate with the Building Enclosure Commissioning Agent including, but not
limited to, providing access to work, an adequate schedule for the commissioning
tasks, and assisting with commissioning tasks as specified.

The Contractor shall provide all quality control and quality assurance testing and
documentation outlined in the technical specification Sections. Refer to other
Divisions of the Specifications to determine the type and extent of work therein
affecting the work of the Enclosure Commissioning Plan, whether or not such
work is specifically mentioned in the Enclosure Commissioning Plan.

Building Enclosure Commissioning Agent’s Responsibilities

1.

Review and provide recommendations for technical submittals and shop
drawings related to the building enclosure, after review by the Designer of
Record but before return to the Contractor, for conformance to the design intent,
Owner’s project requirements, and industry standards. Designer of Record shall
review all submittal comments made by the Building Enclosure Commissioning
Agent prior to distribution to the Contractor.

Conduct periodic site visits to review the progress of the work and evaluate its
compliance with the design documents, owner’s project requirements, and
industry standards. The Building Enclosure Commissioning Agent will identify
non-complying work items, report them to the Owner’s Project Manager and the
Designer of Record, and provide a summary report of observations. The
summary report will include a list of non-complying work items to serve as an
ongoing punch list updated after each site visit.

Building Enclosure Commissioning Requirements
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3. Witness and review all enclosure commissioning testing as specified herein. For
all tests, the performing entity shall provide a testing report that includes a
summary of testing procedures, parameters, results, and any recommended
corrective work (if applicable).

4, The Building Enclosure Commissioning Agent is not authorized to:
a. Release, revoke, alter, or expand requirements of Contract Documents.
b. Approve or accept any portion of the work.
C. Perform any duties of the Contractor.
C. Designer Of Record’s Responsibilities
1. Review and approve submittals, substitutions, change requests, and other

contract documents that affect the scope of the work. Designer of Record shall
review Building Enclosure Commissioning Agent’'s comments on all submittals

prior to issuing to the contractor. Designer of Record shall provide copies of all
approved submittals, change orders, amendments or other contract documents
affecting the scope of the work to the Building Enclosure Commissioning Agent.

2. Conduct periodic site visits to review the progress of the work and evaluate its
compliance with the design documents, owner’s project requirements, and
industry standards.

3. Provide final resolution of issues and non-complying work items noted by the
Building Enclosure Commissioning Agent.

PART 2 — PRODUCTS (NOT USED)
PART 3 — EXECUTION
3.01 COMMISSIONING SITE OBSERVATIONS

A. Building Enclosure Commissioning Agent will conduct periodic site visits to review the
progress of the work and evaluate its compliance with the design documents, owner’s
project requirements, and industry standards. Contractor shall coordinate and provide
access for the Building Enclosure Commissioning Agent to review the work.

B. The Building Enclosure Commissioning Agent will identify non-complying work items,
report them to the Owner’s Project Manager and the Designer of Record, and provide a
summary report of observations. The summary report will include a list of non-complying
work items to serve as an ongoing punch list updated after each site visit. Designer of
Record shall review and provide direction regarding all non-complying work items.

C. Contractor shall notify the Designer of Record and Building Enclosure Commissioning
Agent immediately after any remedial work is complete before such conditions are
covered for review of the remediated work. Photographic documentation of remediated
conditions shall only be acceptable for a specific condition if previously approved by the
Designer of Record and Building Enclosure Commissioning Agent.

3.02 BUILDING ENCLOSURE PERFORMANCE TESTING
A. General Building Enclosure Testing Requirements
1. Contractor shall provide a representative to be present and have a representative

present from each trade and/or subcontractor associated with installing the
system during building enclosure performance testing.

Habeeb & Associates Architects, Inc. Building Enclosure Commissioning Requirements
H & A JN 1316.01 Section 019110-3
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Contractor shall provide a written protocol and a timeline for repair of any
deficiencies noted during the performance testing and/or a written report from the
third-party agency performing the tests indicating what repairs are required.

Contractor shall provide a repair and remediation protocol for any systematic
failures identified by the Building Enclosure Commissioning Agent, including a
timeline for repair of all affected elements. Repaired elements shall not be
covered up without review by the Building Enclosure Commissioning Agent.

If tests cannot be completed because of a deficiency outside the scope of the
work of this project, the deficiency shall be documented and reported to the
Owner and the Designer of Record. Deficiencies shall be resolved and corrected
by appropriate parties and the test rescheduled.

If a specimen fails testing, the failed specimen shall be remediated and that
specimen plus two additional specimens of similar installation with similar repairs
made shall be tested for compliance with the specification at the Contractor’s
expense.

B. Sealant Adhesion Testing

1.

Contractor shall coordinate for a manufacturer’s technical representative to
perform on-site sealant adhesion testing of all approved sealants on all prepared
substrates at the site to ensure that the materials are suitable for installation and
that the optimum primers are selected. The Contractor shall schedule the
testing; notify the Designer of Record, Owner’s Project Manager, and Building
Enclosure Commissioning Agent 48 hrs in advance and provide a written test
report.

Methodology: Sealant adhesion testing shall follow the procedures outlined in
ASTM C1521 — Standard Practice for Evaluating Adhesion of Installed
Weatherproofing Sealant Joints, using the “tail method,” except as modified
herein and by Specification Section Sections 084113 — Aluminum-Framed
Storefront and 085113 — Aluminum Windows. Contractor shall allow a minimum
of twenty-one days or time period required by the manufacturer, whichever is
less, for sealant to cure with full adhesion prior to testing.

Frequency of Tests: Supply number of tests and locations required by
Specification Sections 084113 — Aluminum-Framed Storefront and 085113 —
Aluminum Windows.

Acceptance Criteria: Cohesive failure of sealant after an elongation of at least
twice the manufacturer’s reported design elongation shall be acceptable for this
project. Cohesive failure prior to an elongation of at least twice the
manufacturer’s reported design elongation or adhesive failure at any elongation
shall constitute a failure.

C. Fenestration Water Penetration Resistance Testing

1.

Building Enclosure Commissioning Agent will observe water testing of installed
windows in accordance with ASTM E1105 — Standard Test Method for Field
Determination of Water Penetration of Installed Exterior Windows, Skylights,
Doors, and Curtain Walls by Uniform or Cyclic Static Air Pressure Difference, and
the parameters specified in Section 084113 — Aluminum-Framed Storefronts and
Section 085113 — Aluminum Windows. The Building Enclosure Commissioning
Agent will include a summary of the water test procedures, results, and any
recommended corrective work in the site visit reports. The testing agency is
required to submit a report documenting the tests.

Habeeb & Associates Architects, Inc. Building Enclosure Commissioning Requirements
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Methodology: Water penetration testing shall follow the procedures outlined in
ASTM E1105 — Standard Test Method for Field Determination of Water
Penetration of Installed Exterior Windows, Skylights, Doors, and Curtain Walls by
Uniform or Cyclic Static Air Pressure Difference, and the parameters and
procedures specified in Section 084113 — Aluminum-Framed Storefronts and
Section 085113 — Aluminum Windows. Air pressure chambers shall be installed
such that water leakage through the window perimeter condition can be
evaluated.

Frequency of Tests: Frequency of tests shall comply with frequency specified in
Section 084113 — Aluminum-Framed Storefronts and Section 085113 —
Aluminum Windows.

Acceptance Criteria: Windows shall not allow any water to penetrate the window
assembly throughout the duration of testing at the specified pressure(s). Any
uncontrolled water leakage through the window assembly, including receptor
frames, shall constitute a failure of the window. Uncontrolled water leakage shall
be defined as water that accumulates at any location within or around the
fenestration that is not designed to accommodate, control, and direct such water
to the building exterior.

END OF SECTION

Habeeb & Associates Architects, Inc. Building Enclosure Commissioning Requirements
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NEW "FRP" FLUSH DOORS - EXISTING ALUMINUM FRAME TO REMAIN
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LEGEND:
% PATCH ¢ REPAIR FRAMES, TYPICAL.

|r —I PATCH GROUND/FLOOR @ REMOVED CLOSER ¢ HOUSINGS, TYP.

/1 ADDENDUM NO. 2:

DELETE ENTIRE SHEET A-503 DATED 02-19-14. ADD ENTIRE SHEET A-503 WITH REVISIONS
DATED 03-26-14.

NORTH QUINCY

WINDOW & DOOR REPLACEMENT

HIGH SCHOOL
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