

City of Quincy
Quincy Point Pump Station Renovation
CWSRF ID 3974

WESTON & SAMPSON
Peabody, MA

BID DATE: September 24, 2015

	Contractor	Total of Bid
1	Waterline Industries Corp.	\$3,097,677.00
2	D&C Construction Co., Inc.	\$3,220,738.00 *
3	WES Construction Corp.	\$3,860,000.00

*Corrected calculation error in Total Proposed Contract Price

T:\CSD\Bid Tabulation\2015\Quincy Point PS Renovation.xls]Summary

BID DATE: September 24, 2015

Waterline Industries Corp.			
1	Work of General Contractor		\$2,377,092.00
2a	Misc. Metals- Waterline Industries Corp.	\$33,777.00	
2b	Roofing & Flashing- Waterline Industries Corp.	\$53,577.00	
2c	Painting- R.J. Forbes Painting Contractor, Inc.	\$133,900.00	
2d	Plumbing-Waterline Industries Corp.	\$43,677.00	
2e	Heating and Ventilating- Waterline Industries Corp.	\$87,877.00	
2f	Electrical- Waterline Industries Corp.	\$367,777.00	
	Total of Sub-Bidders	\$720,585.00	\$720,585.00
	Total of Bid		\$3,097,677.00
D&C Construction Co., Inc.			
1	Work of General Contractor		\$2,500,000.00
2a	Misc. Metals- Needham Certified Welding Corp.	\$66,950.00	
2b	Roofing & Flashing- John F. Shea Co., Inc.	\$57,000.00	
2c	Painting- Bouchard Painting, Inc.	\$131,000.00	
2d	Plumbing- Compass Plumbing & Heating, Inc.	\$48,743.00	
2e	Heating and Ventilating- CAM HVAC & Construction, Inc.	\$117,345.00	
2f	Electrical- Ewing Electrical Co., Inc.	\$299,700.00	
	Total of Sub-Bidders	\$720,738.00	\$720,738.00
	Total of Bid		\$3,220,738.00*
WES Construction Corp.			
1	Work of General Contractor		\$3,139,262.00
2a	Misc. Metals- Needham Certified Welding Corp.	\$66,950.00	
2b	Roofing & Flashing- John F. Shea Co., Inc.	\$57,000.00	
2c	Painting- Bouchard Painting, Inc.	\$131,000.00	
2d	Plumbing- Compass Plumbing & Heating, Inc.	\$48,743.00	
2e	Heating and Ventilating- CAM HVAC & Construction, Inc.	\$117,345.00	
2f	Electrical- Ewing Electrical Co., Inc.	\$299,700.00	
	Total of Sub-Bidders	\$720,738.00	\$720,738.00
	Total of Bid		\$3,860,000.00

*Corrected calculation error in Total Proposed Contract Price