

Bid results - April 20, 2016

Ross Garage Demolition & Temporary Surface Parking Restoration Phase 1  
City of Quincy, Massachusetts

Item No.	Item Description	Estimated Quantity	I.W. Harding Construction		S&R Corporation		Fleming Bros., Inc.	
			Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures	Unit Bid Price	Extended Cost Figures
	<b>Ross Garage Demolition &amp; Temporary Surface Parking Restoration Phase 1</b>	----	----		----	----	----	----
G-1	Site Preparation	1	\$90,000.00	\$90,000.00	\$110,000.00	\$110,000.00	\$45,900.00	\$45,900.00
		LS						
G-2	PCB-1: Impacted Material Abatement Removal and Disposal	10,000	\$4.00	\$40,000.00	\$27.00	\$270,000.00	\$9.50	\$95,000.00
		SF						
G-3	ACM-1; PCB-2; PCB-3; PCB-4; Additional Hazardous Materials: Impacted Material Abatement Removal and Disposal	1	\$8,000.00	\$8,000.00	\$350,000.00	\$350,000.00	\$75,000.00	\$75,000.00
		LS						
G-4	Raze, Remove and Dispose Ross Garage Parking Facility	1	\$484,000.00	\$484,000.00	\$350,000.00	\$350,000.00	\$681,990.00	\$681,990.00
		LS						
G-5	Building Restoration	1	\$12,000.00	\$12,000.00	\$29,500.00	\$29,500.00	\$67,880.00	\$67,880.00
		LS						
G-6	Electrical Restoration	1	\$80,000.00	\$80,000.00	\$104,000.00	\$104,000.00	\$70,000.00	\$70,000.00
		LS						
G-7	Site Restoration	1	\$15,000.00	\$15,000.00	\$170,000.00	\$170,000.00	\$50,500.00	\$50,500.00
		LS						
G-8	Traffic Police Details: Owner Contingency Allowance	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
		NTE						
G-9	Mobilization and Demobilization	1	\$40,000.00	\$40,000.00	\$13,000.00	\$13,000.00	\$40,900.00	\$40,900.00
		LS						
<b>Total:</b>				<b>\$869,000.00</b>		<b>\$1,496,500.00</b>		<b>\$1,227,170.00</b>