City of Quincy
City Hall
1305 Hancock Street
Quincy, Massachusetts 02169

Purchasing Department | g
Thomas P. Koch Kathryn R. Hobin
Mayor Purchasing Agent
Phone: {617) 376-1060
Fax: {817) 376-1074
“NOTIFICATION”
INVITATION TO BID

ROAD IMPROVEMENTS-SUMMER 2011
JUNE 30, 2011 @ 11:00 A.m.

PLEASE NOTE: THIS IS A COPY OF THE COMPLETE BID SPECIFICATIONS. IN AN
EFFORT TO HELP WITH THE ENVIRONMENT AND SAVE PAPER, PLEASE USE THIS
FOR REFERENCE ONLY.

PLEASE CHECK THE WEBSITE FOR A SEPARATE FILE FOR PRINTING OUT JUST THE
BID DOCUMENTS THAT YOU WILL NEED TO SUBMIT YOUR BID.

“DON’T FORGET TQ CHECK FOR ANY ADDENDUM BEFORE SUBMITTING BID”

The Department of Public Works for the City of Quincy, Massachusetts is seeking sealed bids for Road
Improvements-Summer 2011 until 11:00 a.m. local time Thuarsday, June 36, 2011, in the office of the
Purchasing Agent, 1305 Hancock St., Quincy, Massachusetts 02169, at which time and place all bids will
be publicly opened and read aloud.

The work under this contract consists of: excavation of bituminous concrete by cold planer, reclamation,
installation of new bituminous concrete base and top courses; instaliation of new concrete/bituminous
sidewalks. Removal and resetting of existing granite curbing and installation of new granite curbing.
Installation of loam and seed as required and all related work to complete the project.

All questions regarding this bid should be directed to Kathryn R. Hobin, Purchasing Agent through a fax;
617-376-1074 and email: khobin(@guinevma.gov and cc to kirilicott@quincyma.sov

Inquiries must be submitted no later than Friday, June 24, 2010 @ 4:00 p.m.

The Purchasing Department is requesting that if you have printed out a copy of this bid, please send a
confirming email, so that we may be able to keep track of a plan holders list to send out addenda notices
via email addresses.

If you have received this bid from either the City of Quincy Website or through an email it is your
responsibility to check for addenda (at pywiv.quincyma.gov ) before you turn in your proposal, The City
of Quincy will not be responsible any bids received omitting addenda acknowledgement.

The Purchasing Department
Kathryn R. Hobin Kim R. Trilicott Caporale Meredith A, Marini Franca DeVito
Purchasing Agent Assistant Contract Supervisor Assistant Contract Coordinator  Principal Clerk

khobintGouineyma.pov  kirillcottiguincyma.gov mmarini{dguincyma.goy [fdevito(@auingyma, gov




City of Quincy

City Hall
1305 Hancock Street
Quincy, Massachusetts 02169
Purchasing Department
Thomas P. Koch Kathryn R. Hobin
Mayor Purchasing Agemnt

Phone: (617) 376-1060
Fax: {617} 376-1074
TTY/TDD {617) 376-1375

If you have printed out the specifications for “ROAD IMPROVEMENTS-SUMMER 20117, piease use
this check list to make sure that you have printed out all the required forms and filled them out when you
have submitted your completed bid. Deadline: JUNFE 30, 2011 @ 11:00 a.m.

CHECK REQUIRED FORMS PAGE #

LIST
BID FORM (04101 thru 00410-6
Bid Form/Relevant Previous Experience (0410-9
Bidder’s Statement of Qualifications 00410-10 & 11
Signature Authorization 00410-12
Tax Compliance 00410-13
Signature Page 00410-15
5%.Bid Bond 00411-1 &2
Schedule of Participation 00450-9
Letter of Intent MBE 00450-10
Letter of Intent WBE 00450-11
Certification of Bidder 00451-1
Right to Know Law 00451-2
Non-Collusion Affidavit 00451-3
Certification Non-Segregated Facilities 004514
Affidavit Regarding Prior Labor Disputes 00451-5
Internal Accounting Controls by CPA 00451-6
Certification of Internal accounting 004517
Certificate of Acknowledgement of Coniractor 00451-8
OSHA 10 Form 00452-1
OSHA 10 Form for Sub bidders 00452-2
Indemnity Agreement 00521-1

Contractor’s Certification 00525-1

Certification Concerning REQ 00750-22
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CITY OF QUINCY, MASSACHUSETTS
Department of Public Works

Thomas P. Koch
Mayor

Lawrence J. Prendeville
Commissioner

INVITATION TO BID

The Department of Public Works for the City of Quincy, Massachusetts is secking sealed bids for Road
Improvements — Summer 2011 until 11:00 a.m. local time Thursday, June 30, 2011, in the offices of the
Purchasing Agent, 1305 Hancock St., Quincy, Massachusetts 02169, at which time and place all bids will be
publicly opened and read aloud.

The work under this contract consists of: excavation of bituminous concrete by cold planer, reclamation,
installation of new bituminous concrete base and top courses; installation of new concrete/bituminous
sidewalks. Removal and resetting of existing granite curbing and installation of new granite curbing.
Installation of loam and seed as required and all related work to complete the project.

All work under this contract shall be completed within One hundred (100) calendar days.

Detailed specifications are available on-line at the City of Quincy’s website, www.quincyma.gov
and also available at the Office of the Purchasing Agent, Quincy City Hall, 1305 Hancock Street,
Quincy, Massachusetts, 02169, between the hours of 8:30 “M and 4:30 ™ for a non-refundable
printing charge of $25.00. Specifications will be available June 15, 2011.

Each bid shall be accompanied by a bid security in the amount of five percent (5%) of the total value of the bid
in the form of a bid bond or certified/treasurer’s check.

The bidding and award of this contract shall be in full compliance with Massachusetts General Laws, Chapter
30, Section 39M, as last revised. All Federal, State and City of Quincy regulations in relation to Minority
Business Enterprise, Women's Business Enterprise, Minority Work Force, Equal Employment Opportunity,
Employment of Quincy Residents and subject to the minimum wage rates set under the Massachusetts
Prevailing Wage Law Chapter 149, §26 to 27H and/or any applicable federal rates. The City reserves the right
to waive any informality in or to reject any or all bids when such an action is deemed in the best interests of the
City.

Non-responsive and/or unbalanced bids may be rejected.

Thomas P. Koch Lawrence J, Prenderville
Mayor Commissioner of Public Works
Advertise Req. No.
The Quincy Sun June 16, 2011 8063011
The Central Register June 15, 2011

1305 Hancock S8t., Quincy MA 02169

Telephone: (617) 376-1666 Fax: (617) 376-1074
Printed on Recycled Paper
00100-1



INSTRUCTIONS TO BIDDERS

ARTICLE I PROJECT IBENTIFICATION

1.1 Owner:

1.2 Awarding Authority:

1.3 Project Name:

1.4  Funding: a.
b.

Funds for all work included under this contract have
not been authorized, as yet.
and/or any portion of the work may be deleted or
postponed indefinitely. All work done pursuant to
this bid shall be subject to funding provided by any
public agency, as applicable, and authorization by

City of Quincy, Massachusetts
Kathryn R. Hobin

Purchasing Agent
1305 Hancock St., Quincy, MA 02169

The City of Quincy

Commonwealth of Massachusetts

the Mayor and the City Council.

1.5  The following Documents are required to be submitted with the Bids. Failure to
comply with these requirements may render the Bid non-responsive and thus be

disqualified.

&

Bid Bond (Section 00411).

c. MBE/WBE Requirements {Section 00450 - Schedule of Part. & Letters of Intent,

Bid Forms (all original signatures} (Section 00410).

SOMWRBA Certifications for each Letter of Intent must be included).
d. Affidavits and certifications (Section 0041).

ARTICLE 2 QUALIFICATIONS OF BIDDERS

2.1 Bidders may be investigated by the City to determine if they are qualified to
perform the work. Bidders shall submit within five (5) calendar days of the City's or
Engineer's request, written evidence of such information and data necessary to make this

determination.

00200-1
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2.2 The investigation of a Bidder will seek to determine whether the organization is
adequate in size, is authorized to do business in the project jurisdiction, has had previous
experience and whether available equipment and financial resources are adequate to
assure the City that the work will be completed in accordance with the terms of the
Agreement. The amount of other work to which the Bidder is already committed may
also be considered.

2.3 The City reserves the right to reject any Bid if the evidence submitted by, or the
investigation of such Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and the work included in the Contract Documents.

ARTICLE 3 COPIES OF CONTRACT DOCUMENTS

3.1 Complete sets of Contract Documents shall be used in preparing Bids; neither the
City nor the Engineer assumes any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Contract Documents.

3.2  The City and the Engineer in making copies of Contract Documents available do
so only for the purpose of obtaining bids on the Work and do not confer a license or grant
permission for any other use.

ARTICLE 4 EXAMINATION OF CONTRACT DOCUMENTS AND SITE

4.1 Before submitting a Bid, each Bidder must (a) examine the Contract Documents
thoroughly, (b) visit the site to familiarize themselves with local conditions that may in
any manner affect cost, progress or performance of the Work, (¢) familiarize themselves
with Federal, State and local laws, ordinances, rules and regulations that may in any
manner affect cost, progress, or performance of the work; and (d) study and carefully
correlate Bidder's observations with the requirements of the Contract Documents.

4.2 All information given in the Drawings and the other bid documents relating to
sub-surface and other conditions, natural phenomena, existing utilities, pipelines, other
structures, etc. is from the best sources available to the City. All such information is
furnished only for the information and convenience of the Bidders and is not guaranteed.

43 Before submitting the Bid, each Bidder may, at his own expense, make such
additional investigations and tests as the Bidder may deem necessary to determine the
accuracy of their Bid for performance of the work in accordance with the time, price and
other terms and conditions of the Contract Documents.

4.4 Upon request, the City will provide each Bidder access to the site to conduct such
investigations and tests as each Bidder may deem necessary for submission of the Bid.
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4.5 The lands wpon which the work is to be performed and rights-of-way for access
thereto are identified on the Drawings.

4.6  The submission of a Bid will constitute an incontrovertible representation by the
Bidder that he has complied with every requirement of this Article 4 and that the Contract
Documents are sufficient in scope and detail to indicate and convey understanding of all
terms and conditions for performance of the work.

ARTICLE 5 INTERPRETATIONS

5.1 All questions about the meaning or intent of the Contract Documents must be
received in writing by the City of Quincy Purchasing Department, 1305 Hancock St.,
Quincy, MA 02169, prior to the Bid Opening Date, as set forth in the Invitation to Bid.

5.2 Written clarifications or interpretations will be issued through Addenda. No
addenda, except via FAX transmission or email, will be issued any later than 72 hours
before the bid opening date. Only questions answered by formal written Addenda will be
binding. Oral and other clarifications or interpretations will be without legal effect.
Addenda will be sent out to all parties recorded to have received the Contract Documents.

5.3  Bach Bidder shall be responsible for determining all Addenda issued have been
received and incorporated into their Bid.

5.4 A BID WHICH INCLUDES, FOR ANY ITEM, A BID PRICE THAT IS
ABNORMALLY HIGH OR LOW, MAY BE REJECTED AS AN
UNBALANCED BID.

5.5  The quantities in the Bid Form are being set forth as a basis for the comparison of
bids only and the actual amount of work may not correspond therewith.

5.6 The City reserves the right to delete all or any portion of the work or add new
work or to decrease or increase the scope of any item of the work to be done under this
Contract either prior to executing the Contract or at any time during the life of the
Contract. Exercise by the City of the above rights shall not constitute any grounds or
basis of claims for damages or for a loss of anticipated profits.

Also, an increase or a decrease of quantity for any bid item (regardless of its magnitude)
shall not be regarded as a grounds or basis for any increase or decrease in the Contract

unit prices, nor in the time allowed for the completion of the work except as provided for
in the Contract.

ARTICLE 6 PRE-BID CONFERENCE: Refer to Section 00100 - Invitation to Bid.
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ARTICLE 7 BID SECURITY

7.1 Each bid must be accompanied by a bid bond or certified check or a

treasurer's/cashiers check issued by a bona fide bank or trust company, payable to the City

of Quinecy. The Bid Security shall be in the amount of five percent (5%) of the Total Bid

Price. The Bid Security shall be sealed in a separate envelope form the Bid and then

attached to the envelope containing the Bid. All Bid Securities except those of the three
lowest responsible and eligible bidders will be returned within ten calendar days after the

opening of bids. All Bid securities will be returned on the execution of the Agreement, or

if no award is made, within sixty calendar days after the actual Bid Opening Date, unless

the bid security 1s forfeited under the conditions stipulated herein.

7.2 In case a party to whom a Contract is awarded shall fail or neglect to execute the
Agreement and furnish the satisfactory bonds within the time specified, the City may
determine that the bidder has abandoned the Contract, and thereupon the Bid Forms and
acceptance thereof shall be null and void, and the Bid Security accompanying the Bid
form shall be forfeited to the City as liquidated damages for such failure or neglect and to
indemnify the said City for any loss which may be sustained by failure of the Bidder to
execute the Agreement and fumish the bonds aforesaid, provided that the amount
forfeited to the City shall not exceed the difference between the Bid Price of said Bidder
and that of the next lowest responsible and eligible Bidder and provided further that, in
case of death, disability or other unforeseen circumstances affecting the Bidder, such Bid
Security may be returned. After execution of the Agreement and acceptance of bonds by
the City, the Bid Security accompanying the Bid Form of the Successful Bidder will be
returned.

ARTICLE 8 PERFORMANCE, PAYMENT AND OTHER BONDS

8.1 Performance, Payment and other required bonds and project Insurance Certificates
shall be provided in accordance with Article 5 of the General Conditions of the Contract.

8.2 All Bonds required, as Contract Security shall be furnished prior to the execution
of the Agreement.

ARTICLE 9 BID FORMS

9.1 Each Bid shall be submitted on the Bid Form included in this Project Manual. All
blank spaces for Bid prices must be filled in with unit or lump sum prices for each of the
items for which the bid is requested.

9.2 Bid Forms shall be completed in ink or be typewritten. The Bid price of each item
on the form shall be stated in words, and figures. Discrepancies between unit prices and
their respective total amounts will be resolved in favor of the unit prices. Discrepancies

between words and figures will be resolved in favor of words.
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Discrepancies between the indicated sum of any column of figures and correct sum
thereof shall be resolved in favor of the correct arithmetic sum, based on words.

9.3 Bids by corporations shall be executed in the corporation name, by the Chief
Executive Officer (or other corporate officer). The bid must be accompanied by evidence
of authority to sign the bid and the corporate seal shall be affixed and attested to by the
secretary. The corporate address and state of incorporation shall be shown below the
signature.

9.4  Bids by partnership shall be executed in the partnership name and signed by a
partner, whose title shall appear under the signature. The official address of the
partnership shall be shown below the signature.

9.5  All names shall be typed or printed below the signature.

9.6  The Bid shall confirm the receipt of all Addenda. Actual number of Addenda
received shall be filled in on the Bid Form.

8.7  The address, telephone number and email address of the person to whom
communications regarding the Bid are to be directed shall be shown.

9.8 Bids shall be submitted (original signatures) in a sealed envelope bearing on the
outside the Bidder's name, address, Project Title, Bid opening date and time, for
which the Bid is submitted. If forwarded by mail, the Bid shall be enclosed in a
sealed envelope with the notation "BID ENCLOSED" on the face and address as
above.

ARTICLE 10 RECEIPT OF BIDS

10.1  Sealed bids for the work under this Contract will be received at the time and place
indicated in the Invitation to Bid.

-10.2  The City may consider informal any Bid not prepared and submitted in
accordance with the provisions hereof.

10.3  Bidders are cautioned that it is the responsibility of each individual Bidder to
insure that the bid is in the possession of the responsible official or a designated alternate
prior to the stated time and at the place of the Bid Opening. The City is not responsible
for bids delayed by mail and/or other forms of delivery.
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ARTICLE 11 MODIFICATIONS AND WITHDRAWAL OF BIDS

11.1  Bids may be modified only by an appropriate document duly executed and
delivered to the place where Bids are to be submitted at any time prior to the opening of
Bids.

11.2  Bids may be withdrawn prior to the scheduled Bid Opening time or the authorized
postponement thereof.

11.3  Bids, once officially opened, cannot be withdrawn and shall remain open for a
period of sixty (60) calendar days from the date of the opening. The City, at its sole
discretion, may release any bid and return the Bid Security prior to that date.

ARTICLE 12 AWARD OF CONTRACT

12.1 The Contract will be awarded to the lowest responsible and eligible bidder
(Successful Bidder). Such a Bidder shall possess the skill, ability, job-related prior work
experience, and integrity necessary for the faithful performance of the work and the bid,
apart form being complete and responsive, is the lowest in price of all the bids opened.

12.2 The City reserves the right to reject any and all Bids, to waive any and all
informalities, if it is in the City's best interest to do so, and the right to disregard all
nonconforming, non-responsive, unbalanced and conditional Bids.

12.3  The City also reserves the right to reject the Bid of any Bidder who is considered
to be unqualified in accordance with Article 2, above.

12.4  If the Contract is to be awarded, the City will give the Successful Bidder a Notice
of Award within sixty (60) calendar days after the actual Bid Opening Date. The Notice
of Award will have to be formally acknowledged and accepted by the Bidder within the
time period stipulated herein.

12.5  The acceptance of the above Notice of Award shall be accompanied by a complete
list of sub-contractors (specialty, suppliers, and sub-consultants, etc.) selected by the
Bidder to work on the project. The list shall contain information on the percentage of
total work (material, labor, equipment and services) allocated to each sub-contractor.

ARTICLE 13 EXECUTION OF AGREEMENT

13.1  When the City gives a Notice of Award to the Successful Bidder, at least six (6)-

unsigned copies of the Agreement and all other applicable Contract Documents will

accompany it. Within ten (10) calendar days from the date of such notification,

Contractor shall execute and return all copies of the Agreement and all other applicable

Contract Documents to the City. Within ten- (10) calendar days thereafter, the City will

deliver one fully signed copy along with the "Notice to Proceed" to the Contractor.
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13.2  If for any reason the Notice to Proceed cannot be issued within such period, the
time may be extended by mutual agreement between the City and the Contractor. If the
Notice to Proceed has not been issued within the ten (10} calendar days after signing of
the Agreement, or within the time period mutually agreed upon, the Contractor may
terminate the Agreement without further liability on the part of either party.

13.3  The Bidder's attention is especially directed to special requirements in relation to
project construction work and completion schedule, specified in Sections 01010, 010435,
01050, 01055, and 01170, in this Project Manual. Each Bidder is urged to study these
requirements to insure compliance with the same before submitting the Bid.

ARTICLE 14 SAFETY AND HEALTH REGULATIONS

14.1  This Project is subject to all of the Safety and Health Regulations (CFR 29, Part
1926 and all subsequent amendments) as promulgated by the U.S. Department of Labor
on June 24, 1974, and CFR 29, Part 1910, General Industry Safety and Health
Regulations Identified as Applicable to Construction.

142 The Successful Bidder shall comply with the Department of Labor Safety and
Health Regulations for Construction promulgated under the Occupational Safety and
Health Act of 1970 (PL-91-596) and under Section 107 of the Contract Work Hours and
Safety Standards Act (PL-91-54).

14.3  The Successful Bidder shall have a competent person or persons, as required
under the Occupational Safety and Health Act on the site to inspect the Work and to
supervise the conformance of the Work with the regulations of the Act.

144  This project is also subject to the Massachusetts Department of Labor and
Industries Division of Industrial Safety "Rules and Regulations for the Prevention of
Accidents in Construction Operations (Industrial Bulletin No. 12)".

ARTICLE 15 SALES TAX

15.1  'The materials and supplies to be used in the Work shall be exempt from all
applicable Federal, State and local sales taxes.

ARTICLE 16 UTILITY UNDERGROUND PLANT DAMAGE PREVENTION
SYSTEM

16.1  All excavations within public or private ways are subject to the requirements of
Massachusetts General Laws, Acts of 1983, Chapter 252, included in Part Il of the
Supplementary Conditions.
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ARTICLE 17 WAGE RATES

17.1  All work done under this Contract shall be subject to compliance with the
minimum wage rates as mandated by the Commonwealth of Massachusetts Department
of Labor and Industries and the U.S. Department of Labor Wage Rates issued in the most
recent wage decisions applicable to the project area.

17.2 The Commonwealth of Massachusetts Minimum Wage Rates issued under the
provisions of the Massachusetts General Laws, Chapter 149, Section 26 to 27H, as
amended, shall apply to the projects when the use of Federal funds is not involved on a
particular project.

17.3  The Schedule of Minimum Wage Rates is included in the Appendices and shall be
strictly enforced.

17.4 It 1s the responsibility of the Contractor, before submitting the Bid, to verify the
minimum wage rates and to request, if necessary, any additional and/or the latest
information on wage rates for all tradespeople to be employed under this contract.

ARTICLE 18 COMPETITIVE BIDDING

18.1 The Bidding and award of this contract shall be in full compliance with the
Federal Procurement Act and with MGL Chapter 30, Section 39M, as last revised.

ARTICLE 19 GUARANTEES

19.1 In addition to other guarantees due the City, the Contractor guarantees that the
Work and services to be performed under the Contract, and all workmanship, materials,
and equipment furnished, used or installed shall be free from defects and flaws, and shall
be in strict accordance with the Drawings, Specifications, and other Contract Documents.,
Also, the strength of all parts of all manufactured equipment shall be adequate and as
specified and that the performance test requirements of the Contract shall be fulfilled.
This guarantee shall be for a period of one year from and after the date of Substantial
Completion and acceptance of the Work unless otherwise specified herein.

The Performance Bond shall remain in full force and effect throushout the
Guarantee Period,

19.2  If at any time within the said period of guarantee, any part of the Work requires

repairs, correction and/or replacement, the City may notify the Contractor in writing to

make the required repairs, correction or replacement. If the Contractor neglects to

commence making such repairs, corrections, or replacements to the satisfaction of the

City within ten (10) days from the date of receipt of such notice, or having commenced

said repairs, corrections or replacement, fails to prosecute such work with diligence, the
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City may employ other person(s) to make the same, and all direct and indirect costs of
making said repairs, corrections or replacements, including compensation for additional
professional services, shall be paid by the Contractor.

ARTICLE 20 LABOR DISPUTES

20.1  The Bidder shall submit a written statement as to whether it has been the subject
of, or otherwise been involved in any labor dispute during the past five (5) vears. If the
bidder has been the subject of, or otherwise been involved in any labor dispute during this
period, the Bidder must also provide a detailed description of each labor dispute,
including the name and location of the project worked on, the nature of the dispute, the
duration and dates during which the dispute took place and how the dispute was resolved.
For these purposes, "labor disputes” shall include picketing or any other activity which
disrupted or delayed the Work.

ARTICLE 21 RECORD KEEPING

21.1  The Contractor is reminded that the provisions of Chapter 30, Section 39R
relative to record keeping apply to this Contract. A copy of ¢.30, s.39R is included in the
Supplementary Conditions. A brief summary of the requirements is as follows:

a. The Contractor and all sub-contractors shall maintain books, records and accounts
at least six (6) years after the final payment. They will be subject to inspection by
the awarding authority, officers of the Inspector General, or the Department of
Capital Asset Management,

b. Any changes in record keeping or recording transactions, which affect the
awarding authority, shall be explained along with a letter from the Contractor's
independent certified public accountant approving or otherwise commenting on
the change.

C. The Contractor shall file with the awarding authority a statement of management
as to whether the system of internal accounting controls has been established.

d. The Contractor shall file with the awarding authority a statement prepared and
signed by an independent certified public account that an examination has been
made of internal accounting controls.

ARTICLE 22 LAWS AND REGULATIONS

22,1 All applicable laws, ordinances and rules and regulations of all Public Agencies
having jurisdiction over construction of the project shall apply to the Contract throughout.

22,2 'This project is subject to all of the OSHA Safety and Health Regulations (see
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CFR Part 1926/1910 and all subsequent amendments), as promulgated by the United
States Department of Labor on June 24, 1974 and MGL Chapter 454 CMR 10.00, et.seq.;
The Prevention of Accidents and Illnesses in Construction Operations. Contractors shall
become familiar with the requirements of these regulations.

22.3  The MBE/WBE policy guidelines must be studied carefully by each bidder before
preparing his Bid. Failure to comply with these requirements may result in a finding that
the Bidder is non-responsive and therefore, not entitled to award of this Contract.

224  This Contract is subject to all the Federal Government, Commonwealth of
Massachusetts, and City of Quincy Equal Employment Opportunity, Anti-discrimination
and Affirmative Action Programs. The text of the program is set forth in these
specifications. The City prior to execution of the Contract will require contractor’s and
sub-contractors certifications.

22.5 Minority Business Enterprise (MBE) and Women's Business Enterprise (WBE)
policies of the Federal Government, the Commonwealth of Massachusetts and the City of
Quincy are applicable to this Contract. Failure to comply with the requirements of this
paragraph may be deemed to render a proposal non-responsive. No waiver of any
provision of this section will be granted.

22,6 This Contract is subject to the Chapter 12.28 of the City Ordinances with regard
to City Residency Requirements and Apprenticeship Traming. Copes of City Council
Order No. 532, dated December 29, 1988, which requires that preference be given to
Quincy Residents when hiring workers for City-administered projects and City Council
Order No. 97-104, which required that all bidders on City-administered construction
projects have and maintain a bona fide apprenticeship training program, are included
under the Supplementary Conditions in this project manual. The provisions of these City
Ordinances will be strictly enforced.

Kathryn R. Hobin
Purchasing Agent
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BID FORM

PROPOSAL OF:

{bereinafter called "Bidder", organized and existing under the laws of the Commonwealth of
Massachusetts, doing business as:

® a corporation
¢ apartnership
e an individual.

TO: The Commissioner of Public Works for the City of Quiney, Massachusetts (hereinafter called
the City)

In compliance with your Advertisements for Bids, Bidder hereby proposes to perform all work for
the ROADS IMPROVEMENTS-SUMMER 2011 within ten (10) calendar days following the
effective date of the Contract Agreement and fully complete the project within one hundred twenty
(100) calendar days thereafter. Work performed after this Contract Time Period (Completion) will
be subject to liquidated damages. The Bidder further agrees to pay as liquidated damages: $1000.00
for each day thereafter, charged against the Contractor, as provided for in Article 12 of the General
Conditions,

Bidder agrees not to withdraw his bid for sixty (60) calendar days after the actual bid opening date
and that if the City shall accept this bid, the Bidder will duly execute and acknowledge the
Agreement and furnish duly executed and acknowledged, the required Contract Bonds, Insurance
Certificates and other documents, within ten (10) calendar davs, after the notification that the
Agreement and other documents are ready for signature.

Bidder acknowledges receipt of Addenda No. through No.

The attached price is to include and cover the furnishing of all materials (except as herein otherwise
specified), all labor (requisite or proper), tools, equipment, apparatus and other means of
construction, required in the performance of the works included herein, in the manner set forth and
shown in the Specifications for the Work and in the form of Contract, and the completion thereof as
specified herein. Bidder agrees to perform all the work described in the Contract Documents at the
following unit price(s)/lump sum(s) for a total amount of $
All prices, except at the extended totals, shall be stated in both words and figures. In the event ofa
discrepancy between the price in words and the price in figures, the written word shall govern. Inthe
event of a discrepancy between mathematical totals and the totals stated, the mathematical totals
shall govern. All prices shall be typewritten or written by hand (printed) in black ink.
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BIiD FORM
The Bidder agrees to perform all the Work described in the Contract Documents for the following
unit prices or lump sum(s):

Item Estimated Brief Description of Items Unit Bid Price Amount
No.  Ouantity w/ Unit Bid Price in Words in Figures in Fioures
162.096 21 TREE STUMP REMOVAL
$ $
each
162,190 126 TREE ROOT SYSTEM, CUT BACK & REMOVE
$ $
each
120.10¢ 2720 UNCLASSIFIED EXCAVATION
$ $
per cabic vard
151.220 696 GRAVEL BORROW FOR SIDEWALKS
$ $
per cubic yard

170.000 35316 FINE GRADING & COMPACTION

$ $
per square yard
222,000 14 REPLACEMENT FRAME AND GRATE/COVER
$ $
each.
358.000 162 GATEBOX, ADJUST
$ $
each
381.600 22 SERVICE BOX
$ $
each
403.000 23485 RECLAIMED BASE COURSE
$ 5

per square yard

SUB-TOTAL PAGE 00410-2: $




Item Estimated Brief Description of Items Unit Bid Price Amount
No.  Quantity w/ Unit Bid Price in Words in Ficures in Fioures
405.600 1188 GRAVEL FOR BASE COURSE
$ $
per cubic yvard
420.060 3629 CLASS 1 BITUMINOUS CONCRETE BASE COURSE
$ $
per ton
460.0600 2171 CLASS 1 BITUMINOUS CONCRETE TOP COURSE
$ $
per ton
460.500 176 CLASS 1 BITUMINOUS CONCRETE LEVELING COURSE
$ $
per ton
463.000 3524 BITUMINOUS FOR TACK/PRIME COAT
$ $
per galion
472.600 96 HOT MIX ASPHALT FOR MISC. WORK
$ $
per ton
503.000 4860 GRANITE CURB - TYPE VA-3 STRAIGHT
$ $
per linear foot
503.100 340 GRANITE CURB - TYPE VA-3 CURVED
$ s
per linear foot
517.600 22 GRANITE CURB CORNER
$ $

each

SUB-TOTAL PAGE 00410-3: §




Item Estimated
No.  Ouantity

Brief Description of Items Unit Bid Price Amount
w/ Unit Bid Price in Words in Figures in Figures

580.000 6089

583.000 74

701.000 1739

701.100 640

701.310 462

702.100 1017

748.000 1

751.006 1027

765.000 6140

CURB REMOVE & RESET

per linear foot

CURB CORNER REMOVE & RESET

$ $

cach

CEMENT CONCRETE FOR WALKS

per square yard

CEMENT CONCRETE @ DRIVES

per square yard

CEMENT CONCRETE FOR WCR’S w/det. Warn panel

$ $

per square yard
BITUMINOUS CONCRETE SIDEWALKS

$ $

per ton

MOBILIZATION/DEMOBILIZATION @ 5%

Tump sum

LOAM BORROW

per cubic yard

SEEDING

per square yard

SUB-TOTAL PAGE 00410-4: §




Item Estimated
No,  Quantity

Brief Description of Items Unit Bid Price Amount
w/ Unit Bid Price in Words in Figures in Figures

866.040 360

866.120 2200

867.046¢ 5100

904.000 16

999.001 2140

4-INCH WHITE LINE REFLECTORIZED (THERMOPLASTIC)

$ $

per linear foot

12-INCH WHITE LINE REFLECTORIZED (THERMOPLASTIC)

$ $

per finear foot

4-INCH YELLOW LINE REFLECTORIZED (THERMOPLASTIC)

$ $
per lincar foot
CONCRETE
$ $
per cubic yard
TRAFFIC POLICE DETAILS
Thirty Nine and No Cents $_39.00 $_83.460.00
per hour

SUB-TOTAL PAGE (10410-5: §




BID FORM (continued)

SUB-TOTAL PAGE 00410-2:

SUB-TOTAL PAGE 00410-3;

SUB-TOTAL PAGE 00410-4:

SUB-TOTAL PAGE 00410-5:

TOTAL BID AMOUNT:

$

$

(In Figures)

(Total Bid Amount Written In Wo.m's)
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BID FORM

The Bidder hereby certifies that he is able to furnish labor that can work in harmony with all other
clements of labor employed or to be employed on the work and that he will comply fully with all
laws and regulations applicable to awards made in the Commonwealth of Massachusetts.

The Bidder certifies under the penalties of perjury that this bid is in all respects bona fide, fair and
made without collusion or fraud with any other person. As used herein, the word "person" shall
mean any natural person, joint venture, partnership, corporation, or other business or legal entity.

Interest of Officers and Employees of the City of Quincy or Members of the City Council or Other
Public Officials: No officer, member or employee of the City of Quincy or its designees or agents,
and no member of its governing body, and no other public official of the governing body of the
locality or localities in which the project is situated or being carried out, who exercises any functions
or responsibilities in the review or approval or the undertaking or carrying out of this project, shall
participate in any decisions relating to this Contract, which affects his personal interest or the interest
of any corporation, partnership, or association in which he is directly or indirectly interested or have
any personal or pecuniary interest, direct or indirect, in this contract or the proceeds thereof.

The undersigned, as Bidder, declares that he has carefully examined the proposed form and has fully
informed and satisfied himself as to the existing conditions, the character and requirements of the
proposed work, the difficulties atfendant upon its execution; and the accuracy of all estimated
quantities stated in this bid and that he has carefully read and examined the form of contract, the
standard specifications and plans therein referred to, and he proposes and agrees, if this proposal is
accepted, that he will contract with the Party of the First Part to provide all necessary labor,
equipment, tools, apparatas and other means of construction and to do all the work and furnish all
the materials specified in the contract in the manner and time therein prescribed and according to the
requirements of the City of Quincy as therein set forth and that he will take the payment therefore,
the prices stated in the Bid.

The undersigned, as Bidder, declares that he understands that information relative to sub-surface and
other conditions, natural phenomena, existing pipes and other structures (surface and/or sub-surface)
has been furnished only for his information and convenience without any warranty or guaraniee,
expressed or implied, that the structures (surface and/or sub-surface} actually encountered will be the
same as those shown on the drawings or in any of the other contract documents, and he agrees that he
shall not use or be entitled to use any such information made available to him through the contract
documents or otherwise, or obtained by him in his own examination or the site, as a basis or grounds
for any claim against the City of the Engineer arising from or by reason or any variance which may
exist between the aforesaid information made available to or acquired by him and the sub-surface
and/or other conditions, natural phenomena, existing pipes and other structures {surface and/or sub-
surface) encountered during construction, and that due allowance therefore has been made in this bid.
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The undersigned, as Bidder, understands that the quantities of work tabulated in this bid or indicated
on the drawings or in the specifications or other contract documents are only approximate and are
subject to increase or decrease, as deemed necessary by the Engineer.

The undersigned, as Bidder, agrees that for extra work, if any, performed in accordance with the
terms and provisions of the annexed form of Agreement, he will accept compensation as stipulated
therein as full payment for such extra work.

If this proposal shall be accepted and the Bidder shall fail fo contract as aforesaid and to give a Bond
in the sum to be determined as aforesaid with surety satisfactory to the City of Quincy within ten (10)
days from the date of the mailing of the Notice of Award from the City of Quincy to him, according
to the address herewith given, the City of Quincy may, at its option, determine that the bidder has
abandoned the contract, and thereupon this proposal and acceptance thercof shall be null and void,
and the certified check or bid submitted covering this proposal shall become the property of the City
of Quincy, otherwise said certified check or bid bond shall be returned to the Bidder.

This bid must bear the written signature of the Bidder, or an authorized agent of the bidder. Ifthe
bidder is a corporation or a partnership, the bid must be signed by a duly authorized officer of such

corporation or partnership, and the title of such an officer must be stated.

The Bidder offers the following information as evidence or qualifications to perform the work as bid
in accordance with the requirements of the plans and specifications.
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BID FORM
RELEVANT PREVIOUS EXPERIENCE

The Bidder shall list below the relevant prior work expericnce on similar projects, and give
references that will enable the City to evaluate his qualifications to perform the work under this
Contract. The length of the relevant experience must be at least 5 years on projects of comparable
size and complexity. The evaluation shall be based on prior experience, work performance and level
of key personnel skills, and business standing (add additional page if necessary).

L PROJECTS

Completion  Project Contract DPesign Reference Reference
Date Name Amount Engineer Name Phone No.

IL. KEY PERSONNEL:

Key personnel to be employed on the job, in the event of contract award. Attach brief
education and experience where applicable.
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BID FORM

STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the date given must be clear and comprehensive. This statement
must be notarized. 1f necessary, questions may be answered on separate attached sheet. The bidder
may submit any additional information, if desired.

1.

2.

10.

11.

Name of Bidder:

Permanent main office address:

a. Treasury Number (Employer's Identification No.):

When organized?

If a corporation, where incorporated?

How many years have you been engaged in the contracting business under your present firm
or trade name?

a. Names and home addresses of principal officers and their social security numbers:
(attach separate sheet).

Confracts on hand: (Schedule these, showing gross amount of each contract and the
approximate anticipated dates of completion. Name and address of client and name of

person supervising for client.) (Attach separate sheet)

General character of work performed by your company?

Have you ever failed to complete any work awarded to your? If so, where and why?

Have you ever defaulted on a contract? If so, where and why?

List the more important contracts recently completed by you stating approximate cost of
each, and the month and vear completed. (Give names and addresses of client and name of
person supervising for client). (See attached form.)

List your major equipment avatlable for this contract. (Use separate sheet)
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12 Experience in construction work similar in importance to this project. (See form)

13. Background and experience of the principle members of your organization, including the
officers.

14, Credit available: $

15. Give bank reference, including bank name, address, telephone and contact name.

16.  Will you, upon request, fill out a detailed financial statement and furnish any other
information that may be required?

17. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish
any information requested by the City of Quincy in verification of the recitals comprising this
Statement of Bidder's Qualifications.

Dated this day of , 20
Name of Bidder:
By:
Title:
State of
County of

being duly sworn, deposed and says that he is

of

{office) (Name of Organization)

and that the answers to the foregoing questions and all statements contained therein are true and
correct.

SUBSCRIBED AND SWORN TO, before me the day of , 20

{Notary Public) Seal

My commission expires:
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CITY OF QUINCY Phone: (617) 376-1060
Purchasing Department
1305 Hancock Street, Quincy, MA 02169 Fax: (617} 376-1074

SIGNATURE AUTHORIZATION

At a duly authorized meeting of the Board of Directors of the

(NAME OF CORPORATION)

held on . at which all the Directors were present or waived notice, it was
(DATE)

VOTED, that:

(NAME) (OFFICER)

of this company, be and he/she hereby is authorized to execute Contracts and Bonds in the name and behalf of said
Company, and affix its Corporate Seal thereto, and such execution of any Contract or obligation in this

Company’s name on its behalf by such under seal of the Company, shall be valid
(OFFICER)

and binding upon this Company. It was further voted that the City of Quincy may rely on such authorization of
future Confracts until notified {o the contrary.

A true copy,

ATTEST:

(CLERK'S SIGNATURE)

PLACE OF BUSINESS:

DATE OF THIS CONTRACT:

I hereby certify that I am the Clerk of the:

that is the
(COMPANY) (NAME)

duly eiected of said Company, and that the above VOTE has not been
(TITLE)

amended or rescinded and remains in full force and effect as of the date of this Contract.

CORPORATE SEAL
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CITY OF QUINCY
Purchasing Department
1305 Hancock Street, Quincy, MA 02169 Fax: 376-1074

Phone: 376-1060

TAX COMPLIANCE CERTIFICATE
MASS. GENERAL LAWS, CH. 62c, s: 49A(b)

I hereby certify that [ have complied with all laws of the Commonwealth of Massachusetts

-relating to taxes, reporting of employees and contractors, and withholding of child support.

Signed under the pains and penalties of perjury.

(1) Individual Contractor

Contractor’s Name and Signature)

(2) Corporation, Association
or Partnership

(Contractor’s Name)

Federal Tax ID Number, or
Social Security Number

By

(Authorized Signature)

Note to Contractor:  Please sign at (1) or (2), whichever applies.
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CHAPTER 62C. ADMINISTRATIVE PROVISIONS RELATIVE TO STATE TAXATION
Chapter 62C: Section 49A Certification of compliance with tax laws as prerequisite to
obtaining license or governmental contract

Section 49A.. (a) Any person applying to any department, board, commission, division, authority,
district or other agency of the commonwealth or any subdivision of the commonwealth, including
a city, town or district, for a right or license to conduct a profession, trade or business, or for the
renewal of such right or license, shall certify upon such application, under penalties of perjury,
that he has complied with all laws of the commonwealth relating to taxes, reporting of employees
and contractors, and withbolding and remitting child support. Such right or license shall not be
issued or renewed unless such certification 1s made.

(b) No contract or other agreement for the purposes of providing goods, services or real estate
space to any of the foregoing agencies shall be entered into, renewed or extended with any person
unless such person certifies in writing, under penalties of perjury, that he had complied with all
laws of the commonwealth relating to taxes, reporting of employees and contractors, and
withholding and remitting child support.

(c) Any such agency, which has been notified by the commissioner pursuant to section forty-
seven A that a person who holds a license or certificate of authority issued by such agency or
who has agreed to furnish goods, services or real estate space to such agency has neglected or
refused to file any returns or to pay any tax required under this chapter and that such person has
not filed in good faith a pending application for abatement of such tax or a pending petition
before the appellate tax board contesting such tax or has been penalized pursuant to section 9 of
chapter 62E for failure to comply with the provisions under said chapter 62F relating to reporting
of employees and contractors, or has been penalized pursuant to paragraph (3) of subsection (f)
of section 12 of chapter 119A for failure to comply with the provisions under said chapter 119A
relating to withholding and remitting child support, shall refuse to reissue, renew or extend such
license, certificate of authority, contract or agreement until the agency receives a certificate
issued by the commissioner that the person is in good standing with respect to any and all returns
due and taxes payable to the commissioner as of the date of issuance of said certificate, including
all returns and taxes referenced in the initial notification or, if the licensee has been penalized for
failure to comply with the provisions relating to reporting of employees and contractors under
chapter 62E or withholding and remitting child support under chapter 119A, a certificate issued
by the commissioner that the licensee 1s in compliance with said provisions.

(d) Any person who owns or leases a motor vehicle or trailer that is required to be registered in
the commonwealth under chapter 90 and improperly registers the motor vehicle or trailer in
another state or misrepresents the place of garaging of the motor vehicle or trailer in another city
or town, shall be considered in violation of laws of the commonwealth relating to taxes under
chapter 60A, chapter 64H or chapter 641. The right, license or contract provided for in
subsections (a) and (b) shall not be issued or renewed until the person or business entity has paid
all taxes due at the time of application for such right, license or contract.

(e) Any person who, for the purpose of evading payment of a tax pursuant to chapters 59 to 64J,
inclusive, willfully makes and subscribes any return, form, statement or other document pursuant
to subsection (a), (b) or (d) that contains or is verified by a written declaration that is made under
the penalties of perjury, and that contains information thaf he does not believe to be true and
correct as to every matter material to his compliance with all laws of the commonwealth relating
to taxes, shall be subject to section 73.
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SIGNATURE PAGE

DATED:

BY:

(Signature and Title of Person Authorized to Sign Bid)

(Name of General Bidder)

{Business Address)

{Social Security Number — Federal Tax ID No.)

Telephone Number: ( )

Email:

(SEAL: IF BID IS BY A CORPORATION)

ATTEST:

The pfoposed surety company on the bond to be given as follows:

{Contact Name)

(Name of Surety)

{Address of Home Office)

(Massachusetts Address, if different)

(Business Telephonge)
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This form may be substituted with standardized form issued by insurance/bonding agent.

BID BOND

KNOW ALL MEN BY THESE PRESENT, that we, the undersigned,

as Principal and

as Surety, are hereby held and firmly bound unto

as OWNER in the penal sum of

for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,

successors and assigns

Signed this day of , 20

The Condition of the above obligation is such that whereas the Principal has submitted to:

a certain BID, attached hereto and hereby made a part hereof

to enter into a contract in writing for the:

NOW, THEREFORE,
(A)  If said BID shall be rejected, or

(B)  Ifsaid BID shall be accepted and the Principal shall execute and deliver a contractint
he Form of Contract attached hereto (properly completed in accordance with said
BID) and shall furnish a BOND for his faithfu] performance of said contract, and for
the payment of all persons performing labor, or furnishing materials in connection
therewith, and shall in all other respects perform the agreement created by the
acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall,
in no event, exceed the penal amount of this obligation as herein stated.
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This form may be substituted with standardized form issued by insurance/bonding agent.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
BOND shall in no way be impaired or affected by any extension of the time within which the
OWNER may accept such BID, and said Surety does hereby waive notice of any such extension.

TN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and
such of them as are corporations have caused their corporate seals to be hereto affixed and these
present to be signed by their proper officers the day and year first set forth above.

(L.S.)

Principal

Surety

BY:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list {(Cir. 570, as amended) and be authorized to
transact business in the state where the project is located.
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REQUIREMENTS FOR MINORITY/WOMEN BUSINESS ENTERPRISE

In this contract, the percentage of business activity o be performed by Minority/Women

Business Enterprise(s) shall not be less than the following percentages of the total contract

price, or the percentage submitted by the contractor in the Schedule of Participation,
- whichever is greater.

Minerity Contractors _10__ % Women CGontractors _ 85 %
DEFINITIONS

For the purpose of these provisions, the following terms are defined as follows:
A. Agency: The City of Quincy.

B. Bidder: Any individual, partnership, joint venture, corporation,
or firm submitting a price, directly or through an authorized representative, for the
purpose of performing construction related activities under a contract.

C. Certificate of Work Start-Up: A letter to be signed by a principal contractor prior
to performance of work by Minority and Women Business Enterprises under a
Contract (See attached form EEO-390).

D. Compliance Unit: A subdivision of the Agency's Affirmative Action Office
designated to ensure compliance under these provisions.

E. Contract Compliance Officer: The person(s) designated by the Agency to assist
and make recommendations with respect to compliance with the provisions of this
document.

F. Contractors: Any business that contracts or subcontracts for construction,
demolition, renovation, survey, or maintenance work in the various classifications
- customarily used in work ant that is acting in this capacity under the subject contract.

G. Construction Related Services: Those services performed at the work site ancillary
to, and/or in support of, the construction work, such as hauling, trucking, equipment
operation, surveying or other technical services, etc. For the purposes hereof, supply
and delivery of materials (e.g. pre-cast concrete clements) to the site by a supplier
who has manufactured those goods, or substantially altered them before re-sale shall

be considered as "construction related services”.
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H.

Construction Work: The activities at the work site, or labor and use of materials in
the performance of constructing, reconstructing, erecting, demolishing, altering,
installing, disassembling, excavating, etc., all or part of the work required by the

~ Contract Documents.

Equipment Rental Firm: A firm that owns equipment and assumes actual and
contractual responsibility for renting said equipment to perform a useful function of
the work of the contract consistent with normal industry practice.

Grantee: An agency, person or political subdivision which has been awarded
or recetved financial assistance by the Trust or the Agency.

Joint Venture: An agreement between SOMWBA certified M/WBE and a
non-minority or non-woman, controlled enterprise.

1 A pairing of companies will be considered 2 MBE or WBE joint venture if
the SOMWBA certified M/WBE, which is part of the relationship has more
than 51% of the profits that are derived from that project.

2. A joint venture between a certified M/WBE, subcontractor and a non-
M/WBE subcontractor, in which the M/WBE for that proportion joint
venture's contract equal to the M/WBE participation in the joint venture.

3. Whenever a general bid is filed by a joint venture with a certified M/WBE
participant in the joint venture that does not exercise more than 51% control
over management and profits, that joint venture shall be entitled to creditas a
M/WBE for that portion of the joint venture's contract equal to the M/WBE
participation in the joint venture Minority. As deemed by SOMWBA.

Letter of Intent: Certified document signed by the principal(s) of the Minority
or Women Business Enterprise with respect to the work to be performed under the
contract.

Local Gevernment Unit: A City, Town, or municipal district which applies for a
loan or grant from a State or Federal Agency.

Material Supplier: A vendor certified by SOMWBA as a M/WBE in sales to
supply industry from an established place of business or source of supply, and that
vendor.

1. Manufacturers goods from raw materials, or substantially utilizes them in the

work, or substantially alters them before resale, entitling the general
contractor to M/WBE credit for 100% of the purchase order.
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II1.

2. Provides and maintains a storage facility for materials utilized in the work,
entitling the general contractor to M/WBE credit for 100% of the purchase
order.

0. M/WBE Quarterly Activity Report: A letter to be signed by a principal contractor
with respect to certain work performed by Minority and Women Business Enterprises
under a Contract (See Attached From EEO-290).

P. Minority and Women Business Enterprise (M/WBE): Any business concern
certified by SOMWBA as a bona fide M/WBE. A bona fide M/WBE is a business
whose minority group or women ownership interests are real, which have at least
51% ownership and control over management and operations.

Q. Percent of Total Price: Is the percentage to be paid to the M/WBE, work they
perform, as compared to the total bid price.

R. SOMWBA: The State Office of Minority and Women Business Assistance.

S. Total Contract Price: The total amount of compensation to be paid for all
materials, work or services rendered in the performance of the contract.

REQUIREMENTS FOR CONTRACT AWARD

As part of the contract bid documents, the contractor shall submit a schedule with
accompanying letters of intent on the appropriate forms (see forms EEO-190 and EEO 191).
The letter of intent shall include, among other things, a reasonable description of the work
the M/WBE i1s proposing to perform and the prices the M/WBE proposes to charge for the
work.

A letter of intent shall be jointly signed by the M/WBE and the primary contractor who
proposes to use them in the performance of the Contract. The schedule shall list the
M/WBEs with whom the contractor intends to subcontract and state the total price to be paid
to each M/WBE as taken from each letter for intent submitted under this subsection.

“As part of the bid proposal, the bidder shall submit a Schedule of Participation on the form

attached and shall list those M/WBEs the contractor intends to use in fulfilling the contract
obligations, the nature of the work to be performed by each M/WBE subcontractor and the
total price they are to be paid.

1. A listing of bona fide service such as a professional, technical, consultant or
managerial services, assistance in the procurement of essential personnel, facilities,
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equipment, materials, or supplies required for performance of the Contract and
reasonable fees or commissions charged.

2. A listing of haulers, truckers, or delivery services, not the contractors, including
reasonable fees for delivery of said materials or supplies to be included on the
project.

C.  Aspart of the contract bid documents, the contractor shall submit the SOMWBA "Minority
and Women Certification" as prepared by each M/WBE.

IV.  REQUIREMENTS FOR MODIFICATION OR WAIVERS

The bidder shall make every possible effort to meet the minimum requirements of M/WBE
participation. If the percentage goals of M/WBE participation submitted by the bidder on its
Schedule of Participation (EEO-190) does not meet the minimum requirements, the bid may be
rejected and/or found not to be eligible for award of the contract, unless the bidder is granted a
waiver pursuant to this section.

In the event that a bidder is unable to meet the minimum M/WBE percentage goals, the bidder may
submit a Request for Waiver (EEO-490). The Agency in conjunction with the project manager,
Affirmative Action and Compliance Unit, will made an assessment of the bidder's application for a
waiver,

Within five (5) working days following the bid opening, the bidder must submit by registered mail to
the Agency detailed information as specified below to establish that they have made a good faith
effort to comply with the percentage goals specified in EEO-190. In addition, the bidder must show
that such efforts were undertaken will in advance of the time set for the opening of the bids to allow
adequate response. If the information and documentation demonstrates that despite such efforts the
bidder was/is unable to meet the M/WRBE participation requirements, a waiver request may be
submitted which provides the following:

A. A detailed record of the effort made to contract and negotiate with minority and/or women
businesses, including:

1. names, addresses and telephone numbers of all such companies contacted:;

2. copies of written notice(s) which were sent to M/WBE potential subcontractors, prior
to bid opening;

3. a detailed statement as to why each subcontractor contacted (I) was not willing to do
the job or (ii) was not qualified to perform the work as solicited; and

4. in the case(s) where a negotiated price could not be reached, the bidder should detail
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what efforts were made fo reach an agreement on a competitive price;

5. copies of advertisement, dated not less than ten days pﬁor to bid opening date, as
appearing in general publications, trade oriented publications, and applicable
minority/women-focuses media detailing the opportunities for participation.

The Agency may require the bidder to produce such additional information as it deems
appropriate,

No later than fifteen (15) days after submission of all required information and
documentation, a decision as to whether a waiver will be granted will be made in writing to
the bidder. If the waiver request is denied, the facts upon which a denial is based will be set
forth in writing. A bidder who is dissatisfied with the decision, may appeal that decision.

If it is determined that one or more of the M/WBE contractors submitted by the bidder on
form EEO-190 is not SOMWBA certified, the bidder shall have ten (10) working days,
following notification to either find a certified M/WBE to perform work equal to or greater
than that of the uncertified contractor or to submit a required for waiver pursnant to this
section.

M/WBE PARTICIPATION
Reporting Requirements

1. The contractor is required to submit Quarterly M/WBE Activity Report within ten
(10) days following the reporting period. These reports shall include all minority and
women businesses performing work on the project during the reporting period (See
Attached Form EEO-290). For auditing and accounting purposes, the General
Contractor periodically may be required to submit copies of canceled checks
verifying that payment shave been made to the M/WBE as listed on the schedule.

2. The contractor is required to submit a completed Certificate of Work Start-Up by
Minority and Women Business Enterprise within ten (10) days of work start-up for
each M/WBE identified in the "Schedule of Participation of MBEs and WBEs or
working on the contract activity. The form must be signed by both the contractor and
the M/WBE prior to submittal to the Agency. (See attached Form EEQ-390).

3. The contractor shall not perform any work designated for the named M/WBE on the
Schedule submitted under Part I hereof, with it's own organization or subcontractor(s)
or any other contractor, without the prior written approval of the Agency.

4. During the life of the contract, the contractor's fulfillment of the percentage
requirements in Part | shall be determined with reference to the contract price as
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VI.

_ follows:

a. If the price in the contract executed exceeds the base bid price (e.g. because
an alternate was selected or because unit prices were used in awarding the
contract), the contractor shall submit for approval by the agency a revised
Schedule of Participation by MBEs and WBEs satisfying the percentage
requirements and such other information concerning additional M/WBE
participation as may be requested by the Agency.

b. if the contract price increases after execution due to change orders or other
adjustments, the Agency may require the contractor to subcontract additional
work to or to purchase additional goods and services from MBEs and WBEs
up to the percentages stated in Part L.

COMPLIANCE

If the Schedule or any of the Letters of Intent are materially incomplete, the Local
Government Unit may rescind its vote of award, treat the bid informal as to substance and
reject the bid. If the bid is incomplete in any other respect than the Schedule, the Local
government Unit, with the approval of the Agency may waive the informalities upon
satisfactory completion of the required information by the Contractor and the M/WBE, as
applicable.

If the Local Government Unit finds that the percentage of M/WBE participation submitted by
the contractor on its Schedule does not meet the requirements in Part I, it may rescind its vote
of award and find such contractor not to be eligible for award of the contract.

The contractor shall not perform with its own organization, or subcontract to any other
primary or subcontractor any works designated for the names M/WBEs on the schedule
submitted by the prime contractor sunder Part Il without the approval of the Agency.

A contractor's compliance with the percentage requirements in Part I shall continue to be
determined by reference to the required percentage of the total contract price as stated in
Section 1, even though the total of actual contract payments may be greater or less than the
bid price. '

If the general contractor, for reasons beyond its control, cannot comply with Part III, in
accordance with the Schedule submitted under Part III, section B, the contractor must submit
to the Compliance Unit as soon as they are aware of the deficiency, the reason for its inability
to comply. '

Proposed revisions to the Schedule stating how the contractor intends to meet its obligations
under these conditions must be submitted within ten (10) working days of notification.
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VII.

Any change or substitution of the officers or stockholders in an M/WBE organization that
reduces the ownership or control to under 51% by minority person(s)/Women or less than the
requisite percentage, shall be grounds for immediate rescission of the M/WBE status.
Contractor's compliance with this special provision obligation will be considered terminated
mmmediately upon notification that the M/WBE designation has been rescinded, and the
Contractor shall proceed by notifying SOMWBA and the Compliance Unit as stated above in
subsection (C).

If an M/WBE listed by the general bidder in its Schedule of M/WBE contractors fails to
obtain a performance or payment bond requested by the general bidder, said failure shall not
entitle the bidder to avoid the requirements of Part Il (A). After a general bidder has been
awarded to contract, he shall not change the M/YWBE listed in its Schedule at the time of
award or make any other such substitution without the written approval of the Agency.

The contractor and the M/WBEs shall comply with all reporting requirements of the
Compliance Unit to demonstrate ongoing compliance with the Schedule of Participation and

the Letters of Intent.

EQUAL EMPLOYMENT OPPORTUNITY FOR THE HANDICAPPED

The contractor shall comply with the provisions of the Executive Order No. 143 entitled "Equal
Employment Opportunity for the Handicapped" which is herein incorporated by reference and made
a part of this contract.' In connection with the performance of work under this contract, the
contractor, sub-contractors and suppliers of goods and services must give written notice of their
commitments under this Article to any Labor Union, association or brotherhood with which they
have a collective bargaining contract or other agreement. A copy of such notice must be furnished to
the Grantee at the time of signing of the contract.

VIII SANCTIONS

A

If the contractor does not comply with the terms of these Special Provision, the Awarding
Authority may (1) suspend any payment for the work that should have been performed by a
M/WBE pursuant to the schedule, or (2) require specific conformance of the contractor's
obligations by requiring the contractor to subcontract with a M/WBE for any contract or
specialty item at the contract price established for that item in the proposal submitted by the
Contractor.

To the extent that the contractor has not complied with the terms of these Special Provisions,
the Awarding Authority may retain in connection with Estimates and Payments an amount
determined by multiplying the bid price of this contract by the percentage in Section I, less
the amounts paid to M/WBEs for work performed under the contract and any payments
already suspended under VIIL A,
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IX.

In addition or as an alternative, to the remedies under VIII-A and B, the Awarding Authority
may suspend, terminate or cancel this contract, in whole or in part, or may call upon the
contractor's surety to perform all terms and conditions in the contract, unless the contractor is
able to demonstrate his compliance with the terms of these Special Provision, and further
deny to the contractor, the right to participate in any future contracts awarded by the
Awarding Authority for a period of up to three years.

In any proceeding involving the imposition of sanctions by the Awarding Authority, no
sanctions shall be imposed if the Awarding Authority finds that the contractor has taken

every possible measure to comply with these

Special Provisions or that some other justifiable reason exists for waiving these Special
Provisions in whole or in part.

The contract shall provide such information as is necessary in the judgement of the Awarding
Authority to ascertain its compliance with the terms of these Special Provisions.

HEARINGS AND APPEALS

No sanctions under Section VIII shall be imposed by the Awarding Authority except in an
adjudicatory proceeding under Chapter 30A of the Mass. General Laws.

A contractor shall have the right to request suspension of any sanctions imposed under
Section V]I upon demonstrating that he is in compliance with these Special Provisions.
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SCHEDULE OF PARTICIPATION
MINORITY AND WOMEN BUSINESS ENTERPRISE

ITEM | - Minority Business Enterprise Participation-in the Works

Nature of Dollar Value
Name and Address of MBE Participation of Participation
1.
2.
Total MBE Commitment:

Percentage MBE Participation (Total Commitment)
{Total Bid Price) =

ITEM 11 - Women's Business Enterprise Participation in the Works

Nature of Dollar Value
Name and Address of WBE Participation of Participation
1.
2,
Total WBE Commitment:
Percentage WBE Participation {Total Compnitment)
{Total Bid Price) =

The bidder agrees to furnish implementation reports as required by the Awarding Authority to indicate the M/WBE which
it has used or intends to use. Breach of this commitment constitutes a breach of contract.

Name of General Bidder:_

Date: By:

(Signature)

Note:  Participation of a minority-owned or women-owned enterprise may be counted in only one category; the same
participation cannot be used in computing the percentage of the Minority Participation and again of Women
Participation.

THIS FORM MUST BE SUBMITTED WITH THE BID. EEO-190

00450-9



LETTER OF INTENT - MINORITY BUSINESS ENTERPRISE

This form is to be completed by the MBE and must be submitted by the General Contractor as part of the bid proposal. A
separate form must be completed for each MBE and WBE involved in the project.

Project Title: Project Location:

TG:

{Name of Bidder)

FROM:_

{Name of MBE }
L I/'We intend to perform work in connection with the above project as:
[ ]anindividual [ 1 apartnership
[ ]a corporation [ 1 ajomt venture with

[ 7} other {explain):

L 1t is understood that if you are awarded the coniract, you intend to enter into an agreement to perform the
activity described below for the prices indicated.

MBE Participation

Project Date
Description of Activity Commencement $ Amount % of Bid Price

The undersigned certify that they will enter into a formal agreement upon execution of the contract for the above
referenced project.

BIDDER MBE

(Authorized Signature) DATE {Authorized Signature) DATE
ADDRESS: ADDRESS:

PHONE: () PHONE:_( )

*¥E4Copy of SOMWBA Certification Letter Must Be Attached and Submitted with Bid.
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LETTER OF INTENT — WOMEN’S BUSINESS ENTERPRISE

This form is to be compleied by the WBE and must be submitied by the General Contractor as part of the bid proposal.
A separate form must be completed for each MBE and WBE involved in the project.

Project Title: Project Location:
TO:

(Name of Bidder)
FROM:_

{(Name of WBE }

I’'We intend to perform work in connection with the above project as:

a partnership

[ 1anindividual [
{ ] ajoint venture with

[ }acorporation
[ ] other (explain):

it is understood that if you are awarded the contract, you intend to enter into an agreement to perform the
activity described below for the prices indicated.

WBE Participation

Project Date
Description of Activity Commencement $ Amount % of Bid Price

The undersigned certify that they will enter into a formal agreement upon execution of the contract for the above
referenced project.

BIDDER WBE

{Authorized Signature} DATE (Authorized Signature) DATE
ADDRESS: ADDRESS:

PHONE: () PHONE: ()

*+ExCopy of SOMWBA Certification Letter Must Be Attached and Submitted with Bid.
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REQUEST FOR WAIVER
MINORITY AND WOMEN BUSINESS ENTERPRISE PARTICIPATION

Upon exhausting all known sources and making every possible effort to meet the minimum requirements for MBE/WBE
participation, the Contractor may seek relief from these requirements by filing this form (completed) NO LATER THAN
FIVE (5) WORKING DAYS following the bid opening. Failure to comply with this process shall be cause to reject the
bidder, thereby rendering the contractor not eligible for award of the contract,

Greneral Information

Project Title: Project location:
Bid Opening (time/date): Location:
Bidder:

Mailing Address:

Contact Person:

Telephone Number: { ) Ext.

Minimurn Reguirements

The contractor must show that good faith efforts were undertaken to comply with the percentage goals as specified. The
bidder seeking relief must show that such efforts were taken appropriately in advance of the fime set for opening bid
proposals to allow adequate time for response(s) by submitting the following:

A, A detailed record of the effort made to contact and negotiate with minority and/or woman owned businesses,
including:
1. Names, addresses and telephone numbers of all such operations contacted:
2. copies of written notice(s) which were sent to MBE/WBE potential subcontractors prior to bid
cpening;
3. copies of advertisements prior to bid opening as appearing in general publications, trade-oriented

publications, and applicable minority/women focus media detailing the opportunities for participation;

4, a detailed statement as to why each subcontractor contacted (1) was not willing to do the job or (ii) was
not qualified to perform the work as solicited; and

5. in the case(s) where a negotiated price could not be reached, the bidder should detail what efforts were
made to reach an agreement on a competitive price.

B. The Agency may require the contractor to produce such additional information as it deems appropriate and may
obtain whatever other information it deems necessary to reach a conclusion from any source.

C. No later than fifteen (15) days afier receipt of all necessary information and documentation, a decision will be
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made in writing to the bidder. H the waiver request is denied, the facts upon which a denial is based will be set
forth. A contractor who is dissatisfied with the decision may then appeal that decision to the EOEA.

Special Note:

If it is determined that cne or more of the MBE/WBE contractors, as submitted by the contractor on form EEQ-190, is
not SOMWBA certified by the Local Government Unit in accordance with the provision of Executive Order 237, the
bidder shall have ten (10) working days, following notification to either find a certified MBE/WBE contractor to perform
work equal to or greater than that of the uncertified contractor or submit a waiver request.

CERTIFICATION

The undersigned herewith certifies that the above information and appropriate attachments are irze and accurate io the
best of my ability and that [ have been authorized to act on behalf of the bidder in this matter.

{Authorized Signature) (DATE)

EEO-450
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CERTIFICATION OF BIDDER
REGARDING EQUAL EMPLOYMENT OPPORTUNITY

This certification is required pursuant to Executive Order 112A6 (30 R.R. 123 1935). The
implementing rules and regulations, provide that any bidder or prospective contractor, or any of
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or subcontract subject to the equal
opportunity cause: and, if so, whether it has filed all compliance reports due under applicable
instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within seven
(7) calendar days after bid opening. No contract shall be awarded unless such report is
submitted.

CERTIFICATION BY BIDDER

NAMES AND ADDRESS OF BIDDER (Include Zip Code):

1. Bidder has participated in a previous contract or subcontract subject to the Equal
Opportunity Clause.
Yes No
2. Compliance reports were required to be filed in connection with such contract or
subcontract.
Yes No
3. Bidder has filed all compliance reports due under applicable instructions, including SF-
100.
Yes No
4. Have you ever been or are vou being considered for sanction due to violation of the

Executive of 112A6, as amended?

Yes No

Name and Title of Signatory (Please Type)

Signature: Date:
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RIGHT-TO-KNOW LAW

A bidder will not be eligible for award of this contract under this invitation for bids unless such
bidder has submitted as part of its bid the following certification which will be deemed a part of
the resulting contract. '

CERTIFICATION

The Bidder hereby certifies that, if awarded this contract, he will fully comply with the
Massachusetts Right-To-Know Law, ¢.470 of the Acts of 1983, (the Act). In addition, he shall:

1. obtain a Material Safety Data Sheet (MSDS), for all substances or mixtures of which
appear on the Massachusetts Substance List that he or any of his subcontractors brings to
or uses on the work site and will keep a copy of the MSDS on the work site of this
contract;

2. label each container of a substance or mixture of substances on the Massachusetts
Substance List, as required, in section 7 of the Act;

3. provide the same training and non-technical instruction that he is required to provide
under section 15 of the Act to all Quincy personnel. Training shall include instructing on
the nature and effects of any substance or mixture of substances listed on the
Massachusetts Substance List which the Bidder or any of his subcontractors brings to or
uses on the worksite.

4. provide to Quincy DPW employees on the work site the same protective equipment that
the bidder or any of his subcontractors provides to his employees.

Signature of Authorized Representative of Bidder

Bidder's Name:

Bidder's Address:
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NON-COLLUSION AFFIDAVIT

A bidder will not be eligible for award of this contract under this invitation for bids unless such
bidder has submitted as part of its bid the following certification which will be deemed a part of
the resulting contract.

State of

Date: 20

County of

The undersigned being duly sworn, deposes and says that he is the:

{sole owner, partner, president, treasurer, or other duly authorized ofﬁciai)

of

(name of company - bidder - as appears in submitted proposal)

for work in on
(City/Town} {Bid Opening Date)

and certifies under penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this paragraph the word "person”
shall mean any natural person, joint venture, partnership, corporation or other business or legal
entity.

Signature/Title of Person Making Affidavit

Sworn to before me this:

day of 20

(Notary Public)

My commission expires: 20
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CERTIFICATION
NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his emplovees any segregated
facilities at any of his establishments, and that he does not permit his employees to perform their
services at any location, under this control, where segregated facilities are maintained. The
Bidder certifies further that he will not maintain or provide for his employees any segregated
facilities at any of his establishments and that he will not permit his employees to perform their
services at any location under his control where segregated facilities are maintained. The Bidder
agrees that a breach of this certification will be a violation of the Equal Opportunity clause in
any contract resulting from acceptance of this bid. As used in this certification, the term
"segregated facilities” means any waiting rooms, work areas, restrooms, and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation and housing
facilities provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion or national origin, because of habit, local custom
or otherwise. The Bidder agrees that (except where he has obtained identical certification from
proposed subcontractors for specific time periods) he will obtain identical certifications from
proposed subcontractors prior to the award of subcontracts exceeding $10,000.00 which are not
exempt from the provisions of the Equal Opportunity clause, and that he will retain such
certifications in his file.

Note: The penalty for making false statements in offers is prescribed in 18
U.S.C. ss.1001.

Date: , 20

Name of Bidder)

Official Address (including Zip Code) By:

(Title)
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AFFIDAVIT
REGARDING PRIOR LABOR DISPUTES

The Bidder must execute and complete the following statements as to whether it has been the
subject of, or otherwise been involved in, any labor dispute during the past five (5) vears. If the
Bidder has been the subject of, or otherwise been involved in any labor dispute during this
period, the bidder must also provide a detailed description of each labor dispute, including the
name and location of the project worked on, the nature of the dispute was resolved. For these
purposes, "labor disputes” shall include picketing or any other activity which disrupted or
delayed the work.

I , being first duly sworn, do hereby depose/state:
(Name)

1. I make each of the following statements with full authorization to bind

to each of the representations made below.

(Name of Bidder)

2. ' has/has not been involved in a labor dispute
{Name of Bidder)

as described above, within the past five (5) years.
3. (Complete only if bidder has been involved in dispute).
The dispute(s) occurred on the following project(s). (Use separate sheet if necessary)

Name and Location of Project Date Dispute Began Date Concluded

Attach separate sheet and give full description of the nature of each dispute and an explanation of how it
was resolved. (Please give a full description below, for each such dispute).

Signed under the penalty of perjury this day of , 20
BY:
on behalf of:
{Company name}
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(To be typed onto letterhead of the Certified Public Accountant)

City of Quincy

City Solicitor's Office
1305 Hancock Street
Quincy, MA 02169

Attn: James S, Timmims
City Solicitor

RE:

Project Name

Dear Mr. Timmins:

Please be advised that 1 have reviewed the statement on internal accounting controls prepared
by/for

(Name of Company), in
connection with the above captioned project. This statement is required under Massachusetts
General Laws, Chapter 30, Section 39R. In our opinion, representations of management are
consistent with our evaluation of the system of internal accounting controls. In addition, we
believe that they are reasonable with respect to transactions and assets in amounts which would
be material when measured in relation to the firm's financial statements.

Yours sincerely,

Certified Public Accountant

Note: This form is to be completed only when the contract exceeds $100,000. and is for the
purchase of materials or for the construction, renovation, ete. of public works or public
buildings.
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CERTIFICATION

Internal Accounting

The Contractor certifies that it has internal accounting controls, as required by Chapter 30,
Section 39R and that the Contractor will:

1. maintain accurate and detailed accounts for a six (6} year period after the final payment;
2. file regular statements of management concerning internal anditing controls;

3. file an annual audited financial statement; and

4. submit a statement from an independent certified public accountant that such CPA has

examined management's intermal auditing controls and expresses an opinion as to their
consistency with management's statements in (2) above, and whether such statements are
reasonable with respect to transactions and assets that are substantial in relation to
designer's financial statements. General Laws, Chapter 7, Section 301 (e).

Signed under the pains and penalties of perjury:

Name of Company

Authorized Signature

Note: This form is to be completed only when the contract exceeds $100,000 and is for
the purchase of materials or for the construction, renovation, etc. of public works
or public buildings.
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CERTIFICATE OF ACKNOWLEDGMENT
OF CONTRACTOR FOR BID

State of
Date: 19
County of
On this day of : ,19 ,

before me personally appeared
who being duly sworn, did depose and say as follows:

, that said firm consists of

(Company Name)

(name of principals in firm and position)

that he executed the foregoing instrument on behalf of said firm for the uses and purposes stated
herein. Ifa corporation, the seal affixed to the foregoing instrument is such corporate seal and it was
so affixed by order of the Board of Directors of said corporation, and that by like order, he signed
thereto his name and official designation.

(Notary Public) (Seal)

My commissioner expires:
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 CERTIFICATION OF GENERAL BIDDERS ON PUBLIC CONSTRUCTION
PROJECTS

1L CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the work; that
all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupational Safety and
Health Administration that is at least ten hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee; and that he will comply fully
with all laws and regulations application to awards made subject to section 44A.

IL CERTIFICATION REGARDING NON-COLILUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in
all respects bona fide, fair and made without collusion or fraud with any other person. As
used in this subsection the word “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred from
doing public construction work in the Commonwealth under the provisions of section
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date:

Name of General Bidder

By
Signature

Print name and titie

Busimess Address

Street Address City and State
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON PUBLIC CONSTRUCTION
PROJECTS

L. . CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the work; that
all employees to be employed at the worksite will have successfully completed a course
in construction safety and health approved by the United States Occupation Safety and
Health Administration that is at least ten hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion of said course
with the first certified payroll report for each employee; and that he will comply fully
with all laws and regulations applicable to awards of subcontracts subject to section 44F.

IL CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in
all responses bona fide, fair and made without collusion or fraud with any other person.
As used in this subsection the “person” shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further
certifies under penalty of perjury that the said undersigned is not presently debarred from
doing public construction work in the Commonwealth under the provisions of section
twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of
any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

Name of Sub-bidder

By
Signature

Print Name and Title

Business Name

Street Address, City and State
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NOTICE OF AWARD

TCG:

PROJECT TITLE:

The City has considered the Bid submitted by you for the above-described work in response to its
Advertisements for Bids and Information for Bidders. You are hereby notified that your Bid in the
amount $ has been accepted, provided you furnish the City with the required
Certificates, Affidavits, Contractor's Performance and Payments Bonds and Certificate of Insurance
within ten (10) days receipt of this notice to execute the Agreement. In case of failure to execute
said Agreement and to furnish said bonds and documents as stipulated in the Bid Documents within
ten (10) days from the date of receipt of this Notice, the City will be entitled to consider all your
rights arising out of the City's acceptance of your Bid as abandoned and as a forfeiture of your bid
bond. The City will also be entitled to such other rights as may be granted by law. You are required
to return an acknowledged copy of the Notice of Award to the City,

Dated this the day of 20
BY:
' Lawrence J. Penderville
Commissioner of Publc Works
ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD 1s hereby acknowledged by:

{Company Name)
Signature: Date:
Print Name: Title:
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AGREEMENT

THIS AGREEMENT made as of the day of i the year

by and between the City of Quincy, Massachusetts, acting through its Department of Public
Works, hereinafter called the "City" and:
with legal address and principle place of business at
hereinafter called the "Contractor". The City and the
Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 WORK

1.1 Contractor shall perform the Work as specified or indicated in the Contract Documents.
The Work is as described in Section 01010, Summary of Work.

ARTICLE 2 ENGINEER

2.1 The project design and construction documents have been prepared by the City of Quincy,
Engineering Department.

2.2 The City of Quincy Engineer Department, 55 Sea Street, Quincy, Massachusetts will act
as the Engineer in connection with execution of the project work, in accordance with the
Contract Documents.

ARTICLE 3 CONTRACT TIME

3.1 The total Contract Time to complete the project shall be 280 calendar days, commencing
ten (10) calendar days following the effective date of this Agreement. No site work shall
be allowed between Thanksgiving and March 15, without permission, in writing, from the
City.

3.2 The Contractor agrees that the Work shall be prosecuted regularly, diligently, and
uninterrupted and at such rate of progress as will insure full completion thereof within the
Contract Time stated above. It is expressly understood and agreed, by and between the
contractor and the City, that the Contract Time is reasonable for the completion of the
Work, taking into consideration the average climatic range and usual
business/commercial and industrial activities prevailing in this locality.

ARTICLE 4 CONTRACT PRICE
4.1 The City will pay the contractor for performance of the Work in accordance with the

Contract Documents, in current funds at the itemized unit or lump sum prices of work
items, a total agreed sum of $ (state the total amount in words):

as submitted in the Contractor's Bid Form attached to the Agreement,
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ARTICLE 5 APPLICATIONS FOR PAYMENT

5.1

Applications for payment shall be submitted by the Contractor and processed by the
Engineer in accordance with the Conditions of the Contract included in the Contract
Documents. '

ARTICLE 6 PROGRESS AND FINAL PAYMENTS

6.1

6.2

The City will make progress payments on account of the Contract Price on the basis of
the Contractor's Application for Payment, as recommended by the Engineer, monthly
during construction as provided below. All progress payments will be on the basis of the
progress of the Work measured by the schedule of values provided for in the Conditions
of the Contract.

The City will make progress and final payments as provided for in the Conditions of the
Contract and in accordance with the applicable Massachusetts General Laws.

ARTICLE 7 LIQUIDATED DAMAGES

7.1

7.2

7.3

The City and the Contractor recognize that time is of the essence for this Agreement and
that the City will suffer financial loss if the Work is not completed within the Contract
Time specified in Article 3 above, plus any extensions thereof allowed in accordance with
Article 12 of the General Conditions. They also recognize the delays, expense and
difficulties involved in providing, in a legal or arbitration proceeding, the actual loss
suffered by the City if the Work is not completed on time. Accordingly, instead of
requiring any such proof, the City and the Contractor agree that as liquidated damages or
delay (but not as a penalty) the Contractor shall pay the City § 1,000.00 per day for each
calendar day of delay until the Work is complete.

Provided, that the Contractor shall not be charged with liquidated damages or any excess
cost when the delay in completion of the Work is for reasons included in Article 12 of the
General Conditions.

Provided further, that the Contractor shall furnish the City the required notification of
such delays in accordance with the applicable Conditions of the Contract.

ARTICLE 8 ASSURANCE

8.1

8.2

The Contractor has familiarized himself with the nature and extent of the Contract
Documents, Work, locality, and with all local conditions and Federal, State and local
laws, ordinances, rules and regulations that in any manner may affect cost, progress or
performance of the Work.

The Contractor has studied carefully all reports of investigations and tests of sub-surface
and latent physical conditions at the site or otherwise affecting cost, progress or
performance of the Work which were relied upon by the Engineer in the preparation of
the Drawings and Specifications and which have been identified in the Supplementary
Conditions.

060520-2



8.3

8.4

8.5

8.6

The Contractor has made or caused to be made examinations, investigations and tests and
studies of such reports and related data in addition to those referred to in the above
paragraph as he deems necessary for the performance of the work at the Contact Price
within the Contact Time and in accordance with the other terms and conditions of the
Contract Documents; and no additional examinations, investigations, tests, reports or
similar data are or will be required by him for such purposes.

The Contractor has correlated the results of all such observations, examinations, tests,
reports and data with the terms and conditions of the Contract Documents.

The Contractor has given the Engineer written notice of any conflict, error or discrepancy
that he has discovered in the Contract Documents and the written resolution thereof by
the Engineer 1s acceptable to the Contractor.

The Contractor agrees that the Contract Documents are sufficient in scope and detail to
indicate and convey understanding of all terms and conditions for performance of the
Work.
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed, by their duly authorized
officials, this Apreement in six (6} copies, each of which shall be deemed an original on the date first above written,
The Party of the First Part agrees to pay to the Party of the Second Part, upon satisfactory completion and delivery of

the aforementioned, the sum of:

Amount in Figures: $

Amount in Words:

WITNESS:

Approved as to form:

BY:
CITY SOLICITOR
BY:
PURCHASING AGENT
PO. #
Contract #:

The undersigned, in compliance with MGL,
. Chapter 44, Section 31C, certifies that an
appropriation in the amount required for
this contract is available.

BY:

DIRECTOR OF MUNICIPAL FINANCE

OWNER: The City of Quincy

BY:

MAYOR

BY:
COMMISSIONER OF PUBLIC WORKS

CONTRACTOR:

Company Name:

BY:

Name:

Title:

Address:

Telephone:
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INDEMNITY AGREEMENT

In consideration of the award of Contract No.

by the City of Quincy, hereinafter referred to as INDEMNITEE, to the CONTRACTOR/BIDDER:

hereinafier referred to as INDEMNITOR, and for other good and wvaluable consideration, said
INDEMNITOR agrees to hold INDEMNITEE, City of Quincy, and its various department and employees
harmless from any and all liability, loss or damage that INDEMNITEE may suffer as the result of claims,
demands, costs, including attorneys fees, or judgement or other actions against it by reason of any and all

work done by or on behalf of the INDEMNITOR in connection with the above-referenced contract.

INDEMNITOR,

By Duly Authorized Agent

Date:
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CONTRACTOR'S CERTIFICATION

A Contracior will not be eligible for award of a contract unless he has submitied the following certification,
which is deemed a part of the resulting contract,

certifies that:

i. it intends to use the foliowing listed construction trades in the work under the contract:

2. will comply with the minority manpower ratio and specific affirmative action steps contained herein;
and

3. will obtain from each of its subcontractors and submit fo the coniracting admintstrating agency prior to
the award of any subcontract under this contract the subcontractor certification required by these bid
conditions.

Contractor's Signature/Authorized Representative

B. SUBCONTRACTOR'S CERTIFICATION

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit
to the Prime Contractor the following certification, which will be deemed a part of the resuiting subconiract.

certifies that:

1. it tends to use the following listed construction trades in work under the subcontract:

; and

2. will comply with the minority manpower ratio and specific affirmative action steps contained herein.

Subcontractor's Signature

In order to ensure that said subcontractor's certification becomes a part of all subcontracts under the general
contract, no subcontract shall be executed until an authorized representative of the state/municipal agency (or
agencies) administering this project has determined, in writing, that said certification has been incorporated in
such subcontract, regardless of tier. Any subcontract executed without such written approval may been
deemed mvalid.
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NOTICE TO PROCEED

TO: DATE:

Project:

Project:

You are hereby notified to commence WORK on or before

In accordance with contract documents the contract time 1s 100 calendar days. The date for

completion of all work is therefore

BY:

Name: Lawrence J. Prenderville

Title: Commissioner of Public Works

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by:

(Company Name)

We further acknowledge the requirement of submittal of any and all Performance and Payment bonds
as well as Certificate of Insurance.

Signature: Date:

Print Name: Title:
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Hote: This form may be substituted with standard form issued by bonding apency.
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENT: that

(Name of Contractor)

{Address of Contractor)

z hereinafier called Principal, and
{corporation, partnership, individual)

(Name of Surety)

{Address of Surety}

hereinafter called Surety, are held and firmiy bound wnto

{(Name of Owner)

{Address of Owner)

heremafter called OWNER, in the penal sum of §

Dollars

in lawful money of the United States, for the payment of which sum will and truly to be made, we bind ourselves,
successors, and assigas, jointly and severally, firmly by these present.

THE CONDITION OF THIS CBLIGATION is such that whereas, the Principal entered into 2 cerfain contract with the
Owner, dated the day of 20__, & copy of which is hereto aittached and made a part hereof for the
construction ofi

NOW, THEREFORE, if the Principal shail weil, truly and faithfully perform its duties, ail the undertakings, covenants,
terms, conditions and agreements of said contract during the original term thereof, and any extensions thereof whick may
be granted by the City, with or without notice to the Surety and during the one year guarantee period, and if he shall
satisfy all claims and demands incurred under such contract, and shall filty indemnify and save harmiess the City from
all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay the City all outlay
and expense which the City may incur in making good any defeult, then this obligation shall be void, otherwise to remain
ir full fores and effect.
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Note: This form may be substituted with standard form issued by bonding agency.

PROVIDED FURTHER, that said surety for value received hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contmet or to the WORK to be perfurmed thereunder or the
SPECIFICATIONS accompanying the same shall in any way affect its cbiligation on this BOND, and it does herehy
waive notice of any such change, extension of tme, alteration or addition to the terms of the Contract or 1o the WORK.
or to the SPECIFICATIONS. '

PROVIDED FURTHER that no final settlement between the OWNER and the CONTRACTOR shail abridge the right
of any beneficiary hersunder, whose claim may be unsatisfied, '

IN WITNESS WHEREOCF, this instrument is executed in___ counterparts, one of which shall be deemed an original,
this the _ day of 20 .

 ATTEST
Principal’s Secretary Principal
{SEAL] : BY
(Address)
{Witness as to Principal)
(Address)
(Burety)
ATTEST:
{Surety Secretary)
ISEAL]
BY:
(Witness o Surety) {Attorney-In-Fact)
{Address) {Address)
NOTE: Daie of Bond must not be prior to date of Contract. If Contractor is Partnership, all partners should

execute bond,

IMPORTANT: Surety companies executing bonds must appear on the Treasury Department’s most corrent Iist
(Cironlar 570 as amended) and be authorized to fransact business in the State of projects’ Iocation,
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Note: This form may be substituted with standard form issued by bonding agency.
Note: This forms may be substituted with standard form issued by bonding agency.

PAYMENT BOND

ENOW ALL MEN BY THESE PRESENT: that

(Name of Contractor)

{Address of Contractor)

) , hereinafter called Principal, and
{corporation, partership, individual}

{Name of Surety)

{Address of Surety)

hereinafter called Surety, are held and firmly bound wnto

{Name of Owner)

(Address of Owner)

hereinafier called OWNER, in the penal sum of §

(Doilars)

in lawful money of the United States, for the payment of whick sum will and truly o be made, we bind ourseives,

successors, and assigns, jointly and seversally, firmaly by these present.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain confract with the
(rwner, dated the day of 20....., a copy of which is hereto attached and made 2 part hereof for the

constroction off

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors, and
corporaiions fumnishing materials for or performing anthorized extension or modification thereo?, including all amounts
due for materials, lubricants, ofl, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or used
in connection with the construstion of such WORK, and all insurance premiums on said WORK, and for all labor,
performed in such WORK whether by SUBCONTRACTOR or otherwise, then thig obligation shall be void, otherwise

to remeain iny fitli force and effect.
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Rote: This form may be substituted with standard form issued by bunding agency.

- PROVIDED FURTHER, that said surety for value received hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the WORK to be performed thereunder or the
SPECIFICATIONS accompanying the same shall in any way affect its obligation on this BOND, and it does hereby
waive notice of any such change, extensjon of time, afteration or addition 1o the terms of the Conizact or to the WORE
or to the SPECIFICATIONS.

PROVIDED FURTHER thet nio final settlement between the OWNER and the CONTRACTOR shall abridge the right
of any beneficiary hereunder, whose claim may be insatisfied.

IN WITNESS WHEREOF, this instrument is executed in____ counterparts, one of which shall be deemed an origival,
this the ___ day of 20 .

ATTEST
Principal's Secretary Principal
[SEAL] .~ BY
{Address)
{Witness as o Principal)
{Address)
{Surety)
ATTEST:
{Surety Secratary)
[SEAL)]
BY:
(Witness to Surety) (Attorney-In-Fact)
{ Address) (Address)
NOTE: Date of Bond must not be prior to date of Contract. If Coptractor is Partmership, all partners should

exesuts bond,

IMPORTANT: Surety companies executing bonds must appear on the Treasury Department’s most current Hst
(Circular 570 as amended) and be authorized to tensact business in the State of projects’ location,
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CERTIFICATE OF INSURANCE

This is to certify that the (Company) has issued the policies listed belaw, that
these policies are written in aceordance with the Gompany's stenderd policies and endorsements, except gs indicated
below or as noted in the attachments herewith, which policies and endorsements will be made available to ENGINEER
angd OWNER UFON request, that they provide coverage and limits of liability shown with respect to the insurance
indicated that they are in force on this date, that all deductible smounts are indicated telow, and that this
Certificate is furnish in accordance with and for the pirpose of satisfying the requirsments of OWNER and ENGINEER
in conpection with the award and performance of a oontract or sgreement between

e, SOHNERY | ang

1. Name of Insured
2. Address of Insurad
3. Location and Descriprion of Work

Project Gontract No, o

CGoeverage and Limits of Liebility
{at lesst as shown below

Bodily Injury Property Damage
Liability Llability
Policy Effesctive Expirgtion Each Each
Numbear Date Date OGGUTTENRCE Aggregate Goourrence Aggregate
‘A, Owner's Protective Liability has been issues at the expense of Above Insured
to Cwiner,
51,000,088, 51,006,000, $1,000,900, 31,006,000,

B. Comprehensive General Liability

$1,000,008.  $1,000,000. $1,000,060. | $1,000,0600,

Including: 1. Operstions Premises 2. Contracter's Protective 3, Contrectual 25 Selow 4.Products/Conpleted
Operations 5. Personal Injury

C.  Auto Lisbility Each Each Each
Including 1. Owner 2, Mired 3. Non-owned Person Accident Accident
$1,0080,000.60 $1,006,000, $1,000,000,00
D, Workmen's Compensation Compensation Btetutory State's

Coverage B Limits $1,000,000. if applicebie

CONTRAGTUAL LIABILITY

CONTRACTOR shall at all times indemnify and save harmless OWNER, ENGINEEZR and their respective officers, agents
and employees on account of any and al)l claims, damages, losses, litigation, expenses, ocounsel fess and
compensation arising out of fnjuries {ineluding death} sustained by or alleged to have been sustained &y the
offivers, agents and employees Of said CWNER or ENGINEER or of CONTRACTOR, his subcontractors, or matsrial men,
and from injuriss (including death sustrined by or alleged to have been sustained by the public, any or all persons
an gr near the Werk, or by any other person or property, rewl or personal (inciuding property of said OWNER or
ENGINEER caused in whole or in part by the acts, omissions, or neglact of CONTRACTOR inciuding but pet limited to
any neglect in sefeguarding the work or through the use of unacceptable materials in contracting the Work by
CONTRACTOR, any subscontragtor, materiel men, or anyone directly or indireqtly enployed by them or any of them while
engaged in the performance of the contract, incluging the entire elapsed time from the date ordered to start work
or the actual start, whichever ooccurs first, until completion of the one year correction period, as certified by
OWNER or ENGINEER,

Policies A, B, C & [ shall remain in effect during the one year sorregtion pariod.

Such insurancer as is herein certified sppiies to all operations of the insured in conmestion with, and necessary
and incidental to, the work herein deseribed at the locations stated,

It is hereby understood and mgreed that the above policies will not be restricted, suspsnded, materially changed,
not eanceled without 15 days advance notice by registered mail to OWNER and ENGINEER, .

Authorized Representative Signature Address
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- STANDARD
GENERAL CONDTTIONS
OF THE CONSTRUCTION CONTRACT
Prepared by
‘Bngineers’ Joint Contract Documents Commities
and
Issued and Piblished Jointly By
PROFESSIONAL ENGINEERS IN PRIVATE mcnca
A practice division of the . :
The National Somety of meass;tma{ Eugmm

AMERICAI;LCONSUL’I‘BJG ENGINEERS COUNCIL

mmmcm SOCIETY OF CIVIL ENGINEERS
| Commuéﬁoﬁ SPECIFICATIONS INSTITUTE

This documsnt has been epproved and endorsed by
The Associated General Contractors of Amnsnica

These General Conditions have been prepared for esed with. the CITY -Conimsetor Apreements (No. 1910-8-4-1 or
1910-8-4-2, 1983 editions). Their provisions wre interreiated and » thange i one may neoessitate 2 change in the
ofrers. Comments concerming their psage are contained in the Commentary on Agreements for Enginesving Services
and Contract Documents, No 191049, 198! edition. For guidance in the proparation of Supplemisinry Conditions,
see {ruide 1o the Preparation of Supplementery Conditions (No 1810-17, 1983 edidon). Whm bidding is invoived,
. the Btandard Form of instructitms to Bidders (No.1910-12, 1983 cditien) ron be used. ,
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS |

Wherever used in these Generdl Cun&xtmns orin

the other Contmast Documents, the following torms bave

the meamings ndicated whick ere appix::ab!:: 16 'both the
singikar pnd phral thereof

Addendn - Written or graphic instruments issned prior @

the opening of Bids which claify, correct of theage the
. bidding documends or the Contract Docmnmm ‘ '

Agemey — Any Fedeml, Swmiz, or County Depurtment wh o

hes cither suthority, Jmmdmnn, mmtnry mguiamry _

guthority mdfsaraﬁ:umcmi intovest mliz-* pr:g}ue:r. '

. Agreement - Too written Bgresment b:twm CITY andd
CONTRACTOR zovering the WORE o b mormc&
nﬁqmbmmmmwwmﬁ 3
zmzimknagmtﬁxmfnsmwdwdﬁ:mm

Application  for 'Papment = Th» form mmd by,
ENGINBER whick & t© be nwd by CDHfI'RAC_?“DRm
requesiing progress or fival payments md Whith s fo
mdmmmgammusmmmby&

the Cemmbuamm.

. Bid - Thcnﬁ‘c:nrpmpem} ufﬁ:mbeddu‘mbuuﬁndm th:

prescribed form sctting forth the' prices for’ the WORK o

be performed.

. Bidder — Avny individual = partnership, jemt vonture,
" corperation ore firm sobmiring:e price directly or theongh
" s mthorized representznve for th purposs of performing
aciual consmruction aud/or construction relned services and

"Bond.s‘ --Bid, performance and payment bonds and other
instruments of security.

Change Ovder - A document recommended by
ENGINEER, which 5 sigped by CONTRACTOR and
CITY and sutherizes an sddifion, deletiob, or revison m
the WORE, or an adiustment in the Contract Pries or the
Coatrect Time, issued on or afier the Bifective Date of the
Agrwment.

Conditions of the Contract — The comibined General and
Sepplementary  Conditions; Spesial Condifons and  the
Agreement

Corntract Documents - The nvitation to Bid, nstuctions to
Bidders, Agreement, Addenda (which permin o the
Contract Documents), CONTRACTOR's Bid {inchiding
documeniztion accomparying the Bid and any post-Bid
documentation submited prior to the Noties of  Award)
when attached as an exhibit to the Agreoment, the Bonds,

these General Conditions, the Supplensntary Conditions,
the Specificarions, and the Drawings s the szme 2re more
specifically identified in the Apreement, topether with alf
emendments, modifications and  sepploements - isseed
pursuant #- pargeranhe 3.4 grd 3.5 unuraﬁz:rﬂa* Effective -
Date of the Agremment. -

Contract Prfme;-i The: nmneys- 'paynh'ic hy CITY 1
CONTRACTOR under the Conmect Doruments a5 stated
in the Aproemeat {subject to ﬁ:emwsmns ofgmg-
11 Smﬁnamanthanoi}

Contraet Time ~.The mumber of .ciays-:(wmtéd a8

provided in pmmpraph 1723 or the date mwed i the

Agmcmmt for the: compietion of the WOREL

CONTRACTOR - The person, firm or ::nrpnrahnn vnth
whom CITY has cotered:into the Agreement. -

Lefective - An nnijec&ve which when sbdifying the word
WORE mefers tn WORE that i wneetisferrory, fanlty or
deficient, or does not conform 0 the Contrast Documents,
or does. not meet the requirements of any tspection; -
refsrenes - standeed, test. of spprovid refrred o igodhe -
Conwrast Diocaments, -of - -hios “bess dmrapged prior
BNGINEER's recommemdation of final payment - (iiiless
sesponsibifity for the profection thereof has shsen. asmumed
by CITY mt Suhstantis! Cumpi:ﬁm i ] m:wrdmcv: wrtn i
pemmrEnh 148 or HA0).

Drorwings - The drawings whith show the cherectzsr and
seope of the WORK 1 be performed sndd which have been
mpMmWWE@MMmmmmm
ﬁJcCan!meommts.

Effective Date-of ‘the Agreemen! - 'I'm: date mdicated in the
Agrecmoent on which it becomes effestive but i no such
date is indicated §t rovans the date on which the Agreement
is signed and defivered by the jast of the two parties tw sige
ang deliver,

ENGH\TEER The person, Amn of mrpum&m na:t::d as
such i the Apresynent,

Field Order - A written order issued by ENGINEER - which
orders minor changes m the WORK in sccordance with
paragraph 9.5 but which does unt imvelve & thanpe in the -
Contrart Frice or the Conizact Time,

Generol - Regquirements - Sections of D‘wmun }oof the
Specifications.

Laws e Regudntions: Lows or Regulazions - Laws, rules,
regulstions, ardinances, codes andior oyders,

Notice of Award - The written petice by CITY 16 the

-appareat successiid bidder steting that wpon compiizncs by

the apparent succeseful bidder with fhe _conditions
precedent enumeraied therein, within the tme specified,
CITY wili sign and defiver the Aprooment.
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Notice to Provepd - A weritten notice given by CITY o
CONTRACTOR. (with & copy to BNGINEER) fixing the
date on which the Contract Thme will commencs to o and
on whick CONTRACTOR - shall .start to  perform
CONTRACTOR s obﬁgaﬁans ‘under - 'ti;c Contraet
Docum:nts : . : '

OMR/CITY Th: Cxty uf Qumc;y, Mmchusetss md/nr
its antharized rzpr:senfzﬁvas, officers, designated conttact
awarding - -athority, - Engioess andfor constroction
rmassgement personnsl with whom CONTRACTOR has
entered into the Agreement axd for whom the WORK: is b
be performed. ‘

Partial-Uilization - Placing ‘e portion -of the WORK iz
service for the purpose for which it is-itended {or & related

purpese} before reaching Substantial Cumpi:ﬂm forall the ,

WOREL

Project - The total construction of whit:h.t'nc WORK to be
provided under the Contract Docuroeats may be the whole,
or.apart.as. mmcah:d simwhmmﬂm Cnnt:antl)owmmts

Project Mmtmf Tne. Envmtzm ©® Bl!i insm.mﬁms to -

Biddars:: Bid Fory - Apresment Bapds;: Genml s
Supiementary - Conditions;. Technical: Specifications -and

Drawings; and  Appendices. ’I’i:ese mdmmxal -sections

mnmmxc conditions af fhre contract. -

‘Resident  Project Repre:smmavc - 'E"hc anthorized
mmwofmmmmm@wm&wmmm
any part the:n:af

Shop Dmmng: - Alt- drawings;: difgrams, ilustrations,
schedules and other data which sre specifically prepured by

or for CONTRACTOR o ilfustrate some portion of the

WORE and all-ilinstrarions, brochures, standard schedules,
performance -charts, instructions, - diegrams, and. ofber
information prepared- by .o Supplier nd submitted by
CONTRACTOR  to fllustrste materidl or equipment for
some portien of the WOREL .

Site - The specific mrea adjacent to and including fie area
upon which the construction work is prrformed,

Specifications — Those portions of the Contract Detimoents
conststing of writen technical descriptions of materinls,
eguipment,  construction  gystems,  standards  and
workmansiip a5 spplied  to the Work and  other
administrative detils applicable therstn,

Subcontroetor - An individual, firm or corporation having
& direct contract with CONTRACTOR or with any other
Suhcomtracter for the performance of & part of the WORK
at the siie.

Substantial Compietion ~ It shall mean that efther the Work
required by the Contract has been completed excemt for
work having & Contract value of less than one percent of

the ther adfusted intal contract price, or all of the Work hes
been substantizlly completed and opened to the City's wse
exeept for minorincompleis or unsstisfantery work fios
that do not materially irmpair the usefitlness of the Warkas
required by the Contract,

Supplementary Conditions - The part of the Contract
Pocinnents wﬁmh mds or mpp]mm ﬁxmc Gonerl
Conditions.

Supplier - A nenufacturer, fabricator, supphm‘. dxstrihmor )
mtterialman or vendor,

Underground Fagilities - All pipelines,. condufis, dees,
cables, wires, manholes, vaolts “tanks, tmmels, or:other
such facifiies or atachments; and sy  encasements
contzining such facilities which bave been installed |
underground: to-finnish mmy of the foliowing services or
maferiale:  electricity, peses, steam, iomid - petrsienm
products, - felephone or  other s commenications, “table
televizion,: sewags and drainage mmoval m.ﬁic of ni:b:r
moisymnsurwm

Umr an Wnrk WORK © bt: paid for on: 'th.. hasm of

Work - The enfire completed mﬂstrumm or the various

.sc::pamt:ly identifiable parts | thereof . required to be
fornistied .under the Contract documents. WORK 15 the

result of “performng serviess, Bomishing  abor - and
furnishing sod incorporating materials end equipment into
the cunsm;chcm, all e mqmmd by the " Contract
Documents,

Work Directive 'Change - A writter, directive . o

© CONIRACTOR, issust on or afier fhe Effective Date of

the Agrecment and signed by CITY.and recommended hy
ENGINEER, ordering an. addition, deletion -or revision i
the WORK,mmepm:imgmdzﬁcmg or unforesesn
physicsl - conditions -under which -the WORK -is o b
performed (as . provided . irr - 4.2 or 4.3 .
emergencies under M‘Lﬁ;@- A Work Dim:ﬁve
Change may not chenpe to Contrazt Price or the Conteact
time, bt is evideace fhat the parties expect that the change

 directed or documented by & Work Directive Change will

be mcarporated I 2 subsequently issued Change Onder
following negotisfions by the parties 25 to its effect, if any,
on the Contract Price or Conmract Time as provvided
paragraph 10.2.

Written Amendment - A vwritten amendreent of the Contrent

. Docorpsots, sened by CITY and CONTRACTOR on o

after the Bffective Date of the Apreemsnt and normally
gezling with ihe nponenpinesring or nontechnical tuther
than  stictly WORK-related aspects of the Conmact
Docmments,

ARTICLE 1 - PRELIMINARY MATTERS

Delivery of Bonds:
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2.1, When CONTRACTOR deiivers fhe exscuted
Apresmes w CITY, CONTRACTOR shallalso.deliver to
CITY such Bonds as CONTRACTOR may be reqguired o
fornish in accordanes with pameramh 5.1, - -

Copies of Dowments:

22, The CITY shall frmish to CONTRACTOR uw o

fhree copies - {Lipless . otherwise - specifisd . dn  the
Supplementary Condifions) of the Comract Dotarments &5
aTe reasonabiy necessary for the execution of fhe WOREL
Additional copies will be fumnished, npnn request, at the

[1%4 nfn:pmdmhan
Commencement of Contract Time: RNotice to Proceed:

23. The Conmract -'-Kfismawiliu.mmmce 4o Ton on the
fifteemth dey afier fhe Effective Date of the . Agroement

smdfor within  fen- calendar-days afior the immoence of &

Notice to Proceed. A Hofice o Procesd: moay bu-given =t

any time after the Effective Dat of the Agrecment-uniess.

muteally apreed ofherwiss.  The Coptract Time wil
compnence-to T on the sixteth day afrerthe day of Bid
opeming or the Gfteenth day afier the Bffective Date afthc
Agrwnmt. ‘whichever daie is mh:r

Starting ﬂus Pm_;ez:r

- 24, CON’I'R&CI‘ORMImmethaWGRK
on the date- when the Contract Time cormmesees (o ran but
no WORK shall-be done at fhe site prior io the date on
whmhthe(‘}mzmm’fmcmnmmmmnm

-  Before Smmnn Commctzom ‘

25, B::ﬁozr: unasrmkmg m::h part-0f the WOR&,
CONIRA""E‘OR suall carcfully smdy and. commpare ‘the

. Contract Dosuments and check end verify periinent figerss
shown dherson and dlf applizable field . measurements.

. CONTRACTOR shall .promptly. report. «n -writing - 4o
ENGINEER. sy . conflict, emmer or discrepancy which
CONTRACTOR. may discover and shafl obtatn g written
intrpretziion or - clarification from ENGINEER befors

. proceeding with sy WORE affected thereby; however,

CONTRACTOR shall not be [iable & CITY or

- ENGINEER. for fiters to teport any pomdlict, eror or
Ldiscrepaocy i the  Comteet  Documents,  uniess
COWTRACTOR. had aciunl knowledpe thersof or shouid
reasonably have known therest.

2.6. Within ten days after the “Notice to Froceed”
{unless otherwize spscified I the General Regquirsments),
CONTRACTOR. shall submit to ENGEINEER for review:

2.6.1. an estimated propress schedule ndicating the
starving and completion dates of the variows steges of the
WORK,,

262, a prelfiminery schedwle of Shop Drawing
submissions; pnd

263, 2 prelimiomy schedole of vaiues for all of the
WORK wiich will indinde quantifiss end prices. of iteme
sppregatmy the Contmet Prics ant] -will sebdivide the
WORK into compoment paris in sufficient detadl fo becvens
the basis for propmss peyments tuning construction,  Such
prices will-inclode an:xppiropriste smonnt. of ovethead aid
profit mpplicable to-cach ftem . of WORK which will be
mnﬁm.-dmwmmgby CONTRACTOR st the time of
subinission. :

Z7. Before  cxesntion  of  the Ag:.-::mmt, ﬂm
CONTRACTOR shall defiver to the CITY with 2 copy to
the Enginesr, Cerfificates. of Insurance {znd pther evidends
requested by fhe (TTY) avhich fae CONTRACTOR 45

“reguired o purchase-and yodntadn in sccovdmmce with fhe

requirernents of Ariicls 5, as syplicable.
Pmuomm szﬁzrmm

25 Wmmmm&cﬁﬁmmﬁmuﬁh»--
Agreemeent, but before’ CONTRACTOR. sters WORY at
the =i, »a conformics attended by CONTRACTOR,
ElﬂGﬁiEE&mﬁnﬁzmnszm’ﬂhsmiﬂm
disonss sthe -scheduios Jeforrsdto o pegeorinh 2.6, 10
disouss procedures forshending Shop-Prawings snd. ofter
submittals and for prooessing sApplicafions for Payment,
mdm&mbi@awmhngnnﬁmmdmgamng&wmm
asmth::WGRK.

rmal:zmg Schedular

23, At-ioast ten days befors submission of the first
Application .for. Paymenta confereuce sttended by
CONTRACTOR, - BRGINEER, mnd oihors a5 appropriste .
will be heldito finalize scheduice submitted in seeordance
with parspol 2.6, The fnalized progress schedule will

" be screptable vio. ENGINEER a5 providimg ~an orderly

progression -of “fae WORK ~to complotion within - the

Conirect Time, bot such sceeptenes will neither fmposs on -
ENGINEER. responsibility for the progress or scheduling

of the WORK. nor relieve the CONTRACTOR from full

responsibility therefor. The finalized schedole of Shop

Drawing subroisgions will be acceptable to ENGINSER as

providing 2 workable snungement from processing the

submissions.  The finalized schedule of vaiues will be

accepmble tv ENGINEER a5 to forg and subsmuce.

ARTICLE 3 - CONTRACT DOCUMEWTS: INTENRT,
ARMENDING, REUSE

¥

Iribent:

3.1 The Contract Docmpents comopries the entre
agreement betwesn CTTY and CONTRACTOR concerning
the WORE. The Contract Documents 2re complomentary;
what is called for by one is as binding as if called for by
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2ll.  The Contract Documents will be - comstroed in
sccprdance with the jaw of the piace of the Project.

3.1.1 Bach and every provision of lrw and cleuss required

by law.to be inseried in these Comtract Dioouments shall be -
deemned te be inseried - herein, amd ey shall be read and
enforced as. thangh they were dncluded heremn, and if
through raistake or ptherwise, any such provision:is not . ..

insertzd, or if not correctly. inseried, then ppon the

application of cither party, the Contract Documonts shall

forthwith be physicaliy. amended to make such “Jasertion.

320 It ois the intent of the Conm Dm:tmmts fo
describe 2 funchonally complets Project (or part thereof) to
be conmructed n aceoydance with the Contract Doruments.

sy WORK, materials or equipment thet may reasonshly -

be infered from the Contract Documents as being required

to produce. the intended result will be supplicd whether or -

not specificatly colled for. When wonds whith have a twell-

kmewn techwicsl or trade meaming are. used fo describe .
WORK, muterinis - or. equipmoert such words chall .be -

" interproted in accordanes with that meaning. Reference to

stemidarc spesifications, manualz, or codes or any technical .
sovisty, orgasization oF sssociation, or to the Laws or
Fegmirions of any. governmental authority, whether such .

referenee e gpecific ar by toplicstion, shall mean the
isfest smndwd. speciflontion, manual, code or Laws er
K eglations in effect st the tme of opening of Bids {or, on

the Effective Dats of ﬁm Agpresment if there were no.Bids),
excopt 2g may be ﬂtilwm specifically stated  However,
no provision of my . referenced standard specification,
manual of cods {whether o ot gpecifically mcorporated
by refevence i Hhe Contract Dmcuments) shall be effestive
to change the duties snd  responsibifiies of CITY,

COMTRALTOR, or ENGINEER, or my of their

comsuttants, agents of employees fom those set forth iy the
Contruct Documents, nor shall it be effective to assipn to
ENGINEER. or sy ENGINEER's consultants, agents or
::mpiw;m:a Ay dutv 4r autherity superv:se or direct the
awl,hum s uxgdcrmke mspunsﬂzil:w comra:y io..the
BrOvisions of pary 9.15 or 6.16. Clarifications and
interpretations of tre Comract Documents shal] be issued
by ENGINEER as provided i pasagranh 9.4,

33 i, during the performence of the WORK,
CONTRACTOR. fnds o conflict, error or discrepaney in
the Contraet Bocuments, CONTRACTOR. shali so report
& ENGINEER i writing at onceend before proceeding
with e WORK affected thereby shell obizin 2 writien
umterpretation o clarification from ENGINEER; however,
CONTRACTOR shall not be Huble to CITY or
ENGINEER for filure to report any cenfiict, error or
discrepancy  in the  Comtract Documents  onjesy
CONTRACTOR had ectual knowledge thereof or should
ressonably have known thereof

Amending and Supplementing Contraet Documents:

34 ~The Confract Domments mmy be amended to
provide for additions, deletions and revisions in the WORE
or to modify the terms and conditions thereof In one or

more of the following ways: -

34,1, 2 formal Written Amcadment
342 amm%@mmmw or

343 8 Wari. Duucﬁve&anga{pmmmttomgg@r
16.1)

Asmdmmdmmnzmdm,c:ummhce'
and Contract Time may uniyb:rchmgzd bya«Chmge
ChﬁeraraWnthmmdnmt‘ )

35, m aﬁtiiiim,wtht_.mqui!mmts ,ef the Congast.
Documents wmay be supplementsd, and minor variations
mddevmﬁansmﬁmWORKmaybamﬁammLm one or
more: of the foﬂuwmgwys ‘

154 mF:cid Ordw(mummtmw:ﬁj

352 ENGINBER's mpproval of o Sbﬂp Drawmg or
sampl::ﬁmmmntm hx;ﬁ.lﬁandﬁ.z

3.5.3 ENGINEER s writen interpreation or cl'mﬁ:ahun.
(pmtmmw ' :

Rmofi)omm

S 36, Nmﬁa::r CONI‘RACEOR nor my Subecontrector or
Snpphammmmmgmmnm _periorming or
furnishing avy of the WORE wnder a direct or indirect
contrmrt witly CITY shall have or scquirs any fitle © o7,
ownership, nghts n'any.of the memgs, Specifications or
other datumeznts (or wpmafmyﬁmwi} prepared by or -
bemying the seal of ENGINEER; md they shall not rouse
eny of them on exiensions.af the Project or.any other
project without written consent of CITY and ENGINEER
md spestfic sWritten  verification or miaptanun oy
ENGINEER, . - .

ARTICLE 4 - Avm'ﬁ;m OF LANDS
PRYSICAL CONDITIONS; REFERENCE POINTS

A vm!ab:ln)r of Landx:

41, CITY shall furnish, nszmhmmdm the Contract
Documentz, the lands upon whick the WORK is to be
pesformed, rights-of-way: and tasoments for access thersin,
and susk other iands which are desipnated for the wse of
CONTRACTOR. Easemonts for prmenent strucmres or
permanent changes i existing facilities will be pbidned
and paid for by CITY, unless otherwize provided in the
Contract Documents. If CONTRACTOR befieves tha any
deley i CITY’s furnishing fhese lands, rights.of-way, or
casements entities CONTRACTOR to-#n exiznsion of the
Contract Time, CONTRACTOR may meke a clam
therefor as provided in Aricie 12. CONTRACTOR shall
provide for all additional tands and acoess therero fhiat may
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be required for temporary consuetion facilides or storage
of waterisls mci aquqmmt.

RN Ifﬂllands,mﬂ,mdnghmfwaymmt

‘vhtained 2 herein conteopiated  before  cormerantion

beging, CONTRACTOR sl bagin the WORE wpon such
land and rights-afismy a8 OITY hes previoesly acgoired
nd no chairn for dumeges whatkoever will be aliowed by
NSO, - nfth:dciaymubmmmgﬁwmmg}anﬁs,
sasemyents, and rights-ofway. “Shouid” e CTTY be
ptwm&d or enjoined from proceeding with fie WORE, or
from anthorizing its prosecution, cither before or afier the
commence, by reason of eny litpstion, o by reason of its
inability to procurs my lands, easements, or rights-of-wary
for the WC}RK, COWTRACTOR. chall not be entitied to
make or-estert claim for damage by reason.of sid éelny, or
mwxmdmwfmmth:Agrmmtaxwptbymmﬂnf
CITY. " Time for completion of the "WORK will be
extended 25 provided in Ariele 12, o such time u5 CI'I’Y
deserprines will wmm{ur&rmhmhymchdm

Physice! Cmdmmzs

421 Expiormonsmdiizpom szmmnezs mad::m

the Supplementery Conditions for identification of fhoge
reports of explorations:gndl st of subsurice conditons at
the gite that have been ufifized by “ENGINEER “in
preparation of the Congast Docoments, CONTRACTOR.
may wely upon the techmical and nontechiioal datn
contained . such reports.  Howevsr, the City doss aot
muranize - the *acomacy, interpICELoNs DY a}wmmns
conteinee -tharsin or fot the’ cumplmm therent for
CONTRACTOR s ‘purposts. - Except =5 indicated in the
tmmediarely -precefing ¢ ‘sentence and o 4,26,

: COT‘I'I‘KA{LTOR shali havefill mspnnsﬁﬂﬂy itk respect

to suhsurfam comixﬁtms ar ﬁm Bite.

2 Em*tmg&mwtmm Reference 'made to the

Snppimnmmxy Conditions for - identification “of “those
drawings of physizal conditions i in or relafing to existing
surface and subsurface structures {exeept Underpround
Facfifties teferred to in ga_:m_@_} whick e 8t of
contiguous to the site thel have besn utilized by
ENGINEER in preparation of the Contract Docinments.
CONTRACTOR. may- rely upon the scomucy of the
technical data contined in such drawings, but not for the
compietenass  thereof for CONTRACTOR's purposes.
Exerpt s indicated in the immediatoly preceding sentencs
and in paregraph 4.2.6, CONTRACTOR. shall have fulf
responsibility with respect o physical condidons in or
reiafing to such. structures.,

4.2.3, Report  of Differing  Conditions: I
CONTRACTOR. belivves thar

€331, uny techuica} Gara on witich CONTRACTOR is
entitfied @ rely as provided fo parmemehs 4.2, 2nd 4.2.1 &
macurate, or

- 43232, any physical comdition meovered or revealed ot

the site differs materielly from, that indicated, reficcted or

-mfcﬂudtomﬁwaCaanoammm

CONTRACTOR shaﬂ, prompily - sfier becoging  awme
thereof and. bofore pedforming ary ' WORE “in conmection

| therewilli {ewoept I o eteergency 85 Cpermitted - by

mh_ﬁ._@,mhfy&'ﬁ’mdﬁﬂ@ﬂ@ﬁﬁ&mmg
abam&:cmmmnyurdzﬁzmcc. T

424, WGM&RM&W Mﬂm w:‘lipmmgﬁy
review the pertinent conditions, determine the necessity of
obtuining addttional -srplovaiions or-tsts with respect
theretn and adwise. CTTY iIn wiiiing (with & copy
CONTRACTOR) of BNGINEER's  findings  and
conchusions.

4.25" " Possible menmm‘ ﬁarzger I EN\.:H'}EE?
conchides that there is 2 matenial ewor i fhe Contract
Docirents or et there is's moterial iror in the Contract
Dbcuments or that hesaiee of newily diseoversd conditims
n change it Copruct Doraments i required, 2 Work
Dﬂuﬁvc&angnmac&mg:()m:rmﬂ ‘be issued. w2
provided ‘in Agticle 10 1o ' ) t e
mzm@mmnfﬁmmmmay‘mdxﬁ”mm o

4.0, Pamiblefnmmd?’mdﬂ}mm In cech
sn:hmmmmmdmmmth:&xmmf‘nmm
mmzmmnr;hmtmmguf&wﬂum'rm ot my
combitting theref will ‘bt ‘iligwable %o ‘the sxtent that
ﬁz-}mmfhumbiemmymchmnmyardﬁmmm
IF CTTY and CORTEACTOR: are 1nsbie'to agres 55 to the
mmtmwriamgthihmf,acimmaybsmn_thmm—

muvﬂndmArhdmﬁmdlz.

ﬁ.l‘?’ infammm m'ﬂrmmgs tndl gy statement

the Project Wenust referring to the’ cindition under which -

the WORKHs w' hcmfomadwth:ensmm of wiilifies
or afher undergrontitl ‘structires sre not gusrmneed to ke
correct or . be umnplemrcpzwmmnmnfail existing dats
with reference to conditions sffccting, the WORK.  Effors
have been mads, “however, to mike this “mformation
coumplele end sceurair of the basis of all odate ad
inforreation witich could ‘be procured by ENGINEER. I
ip the opinion of the ENGINEER, permanent reincation of
& utility not otherwice provided for iz required, he zhalt
direct CONTRACTOR, in writing, to performn the WORK
WORK so directed will be pait s provided in Article 11

nfthus:Gmmleund:ﬁm

A28, Adiustoents resolfing from sub-suriace or orent
conditions will be in accondunce with  Massachusetts
General Lavs, Chapter 30, Section 39N,

Physical Conditions - Underground Fosilities:

4.3.1. Shown or Indicated: The mformation and dau
shown or indicared in fre Contract Dooumends with respec!
to existng Undorgromd Fasilities at or contipuous m the
gite is based on information end datz Hunished to CITY o
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ENGINEER by the owners of such Underground Facilities
or by athers. Unless it iz otherwise cxprms}y pmvrded in
the Supplmnmmzy Conditions: © -

4311 CITY fmd ENGMBR shall.oot be responsible ...

for the accnmacy of, cmnpfcneneas of any- such . information
or date: and,

4.3.1.2. CONTRACTOR shalivhave full responsibility

 for reviewing mnd cheeking a1l such information and data,
for ipcating all Underground Fanifities shown or ifdicated
in the Contrect Documents, for coordination of the WORE
with the CITVs of such Underpround Facilities during
constuction, for. the safety: and proteshion theredf vas
provided in parserach 6,20 and repairing any darspe
theretn resulting from the WORE, the cost of all of which

Price.

Aan, Ns! Enown or, Imiwmmf If % . Umiagmwd

Farility is uncovered or revealed 2t or wnhguous wifhe .

site w&lch a5 mot shown.or indicated v the Contrac)

Docurigats... and, - which.: CONTRACTOR .could not ™
_rmsonabiy bave,. ben.,. expected - . be awme.of
CONTRACTOR shall, prompify, aftcr becoming aware

thereof and before perfonnmg any WORK affected thereby

(except in an emergency asmmd"bymm&»)
C}‘I'Y of such Underground: Facility sod: give
writtr:n.;mﬁéc’-:ﬁ\:moffta that CITY..and CITY .and
ENGINEER.- EN‘GINBBR, will, prmnpﬁy eview . the ..

sdentify, fn

Underground Fasility to dem:nms f.he xient fo: wiuci: the
Contract Docoreents should be modifed o refisct snd
documnent the consequences - of . the . Underground Fnc:iﬂy,
and. thﬂ Couitract,Dooumens. wﬂi e amended .

suppicmrmted to the exten sressimy, During- -puich; mm:
CONTRACTOR,.shall, be responsible 'for. fhe. safety and

protection of sech Underground Facility as provided in
parzgreph 6.20. CONTRACTOR shall be aliowed an
fncrease mm the Contrast Price or zn sxtengion of the

Conirert Time, or both, to fhe -extent .that fhey are.

asttributable io the ekistenee of any Undergroumd Facility
that was not shown or indicated in the Contract Documents

and which CONTRACTOR could not reasonably imve

heen sxpected to be awars of. If the parties are mabic to
agree as to the amount or iength thereof, CONTRACTOR

may maie 2 claim fherefor as provided m Arficies 1 and .

12.
Reference Points:

4.4, CITY shall provide enpineering swveys to establish
reference poinis for construction which in ENGINEER's
judgmment art pecessary to cnzble CONTRACTOR o
proceed with the WORE. CONTRACTOR shall be
responsible for laying out the WORK (unless ofherwise
specified in the General Requirements), shall protect and
preserve the established reference points and shull make no
changes or rsiocetions withaut the prior written approval of
CITY.  CONTRACTOR shall report ro. EMGINEER

~ whenever any reference pomnt s Jost or destroved or

will be.considered a5 hmrmg been mcludcd in t.'ne Lontract - .

requires relotation becanse of necessury chanpes in prades
or locations, md shall be responsible for the acoras -
replacement or relocation of such refersnce pomts by

pm’masmnaﬁy- qnai:ﬁed persmméL

4.5 EHGII\IEER mny cimck hnes eicvannns rcfmcc
ks, hatter -boards, etz set by CONTRACTOR zud
CONTRATTOR shall cqrmct:my srrors disclosed by-such
check. Such o cheek shall not be considered as approval-of -
CONTRACTORs WORE md shell not  relisve
CONTRACTOR -.of - the ..responsibility. for . aecurste
construction of fhe ootire WORK. CON'TRAC’I"C}R shal
furnish persommel to assist ENGINEER i mn che.ckmg Jines
and prades,

mmmnswmmsmmsnmm o
Peﬂbmmceandﬂthemﬁmds

51 CONTRACTOR shall futmih performnce aad
payment Bonds, -each- i an aootnt st jeast: egoal do:the

-Cantragt Price.as security for the fithil. pecfornmanes and -
paymmt of.all: CONTRACTOR 'z - nhlxgatwns aatiersthe -

Contract Documests, 'mmaoadsshnﬂmmmnmcﬁmat
Teast- ot - one yeur. aftersthe dote swhisn final - paymat

bcmmm,cmeptasnﬂmmpmnded by Law.or. .
wthe . Contragt - Dpcumens...

Regulation - or
CONTRACTOR. slmll a.iso firmish gurh other Bonds a5 wre
requived doy- the, CITY Al Bonds shall.-be , in «the: forms
‘prescribed byLawachglﬁaﬁunurbyﬂxe Contratt
Drocurrents and be excowied by, such mureties asiare nmmed
in the curvent list of “Companies Holding Cerfificates of
Authorify a5 Acceptable Sureties-on Federal Bonds and. zs
Acorptable . Reinmring - Companies™ ..as.. peblished o -

 Cireuler., 570 famended) by the Am'i:t Swff Bureay of -

‘Accounts, 1.5, Treasury Department. All Bonds- signed by
en ppent st be accompanied by a certified copy of the
awthority o act, )

52 I the- surety on sy -Bond fumished by
CONTRACTOR is declsred = beukrupt or becomss
insoiventor.its rightuto do business is teyminated s my
state where any part of the Project is located or it ceaseeto
meet fhe requirements of paragrevh 5.1, CONTRACTOR

" shall within. five days thercafier substinyte another Bond

and Sorety, both of which must be acceptabie to CITY.
Corsractor s Livbility Insurance:

5.3, CONTRACTOR shall purchase and meintain suth
comprehensive geperal lisbility and other msurance as is
appropriate for the WORKE being performed and furndshed
and a5 will provide protestion. from claime set forto beiow
which may arizs out of er result froom CONTRACTOR:
performance  and  furmishing of the WORK  and
CONTRACTOR's other obligetions under the Contract
Documents, whether it is to be periormed or firnished by
CONTRACTOR, ¢ by any Subcontrastor, by anyone directly -
or indirestly employed b any of them to perform or famisk
any of the WORK, o by anyone for whoss acts zny of
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53,

them mzy be Imbl- The typs of ciam&s may mclun: bt
niot mmmyhﬂ ummxi 0

1) Ciaxms under workers' or workmen's mmp:m;amm,

: msan'hty bmeﬁu: and t:-thcr mmsiar rmxpiny““ bmmt =

2) Clauns fnr dmnag:s becaxxsc of bodily “Injury, =
ocoupatonal pitkness  or  disesss or ﬁemh of

CGNI’RAC’I‘GR‘ E mnplayws

3y = Chabms for damnges “becanss of bﬁdﬁy msm'l’,\

pooupatonal | sickmess or disssss, or ¥ death  of

. CONTRACTOR s eployesst

4y Clams for damagcs inmured by p:zsonai miury
Tinbiiity covernpe which. are susmined ) by iy person as
2 result of an offtnse directy or indwectly reiated w the
employment of such pevson by CONTRACTOR, or (i) by
my uﬂm“person for ax:y ctncrmson

5) Clmmsfur:inmagcs oﬁu:rﬁmnmﬁz*WQRKM ‘

bedause of dnjury ‘to o7 destruction of ‘tangible iproperty

whm or:amd, mclmimg 10:5 afuse!m!hng'm&om

o) Cﬁm atising” ont? *uf ap'::tmwn sof hawsor
chulaums Tor demages beanse-of hodily 1 infury of :im&z

of :myp:m:m erfur ﬂamagam mpmy- and

T Clazmsﬁmtimgmbecmmufhod’l}'muryurdzaﬁz'
of any ' perset “br property Hemoage arising ot of t}m

cwncth.sp mmmwmmm mymatur v:hxckm e

534

tess o ihe: fuﬂnwmg mom o grwtcr Where: rc:qmmi
by faw. = : _
{MGL c152)

Si 00@ BGG

5.3 L1 Wurk:ranmpmban
5.3, L.2 Empiaver ] I..lahhty

532 Campm}mnswe General Llahthty m*"inamc'
Operations/Prermises, = Comracior's Protective,
?m&md(lumpicwd workz, Fersonal Infory snd Property
Damags shall confonn to the applicable laws and shall
nrovide tovemge for not iess than the-foliowing mmounts
or greater woers reguired by law,

53.2.1 Bodily bjury  $1,000,000.  Each Ocourrence
SL000,000.  Awmmal Agpregate

£.3.2.2 Property Damags 31,000,008, Each Occurrence
including explosion 51,000,000, Annus! Aggrepate
coliapss mmd mmder-
ground coverage

5.3.23 Porsonal Injury” 'SLOOO,000.  Aonual Agpregae ©

with croploverment
eyclusion delered

) Thz: tmits of lxahlirty for - inmmanes agabost
Workers' Coimpensation mnd/or Employers “Liabiility -shell
be .5 perMOL-c152 shd shall provide: wvmagﬂ for-not

533 Camrdlms:vc Aptomwbile Linbility, moladpg
vehicles andt equipmint owned o hired by the CTTY, the
CONTRACTOR, SUBCONTRACTOR: sd Non-Guwaed
vehicles involved in accidents - shuli comform to fhe
spplicable v and shall- ’pmvaded whverage for not les
ther the following wmomts or greater’ whete mqmrcd by
.

3 Iﬁodzlyiujmy $1 GGGGDG Eac:hPemm

531.2V=h::1afﬁqmp/ SIGGEIGGG Eadzﬁm:dmt
Damag:d

5333 PropeﬁyDamxgnSI 0000{1{! Eachﬁmnm

524 “The' insurance rnqtmui hy ﬂns ‘paragraph 43

shall melnde e specific coveragss mnd be writter: for aot
less than the Himire of ligbility and coverayes provided:
hercin, or required by low, wischever i prester. The
comprehensive peneral ability msuraner shall inciude
completed ‘upérations insurance. Al of ‘the policies of
mmmmmmqumﬁinbcpmm mdmmmmsd(ar

the certificates or other evidence theredf) shall contsi's™

pmmmormdmmntﬁmttncmvmpaﬁmdaéwﬂl
nn*b*;xncaiad,matmaﬂymmgeénr t‘:mwaimfmd

‘fhéreafier whe comc:ma'my b
comeching, 'mvmg nr zqam::mg :fqeafm: WORK
W‘lﬁi .

535 o aﬁdxhnn, CB:'}N'I'RACT{}R shall - matnein meh
completed operations instrangs fot at feast foo vears afier
.wmmmmmmmsf,
continuation-of: suc:h msmanc.-: a! final pa}mmt and one

year thereafier. o

Contracd! 'Eiahﬁit}i"{mcc:

54, The comprehensive peneral inbiltty  tostwmce
required by perasienk 3.3 will inslude contractal Habilicy
insuramee: applicable o CONTRACTOR's obligations
under paraeranhe 630 and 6.31, Toe contrctual iishiity

required  shall provide coverage for not les than the

inliowing amounts or preater where requived by law,

34,0 Bodily injury'. 31,000,008, Easch Occurrenes

3.4.2 Propery Demags § 1:,000,90& Each Ocurrence
mr:inamg F1,000,000.  Annual Agpregste

and undergrouns coversges

Property Insurance:
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55, This insurance shall inchyde the interests of CITY,

COWNTRACTOR, Suheontractors, all of whom shall be.
Hateed as insureds or addifional fnsmed parties, shell jruwre

apeinst. the perdls of fire and extended coversges shall
inciude Sl rick™ insurance for phymca! loss and damage
inciuding thef, vendalism mnd medicions mischief, collmpss
and water demape, und such other perils ‘as yequired aud
shall include demages, losses and sxponses arising out of
or resniting from sy, fnsured prepany(inciudmg but ot
fimited . to fees and chargms of . copinesrs, m:hmts
attormeys and other pmf::ssmnais) CON'{RAC‘;‘OR x:i:ail
also pmchasemdmmmm similer property inRwancs on
portions of the work stored on. gnd off the site or in fransit

when guch pmhmsofﬁqurkmtob»mcimic&mm

Apphcsﬂun for Payment..

5.5.1, Cunmmbrnhaﬂpm-chasemdnmmmmammm'

Protmtrvc Lizbility policy on behalf of the City, issued 2t

the expense of Contractor, . The policy shall inclede the
City, -its .officiels md - ‘Engineer g named. msured, Tais
insursnce shall, provide coverage of not less than the
foliowing amouns: . S - S .

5511 Bodﬁyln}my 'y

il

5.5.1.2 Properry Demage §1,600,000. Rach Gommrence

incl, Explogion  $1,000,000 Amnusl Aggregzm
Ccsliapszand Umicr- g ‘o e
Giroumi ¢ mvmg:s

5.6, Al ti\e pai;m:s nf msurance (m'.th?mﬁcams or

other, evidenes thereof) reqmmd in accordmnee veith
pacagraph 5.5 will contaiy & provision er mdutmm€ firat

the coverage zfforded will not be canceled or wairialiy

. shanged- or.renewal refused umti) gt Yeast thimyy dave’ priot

writier: notice has been piver (o CITY: by certified muil and

will contain waiver provisions T accordamce with fhese
. General Conditions,

Fajver of . Righr.s' -

5.6 The CONTRACTOR shall waive all rights
againgt the CITY for all loses and dameges caused by any
of fie perits covered by the policies of nsurmmes provided
in response te the sbove prragraphs and any other property
insurance zppliceble to the Work,  As required by
peragraph’6.1 1, each subcontract between CONTRACTOR
and 2 Subcontractor will contain similar waiver provisions
by the Subesntractor in favor of the CITY and all other
parties namned o5 msureds. '

Acceptence of Insuranee:

3.7 If CITY has any objection io the coverags
afforded by or ofher provisions of the insurmec required to,
be purchased. md maimained by CONTRACTOR in
scrordmncs with this Artichs on the basis of it nat
complying with the Contreer Doouments, CITY will notify
CONTRACTOR in writing thereof withim ten davs of the

000, Em:hOccmw

of all th.. WCIERK, sm:h use,

dafe of delivery of such cenificares o CTTY I accordemee
with parasrnh 27, CONTRACTOR shall movids to the
CITY such additional information in respect of insirmce
a5 may be-reasomably requested. thm:tngw-mymch
noticc of objection within the fime provided shall
constitnte mcceptamce of such insurance parchased by
CONTRACTOR s campiymg with  fhe Ccntmﬁ
Documents.

38  CONTRACTOR may -porchese smd maintain
axress Habifity insurancs in the wabrells form in order
satisfy the Hinits of liability required For the msurancs to be
purchased and mmintained in sccontanes with this Ariicie.
Evidence of such excess Hability shall be defivered © City
i accordance with- peraeraph 2.7 in the form of &
certificate mdmr}mg the policy pumbers apd limits of
lizhiliry of ali undeziymg insuramee. The wmbrellz iiahitity
insrance shall heve ambumdmglalmafmtm
thian 55,000,(}00 . Buch insunmes . shall contain .2
provisions that the mmngeaﬁm will: nutbf canceled
or matcrially ‘champed . bl .t eest ﬁug_g- dﬁvﬁ" ‘priar

: wnttmnaﬁc:hzsbeengwmtoﬁmcny

510 CIEY Endsxtnammr} tnomm;sy of sk & pottion
or pariions of the WORE prior to Suhmntml LCompiction
. r o:mpancy may be

mvrdndthmmsudammammshaﬂ commence’
bdnmthtmsmmprmdmgtﬁcpmpmymmmhave

chmgc&m mvc:agc ncwss:ta&ndthmby The mmrcn;
pmwdmg the - - propetty insurence shall consent by

'mﬂcmmt on thn poh:y or pohcm, bui Enc properiy

insurance shall not be. canceléd of lapse on account of my
such partial 52 or ocoupency.

ARTICLE ¢- CONTRACTOR'S RESPONSEBEITIES

. 61, CONTRACTOR shall supervisor md dimet the

WORK competently and efficently, devoting such
attention thereio aud epplying such skills avd expertize &5
may be nepsssary to perform the WORE W accordancs
with the Conirect Documents.  CONTRACTOR shall be

-solely responsibie for the mems, methods, technigues,

sequences  and  procedures of comstmction,  but
COMTRACTOR shall not be responsible for the negligence
of others in the desipn or selection of 8 specific mesng,
method, tecimigus, sequence or procedure of construstion
which Is - inticated in and reguived by the Contract
Documents.  CONTRACTOR. shall be responsibie to se
that the Omished WORK compiies accurately with the
Contract Doowments,

€2 CONTRACTOR shall keep on the WORK at gl
tmes  during  its  progress & competent  resident
supenintzndent, who shall not be replaced without writien
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potice to CITY  and ENGINEER  sxeept under
extraordinary sircumsnces. Tne supsrmtendent will be
CONTRACTOR s representetive u the site ind shall have

aunthority to att on bebalf of CONTRACTOR "All
cormrunicasions Fiven 0. th:: superimendent shall b- 25

binding as if given 1 CON'IRACTDR.

Laber, Materils and Sguipment:

6.3. CONTRACTOR shall provids compeient, suimbly

gualified persomel W mrvey and by oot the WORK snd
porform  comstruction as reguied by the  Coatract
Documents. CONTRACTOR shall 2t all times meintuin
goud. discipline and order at the site. Except in connsction
with the safety or profction of persons of the WORK or
‘mpmymmemmndjmtihm anf except a5

ofberwise indicated in the Contrart Documents, afl WORE.
atﬂmesimshaljbcpeifnnmd&gmgniwwwkinghom _

2nd CONTRACTOR will o it nvertior work or fhe

,mmﬁwommmsmmmigj
holiday withowt CITY = written consent gvm uﬂmmg_ B

writhen notice to BMGGINEER.

'63.1 This Agzmnmx iz mbjnct i the app.tmbie'

provisions of the Contract Work Hows and Safety
Sumciards Act, Public' Law §7-581, BT Congres: 'No
wmm%mmmmgfwmypmnf&c

. W{DRKsha!irﬁqmurpamtmyhhmurmhﬂm o
begmployadonihewomkm excess.of cight () hotrs in .
My mimdardaynrmmmnfium {M}hmusmmy

calendar weed, ouicss sl ehorer or nwc&mm recsives
compensation at nmsinutimmmmcmd one hatf {1~
2y . mnwhmbmzmofpaymrall howrs worksd in
excess of f:zght {BY hours in any. calender day or in £XCESS
offm‘xy{%}hmm anysnzhwmkwnd:,nsthcmmy
- be :

. $£.3.2 Hxcept ps may be otherwise regnired by law, all
claims end dispuies pertiining to the classifcation of lzbor

smployed on fhe project wnder this Contract shall be

dacuind by CITY antl/or other duiy fesiphated GfFicial(s).

633 CONTRACTOR shall empioy only compefent
persans to do the WORK and whenever CITY' shall potify
CONTRACTOR ‘in writing, thar sy person o the' WORK
zppears to b invompetent, uafaithfl, disordedy, or
otterwiss coeatisfectory, smuch person shall be' femoved
from the Project and shall not apain be coploysd on it
sxeept with the consent of CITY.

6.3.4 CONTRACTOR ‘und Subconmactor shall, insofar
a5 practicabis, give preference in the hiring of workers for
the Project to qualified local resicents with first preference
being given to citizess of the United Staves who have
served m the anmed forces of the United Smtes and have
been honorably dicharpes thoefrom or released Som
active duty.

64, Usless  otherwise specified i the Goneral
Reqguirements, CONTRACTOR. shall fumish and assume

full respomsibility for sl mosterisls, eguipment, lsbor,
transportefion, tonstruciion squipment and  machivery,
tools, applisnces, fol, povér, light; heat,teleptione, water,

sapitery  fhciliics, tenmomry facilines and il otnvr

‘facﬁlnsandmmdmﬁisnmyfm:mcﬁunmm:

periormancs, t:stmg, stm-ap amnd wmpimun uf me
WORE.

6.5 A}Imaimnlnand eqmpmmtsixaﬂ be ofgﬁod quahfy
and “Bew, txowpt 85 dfferwise movided & the Contrsct
Doouments.  If required by BENGINEEBR, CONTRACTOR
shall fumich matideeory evidencr (neluding repotis of
mqmmdt:m)ssmtbbndandthty of materizle mid
equipment.  All materials and equipment shiall be appiied,
installed, conmecterd, orected, used, cleaned amd conditioisd
i scondames with the insfructions of the applicehle
Supyitier excopt 25 "otherwise provided im the Conmag
Dotuments, but oo provisien of any sush fristructions will
be effeciive to assign 1o ENGINEER, ar any ENGINEER's

© comsdltants, agonts or cmploy=ss, ay duty oF authority to

supervise or dirett the forniShing or periGrmance of e
WORK.:or anry thty or suthority to undertake responsibiity
wnmymﬁ:emmmm nfm} ph 8.15 or 8,16,

Aa'jumrnggrmSawduIc

* CONTRACTOR shall. submit o BENGINEER o
acccpa‘xnct: {to the cximt indicamd W HM}
adjpstments i the progmss schedale o refisdt ‘the impazt
thereon of now devclopments; these will conform o the
pmg:wmmﬂrwmeﬂ’uctmﬁ -additionalty will’
comply with mypmmuns “of ths Gmsml Rmmmm
ap‘pimh’ﬁ:ﬁxm

Submmm or’ OryEquaf Items'

6.7.1 anmals or cgaiprent are specificd or
described in the Condract Documents by using’the name of -
a propricary item or fhe zame of & particular Svpplier fhe
naming of the ittm i intended to establish the fpe
fimation md quafity requited.  Uniese the name is Toliowsd
by wonds indicating thet no substmibon is pemitiad,
tanierinls or eqripment of ofher Suppliers roay be accepied
by ENGINEBR i sufficient informhation is subrmited by
CONTRACTOR 1o allow BEW(HNEER to determine thet
the material or eyvipment proposed i3 sguivatent or eoud
to that samaed” The procedrs for Teview by ENGINEE
will mcinde the following 25 supplemented in the Generl
Requirements. * Requests for review of substitee iteme of
material mnd  equipmnent will not bz acospted by
ENGINEEE. fom apyone other than CONTRACTDR I
CONTRACTOR wishzs to frnish or use 2 sebstitute item
of material o eowipment, CONTRACTOR chall make
written #ppiication to ENGINEER for acceptnce thereof,
certifying that the p'opused substitrie  will  perform
adeguately the fimctions and achieve the results calted for
by the geosral desipn, be similar and of equal sibrome: ©
that speificd and be ‘suited fo the same nss a5 that
specified The application will state fhiat theé evetuafion and
acceptance of the proposed substitute will 'not prejudice
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CONTRACTOR s schievement of Substantial Completion
on tirne, whether or not acceptence of fie pohstitute for use
in the WORK will require » change in atry of the Contract

Documents {or in e provisions of eny:other -direst 6.8

contract with CITY for work os the Project) o adapt the
Gesign to’ the proposed substitut: amd whether or mot
incorporation or use of the substite in connection’ with

the WORK iz subject tp payment of awy Heense fes or
royaity. - A1l variations of the proposed substituie form that

specified will be identified i the application and available
maintenance, repeir md tepicement service will be
indicatad,. The application will also contuin an Hernized
estimate of el costs that will result directly or mdirectly

from acceptance of mch substitite, melnding costs of 6.9
redesign and cizims of other conwactors -affected by the 6,30

resuifing chanpe, aft of whizh shall be considered by

ENGINEER o - cvalosting ' the proposed - substifure, -
ENGINEER may require - CONTRACTOR: to -furnish &t
CONTRACTOR's expense : additional 'datz'z abput the -

proposed subsnmm.

6727 e spccxﬁcmms mzthud, tcchmqu:, sequmc:‘

or procedure of constraction is indicated in or required by -

the Contract Docoments, CONTRACTOR. may fumush or
utitize @ substituze meens, method, sequence, -techmigue or

procedure of construction acceptable to ENGINEER i .

CONTRACTOR  subniits sufficient “tnformstion o allow
ENGINEER “to  deternyins thal the substitime pmpwed is
equiveient to'that indicated <o required by the Contract
Documents. The precedure for review by BENGINEER. will
be siiiar to that provided fn paragranh-6.7.1 as epplied by
FNGINEER snd 25 may be stsppiemmtcé in tim General
Requirsments,

573, ENGW& wii! b'* a‘iiowari e mmahic i G 11

within which 0 evalusteveash proposed -substitute.
ENGINEER will be the spie judpe of acceptability, mnno
substitute wiil be -orders, insmbled -or- utilized without
ENGINEER's prior -written acosptancs which -will ~be
evidenced by either & Chinpe Ogder or e approved Shop
Drrawing. CITY may requirs CONTRACTOR to furnish af
CONTRACTOR’s sxpensz 2z spewial  performmamcs
puarantee or other surety with respect to any substituz.
BNGINEER will record fime required by ENGINEER, and
TNGINEER's comulbiiz in evainating  substifutions
proposed by CONTRACTOR and in making chanpes in the
Contrezt Documents occasioned thersby, CONTRACTOR
shafl reimburse CITY for the charges of ENGENEER and
ENGINEER's wnmitams for evalusting ezch proposed
_substitate.

674 Whenever it is writken fhat an  equipment
numudarturer must have 2 ified peried of experience
with its product/equipment, the product/equipment which

does not meet the experience period can be. congidered if .

the squiprment-supphierfmamfachrer s willing to provide
an extended warranty along with & guarentes bond or cash
deposit for the duration of the specified time period which
will guarantee replacement of that equiptrent in the evem
of failwrz. -

Concerning Subcontrastors, Suppliers.and Others:

681  CONTRACTOR  shall not zmploy my
Subeomtractor, Supplier,-or other pawen o orgenization
(‘mcludmg thowe acceptable to City ‘or ENGINEER =
indicated in paragraph 6.8.2), whether initisliy o7 as 1 -
substitiz, sgainst whom CITY or ENGEVFER may hove s
reasomshle  objeeion  CONTRACTOR. shall not be
requiredl to employ sny Subcontractor, Supplier o other
pezson or organization o fenish or perform any of the
Work epainst whom CONTRACTOR has reasonsmhis

-objestion.

6.8.2. ¥ the CITY or iis ENGINEER reguire the-identiy
aof cortzin Bubconactors, Supplisrs or ofher persons o
orgenizations: {ncluding those who we fo fonish e
principul itevns of materinis or squipment) to be mbmitied -
to the CITY In advance of the specified date prior to the
Bffective dafe of the Agreement for scceptanes by CITY
anit] ENGINEER. and if CONTRACTOR, has submitted 2
list thereaf i accoriance with these Genem! Conditings,
CITY's or ENGINEER's acceptancs {sither in writing or.

‘ ‘ayfmnngmmnkcmmubjwtxmthmbywm
.nficated - for - neceptanes  or objecfioh . in foo ‘bidding
‘domuoents - or - the Dontrat Docvments) of any . sk
‘Subcontraciot, Supplier.or other person. or srganization. so

identified moay be Tevokéd on “the hasic of reasonhble
objection” after duee vestipation, in  whith cas
COMRMmbmtmamhle substimze, No
acceptamce. by CITY:-or ENGINEER of any such
Subomtrestor, Snpplicr or othtr pareon or organization
shaﬂmnshnmamﬂnfmynghtnfmm
ENGINEE{wmrmMememt

6.9, CONTRAC’!‘OR shaE bf: ﬂ:liy respnnmbic to CI'T"r'
and ENGINEER for:all actt smd omissions of the
Subconirectors, - Soppliers, and other  pemsons .
orpanizations performing or fumishing sny of the WORK
under & divest-or indirect confract with: CONTRACTOR
jnst ez CONTRACTOR  is-~ respopsible  for
CONTRACTOR s own arts and omissions, Nothing in $ie
Contrect . Doctments - shall  create sy contraciual
relationship between CITY or ENGINEER and eny such
Subcontracior, Suppiier or othtr poIson of organiation,
nor shall it create any oblipaifon on the pat of CITV
HNGINEER fo pay or te 5ot 1o the payiment of sy moneys
duee sny sach Subconiractor, Supplier or other pemon o
orpanization mxeept ae may otherwise be regnired by Laws
and Regoistions. {MGL cl4® B CitY o
ENGINEER. may fumish to any such Suboontamor,
Supplier or other person of orgamization to the st
practicable, evidence of amount paid on their behalf o
CONTRACTOR  im  accordemee  with  Comtzactor's
Applicating for Peyment. :

6.10  The divisions and sections of the Sperifications
and the ientifications of any Drewings shall not contol
CONTRACTOR.  in  dividing the WORK mmong
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Subcontactors o Buppiizrs or Delineating the WORK
be performed by any specific made.

6.10.1. With the -exeepion of the MBEWEE
Participazion Reguitoments, the CONTRACTOR shall not
awmd more thun hivty percent (30%) of fhe reamainin

work {based on the romaimder pf the totel mrmmicc‘: i
uizmmmctur{s[ mmmxrth..gg v mpmreval by the CITY.

611, Al WDRK petformed for CONTRACTCR by 2

Subsongrector will be pursuant to 2n appropriate aprecment

between CONTRACTOR and the Subconiracior which
specifically binds the Subcontraztor to the applicabls oos
and conditions of the Contact Docompents for the benefit
of CITY sad ENGINEER and contmins waiver provisions
" mg required by arepranh 5.1 CONTRACTOR shall pay
cach Subcontractor z jugt shars of eny insurmes monies
reesived by CONTRACTOR:-on waccount of lnsses mder
policies issued prsemt @ paraveanh 3.5,

Patent Fezs :zmi quaixzw

617, CONTRACTOR shall. pay all-Foense fess and

soyalfies snd assume ol oosts focident o the ape i fhe o
performance ‘of the WORK or he -incorporstion in fhe= -
WORK -of mny imvention, design, provess, prodpst or & -

device which is the sabject-of patentorights or copyrights
_ héid by others, I & particuiar inventions, design; ‘process,
produtt or devies s spesified ' the Conmct Docmments
for use in the performanes of the WORK ad if o the
 acoua! kmewledge of CITY or ENGINEER its urs & subject
. to potent rights or copyriphts. cilling: for-the paymeit ‘of
ary hieohse fee or toyelty o others, the: ::mstmm of such
riphts shall be dirclored’ by CITY - “the -Comiract
Dogwnents.  CONTRACTOR shall indemmify -and hold
harmiess CITY and ENGEVEER 'and- anyors directly -of
indirectly empioyed by cither. of them froem antd apwinst all
claims, damepes, losses and expenses (mr:.iumng attorney's
‘fees mod court:and whitration costs) arising eut of my
infringerent of patent rights or copyrights meident to the
sk in the performimes of the WORK or resultiny from the
incorporation i the WORK of mny mventon, design,
- process, product or device not -specified in the Comtracs
Docpments, #nd shzll defond all such claime fn comection
~axith any alieped infrinpement of such nights:

Permits:

6.13. Unlesy otherwise provided, CONTRACTOR shall
obiaiz end pay for il consoruction perrnits and Feemses,
CITY shall assist CONTRACTOR, when necestary,
ebtaining steh permirs and licenses. COMTRACTOR shall
pay all governmental charges and inspection fees necessary
for the pmsncut:an of the WORI which zre auphcabic at
the time of opening of Bids, 6r if thers are no Bids on the
Hifenuve Date of the Agreement CONTRACTOR. shall
pay a2l churges of wtility owners for conpections to the
WORE, snd CITY shall pay all charpes of such utlity

uwu:xsfnrmpstalmﬁsmm&m:mmchas piant
mvcs‘hnmtf:cs.

Laws mzdﬂeguizztianr

6.14.1.  CONTRACTOR .shell mive all potices amd
cowmply with -all Lews mnd Regulations applicabls to
firmishing end: performance of the WORE., Exoept whers
otherwiss -expressly mooired by -epphicable Laws md
Repuintions, - netther CTTY -nor  BNGINEER -ghall - be
responsible for moeitering CONTRACTOR'S compliznee
‘mﬁm myims nrR:gujmms.

6.14.2. K CONTRACTOR, obssrves  fhat - the
Specifications or Drawings are &t vanancs with sny Laws
or Reguisfionz, CONTRACTOR shafl pive ENGINEER
prompt written aotics thereof, md any necessary changes
will bs suthordzed: by one of the mefhods mdicated in
parepreoh 34. W CONTRACTOR performs amy WORE
knowing or beving reason 1o know thet # ie contrary to
such Lews or Regulmtions, and withowt sah notice to
ENGMEEL CONTRACI‘DR ﬁhaﬂ bcar aiE £osts.. am:m.g

Tm

.15, C{)NTRAC}‘BR sﬁal‘ pay all Kni:a, CORETHNET, -
mm&n&h&mﬁﬂi&rt&xﬁmmedmbepmdby
CONTRACTOR i accordmoe with fhe . Laws . and
Reputations of the pince of toe' Froject which are appiicabis
tring the performence of tie WORE. -+ -

‘The muterials and suppliss to be used in the WORK of the
Commart are exempt fom the Saies and Uss Tex of the
Crmmaowercnlth of Massedhusetts. .- CONTRACTOR: shall
obtrin the proper certificatss mmintin fe BECESsETY
records-and otherwiss comply ‘with - the requirements of
M.G.L. Chapter: 14 and fhe Acts of 1966 md my other
srnentimeniz therein,

Use of Prenvizes:

6.16. The CITY shall assist the CONTRACTOR in
identifying- avaflable sites (public or private} in the Project
vicinity, which cen be meed an possible construstion
lzydown arses. Howsver, the CONTRACTOR shall be
fuliy responsibie to make its pwn arrsgemens (Jease, rent, -
mmprevemsntz, ofe) with the proporty owners.  Alsa, the
CONTRACTOR. shall confine constraction equipment, the
storage af materials and cquipment and the sperations of
workers to the Project site md lmd and areas identified  in
and permitied by the Contrect Doouments.and other fund
and avens permitied by Laws and Repulations, nghts-of.
way, permits and easerments, and shall not enesesonebiy
enzmmber. fhe . premises with consmruction agnipment or
other materials or eguipment CONTRACTOR shall

-assume fiell responsibility for any deroage to any such land

ot wrez, ovae the CITY or ccowpent thereof or of gy land
or arexs contnnous thereto, resulting from fhe performance
ef the WORK. Bhould any ciaim be made gpeinst CITY or
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ENGINEER by any such CITY or peoupant because of the
performanee .of the WORK, CONTRACTOR shall
pmmptiy ‘attempt to | sestle . with sueh - other. party . by
apreement or otherwise msoi#s the. cia;m by arbitration of
at fmw, CONTRACTOR shall o the “fullest | extent
pmmtwd byLmandRegulanens,mdmmuyanéhoid

OTY  and ENGINEER harmles: from smd ageinst ll |
sizimg, damapes, losses and grpenses (inchating, but ot .
limited fo, fccsnfmg:mmer mt:cts,aﬂnmyx eyl pther .

pmtcssmnais and courtcosts) evising directly, indirectly or
mnsequmnaliy out - of any action,.iegal .or. equitble,
brought by any such  other .pariy ngamst CITY .or
ENGINEER © the exrmt based on & clefm wising out. of
CONTRACTOR s performanes of the WORE. A

6.17. _During  the  progress of . -the  WORK,

CDNTRACTOR shall kesp the , premises ﬁwe from
acmnnuianemufwsstzmﬂx,mbbmhmd nﬁm‘dnhns
resulting from the WORK., At the completion- of e Work,

CONTRACTOR shall remove ali waste materiabe, rubbizh -

end debris from end about the presises ss well as all tools,
appliances, copstruction equipment mnd . machinery;..and

surpius moaterials and shall jeave dhe site’ cican and ready
for occupancyby properiy.owners. CONTRACTOR shell

restore to. original mn&iﬁm\ gl pmperty mdmfy the

CITY ami hennr:all agmmm thh mpcxty unerds). -

smdangoy the sructurs, nor sall CONTRACTOR. subject
any part of the WORK or adfjacent propetty to Stesses or
pressures that will endenger it

Remrd Dincuntents:

&, 19 C{JNTRACMR sha! mtzmmasafa plam at

the site pne record copy of all Dramgs, Spﬂcxﬁmhnns,. :

addends, Wnttcn Axncnﬁmmt;;, Change ' Orders, Work
Dxmct:w Cbang:s, Field Dmm, praject st:hedulcs,

clarificagions (xssued pm‘sumt m
order and amnotated ‘to show.all changes. made during
construction. These record documents together with alf
approved samples and a counterpert of all approved Shop
Drawings will be available to ENGINEER for reference,
Upon completion of the WORK, these record documents,

samples and Shop Drawings will be delivered 1w

ENGIMEER for CITY. .
—t

Safery and Protectior:

626, CONTRACTOR shalf be responsible for inftiating,
maintaining sad supervising all safety. precautions. and
prograsils i connsction with the WORK., CONTRACTOR
shail take all aecessary precautions for the safery of, and
shall provide the necessary protection fo prevent damape,
Anjury or lossto:

6201, all empléyacs on the WORK and other persons
ang organirations who may be affecied thersby:

3 croamumnm parmit any past. .
of mvy steucture i be loaded iamy memner. fhat -will:

‘ermgranh 9.4) in good

6.20:2, aIlﬁmWGRKamimmnaisand _equipment o
be incorporated ﬁma, wheﬁmr 113 mmagz ‘o or off th'*
gtz and LA :

6.2{1.3 aﬁx:: property. at ihe ST by a:i,;wcnt therets,
inciuding - treeg;: wehrabs, b lawns, cwalles Fpavenmnts,
roatways, sm:nnw, utilities and Umie:rgrmmd FiciBties
not desipnatid for removal,. relocation or- repim:ztxmt m
the course af ctmgmlcucm '

CONTKA.C!‘OR shall comply will sl applicable Laws md
Reguintioms of any public body having jurisdiction for fhe
zafety-of persons or- property or tp protsct them from
demage, ijary or losy; and shall erect and waintsdn 2l
necessary  sfeguards for . swh safety =nd protestion.’
CDN{’RACI‘OR shall notify owner of adiacent property
and. of Underground Farilities and siflity CITYs wien
pmsacunnnof!h.WORKmaynﬁectthmn,mdsnaﬂ
cooperaie with them i the protection; remnovvat, Teincatipn

- ant eplacement of their property. Al damape, m}xxryor'

Mmmmymwmwmmmh v
£.20:3 consed, directly or indirectly, it whole ormpart, by
CONTRACTOR, any Subcontattor; Supphu‘ of ey otaer -
person: o organization directly. of indiréetly employed by
any - ofthmmmfu:m or furpith any of the WORK or -
anyons fav-whose acts azty of iemwiny ba Biabhis) shall bz
remedied. by CONTRACTOR ‘CONTRACTTOR s “thities
=nt sresponsibilities: for - fhe csafety-and ‘protection 404

WORK shall continee unti! such ime as 21 the WORE &

completed and ENGINEER hes issued 2 notice 1o CTIY
and CONTRACTOR  in-accormmes with m’a}z 14.13
that -the  WORK s aw:ptabtc {exeepst g5 otherwise
‘.xpmcsty pmv:ﬂad dn- connnctma mti-; Sunmnt;ali
621 CON'I'R&C’!’C}R shall dcsngnate &’ rcsuonsibl°

rsprmnmvu ot the site:whose duty:shali-be ‘the prevention
of sccidents . Thivperson shall S «OONTRACTOR s

 spperintendent - :miws oﬁn:zwm dmgnamd H wntmg [

CORTRACTOR..

6211 in the event of emporary suspension of the
WORE, or duting ioclemest weather, or whepever

. EWNGINEER may direct, GONTRACTOR, shall, and cuuss

Svbeoniragtors to protect carefully the " WORE and
miaterinls against damape or mjury from the vweather, If in
tire opinien of the ENGINEER, my portion of the WORK
or materiels shall have ‘been dumaped or frdured by rezsan
of failure on the part of the CONTRACTYOR or any
Suheontractors to so protect the WORK, such WORK
monterials shall be removed and replaced ar the expense of
the CONTRACTOR.

Emergencies:

£.22. “In emergencies affecting the safety or protection of
persans or the WORK or propeny at the zite or adiaceit
thereto, CONTRACTOR, witheut special instruction or
suthorizatios from ENGINEER or CITY, s obligawd 1
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gzt v prevest threatened dammge, mjvry or  Joss,
CONTRACTOR. shall pive ENGINEER prompt written
notice if CONTRACTOR -befisves - that any .significent
changes in the WORK or veriations from the Contrast
Docwments have boen capsed thersby, [ ENGINEER

determines tha! a.change.int be Contmot - Documents s
reguired. beomme .of the mction takenin response to i .
nmcrgmcy, -y Wnrk.}}zmc&ve Chengs or Chenge Orderwill-

b issued o cicmmmtﬁm conscc;mm cf'ﬁ\e changes -
varigHons.

Shap l}nzwzngr and Sa:wm:r

6.3, Aﬁ:ﬂ;hadungand veriiying aH nddmstmm:s

and sfter complying with applicsble prozedures. specified

in the General Requiranes, CONTRACTOR shalt sibmit
o ENGINEER for review and spproval in accerdanes with
the accepted soheduie of Shep Drawing mbnumnns@
paragreph 293, or for other appropriste action, four copies
(uniess otherwise specified: in the Geyeral: Requirements)

of all S‘hnp Brnwings, which. wﬂihmammp or gpecific -
written » inedienion fhat CCONTRACTOR, s pattufied ©
i . 5.1 mspmsihﬁ:h:s under the ~ Centract -

Drocuments witk respest 40 thexeview of the. sabtmission.
Al submissions will be;identified-as ENGINEER "may
PR, ‘The ot shown.on the- Shap Irmwings will be

comgcte Wwith Tespect. to quantities, dimetsions;: specifisd
pm'fmnmm:zanﬁ destgn: criteriz, materisls fnd similar date

tamshlcmmm mmmmeas

6t }COHmCTCK:Mk.m bt 'waaﬂsm :
for review.and approval with mch prompiness 2z to canse
no deiay in WORK; all samples required by the Conffect.

‘Docurents. Al sawples ‘will have besn checked by snd
aceompanied by = sprecifie wntten mdisation  that
CONTRACTOR  has = satisfied * CONTRACTOR's
responsibilities nnder the .Oannact Brocuments with Tespect
to the review. of the subsnission mnd will-be identified
clearly 2s.n mtmmi,Supph:r pcrﬁn:n:daizsuchas
cafaisvnumbcas az;dﬁmus_fmwhzcnmtzmed. Co

621. DBelor submission of sach Shop Drawing or
semple CONTRACTOR shall have determined and verified
all quantities, dimensions, specified ‘performancs criteriz,
instaitation requirements, materials, cataslog muonbers and
similar dats -with respect thereto and reviewed or
cowvrdinated zach Shop Drawinge or sampie with other
Shep Drawings end samples and with the requirements of

© the WORK. mod the Conmaet Docaments.

£.25.1. At the time of cach submisston, CONTRACTOR
shall give ENGINEER smeeific wnnen notice of each
deviation  and/or varishon that the Shop Drawings
squipment, or ssmplss may have fom the requirements of
the Contract Documents, and, in adgition, shall capse 2
specific ‘nowmbion to de mude oneech Shop Drawmg
submitted to ENGINEER for review and aporoval of each
such variaxron.,

626. ENGINFER's review and wppresval of Shop
Drawings. o smples . shall not relisve CONTRACTOR
fromiresponsiitity for sy vartation form e rmmm:s
of the Contrast Duocuments uniess CONZRAL’E‘DR has

writing called BNGINEER's' aftention to cach such

vmmbmaiﬁ:cumcufsuhmmmesmcnmdby

Jmrzgrenh 6.25, mnd | ENGINEER. - has ngmwnm:n
-appmvﬂafmd&mchmaﬁmhyawrﬁ

notation Mereof mwrpommd I or Bccompanying th., Ehogp
Dvaving or -sammplé Spprovi nor will 0y ‘=pproval by
ENGINEER, relitve CONTRACTOR from respoiisibility
for errors or emissions i the Shop Dramgs or_drom
responsibility for having complied wzm the provision of
parapraph 6.25.1, .

e Wh::enShap Drzwmgcrmnulc xsmqmmdbj
the Specifications, any Teiared WORK -parformied prior to
ENGINEER's roview “amid appmval of ‘the pertinent
subrodsgion el bc ti:c soie ms.ponm’bxhty of
CGN'I?{ACI‘DF_ it

Conimw:g e Wmf‘

628, OE)'N’IRACI‘GR shall mzry ‘on té::: WORE and

adhere “t- the: -progress schedule during all dzspntss o

dirsgrements Wik CITY. No WORE weatt "be Hétaved or
postpousd  prmding  resolution .of any. disputes or
dizagreriments, exeeptag. pcrmxmd bymmh_}_ﬁ_é_ oras
CONIRACTOR. GI‘IY nmy otborwise “Hgree in
writing. -

Indemnification:

628 To tne fullest exzert prmitted ‘by Laws md
Regmannns CONTRACTOR sl - -indernnify “and | hold

. hermiess - CETY oot FNGINEER and’ fheir’ ounsu‘imma

agents, and~ emplovees “from . =nd apmingt “Hl slamms,

damagw, ioasesanil mpenrm, dxrwf, mam or
conseguentis} (mcluﬁmg but * mot In-mnui to fzes and

charges of enpitieers, - arduteczs, mmays ‘md other

profedsionals mid-conrt - co8ts) mristng ont af or mstﬂ!:mg

from e parformenes -6 the WORE,, proviéied that any

such chaim, dzmape, joss or- expense (5) fr atmibuibie to
bodily injury, rickness, diseass or death, or to infry o or
destruction of tengibie property therefrom and (b) is cansed
in while or i patt by mny negligoit act or omisien of
CONTRACTOR, mny  Subcontrastor, any  person or
orgsnization directly or indirecfly cmployed by wy of
thern to perform or farmish amy of the WORK. or anyons for
whose 20w any of them mmy be mbie, repardiess of
whether or not itis caused in part by & party indemnifted
bereunder of miss by or is mmposed by Law ang
Repulations regardiess of the neglipence of any such party.

630 I, throwgh acis of n&glzct on  the part of
CONTRACTOR, any other Contrector or Subeontractar
shall suffer loss or damage on the Worlk, CONTRACTOR
shall settic with such other Contractor or Subcograsor by
apreement of arbination.  If such ofher Contractor or
Subsontractor shall rscert any cisim against CITY on suth
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aceount of any demape alleged to have been sustained,
CITY shall notify CONTRACTOR, who shall mdenmify
and save harmizss CITY against such claim,

631, v any and all clatmis aguinst CITY or ENGINEER

or any of their consultanis - agents or employess by any .

employee of CONTRACTOR, .any -Snbconmacter, sy

person «or -organization directly of ditectly employed by -

any of them to perform or. furedsh sy of the WORK or
. anyone -for whose:atts sy of them may. be. liable, the
Indesnmification obfigation undar parseresh £.29 #all not
be lintited . in any way by sny. limitation on the amsmt or
type of damages, compensation o bensfits paysbie by or
for CONTRACTOR or any such. Subcontractor o dther
person o organization umder warkers" Jor - workmen's
compensafion  acts, disabifity benefit actz oy other
rmployes benefit acts.

632 The . obligation of CONTRACTDR upder .

pacaprachs 6,26 and 6,30 shall not extend to thihiabillity of
ENGINEER, : ENGINEER's  comstitants, agests o
employess -ansing out of sthe preparation. or approval - of
miaps; trawings; ‘opinions; r::pcrts smcya, Gimgu Grdm;,
ﬁamgnserspwmm&ons. S

613 CONT&AC’I‘GR shaﬂ mmpiy with aH spphmb].
provisions - of Chapter 30, Section..39R 6f tbe Mass.
(Genoral Laws: rc_gaxémg CON}‘RAC'I‘GF_‘smrd& :

AR'E‘ICLE e '{'HER WB’RK ’
Related Work ot Sne:

T.1.  CITY mey perfomm other work relamd to -the
Project.at the site’by CITY s own forees, have other work
performed by utility CIT'Y5-or iet ofber direet’contracts
therefor which shall contain General Conditions similar o
these. - If the faot thet such-other work-is to:be performed
wzs not noted jn. the Contract Documents, written notice

thereaf will-be given to CONTRACTOR prior o starting: -

any such ather work; and, if CONTRACTOR. believers that
such  pedformance will involve additional - expense to
CONTRACTOR ar requires additional time and the partics
are ungble o agree Bt the extent  thereof,
CONTRACTOR may make a claim therefor a5 provided in
Articles 11 and 12,

7.2 CONTRACTOR shall afford each utilivy, CTTY
and other confmactor wWho I % purty to sk 3 divest
sontractor {or OTTY, if CTTY is performing the addtfionat
work with CITV's smmpiovess) proper and safe aceess o
{he site and a roasonable opportnity for the intodocton
and storage of matrisie mmd equipment 2nd the execution
of such worl, and shall properly connest and coordinar
the WORK. with others.

721 CONTRACTOR shall do-all cotting, fitteg and
parching of the WORK tat may be required fo make its
several pans come together property and misgraid with
such nther work, CONTRACTOR shall not endanger any

work of ofiers by cutting, excavating or stherwise altering
thetr work mod will only et or alter their work with the
written consent of ENGINEER and the others whose work
will be affected.

722 ‘The . duties = =nd  responsibilides of
CORTRACTOR wmder this pomagraph are for the bepefit of
mmm:mm:rmmmm«mm
there ars compaeble - provisions for the beneft of
CONTRACTOR in said direct contracts between OTTY and
mcﬁuﬁhtymsmdnﬁlwwmmm

".3 ¥ iy part of’ CONTRACTOR’s WORK depends
for proper exemution or results upon the work of any such
mﬁtc:cmmmrmutﬂﬂymcr(ercm}
CONTRACTOR ~ghall »inspect and “promptly ‘report to
ENGINEER in wiiting sny delays, defects or deficiencies 1
such work that resder #f wnavaiiebis or ymsuitabie for such
proper cxesttion and resulte. CONTRACTOR's faiiure to
Teport will constitite sn aceepancs of the other work w: fit
and proper:for imiegration with CONTRACTOR s WORX
except- for lanmr or nomappmmt d::fmts and dzﬁmmmm
n athcr wurk. .

Caardxmrﬁm:

7.#.' H CIFY contreets with ofhers for “the
periormante of other work on toe Project at the site, the
pereon or orpmization who will heve ewthority end
sesponsibility for coordination of fhe sctivities among the
verious prine ‘comiaciors will be identified, md the
specific wefters- v beocoversd by soehanthorty and
responsibility will be itemived, amd the extent of such

_-authortty ;and ‘responsibiliies will be provided: in the
o Suppicm:xm-y ‘Conditions: - Unlese stherwise ‘provided, -

neither CITY nor ENGINEER shall hive- gy muthority or -
rwpmxsmihty in tespcct of such murémmm :

AR'I'!CLE &- CI'I'Y ’S RESPOHSEH&E‘I‘IES

g1 Ci‘?'x’ shni% fscue ail -cotmrimmoutons to
CDNTRACI‘OKthmugh BRGINEER.

£2. In case of twminstion of the employment of
ENGINEER, CITY shall appoint an eagiveer against
whom CONTRACTOR makes no reasonsbiz objestion,
whose statug under the Contract Documents shatl be that of
the former ENGINEER.  Agy dispute in connection with
such  mppointroent  shall  be  setted  fonsh  leral

proceedings

£3. CITY shali furnish the data requived-of CITY under
the Contract Documents promptly anmd  shall make
payments o CONTRACTOR. promptly afier they are doe
as provided in paraeombs 144 and 1413

84. CITY’s duties in respect of providing lands and
easements and providing eaginesring surveys to eswbiish
refersnce points are sef forth In paregranhs 4.1 and 4.4.
Paragraph 4.2 refers o CITY's identifying and maidng
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availeble tw© CONTRACTOR copies of reports of

explorations and tests of subswrface conditions at the site
and I existing stuctmes which have been- utilized by
ENGINHEER in prepering the Dwings aid Specifinations,

85 mwubﬁgamdmm&ange()mm&s
indicated m-pare mﬁmx oo :

2.5, msr&q}m'b”lﬁymmpmufm
mspmhm,tﬁ&mﬂqypmmkmwmrﬁtmm
134,

8.7, Inconnestion with CITY s right ® stop WORK or
suspend - WORE,  sec -paragremhs 1310 -and 151
Perapruph 152 deals with CITY's right to tcominet
services ofmmekmdmwmmmm

ARTiCLE‘ B~ 'ENGH\YEER’S S'D&TUS i){ﬂl[NG‘
CONSERUCI’IDN s

5.1 “NGEHEER.MH -b- ﬂu: Ci.‘l"{ 5 mmmtwc

during - -the . ponstucton wpenods oo The dufies and

respogstbiiities. and the Henitatons of authority < of:

ENGINEER ss CITY's reprosentsiive during construction
are sot forth i e Contrset Documents and -shall-not-be
extended  withowt  writien  content  of CI'I"'Y' ad
ENGINEHR.. :

me&‘u:;

9.2. Emm}smwm;m visits to the site 8t fmzrvals

sppropriate -the verions sapes of construstion o obrerve
fhe progress and oumlity of the exesuted WORK mnd 1o
detormine; inpeneral, 4 the WORK:vis: provesding -in
accordancs with . e Contract: Docaments, . EMGINEER
will not be reguired .to male- sxhaustive or confipnot on-
site inspections tocheell the guality” or .quantity of the
WORKL ENGINEER's efforts will be diected . oward

- providing for CTTY & greater-tepres of confidence thit the

‘compleied  WORE will comform 1 the Contreet
Dotuments. -Op the:basis-of -guth ~wvisits and on-site
observations 85 m experienced' mod . gmalified  desipn
professionsl, ENGINEER will keep CITY nformed of the

progress pf the WORK and will endeaver to guard OITY

apminzt defects and defciencies in the WOREL
Project Representation:

9.3, ¥ CITY and ENGINEER agres, ENGINEER will
furmisk 2 Resident Project Reprosenafive 0 assist
ENGINEER, in obeerving the perfomznce of the WORK.
The daties, responsibilifie: and mittions of suthority of
any such Resident Project Represmtarive and assistamts
will be a5 providet in the Contract Dotrments. ¥ CITY
desipmates another agent § to teprescnt CITY at the site who
iz -not ENGINEER's agent eor employes, the dnues,
responsibitities and limitations of anthority of snch other
person will atse be as provided o the Contract Documents.

Clorifications and Imerpreiations:

9.4. - ENGINEER. will issut with masunanie pmmpmaa
such written clerifications -or - iderpretations of i
requizenents of the Contrant Dovuments (o the form of

" Trawings o ofherwiss) as ENGINEER : yoay -Getermine

ncosssary,: wiich shall be vonsistent ‘with -or rzasonably
iferable from fhe overall intent cof the Conpa -
Doouments.  I-CONTRACTOR believes that = writien
clarification” or interpretation justifies an inerease W e
Confratt Prics, or.m eximpsion of the Oonmect Time and
the partiesare unable 4o agres t the smount or exien .
thereaf, CONTRACTOR ray - make 2 claim i:hz:remr £
pmmndmﬁ.mcizli orAsticle 12,

941 EHGBQEER; mmmmms ‘will be mazi:: in

‘ . acoordancs with MGL, C:36, 5. 308,

Awhari:mf Vmafmn.r in Waﬂ:

95 Biﬂitim:my muthorkre minor: vannons-f:the
WORK from: the requirements of ihe Cotiract Docttens
which-do not fnvelve mi adfustment in the Centract:Pries - -

or the Covtract:Time and sme consistenpawith:the-overll o
intent of the Contract Domumentr. - These ~may dr o

ezcomplished be 'z Field Order md will be binding o
CITY, md also on CONTRACTOR who Slinll perform tie
WORK. mvobved promptty. . If:CONTRACTOR believes
that 2 Field Order justifies an inoresse inthe Contrect Frier
or s extensiop of the Conimect Time and the partzs ar
msble to apres a5 o the amount or” ‘wittent  thereof,
CONTRACTOR may rske a clatm therefor as: gsmw:icd in
Andcle 11 or 12

Ray..cfmg ng{emvz Work:

9.6. ENG}NEER will: Have auﬁ:tmty tev ciasapnmve o
regect " WORE. which ENGINEER: boiioves o e Jefedtivs,
antd wili-atsn- have authorivy to require specinl. inspections
or testing of the WORE as provided in paramrach 139
whether: 0 not the WORK m fahn:xted, msm}iad o
compieted.

Skop memgx Cmgg Orders zm.d Payments:
9.7, in comnection with ENGINEER's rwpanm’biﬁi’cy Tor
Shep Drawings zod samples, seo parmnanbs 6.73 through

6.29 inclusive,

9.8. In comection with ENGINEER's respousibilities &2
to Change Orders, see Aviickes 10, 11 and 12,

2.9, in conpection with ENGINEER s responsioilities in
respest of Applications for Payment, etc., see Attcle 14,

Determinations jor Unis Prices:

9.10. ENGINEER will determine the acneal quantities
md classifications of Unit Poce Work performed by
CONTRACTOR. HNGINEER will review  with
CONTRACTOR ENGINEER 's prefininary determinations
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on such matiers bafore rendering 8 written decision thereon
{0y recommendation of an Application for Payment or

otherwise). ENGINEER's written. desision thereon will be -

fmal and binding spon CITY and CONTRACTOR, umless,
within ten davs afier the date of any such decision, sither
CITY or CONTRACTOR defivers to the other party tn the
Agreement znd to BENGINEHER written: notics of iniention
to appeal from suck a decision.

Decisions an Drispups:

'9.11. BNGINEER will be the initial imerpreter of the |

requirernents  of the Contrart' Doctrnents and judpe of
acceptbility of the WORK thereunder.  Clatme, digpotne
©and other maetters relating o the accepmbility of the
WORK or the interpromtion .of the requirements of the
Contract - Documents pertaining to the porformanes and
fumishing of the WORK and claims under Articles 1} and
12 in respect of shanges in the Contract Prise or Contract

Time will be referred initially o ENGINEER & writing »
with a regoest for 2 formal -Gecision v accordancs with-thig. -

paregraphs;-whizh ENGENEER will romder in writing

within ‘2 Teasonable tme.  Written netice: of eachigach -

cleim, dispute and offier marter will be delivered by the

clabmont fo -BENGINEER - mud: the other paryito fhe:

Agreement prevmptly {hut inno svent later then fivty days)

after the octurrence of the svent giving rise thersto, and - -

written' supporting dase will be.subroited o ENGINEER

and the ofienparty within_gixty devs afizcsch.ocourrenes -

unless ENGINEER: aflows an-sdditions! period of time o
asvertain mammmda!amsup'pmt aftir.:clamx.

.12, When f\mcnonmg as mtzrpmt:r md Ju&ge zmsi::r
peragranhe 0.10 and & 11 ENGINEER -will.aot show
pamam'y to: CITY or . CONTRACTOR .and will not - be

" lizble in conmection with sny . interoretation -or -decision

_yendered in good faith in such capacity. The rendering of 2

decision by ENGINEER: pursuant to.perarraphe 2,10 end
8.11 with respect-to ary such eladen, dispate or ofher matier

{except any. which -haye been waived by the:making..or-

ACCEPERRCE nfﬁm payments as provided in pamerach
14.16 will be o condition precedent to amy exemise by
CITY or CONTRACTOR. of such rights or remedies as
either may othorwise have order the Congaet Docurnents
or by Lews znd Regulations i respect of any such clmm,
dispute or other matter.

Limitations on ENCGINEER 's Responsibilities:

§.13. Neither ENGINEER's authority to act mmder this
Axticle 3 or elsewhere @ the Conwaet Documents nor amy
decision made by BENGINEER in pood fuith either o
exercise of not sxervise such authority shall pivense o any
duty or responsibility of ENGINEER o CONTRACTOR,
any Subcontractor, any Supplier, or any other petson o
organtzation pecforming any of the Work, or to any surety
for any of them, .. .

9.14,  Whenever in the Contract Documents the iemas
“as ordered”, “as directed™, “as required”, *as allowed™, “as

a;;pmvad or torms of like effect or fport are used, or the
adjectives “reasonable”, “suitzbis” , “acceptable”, “proper”,
or mmmw"mn@mmafﬁkesﬁmmmﬁm
used o describe a2 requirkments, direcon, review or
Judgment of ENGINEER ‘ssto the WORK, 3t i’ intended.
that such requiframents, direction, review: or judgment wif
be soitly to evahmte the WORK for compiiznee with the
Contraet Documents {umiess thete & 2 specific smbemien
indicating othcrwise). The nee of sy such term’ or
adjective shall nof be eﬁ'at:tm:_ v assipn to ENGINERR
any duty or suthority to sapereise or direct the firnishing
or performance of the Work or my duty or autherity & .
underiske  responsibility crmmtzy to the provisions of -
parspramh 8.15 or 616, '

915, - ENGINEER will-mnot be. Tesponsible  for
CONTRACTORs means, methods, technignes, seguencs
or procedures of congsistion, or the safety precantions md
programs . incident: thereto, and ENGINEER. will ‘not ‘be
respontibic -for. CONTRATTOR's faflure 5 perform er
fornish - the” kamaccmﬂmcewrth&ne Conttract
Documents.

2.16, ENGINEER will nof be responsible for the acts ar
omissivns of CONTRACTOR 07 of my Subcontrasior, any
Supplizt, or of any other person-or m'gammnun performmg
arfxmnahmg anyoftheWuzi'_ U

AR’!‘ICLE ﬂ) CEANGES m TﬁE WGRK

HiL W:thmn* mvaixdahng the Agmc:mnt and without
Jnotice to sy surety, CITY may, at eny time or from time
to tre, order addifions, deletions or revisions in the
WORK; these will bz autherized by g Written Avnendment
a- Chiange. Order, nranLD}racthn___@g__ Liponi
Teceipt of any suchsdoemment, - CONTRACTOR. - shall
promptty proceed witly fhe WORK invelved which will be
performed uwnder the applicable conditions of the Contagt
Documents (except 25 vtherwise specifically proviried),

TH2. [ECITY and CONTRACTOR. are wnsble to apres
zs to the extent; if any, of an intrease or decresse in the
Contract Price or mn extension or shoreming of the
Contract Time that shonld be atiowed az.g resnlt of & Work
Directive ‘Chanps, 1 claim may bs made thevefor o
provided i Article 11 or Article 17,

103, CONTRACTOR shall not be estitied to ag
moreese in the Contract Price or an exiension of the
Contract Time with respett to sy WORK performed that
is not required by the Contract Docnpents as armended,
modified and supplemented 25 provided in paragraphs 3.4
andSS sxocpt in the case of an emerpency as provided in

arapraph 6,72 and exeept in the sase of uncovering
WDRKaspmvidaﬁ i parepraph 13.9:

104, CITY and . CONTRACTOR shall exerup
approprisie Chapes Orders {or Writter Amendments! on
forms to be supmdied by the City. Tre City shall not accent
any other form. The form shall cover:
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Change Orders wilt be corgpleted by the Conractng nsing
the form enclosed on the foliowing page(s). The City will
not acespt any other foton-as 2 substitste.

10.4.45. dxmgsmth”WORKWm:hmgrdmcd by

mpmmtm_m&mmmm uf-

aceeptamce of defective: WORI under. mph 13:13

eorrecting defertive WORK wnder mh 3. !4, ot g

agxmdm byﬁmpam:s,

}04.2. changcs i ti::: Conmf‘m..arCunm Time
which are agreed to by the parfies; and :

10.43. c&ang&: in the Contract Price or Contreet Thine

which enibody the substance of any writtsn decision
‘rendered. by ENGINEER pursuant o -paraeraph 9.3 1
provided that, in Jivn of sxecuting any.such Change Order,
an appeal . may beiken: from. moy- sach decigion im
accordence with {he provision. of:the-Contract Docoments
and spplicable Laws md Repalations, but during sny- such:
sppesl, CONTRACTOR shall :carry on the WORK mmd
afheré to the progress sehedule a5 provided i pameraph
628,

105, . H noties af‘chmg: effertig the general stope.of
the WORK.wr the. provision of the -Contrat Dosoments
(inclhuding, but ot limited to,” Contract:Price or Consract
Tirne} i5required by the provision of my Bond 46 be given
fo 8 surety, the -giving ‘of “any. such -wetice -will ‘be
CONTRACTOR's responeibility, and the ammmi of each
applicable Bond will be ad;ustnd a:r:ummg}y

ARTICLE 11~ CEA.NGE OF: CONTRACT«?R!EE

~i=i.i.'f B 'I’zz., Cnmm:t “mc cm;sutwﬂ tne mﬁzl.

- comprrstion. {Fibject to authorized au_mstmmis) payubis
v CONTRACTOR for performing the WORE. Al duties,

responsibilities and obiipetions assigied. to-or-mdertalen

by CONTRACTOR shall be ot its expense without change
in the Contrast Price. -

T2~ - - The Contract . Price may -enly be

chanped by & Chanee Order ar by 2 Written Amendment.
Any claira for an inmresse or decrsase in the Contract Price
- shall be based on writton notice delivered by the perty
making the claim to the other party and to ENGINEER
promptly (but in po event later than thirty davs) afier the

evourence of the event piving rise t the claiin and smting

fixe genesal neture of the clatm.

{13, hNotice of the amount of the cieim with
supporting data shell be delivered withie sixtv days sfier
such coourrence (umless ENGINEER sliows an addition
period of time ip zscortain more accurste dats in support of

the claim) and shall be accorpanicd by claimant’s writken -

smiement that the ernount claimed covers afl known
arnoumts {dirsct,. indtrect and cobsequential) w0 which the
claimant s entitfed 252 resalt of the ocowrrence of said
event. All claims for adjustent in the Contract Price shall
be determimed by ENGINEER in sccondance with

papemeh B11 ¥ CITY and CONTRACTOR canmo
otherwiss agres on the amount involverl. No chusm for ap
adjusoment in the Comtract Price will ‘be valid i nat
submitted iy arccordance with this puraprant 11,2,

Cost of the Work:

LL4. The teom Cost of the Work mexgs the sim of al]
costs neeessarily mowred md paid by CONTRACTOR in
the proper pecformance of the Work,  Except as otherwis:
mizy be apreed to'in writing by CITY, sush eosts thall be iz
EmuLS 0o igher than thost preveiling i the locality of
the Project, shall tnclade only the foftoviog itens md shall
nntmcind»myﬁﬁﬁm COEtS xtemmd mmm_l}_;“

HERN Paml}mmfarmpiuymmm direct ermploy
of CONTRACTOR in the performanse of five Work puder
schedules of job classificaiions spreed wpon by CITY mnd
CONTRACTOR.  Paywli costs for -cmpioyess not
cmployed fll time oo fhe Work shell be apportioned on
the basis of their tme spent on'the Work. Paym{l osts

shall include; bot not be Stmited 1o, salaries anid wages plus-

the costof finge :benefits” which ehali inoiude ‘social -
security comribntous sonemployment, excise'ang payrall
taxes, workers' or workoes's’ conpénsation, “health ani
retirement bepefits, . Bontsns, vk - deave, ~varation st
bolidny. pey “mopbicable - theretn: Sucki- l:mplevws shall
incinde the. foresenoat fhe’ wites £ The expenses’ of
pczfnrmmngkaﬁ:rmgzﬁwmﬁangham on Saturday,
Sunday or iegel holideys, shell be'mehided in the zhavs o
thsnxxmtantizmmdbym

1142 Cosfaf ailma:maismd ‘equipraert. mzmsned :
end ineorpersed io the Wotk” “molnding costs .o |
franspottation mnd - Storege: threredf, and . Steppliess™ feld
services roguired in comnection’ therewiths, - ANl cask
discounts: shali accroe to- CONTRACTOR. wless CITY

depasits fumds with' CONTRACTOR with whith 't ruake

peyments,du which cass the bash-discovnts shall ‘soorus 1o
CITY = kﬁﬁm:nmmmbammﬂmﬁmdsmdaﬂ
rerums fyorh sale of surplus mateisls and ‘Sguipment shall
acoree W CITY, md CONTRACTOR sl rmie
provisions e that they may be obtained,

1143, Pagyments mads by CONTRACTOR 1o the
Bubcontractors for Work povformed by Subcontractors
shall be as per the subcomract bid ssheduls zs apreed
beiwesn the CONTRACTOR and the Subcontrartors. The
Subconfreowr  could  be the  specialty  conmactom,
MBEs/WBEs, iechnical serviess providers, . Biterneys,
acconntants, emploved specifically for fie project

All subcantrars chall be subjest to the sther provisions of
the Coniract Bocurents insofar as applicable.

144, Cozz of speeial consalents (including bot net
fimied to engineers, achitecs, testing  laboratories,
swrvCyors, attoioeys epd  aocountants  emploved  for
services spesifically related to the Work
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1145, The fa]lawmg are mppim::mal cosiz that may
be apphu.ablc ty ::}‘mnge order waﬂc :

11451 . The pmpcmon ozfnzmssarjf mspnﬂman,
wavel, and subsistenes expomses of CONTRACTOR':

employses incwred in th:*. chschmg of duties co:ma:tcd
with the Work. - i 5

H4sZ  Cos, ‘-inciuding nmspm'mtmﬁ m_
taintenance, of all matenals, supplies, . equipment;
machinery, appliances, office and wroporary facilitiss ot
the site.and hand onls not.owned by -the workers; which
are congurned in the performanes of fhe Work,-and cost

less market. valne. of ‘such. items-used but not- cunsmnud :

which remgin the property. of CONTRACI‘OEL

iHS..l Rm:ais ofs}! mns&rumtm ccmxpmmt and-
machinery and the. parts fheren! whzﬁ:er yensted s from -

CONTRACTOR or others in sccordance with rensml
aptecments . approved by CITY, with- the sdviee of

ENGINEER, 2o . ihe. costs of; fransportation, - énzﬂm&
uadmg, mstaiiaann, msmantlmg and removal thereods ...

aﬂmanmrdanwmthmmsuf'

renel of oy, mch sguipmen rmchm:z'y or pnm sha}i

cease wihen i use thereof is no. iungct pecegary for the
Work

11454 Daposxtsicst

of CONTRACTOR, myalty paynmﬁs and fees for pmnuts‘ '

and licenses.

1145 5. Lesscsanddmm.ges(andzﬂamdaxpmm},

Work, pmwécd 'fhcyl have resulted fmm car.tscs other tham
the nepligentt of CQNTRACTGR_ .Such lasses shall

incinde setfiements made with the written consent and
appmva} of CITY. Mo such losscs, dameges and cxponses
ghall be inchuded in the Cost of the WORK. for the purpose

of determining CONTRACTOR s Fee, M, however, any

such loss or dammpe  reqoires reconstruction  and
CONTRACTOR is  placed in charge  fhereof
CONTRACTOR  shall be puid for serviees a fee
proportonate (o thet stated in pamgraph 11.6.1.

11.45.6. The cost of wiilities, fuel and senitery facilities
at the site,

15457, Minor expenses such ac teleprams, long
distance wiephone calls, felephone service @ the site)
expressege and simikar petty, case ftems in connection with
the Work.

11458 Costs of premiums for additionel bonds and
insurance required because of changes i the Work sheli be
in acoordance with parsgraph 5.1 and 5.2,

11.5. The tam Cost of the Work ghall pot inchyde any of
the following:

.51 Payroll costs and other . compensatiop of '
CONTRACTOR's officers, . exeoutives, mm::pals {of
pannzrshxp .md - sole pm}mﬂmskps) peneral managers,
engineers, . sarchitcots,  estimators, - Sattorneys; auditers,”
accountants, purchusing aud contracting apents, expeditog
tmekespers, cledes mnd ofher prrsoonel ::mpiaycd by
CONTRACTOR = whether gt the stks™ or - in the -

CONTRACTOR's principal.or 8 bnéh office. for peneral

sdministrasien of the WORK and not spesifically incloded
m the.agreed npon ‘sehedule: of jobclassifications referred
to in paragraphy 14,1 or specifically covered by paragmph
Lid.4 - ell of which are to be considersd sdministoive
costs covcmd by the CONTR.AC:I‘DR's Fccn

its2 Iixp::uses ef CONTRAC‘I‘OP.‘S ;xrmcmal md -
branch offices nther: than CONTRACTGR‘S ﬂﬁice ‘al thc -

11.5.3. Any part of CONTRACTORs ::apitni W'
including interestion CONTRACTOR'S capital employed

for the! WORK . chmges:agxmst CGN'!RACI‘OR foro

154 Cost of premimms for ol Bods nnt f'm ali
msurnoce whether or not CONTRACTOR is required by
the Comtrast Documunis:to purchase end ropintaim the same ™
{except for the tost of pmmums wvamé by mbnmagn“g

1 4.5 Eabwu} s . 3

11.55 Cosm dm: o ﬁm ncghgmaa nfC{}N'I“RACI‘GR, e
my Submmrazmr, ‘o myone directiyior ¢ mdxr:cﬁy
smployed by oy of them orfor whose sicts #ny of them
way be lisble, including but not jimited to; the coméstion

of -defective Work, “disposal.-of materigls or. equipment
wmngiy ‘supplied ; aod makmg gnod any damage 1o

11.56. Otacr overhead o g:ncrsl txp:nsc ém%;&;} aﬁy“
kind snd ‘the-costs of mmy :item -not s;:mmwaiiy &nd'
expressty included in pamerank 114, ;

CONTRACTOR s Fee:

11.6. The CONTRACTOR’s FPee allowed- to
CONTRACTOR for overhead and  grofit shall be
deferrinesd ar follows:

1L.6.1. 2 fee brsed on the following percentages of the
various partions of the Cost of the Work:

[16.L1s for costs incurred under pameraphs 11.4.1,
1142, 114.53, md 11.4.5.9 of the CONTRACTOR s Fes

shadl be fifteen {15%) percens;

11.6.3.2 for coste incurved under vatapraph 1143, the
CONTRACTOR s Fer shall-be five percent (5%); based on
the Subcontractor’s cest of the Worls, and i 2 subsontract
5 oo the besis of Cost of the Work Plus 1 Fee fe
maxirpamn alloweble 1o CONTRACTOR on accouns of
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overhead and profit of all Subconimctors shall be ffieen
percent (13%):

11.6.1.3. No fee ghell be payabis om he besis of costs

itemized tmdcruaragmphs 1l44,and 1145, sxc:p’t B

nated above. g pamgmph IL5. h:lmv

11.6.2_,4. : ths ammmt ﬂf cmdlt An=-be aliewad by

CONI’RACTGR to ACFTY for any -such chanpge which
resuits in B oot decreass in cost will'be fheaaoeot of the.
actual net -decrease pius. o dednction in” CONTRACTORS
Fee by an a:mszmt egual o sx:npm:cnt ofmr:mtuwmse
and . .

116,15 when Emgb atidifion: apd mdits ars
mvolved | i mny- one ichangt  the: -adinsments

CONTRACTOR"s Fes:shill by tonputeil on-foe bagis of

the pet change i accordmmes with pearmerashs 11.6.1.1
through 11.6.1.4, imchmive.

7. 'Whmmmmarmymm:wmhe
detzrmined | pursaant- b1 id or

- ENGINEER a0 jicmized cost br-:.'akdfmrn tog-ﬁxe:“ wztr
sapportingdate .

Uinit Price. WDP‘?&' it

PL8.1. Where the Contrast Documents provide thei all - .

o part of the WORK is.1o be Unit-Price Work, mitially the
Contrzet Price will be desmed w inclode for alf Unit Poes
Work an amount coual tothe sumsof the esmblished - umit
prices for -cach separetely dentified fkan. of Unit Price
.kammcmmdmmnmyafm:hmas

" indicated-dn the Apresrsent - Tﬁemam&& of

jteens of Lindt Price Work 4re not)

for the purpoes of compurison of Bide and determining an
mital Contast Price.  Detnnistions of the acfual

quantiies and cassifications of Unit Priee Work: pcrfom:xi :
i:y CDhTRﬁC?GR sayill-be made by ENGBJBER Mmoo

accarda:nca wnh B 0.10.

1.2, Each unit price will be deemed fo melude m
amoumnt considered by CONTRACTOR o be adequate to
eover CONTRACTOR': overhead mid profit for each
stpmiy identified it

w1183,  Wiere the guentity of = jicmn of Unit Pries
Work performosd by CONTRACTOR differs materially and
significantly frovn the estimated ouemtity of mch e
indicated in the Agreement and thers ie 1o surcsponding
piifustment with-respect © any-otheritem of WOREK. end if
CONTRACTOR  believes  that - CONTRACTOR  had
incurred  additional expenses 2 & nsult thereof
CONTRACTOR may make a ohdm for an morease m the
Confract Price in accordance with Aticle ‘1 if the partizg
are unabie it agres a5 to the-amount of any such merease.

Change Orders

115, 5
CONTRACTOR will sufmm‘t i forh ascepieble. ot

118, The word Change Order, az weed herein, shall be
wndersiond o cover all additions and deletions I e
oripinal scope of worl, changss in the tims “schediles and-
other chims relsted © - desigr, consTuction methods,
matma)s,vm'xkum:shxp andmannm o, woderdhe

 confract,

1101 Ciumge orters, &5 nsed he:m:in, shall mzinde all
extra work-in reletion fo fabor, materials, equiganent andior
services, Supplementsl Apresmest ar - mmy other phms:
used o tdmhfynchmg: to a contract )

1132 Ciumg: nni::s submritted © for review  mig
processing must be prepared on the stmched Change Otder
Form (Secmmchment A) with.the appropiiste number of
copies (sems nomber as- contracts ‘sxecutsd), -calouiation
sheet(s) mad other supporting docwmentation: necessary for
cvalopdion. Faflure o comply with these mstuctions wil
mﬁtmdﬂmmmmngthwhmgcord&r ’ -

119.3_ M.GL. ::44 R_BLC mqimus that ° ﬂ’!t City

been ymde availible, ‘Chimge orers” will" not be
procassef/approved wnH! this mmﬁczimn 5 mad=- on the

_ faccnf&:cChmgaG:dchm

11.8:4. The vaiue of sny WORK. covered by 2 Chenge
C}rdcrurufanyﬁmnfurmmmmnrdmmmth:
Contract Price ghall 'be determined uiing on of the thre
mgﬁmﬁsdmm’bctirm:iwmmgmphll-?.i .

11.0.5, Paymmt of* _BH r:hmgc m-éers shall b, in

of r.:hang* mﬁmmn, mb}cctm the approvel of fhe C‘it}' be
madc h}f an'- afth* fnﬂmg_ﬁzm mctnods-

11.9.5.1. Existing unit prices s set forth § .ﬂ? the conimct,

H

11.852 " Agreed tpon lump sum or wadt prices; or
[19.53.  Timeand maerials

11.9.6. W’nwthsmnmtcmmmsamutpﬁc: for work
and the Engincer orders 2 change for work of e sum
kind as ofher work coninined in the comtact apd i
performed under similer physical condifions, the ponas
unit price(s) for the scoopiable gquantities shell provail
subject to the provisions of parmpraphs $1.8.1 throuph
1123,

1187 If the Bngineer directs, the Conmacror shall
submnit prosptly in writing to the Engineer m offer 1o do
the required work in oz lomp sum o omit price basis, s
specified by the Enginecr. The stated prics, mchuding fe
Conwastor’s fes under paragraph §1:6; cither lamp mim of
unit price, ghall be developed 5o 25 1o shuw that i is the
surm off
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[11.8.7.1. Direct Lebor.cost, phas
C 11872 Maeral and Freight Costs pEus ‘
11.8.73 Ecmpthosxs,piusmamumtnmm
" an umowit not o exesed 159 of the sum’ nf
Hems (1) throwgh (4) for nvcrhmd ‘and
profit, plus (if applicable),”

11.9.7.4. Inﬂwcascafwmkdausbyasubconmnnrm o

amount not to cxceed 5%, for the peneral
" comtracior of the sum of items (I) &zrough
W) fnr his overiend md pm:'it, !ess xz’
pimbh:, '
11.9.7.4 Cmd:ts for work deieted fmm thc con!m:L

11.5.8° Un}ussanagmedimpmnnand/uralmnpncc:s o
obtained, the Contractor shall be paid on the besis of the .

cost of the work detsrmined as pmvlded under paragmpns
116 and ‘11.7, as appiwabic. The mml ammmt shzdl be
developed and snnwn as bcinw

11.9.5.1 “The estimaied cost of iabor, plus _
11882 "ithmf:tnr Labor Casis nlrxs
1.9.83 .Eqummt Costs, plus e
11584 Mammlsnnd leght Custs' P us

11.9.&5 fm mauntnntmamed 15% of the sum of ©
‘ Yt (1}ﬁunug‘h{4} or nvcrbmdandpmﬁt,

‘In th:: ::asc wam'ic d :
. armmmt not w rm:ee:d 5% for: “&m pencrel
" contractor of the sim of ieis ay throvgh {4)
‘fm" hiz overhead and pmu!:, iass, jig app!xmbi:,
‘eredit Eﬁrwmk dalemd fmm the contract.

1 i:glﬁ.ﬁ

‘ Dqﬁnftm_m"

JLI The terms used hmmthécunﬁtnf
the Chapge Order work sbaji e understood ta mEeaAn 85
noted baiow: ‘

AR IR Labor “ On]y thnsc warkrrs empioyed ‘on the
project ‘wha' are doing “fke “exima wurk, ineluding the
foremsn in charge are aliowable " General foremer,
supcrintendents, of other supervisory personnel  are
considered 4 be incloded in the overhead markup as
provided under paragraph 11.3.2., 1133 mnd 1135
Hourly Iabor nes in exeess of those listed in the contract
wage rates (Federsl or Stafe, whichever i #ppiicable)
require documentation. A a roinirowes, ap explanetion md
the sppropriate copy of the certified wwyroll are required.

11.10.2 Direct Labor Costs — These costs are limited o )
thoge which are required in the conimact documents, ™

Coverage in excess of the contract provisions, secured by
contractor/stbeontractor(s) 8t its option, are ineligible. The
following list of zymmi -direct iabor charges is provide for
assistance and is not, in any way, inteaded to be mmpictr:
or all encompassing.

101021 Workmen's Compensation

- %

131022, Frderal/Soate: Semzﬁ Szouning Tax mnd
-Unemployment Tax
Health, Welfare and Pension Bmdim {this cost

;smciuticémthawagzm:sappcasmgmﬁ;c

P23,

Mass.  Wage Ras of the scomgmct
Specifications),

11.1624. Lishility msvramee:  Bodily Infury: Excess
Umbyreila; Pn;rpmy Damaga Public Blasters
Tosuranza®

El.lﬁ-_M.‘"BmMzmMInmw‘

11,1026, Experienes Modification Insuranice™

1L Sm:hargcs" ‘

*Ifa;:phed tu any reqmred mrwc !.ahm' cust;s.

11.103. Following the award and prior 1o the
exeeution of &' ‘construction contract, the conractr and
filed sub-bidders " (where applicable) shall suboit “for
mwwbyﬁxc&ty docummﬂhmmmbimh tht:nmkup

mmgu(s}

1. 104 " Muaterials and Fmgh! Gniy thoge
mnicrm}swquxmd nsamﬂtofﬁwchmgeurdr:randf
reazonable 'irmght charg:s ftxr deim:ry af same ars
aiinwnbke, St b

1t 1(}5 Equrpm - Omly the equipment
required 25 2 wesultof the dnmgc omder - &5 allowabls.
Equipment reotsl raves shall bs governed by the cument. -

"Nelleon/Dutannest Rental Rar Bhusdinok for Construction

(the “Blusbook™. In dctammg the mmai mate, the
foliowing ma]l a‘ppi}"

ilIG.S! Fcrcqmpmmtahnadym th"prmu‘.tm .
“fie mongy ;:m—rated rmtni i by the hnnriy use shall bs
apphmbia. ‘

111052 For equipment not on'the project — fie
daily mate, the weekly rate, or monfhly raie will provail,
whickever witl prove o be most sost effective, Small iwols
and manual equipmiEnt re exempies of costs mot: allowahle
ender this iem. These eosts are considered to be inciuded
in the overhead marknp as provided in iteras 1 19,7

11106 Cverpead & Profit ~ ALl other costs not
previously mentioned are considered 10 be ingivded i i
jtem. Bt spplies only for’ weheml  comtmotor: or

subcontracton(s). Refer to paragraph 11.3 & 114

1LY Credits — Wotk delerd, somterisls and
equipment temoved for the contrart, stored mdfor retmed
shall be credited io the eost of the change order, less costs.

The Contracior shall furnish tzmized statements of the cost
of the work ordered end shmll give e Engineer acoess to
all accounts, bills and vouchers relafing thereto; and umicss
the Coniractor shall furnish such itemized statements, und
scozss all acepims, bills and voushers, he shall oot be
entitled to payment for any ittins of extra work for whick
such intformation is sought by the Engineer.
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The Chmg: Order will be prepanedm SBGh & IUARRET 8Y
ciearty separate the varieus methods fot- wrhich TSt &e o

be wapplied (Rx:fr:rtaAmhm-ntAnftthmcrai

Conditions for Form}
ARTICLE 12 ~CHANGE OF CONTRACT TIME

‘¥2.1 The Comfract Tome may only be changed by 2
Change Order or 5 Writtn Ameadment, -Any claim for an
extension or shortering of the Contract Time shall be based
on writen notice detivered by the perty making the cluim
w the other party antl to Enpitest prompily [bet i no
event later than thirty [30) days after the sccurrence of the
event giving riss 1o the claim and stating the geacml pabire
of the claim Notice of the exwnt of the cimir with
supporting tate shall be defivered within giriy davs afier
such oceorence {unless Engineer eliows an addifiozs!
pmodnfmmammmmmaWMmmpponn{
the cleim) and shall be scoompanied by the clagment’s
veritten ptaternent fhet the adjvstment clatmed is the entire

m;mmmwmmmacmmhasmmbaﬁmm.
entiffed 20 n.yesult of the occurrenee of gaid.ovent AL
dm*nrn@mtmmn&um‘mﬁmﬂbﬂ,
determined by Bapineer in sceordance with parszrmoh 2.1

if City end Contractsr tzmmot ofherwise sgres. No cleim
mrmsﬁ_}u:bnmtm the Contract Thes will be welid if not
submiitied i -aooordsace -with the reqmmmm of . this
P 1225 R T

IMTLCamemlIbﬂmmmdadman
smmmxcqua%mmnnm:iostdn: 1o delzys bevond the
control of the Contractor I & cimim is made thersfor as
‘provided iv pamgrani 12,1, Suchdclaymshaﬂmhxde,bm
not ‘b Hwited 5, acts of neglect: by. City o ofhers
performing addittonal work ks contmopiated by Arcle 7 or
.to fres, foods, labor dispuies, cp:dsmxcs. ebnormnal

weather conditions oracts of God,

3. A}i nm** Iunztx gtated in mc Cuntmci

Dacum:nm zre of ‘the eesencs, of the Ag:r:c:mm!. The
provisions of this Artisle 12 shall not mxclude recovery for
darnages {inchuding. but not g but not Hmited fo: foos snd chorges of
crgineers, AnEetE, stiorneys and pther professionsls and
cotit fzos) for delay by eitherparty. -

124. ¥ Contactor shall fail to compists the
Work withie i the Commact Time or seension of fme
geanted by City, Contractor shall pay to the City the
senouns of liguidated demages sx per parapranh 123 sbove
and ns specified ir the Bid for cach calendnr day that the
Contrertor shali be in default afer the fme stipulsted in the
Copmact Domnents.

ARTICLE 13 -WARRANTY AND GUARANTEL,
TESTS AND INSPECTIONS: CORRECTION,
REMOVAL OR ACCEPTANCE OF DEFECTIVE
WORK

Worranty ond Gunranies:

131, The CONTRAUTOR pomrantess thst af) Work
and services performed under the Contrat, mcluding
materials end equipment famished, used or wstilied o the
compisted constrovdon projectfncflity e of quadify
winkroaeship- apg fee from defects and flaws, and shall
porform  in mrict ecéordepee with  the  Drawings,
Specifications and aiiernnwDomnmm Alsn, the
streupth of all parts of sl manufactred equipment shell be
adequate and ag Wﬁdmﬁﬁwmcpmmmw
requirements . of the Contract shall be folfilled. This
guzrantes shall be for & period of one vear, unless specified
ctherwise under Specis! Condifions, from snd afier the date
of compietion md acceptance of the WORE, os stawed i

‘the fingl estrare. J pmt of the WORK i sccepted @

acoordince with fhat sub-section. of the Agreernent Gtied
“Partinl Arceptance”, the grantce for foat pert-of the wark
shll be for one year fom the date fixed for such
accepisnce.  IT st any fme within fhe wid period of
guranier mny pert of the WORK reguies ropeiring,
comection  or  Tepiacemest, fhe CI‘I'Y may,  mofify

'Camm&mwntmg,mmhﬁmmmﬁms

comections  or mplactment.  If the  CONTRACTOR
negiests 1o commencs making such repairs, aunwimns, or
tepiacement tot the satigtaction of the CITYMti:m seven
{7y devs from the date nfmxpt ﬁf“such natcs, nr hmving -

dihgmr::.,ﬁw CH'Y'may mpinyeﬁ:ﬂ‘;:mmsm ruake
szl yepais, mmonsnrmplaamwms,andaﬂ costs it
tinsmm:imiwmk, mch:dmgmmmm:cmiur additional
muﬁsama!mmmda!lﬁmgwmmmdmﬁztbe

above sciivities shall b paid the CONTRACTOR.

doress to Work:

132 ENGHNEER ad BENGENEER's repressotafives,
other representetives of CITY, wstieg apencies and
guvwnﬂmml agenoies mﬁ‘gms\dimuna} mierests will
have atess ito mc WQRK at yeasonabie fmes for their
observation, mspmg ang RtDE.. CONTRACTOR shall
umwdtmp:randmi‘.mnémmxsfmmnhm

Tests-and Inspeciions:

133 CONTRACTOR shall give ENGINEER timely
notice of weadinesy of the WORK for afl required
insprctions, tmers or apprevals,

13.4. If Lows and Repuletions of sy pubiic bedy
having jurisdiction require any WORK. (or past theresf)
specifically  be  inspeoted,  tested  or approwved,
CONTRACTOR shall assume full responsibility fhersior,
pay zii. costs in . comnection therewith mmd  furndsh
ENGINEER. the required certificatzs of inspestion, testing
or approval. CONTRACTOR. shall also be responsibie for
and shall pay ali costs in comnettion with any inspection or
waing  required i comection  with CTTV's  or
ENGINSER's acceptznce of & Suppher of materials or
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equipment proposed 1o be incorporated o e WORK, or
of materials or equipment submitisd for approval prior to
CONTRACTOR's purchase thereof for incorporation in
the WORX. Also, the cost of all mspections, -testy and
approvals in addition to the above which are required by
the: Contract Docements shall be meid by CONTRALCTOR
{unless othawie specified). e

13.5. Al ingpections, teste or approvais ofher than those

.yequired by’ Laws or Repulstions of any public - body
having jurisdiction shall be performed by organizations
acceptable to CITY and CONTRACTOR (or by
ENGINEER if s specifiad).

13.6. X any WORK (incinding the work of others) it
is to be inspected, tested or approved is covered withomt
written copsurense of ENGINERR, i must, if reguesied
by HNGINEER, be uncovered. for observatich., Such

mcovering shall bz 2t CONTRACTOR's txpense unlesy

CONTRACTOR has given ENGINEER thmely notice of
CONTRACTOR's imtention 1o cover the samr . md
ENGINEER has not acted with reasonnbie prompmess in
TSSPORSS 10 BUCh potice, . .p e

137, Nelfior observations by ENGINEER nor .

imspoctions, tests or spprovals by others shall refiove

CONTRACTOR ' from CONTRACTOR's _cbligations' to -
pecform the WORK in accordance with the Contmst

Uincovering Work:

13.8. M any WORK is covered contrary to the writen

reguest  of ENGINEER, i must, if requesed by

ENGIMEER, ‘be meovered for ENGINEER s observation
and replaced at CONTRACTOR s érpense.

13.9. If ENGINEER considers it necossery or advissbie
thet covend WORK be obscrved by ENGINEER or

inspected or tzsted by ofhérs, CONTRACTOR, at
ENGINEER's request, shall uncover, expose or otherwise.

make available for observation, inspection or testiog as
ENGINEER mzy require, that portion of the WORK in
question, furnish. all nerestry labor, material and
equipment.  [f it it fouwnd that sush WDORK is defective,
CONTRACTOR shall bear ol direct, indirect md
conszuential  costs of mich  meovering,  exposwe,
observation, inspection and wsting and of satisfactory

reconstruction, (inchuding bu! not hmited to fees md

charges of engineers, srchitects, attorneys and ofher
professionais), mnd CITY shall be entitled to on appropriate
-decrsase in the Contract Price, and, if the parties sre vasble
to agree as to the amoumt theref, may meke u glsim
therefor a5 provided o Amigle 11, I, however, suck
WORK is not found 1o be defertive, CONTRACTOR shall
be allowed an teorease o the Conwser Price or
extension of the Contract Time, or both, directly
anributbic to such uncovering, exposure, observation,
inspection, testing and recotistruction; and, i the parties ar
enzble W apwee as Jo the mmoumt or extent  theresf,

CONTRACTOR may make a chaim therefor as provided ir
Articles I, 12 and 13.

CITY May S1ap the Work:

1316, X the WORK i defeative, or CONTRACTOR
fails io supply mfficient skilled workers or suifable
materiale or-equipment, or fails to furnish or perform the
WORK in such 2 way that the completed WORE wil

‘conform to the Centract Domments, CITV Tony omer

CONTRACTOR to stop the WORK, or amy porion
thersof, vntil the canse for such onder has beeg sliminated;
however, this right of CITY to sop the WORY shall not -

“Eive rise o ey thiy on the pari of CITY to exercice fii

right for the benefit of CONTRACTOR or any other party.
Correction or Removal of Defertive Work:

13.3L If required by ENGINEER, CONTRACTOR
shall promptly, us directed, either comect all defestive -
WORK, whether or not fabricmed, mstilied ot completed,
o, if the WORK has been rejecmd by ENGINEER, remove
it from the site and repiace it with nondefective WORE. .
CONTRACTOR shall . bear &! direry, indirect mmd
consequential -costs of swh corsdion. or removil

- (including but riof Linwitedt to faes and charges of engineers,

archifects, . attorocys and . ofher . professionals) made

Cne Yénr Camac&an Period:

1302 If within ome vesr after fhe date of Substantis
Commpletion or such longer perind of tithe g5 ey be

.preseribed by Laws or Repulations or by the temns of sy
- .applicable.. sprcisl. gustenter tequired: by the Conract

Docments or by mny specific provision of the Contrast
Domments, my., WORK ic fomd o be defective,.
CONTRACTOR shell promptly, withont cost-to CITY,
remove it from the site and replace it with non-deeetive
WOREL i CONTRACTOR 'does not prorxptly comply
with the terms of such instucfions, or m =n srnerREnoY
where deley would cavge serivus risk of logs or deipage,
CITY may bave the defective WDRK correcied or the
rejecied WORK romoved and replaced, end all direct,
indirest and comsequensial costs of such removel and
replacertent (including but not limited to fees and tharges
of engineers, architects, atiomeys and other professionals)
will be puid by CONTRACTOR. In special circomstances
where a patticalr item of equipment. is placed it
contmuos servics before Substantial Completion of ali the
WORE, the correction period for that jtem may start to
from an eariier dafz, if 50 provided in the Specifications or
by Written Arnendment,

Acceptance of Dejective Fork:

[3.13. If, instead pf requiring comection ot removal ang
replacement of defective WORE, CITY (and, pror w
ENGINEER's recommendation of final payment, aiso
ENGINEER) prefers 1o azcept i, CITY may do so
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CONTRACTOR chall benr all direst imdiest md
copsequential costs attribumabie to CITY s evahwanon of
and determinsfion io eocept much defentive WORK {such
custs t be spproved by ENGINEER ac (o reasonableness
and .to incipde but not be iimited to foes and shapes of
enginssr, achilects, attomeys md other professionals). I
any such acceptance oocurs prior o “ENGINEER':
recornmeridation of fival pryment; 2 Chenge Orderwill be
issued incotporating the necessary mvisions in the Contract
Deocurnsats with respect to the WORE; and CITY shall be.
entithed to an appropriate decrease i the Comtract Price,
ard, if the pariies are uneble o apres a5 to the mmoum
thereal, CITY may make 2 cleim therefor 5 provided in
Axticle 11,
recormmendation, an. sppropriste smount will ‘be paid by
CONTRACTOR w CITY. ‘

crry MayCorrearDaﬁadm Work:
1304, 83 COM’RACI‘OR fille within =

reasomeble time after®writen notice of ENGINEER. o
pmcaudmmtrmtmdmmd@fm WORK or o

remove and replasergected WORK a5 mquxmd by

ENGINEER “iv sccordance with pmmpraph T3], or i
CONTRACTOR fails o perfisrm the WORK. iz accomiancs
with the Contract Documents, of #f CONTRACTOR fails
to comply with -eny " ofiver’ provision -of “the*Contract

Documznts, CITY meay, gfter seven deve writted nistice to°

CONTRACTOR, correst and remedy amry sosh defisiency.
In exersising. the: tghts anrd reedies wnder this pampreph
CITY shall procesd expeditiondy. To the extent necessary
o complete corrective and romediel aston, CITY may
exciude CONTRACTOR from ali or part of the sits, tilte
possassion of all -or part’ af the “"WORK, and - muppend
CONTRACTOR & gervices relaed thtreto, tele possession

of CONTRACTOR's ‘todls, appiiances, cobstruction -

equipment-md michinery at the site and fncorporate i the

WORK .all materizls and squipment stored at fie site for

which -CITY hes paid CDNIRACI‘OR imt which are
- stored &whm .

. 13.14.1. COWTRACTOR shall aliow CITY, {ITYs
representatives, apenis and smplovess such -acosss to the
site 25 may be nstessery to emeble CITY fo exercise the
rights @nd romedies wnder fhis paragraph.  All dmest,
inclirect and conssouentis} eosts of CITY to exercise such

s and  romediss  will be  charped  epamst
COWTRACTOR . mn emount approved a8 o
reasmebleness by ENGINEER, and 2 Chrnge Owier wif
be imeed incorporating the necsssary revisions in the
‘Conmact Dommments with respest to the WORK, and
OTTY shall be entified to an appropriste decreass i the
Contract Price, and, if the parties are unable to apres as fo
the amount theveol, CITY may make 2 claim thevefor as
provided @ Arficle 11, Such diret, indirect and
conseguential costs will inciude bur not be Hmited o fees
and charges of cagineers, architeck, atofneys and other
professionais, all court and arbitration cests and all costs
of repair and replecomnent of work of others destroved or

I the nccepmmes ootans o afier - sach

‘ CDMACI‘OR,mmg

dameged by ocomrsction, removal o replacemsnt of
CONTRACTOR's defective WORK. _

1342 CON'IRACTGK shall mot be allowed m
exteasion of the Comfract Tire becauss of any delay in

'mmufhWORmecmmcwmﬁy

CITY of CIT'Y s rights and remedies hereumder,

" ARTICLE 14 - PAYMYNTS TD CONTRACTOR AND

COMPLETION
Schedule pfmws;

The schedule of valnes esmbiished ps provides in
m_ﬁ_&j will serve sy the basis for propress pavments

: mdwﬁlbammpomadmtoaﬁamafﬁpnimmnfe;

Payment scceptible to ENGINEER. Frogress peyments om
ancownt of Uit Prics Watk:mli bcbasmi on the pumber of
units wmpiz:md.

Appkmizon jbr ng.rm P@m:mz

142, At lest fiftern days before each propres
payment is echeduled (but sot wuore often fhen omes 2
month), CON'IRA‘CTOR sinl] submit 1o ENGINEER. for
TeiEw N ﬁupph:annn forPsymmtiﬂieci oot and signed by
e WORE completed us of te
dateof&&kpphwﬁmmdmnq;m&dbym
supporting: documentation w3 required by the Contrac
Documents, Payment maay not be requested on the basis of
vragsrisls wod squipment not intorpormied. in. fhe WORK
but defivered and snitsbly stored at the site.  Such payment
can be'bilied auiyxﬁz:ﬂt:s imcorparmted into fhe works
mmcm hasrmwdthﬂmlfaqmpmm free and
cimnfaﬂjrm, changss mmty inteyests  ad

' encurbranees (which - are hercmefter i these Genemt -

Condiions mxcmd toBs “I.&cns”)
142 The spoumt of reizinags with r“spectm pmgrrss

paymeets will ‘be 2 mintmem five percent (5%) of the.
amannt”n‘ii::d n each A.pphmhm for Payrnent.

CONTRACTOR 's Warrenty of Tifle:

143, CONTRACTOR. wirrants eud puzraniees that it
o el WORK, mawerinls and equipment coversd by any
Appliztion for Payment will page to CITY free and cieer
of all Heas no later than the time of payment 1o e
Contractor for the same,

‘1431 Ne matorizls or suppliss for the work shalf be
purchased by CONTRACTOR or Subcontracter subject (o
zny chatel morigage or under » conditional sales contract
or other agreement by which an interest is retzined by the
selier.

1432 CONTRACTOR shell indermify snd save
CITY barmicss from all cimime growing out of the lawfl
demands of Subcontractors, jaborers, workaen. mechanics,
materizimen, and fienishers of machinery and parts
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thereof, equipment, pewer toolswnd 2l supplies, mclrding
commissary, incurred in the fm'thr:mncc of the: p:rfmmancr:

. ofths mnmwt.

1433, CONTRACTOR shall,at CTTY" éieqnes'g'ﬁmis‘ﬁ

safisfactoty evidence' that ali obligetions -of fhe mafme. . .
hereinabove designated have been - paid; discherged, or:._”
waived.. If CONTRACTOR fails to do so, the CITY may, .

afier hawng Fervice written notics, direct of wﬂhholcl ﬁmn

CONTRACTOR s unpaid compensation, & sun of mnnr:y— .

desmed reasonsbly mificient to pay any and all much
tawful tisims matil satisfactory. pvitlente s furnished . that
all finbilities have been fully dxschargcd wherenpon
payment fo CONTRACTOR  shall bs r:surmd., in

zceordance with the woms. of thxs Cm:mr:z, but i in.no event
shail be provisions of the semiencs be construed fo 1mpusc o
any obligations wpon CITY to tither EUNTRACI‘(}R or

his Surety,

1434 W paying emy. tmpaud bilis aof th: .
CONTRACTOR, CITY shall be deemed tohe agent of

CONTRACTOR. snd any pay*mcnt 50 made by Ty shaii

be considered as paymen! made under the Cmmc.t by '

CITY to CONTRACTOR md.ClTYJt:h&i

c:oxmm:’mk for my s payment mads in good fith,

Review. af. App;:caﬁwm‘ for" ngfw Pa)mmz.r

144, ENGINEER witl, within fen dmaﬁcmoe:pmf"

each Apphication for Piymsent, sither indicats n writing »
mummdanon of payment and present o Application to
CITY or retn the Application to CONTRACTOR
indicating 1o writing ENGINEER's regsons for refusing

rcvemmm:d paymeat, In the atter. cass, CONI'RACIDR‘_ L

Forty five f45) dav ‘after pmmmnu:r of the Apnimmm '

for Payment with ENGINEER's xmmnmcmiamun, the

. amout, rcconmmdad witl {snb_yacs to the prwxsmas of the

fast sentence of paragraph 14,73 becoms doe and when: due
wili-be md by CITY mCONI‘RAC‘I‘GR. L.

14.4.1 inm psymmm wx!i mauc accurdancc
with Massachusens Gt:n.':.ml Law, Chapmr 30 Sactioa 35G.

14,5, ENGINEBR's recommendation of any. payment
requested in an’ Application for Payment will constinge &
representation by HENGIMNEER w0 CITY, besed on
ENGINEER's on-site observations of the WORk n
progress @5 o axmmmmd and qnthwﬁ design
professional end on ENGINEER's review of the
Applicatior for Payment and the accompanying dafz apd
scheduies that the WORK has progressed to the point
indicated: that, to the best of ENGINEBR's knowledge,
information and belizf, the guality of the Work is in
acrorgance with fhe Contrar! Documente (snb)aci w0 an
evaluarion of the Waﬂc as a mrscbonmg “whoie pnm* 1o or
upon - Substantial Cumr)icmrz, o fthe resuits of sy
subsequent tests called for m the Contract Dovuments, to 2
final dewrmination of guentities and classifications for
Unit Price Work ueder paramanh 910 and to any other

qualificstions stated @ the recommesdation) snd that |
CONTRACTOR is entitted to payment of the amownt
recommended.. However, by recommending any such
payment ENGINEER will not thereby be decmed to have
represepted  that exhensdve  or CCORHRUDS  Ohesits

imspections have besn made. to check fhe quabity or the -

gquantity. of the Wok beyond | the  Tesponsihilifizs |
specifically, assigned ‘w ENGINEER in the Conmact -
Domm!xurtbntﬂm:nmymtbcnﬁmmaﬂm:urmes'.
between the partiss that wight entitle CONTRACTOR to

be paid additionally by CITY or CITY .o withiold '

payment to C)(DNTRACI‘OR_

i4.6. BNGII\IE&{ s rwommdnuan of ﬁual paymmt .

will ::unst:mtemnddmma! representation by ENGINEER |
to CITY fhut the conditions precedest to CONTRACTOR's |
bmngmndedmﬁnﬁwymmtmmfwﬁzmm@-
1413 have been fulfilled. . . .

14.7. ENGINEER mymﬁmem recommend the whole
or-any part of sy peyment if, i ENGINEER's opinion, it
wmﬂdbcmmmmhsndamp:mtabmsmm .

ENGINEER may siso. refuse o, recomnend any such
paymetit, or,” becanse nfmhseqwtiyﬁmvmsd ovidmes.

or the remilns nfmbaaqm;tmmcﬁmsur‘ms&.mﬂhfv my

~ such paymtpmwnusiymmﬂed,ta such. exisnt Be
‘ may be becsspry. ENGINEER s . opmmn fo_ protect

1471 e WORK i defective, or complersd, wcms:'
has been danwguquumng cm’mchm orre:piacmmr, -

14, 73, the Contruct Brice has been rminwd by Writtet,

73 Tt mmms'm kiowiedze of the
ocourrenze of amy of the. events enumersted in_pameraphs
15.2. fhirough 15.2.9, inclusive.

1474, CITmemﬁxmtanﬂkepaymmt ofth" fall |
m:mtmmmdad byENGHQEBR becauss ::hums have
best mad.. agamstCI’I'Y on Mafmhmm 5
performance or ﬁxmmhmg of the WORE o Liens have
been filed in connection with the WORK. or thers are other
items entitiing CITY to 2 ser-off agmiost the amount
recommendsd, but CITY must give CONTRAZTOR
fremedinte written notice (with 2 copy to ENGINEER)
sting the reasans for such esiion.

14.75. CONTRACTOR shall make pavments o
Subcontracior m amdmwthh MGL, 38, 5 397,

Substantial Cm@lefwu

- 148 When CONTRACTOR considers the entir
WORK, ready for its intended use CONTRACTOR shall
notify CITY and ENGINEER m wrifing that fhe entire
WORK. is  subsmntially cnmpicte fexcent for ims
speeifically itsied by CONTRACTOR a5 incompiets) mnd
request that ENGINEER. issee 2 cenificate of Substantial
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Completion., Within 2 reesonsble thme thereafier, TITY,
CONTRALCTOR and ENGINEER. shell make . nspection
" of the WORK to détermine that status of completion. I
ENGINEER does not consider the WORK mibstantially
complete, ENGINEER will motify CONTRACTOR in
writing giving the ressons. fherefor. I ENGINEER

considers the WORK. sobstantislly commpletz, ENGINEER
will prepare and delivet i CITY a tentative cortificats of
Snbgtantial mepi-mm which shell fix . the dare’ of
Substantis] . Compiston. - “Thers shell be mtathed to the”
certificate 3 fentative fst of iems o ‘B completed or

corrected bofore final payment  CITY shall have geven
. devs after vecipt of fhe tentative cortifionts during which
1o moke written objecon o ENGINEER &8 w my

mammof&amormhﬁlmt H, afier

" consideriag stich objections, ENGINEER toncludes that

- the W’ORK is Bot mbstntially complets, mamm wilt
within fouriesn devs sfier subodssion of the tontafive
eextifionte 4o CITY molify- CONTRACTOR i writing,
statiay the Toasons ﬁmﬁm I, after mmd:m&m of

- CITY's nh_;wﬁmns. mam considers ‘the’ WORK -
sufbsmnlmﬁy nmnpietn, BNG]NEER wiﬁ m&m mci .

watative certificate a5 INGINEER: Boiievey” }umﬁzé after
consideration of eny ohjecions frowe STV, At the Hine 6

defivery  of the tenmiive cerfificate of Substautial
. Completion TENGINEER  will dcim:r m oy 'ami_'
CON"IR&CTC}R with ms'pcctm security, cherntion . safety,

amiTnancs, pest  utiEbes, mTancs Eg:d werrmiise,
Unless CITY end CON’!‘RACI?OR Bgres othierwice

 writing end 5o inform ENGINEER prior to ENGINBER'S

tssuing- the dmmnva extificate of Submm!ml Completion,

ENGINBER s sfovesaid recommendations W“'II ‘b binding

o CITY ang CONTRACTOR. m’ntx‘l fmai paymcm. o

148 CI’I’Y shnl! have th:: nght o exclude

Substential - Compietibn, it CITY  sosll *liow
CONTRACTOR reasonabie aceéss to cxmpicm or r:am:ct
the tems on the tentative st

Parviinl Utilization:

14.10. Useeby CITY of any fSnished part of the WORE
which as spesificalty been identified i the Contract
Documents, or  which CITY, ENGINEER and
CONTRACTOR ngres constifitss 2 separately fumeHoning
end useable part of the WORK that can. be wsed by CITY
without significant imterference with CONTRACTOR's
performance 'of the rnainder of the WORK, mmy be
accomplizhed prior to Stibstantial Commpistion of all the
WORK stthject 1o the following

CONTRACTOR 3 definitive: certificats of Substactiel
Completion (With & Tevissd tentafive Hist of ‘imos to. be ©
completed o mmcmi) mﬂwﬁng rhy chaﬁgs fromm th::. )

14101, CITY gt any time may request CONTRACTOR
n writing to peamit CITY o use my such part of the
WORE which CITY believas o be raaedy for its intended

use md sbstantially complete I CONTRACTOR .

agress, CONTRACTOR will cerfify w CITY and
ENGINEER. thut said part of the WORK is substeatially
mmMMWENGMERmm»amﬁm&
Substmtial Completion for' that ‘part of the WORK.
CONTRACTOR ot any i Ry wotify CITY snd

'ENGINEER in- wwriting thist CONTRACTOR sonsiders sny

such pmofth:: WORK readly for #s intepded nse and
substantislly compiee md. request ENGINEER v issue
certificats of Substentisl Comnpletion - for that pert of the
WORE. Wmmammmhhmaﬁsmﬁammchmm

- CITY, CONFRACTOR and ENGINEER chall make o

inspestion of that part of fhe WORK o' determine its stanws

of completon. H ENGINEER doss not consider that pert -

of tit WORK to be substenfially compiste, ENGINEER

WﬁianﬁfyCI'Z‘Ymd CONTRACTOR i writing giving,

the reasons therefor. If ENGINEER consiiers faat part of
the WDRK w be wimmnnlly wmp‘lei& 2}11: provisions of

mdm!ﬁaem

14102, mm&éxmymmmmmﬂmmm
mwmngmpmmmmavwopmm of mny
such part of the WORE sltbough it is nat mubsoantialy
compiste. Ampyufmchmmwmh»mtﬁ
Ewcmmmﬁmmmm&mm
CONTRACTOR and ENGINERR shall make m “nspestion
ufthatpmaftncWGRKtadciunmcmmof

* completion and will prepare a2 Tistof the i it=res remaining o'

b»mmplmdormrrc:mdth:mnimfmﬁmipmnmt ¥
CONTRACTOR doss hot object in*writing to CITY. and
ENGE&IEE&M such part of the WORE, is not rendy for
scparate_ operation by CITY, ENGINEER will finalize the
List of iterns.to be compietsd. or corrected and-will deljver
such Hst o CITY wnd CONTRACTOR together with &
written  moommnendstion. 25w the  division  of
rc&pnns:'bxhtzzs pmdmg Finaf paymmt betwesn CTTY and
CONTRACTOR. with vespect to security, operation, safety,
Txintenance, utilities, insurance, wammties ond guarantees
for that pert of the WORK whick will broome bindiny
upon CITY and CONTRACTOR a2 fhe time when CITY
takes pver such operation (imiess they shall have otherwise
agreed in writing and so ndormed ENGINEBR). During
such operation mid prior to Substantial Corpplstion of such
part of @ WORK, CITY shall sliew CONTRACTOR
reasopable soorss to complete of somect iteros on said list
and o conpiete sther related WORE.

14103, Mo occupancy or separate operation of part of
the WORK \mEl P az:z:amphsned prior 1o compliance with
the requirements of Afigle 3, i sespest of property
insurance, .

Fingl inspection:
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1411, Upon written notice from CONTRACTOR that
the entye WORK oran apreed portion thereof s commplets,

ENGINEER will meke ¢ final inspection-with CITY and

CONTRACTOR .amd - will nofify CONTRACTOR in
writing of :ﬂi mm::uiars m which this inspecfion reveals
that the © WORK . - incomplets or  defective.

CDHTRACTOR ghall mmm:imt:iv e mmh me:mms 25

TG NECESSETY to remody such d&ﬁmme&,
Final Applwaimr: for chyzm

14,12, After CONTRACTOR: has :::umplctbd alt such

sorrections 1o the mtisfaction of ENGINEER and deliversd

all maintemance and  operating mstmmans, sohedules,
puaraniess, Bonds, certificates: of inspection, merked<up
record documents {25 provided- in paraerash 6.18) and

other doouments - all’ ks requived. by the Contwsct -

Documents, andaficr ENGINEER has indicated: that the
WORK is ncoeptable (sabject to the provision of paragraph

14.16), CONTRACTOR may make gpplication for fmal
payment - following the - procetire: for progress payments,

The final Appiicanen for Payreent shall be sccompanied by

all doctumentution calied for in the Contrest documients) ™
together vwith ¢ompistz ond logally etfective relenser or: -
waivery: {sansfa‘c‘tb“r’y'to CITY) of Lient wising oot 6for =
filed in commection will the WORIK. * In'Heu theveof mid as g
approved by -CITY, CONTRACTOR tay firaish- weript |
or refessse in Tofl;: msﬁidnwtafmmmftmm g
rejessesantl rebeipts-inciudsiall iahor; eemms, Tnaterial

antd equiproent for which @ Lien couid be fled, aud that all

peyrolls, maferial - and - equipmesnt bilis, < and “other
indebhtedness, comnected with the WORK for which CITY

-or CETY"s propezty might - any wey be responsiblel have
been paid o aihervwise: saﬁsﬁnd, and conssntof the surety,
(i may, to final payinent.- IFany | Subwuim:mr ot Supplier

fails o furnish 2 meiease or receipt in full, CONTRACTOR
may fernish'E Bond of other collaml saitsfmmrym CI.’FY '

to mdermify CI'Z'Y agamst.any er‘
- Final Pn:ryment and Aceeptance:

14.13. Ifon the basic of ENGINEER's ohiervition of
the WORK. during constwuction and fival fnspection, and
ENGINEER's revisw of the final Application for Payment
and scontripanying documentation, aff s mequired by the
Conmaet Doownents, ENGINEER & safisfied thet the
WORK has been completed and CONTRACTOR's other
obligations wnder this Conwest heave been  fulfilied,
ENGINEER. will mdicate in weriting its recommendation of
payment and present the Application w CITY for payment.
Thereupon, ENGINEER will give writen notice the CITY
and CONTRACOR that thit the WORK is acteptable
subiest te the provisions of paraganh 14.16. Otherwise,
BNGINEER: will et the Applicaton 1w
CONTRACTOR,. indicaging in writing the reasons for
refusng to recommend final: payment, in which case
CONTRACTOR shall ‘make the necessary correttions and
resubmif  the Applization.  If the  Application and
accompanying documentation are appropriste as @ forem
and substance, CITY shall, in accordemce with the

: app;‘iwb!ehm Generl Lawe, pay CONTRACTOR the

amoent recommended by ENGINEER in accm‘dmc: with
Mass. Gesesal Laws.

14,14, X, shrough ne fanit of CON’I‘RACTOR, fnat
complction of the WORK is sipnificently’ delayed zad if
VNGNEERsommCE’I’YshaH,upommt of
CONTRACTOR s fimal .Application fof payment “md
recornmendafion of BNGINEER, mrd withoat “tenminating
the Agmmmt,mke payment of the balmee due for fhat
portion of the WORK fully complisted and sooepted. H fhe

. remaining balance to be held by CITY for the WORE not

fully compicted or comrested 5 less than the retnimge
stpulated . the Agrecment snd ¥ Bonmds have been
furnished as reguired in paregraph 5.1, the writien consent
of the: sirety to the peymient ofthe balance dee for that
portion of the WORK fully. completed mnd aceepted shall
be subminied by CONTRACTOR i ENGINEER with the
Appiication for ‘such payisent © Such payrrmt ‘shall be
made mder ‘the ferms amid - conditions povernifig final
ymmt,uccpﬁﬁmutshsl!natmnsﬁb.ﬂxawmvru*

' Conirasis "'r'-"sf.’outmuzn" -‘gaaz.-gafm i

14.15.  CONTRACTOR's obfigation to perform and
complet: the ' WORK in’accordance “with the Cm:tmct
Documeait ghall bs Ebbolute. “Nifther mmmmmdnnnn of
aaypmgmss orMpaymxtby ENGINEER, o the
izsuance of & certificms 6 Subsomting Cormpletion, nat my
payment by CITY to CONTRACTOR under the’ Coniract
Dotumeste, 5o say dse.or sctupsncy of the WORE or -
mny part thereof by CITY, nor any act of sceeprance by
mmmyfnﬁmmﬁom fotHny roview ang- appmva! -

“afae Shupﬂmwmgnrmnplcmbmmm Bt the i izsuanen

of a notice of eceepmbility by ENGINEER pursusnt to
paragraph 14,13, nor ay rarveckion of defective WORK oy
CITY “will ' comstinste an acoeptanice -of “WORE not in
mnﬁmmw:&me&mﬂncmmaramimof

. CONTRACTOR's ‘chligation to ‘perform the WORK in

accordance © with fhe “Contrast “Documents (except #
provided in paragrmoh 14.16).

Waiver of Claimns:

14.16. The'msking and acosptanes of final payrnont will
conshitz:

14.36.1. 2 waiver of all clabme by CITY agumins
CONTRACTOR, oxcept cinims arising from umsetiled
Lienz, from defective WORK apiearing  afier - finsl
mspection prrsient fo paragrunh 14.11, or from failore to
somply with the Contract Doowments or the terms of any
special guamamtess specified therein; however, it will not

- constitute 8 waiver by CITY of any rights in respect of

CONTRACTOR’s confinutng  obligations under  the
Contract Docurnenis; and
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15.1.

14162 & waiver of all siims by CONTRACTOR

aguinst CTTY pther than those prmuusiy minde in writing

zmdh sl venmettied.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION, - ‘

mmg;sw pend Work: . _

J158:1 Cfmey,ztmymandwxﬁmm:ause,m
suspension of the WORK, .In accordmmes .with MG,
Chpater 34, Section 350.

CITY May T Wc:

15.2. Upon t’ue: vceurenes of my one of mote Df the
follrarimy ovents: :

15.2.1. xf‘CDN'I’R.AIZI‘OR w:zmm::::a 3 vnluntary case
under smy chapter of the. Bmh\mtcy Code {Title 11,

Unmd&tﬁ:s(bd.},usnnm orhamfu:rmcﬁwt,oﬂf :

CONTRACTOR tmkes sy equivaient-or similar acfion by
Aliny e pefifion or ofacrwise mdér sy other federal or

mmlawmsﬁectatmmhm-ﬁmagmthuhmkmpmynrq

insohvenoy;
1522, .if pefition 5 filed awsinst: CONTRACTOR, tmder

mychnmﬂof{heﬁmhupt:yfhmasmwnrmﬁmm.

effect ot the Hine of Sy - -or {f o petition is. fiiéd. seicing

-mmmymwdmtwmmhﬁw

CONTRACTOR under, any .ofier federal or stete law.in
eif:ctattheﬁmcminﬁngt&h&nkmp&yerinmiv&my‘--

- 1523, i CQNYRACTOP-mak:sa gm:mi mgmnm
forthe bmf:taf creditors;

1524, xf B mmtz:s. rwexv::, mmi;au or. ag::nt nf

CC}NE'RACTOR is. spnointsd amder applicable law .or

tmder cogirach whose . appointracnt or, sithority tn take
charge of property of CONTRACTOR it for ihe mupoese of

enforcing a lien agamstsudipmpmymfmth“ porpose of

general amnmmnnn of such property for the bensfit of
. CONTRACTOR s ereditors;

1525, if CONTRACTOR admis in writing an ipability
to pey its debis general ax they become due;

1526, i CONTRACTOR persistently fiils to pecform

the WORK in sccomdance with the Conwast

Docuraents{including but not bemted o, failure o zupply
sufficient  skilled workers  or softeble  materialy - or
equipment or faflure o adhere tothe progress schedule
esmbksnednmmmﬁ_g__mmvmed&nmmm
ame); :

1527, if CONTRACTOR distegards Laws or
fepuiations of any poblic body having iunisdiction;

1528 if CONTRACTOR disregards the euthority of
ENGINEER, or

1528, . if CONTRACTOR otherwise violated in any
substamtial way any provigions of the Contract Docyment;
15210 . if the WORK to be done nder this Coptract
shal! be shendoned, or i this Contract, er any part thereof,

‘shaﬁbtwh!ﬁ'wiﬁ:am&mpmviﬁuswrtttmmmtu*

€ITY, of if the Contract or any ciabm thereunder siall be
essigned by CONTRACTOR ofhorwise than as hewein
specified, of & moy fime ENGINEER shall corify i
writing to CTTY that the e of progress of the WORK or
any patt thereof is nnsatisfartery ar that the WORK or any
part thereof is mmecessary or inneeeeswily delaved: -

CITY oy, after giving CONTRACTOR {(and the swrety if
there be one) seven dovs’ written notice and to the exent
pemnitid by Laws and Repulations, terminate the services
of CONTRACTOR, excivds CONTRACTOR from the stz
and take possssion of the WORK mnd of
CONTRACTORs - . tools,  spplimnces,  construction
expuipromit and inackinery at he site snd. use the sme to
the full extent they could be wsed by CONTRACTOR
(without izbility &0 CONTRACTOR for trespase or
conversios), incorporate in the WORE. il wmateriels mmd- -
equiptnzet stored at the site o Sor ‘which CITY hs pidd
CONTRACTOR but which are-stored sisewhere, mnd finish

'm:WORszCITmenmm;m&imt I.nmcéxmsc

CONTRACTORshell notbr entifled toyective any further
payment il the WORE isfinished. [fihe: mpaid bubmmse
of the Contract Price sxemsf the ditect, indieest spd
conseguentinl. costs. of corppleting the WORK (inchuding
but not lmited o foor md charges of eagineer, architess, -
aturneys ad.-other professiooals and sourt costs) sush
excess will be paid. to CONTRACTOR. Jfisuch: ©OSIS
sxcesd such. Wmmﬁmmw pay.the
difference - CITY, Such costs: dincuyred by-CITY will be
approved a5 Mo reasomahleness Gy -BN(FINEER, -and
incarporeted in & Change Order, but when-exersiging zny

- rights or remedies ander this peragraph. CITY shall not be

required to cbtain the lowest price for the Work-performed.

153, Where CONTRACTOR s servicss have been so
texminated by CITY, the-terminetion: will not affect any
rights or remedies of CITY gaingt CONTRACTOR then
existing or which may thereafier acoree.  Any retention of
payrosnt of montes dae CONTRACTOR by CITY will not
reicase CONTRACTOR from habiliry.

154, Upen Mvs wiitien  nobo: o
CONTRACTOR mud ENGINEER, CITY wmay, without
czuse and withont prefudice to any other right or rsmedy,
elect 1o shandon the WORK and terminare fhe Agremment
In such case, CONTRACTOR shall be paig for all WORKE
executed and amy cxpense sustained pins  reasonable
termminntion  expenses, which will inshede, but not be
Iumited o, direst, indirsct mmd  comseguential cous
{inctuding but not limited to, fees and charpss-of enginsers,
wrohitects, attommeys and other professionals md cowt
cost(E).
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6.1

Contractor May Siop Work or Terminate:

15.5. I, throvgh.po act or fanlt of CONTRACT DR.,
the WORK i suspended for 2 period of rmore than ginety
days by CITY of wmder an ordsr of cowrt or other publiz
anthority, or ENGINEER fajis to act on any Application

for Payment within thivty days after it is submitted, or

CITY Hils for forly five days to pay CONTRACTOR mny

swn finelly defermined to be dee, then CONTRACTOR

sy uwpon Fevem. dave' writen mofice to CITY and
ENGINEER, terminae the Agreerm and recover from
CITY payment for all Work oxecufed and my expenss
sustained plus reasonable tenmination expenses.

155.1. In sddidon and in fiev of rrminating the

 Aprcement, if ENGINEER bas faled to 20t on an

Application for Payment or- CITY has failed to make any
payment s sforesaid, CONTRACTOR may wpon stven
davs® written nnmmmmmﬁmmp the

Work ntil payment of 2l amounts then dve.  The
- provisiont ~ of fbis “poragraph shall not . selicve

CONTRACTOR of lm: sbligationis wader parseraph 6.28 o

_mryunﬁ:cWarkmamdmccmth&mpmgmss__

schedule”” and ™ withent ™ delay’ “during dlsptxte:s “andl
disagreements with CITY,

ARTICLE 16 - DIS!’U'I'RS BE‘I’WEENCH"Y
T ANB CON’I'RAC'I‘OR N

160 Al cimms, mspu!:s “anid Other maticrs iy mscsnon
berween CITY anid CONTRACTOR mrising out of, or
rdnm;gtnﬁle(:ammbecmnmmurthchmuhthmof
{exxcept for claives which have. been weived by the maling

jnraccapmnmnfﬁmlpayxmasmﬂdsdbxmmh
141 )m‘llbe&mdcdthmnghicgafmcmsbyﬁhnga )

complaint fn-the Superior Court ' mrdmt:&e with the
apnlmahiem'ass Gcncm!was '

162" No dermand for mitiating Iigal procesdings on
‘any cmm, uwpm: ar sﬁm Toatter that i reumreé o be

with 1011 will be filed until the eariter of {5y ﬁae

dute an which ENGINEER has repdered & decision or {h)
the tenth dav after the parties have presented their evidencs
to ENGINEER if # written decision has not been yendered
by the ENGINEER before that date.  No demand for
tmplementing lepal proceedings on any such clam ot
dispwiz or other matier will b filed ot then fhirty dovs
afier the dats on which ENGINEER # rendered a weitten:
decigion in respect thereof iIn secordanes with parsmraph
2.11; and i the failure to initfate legal proceeding within
said thirty _dave’ period, shall result -in” ENGINEER's
decision being final and binding wpor the CITY and
CONTRACTOR. ' If ENGINEER rendets 2 decision afier
the legal procesdings bave been initiated, such- desision
may be ewtered 2§ evidence but will not effect the course of
the Jegal prnc:adlngs exeept where  the decision i
aceeptable to e parties toncerned, ' No-demand to inftate
tepsl  proceedings agoinst any  writter  desizion of
ENGINEER rendered in accordance with paragravh 9,10

will h::mad.e:im:rﬁmn ten davs afmzﬁ:cpaztymakmgm
demand has defivered written notice of méention to zppel

as provided in paragrah 9.10.

163. No complaint in the Superior Court or any
cleim, disparte er other matter fhat is required to be referrsd

- 1o Enginerr, initially for decisipn in acsordimce with these

cottract docements will be fled 1mtl] the estiier of {a) the
dztconwmchﬁﬁgmmhnsrmduuéadmmmur{h)me
muﬁadzyn&crmmpmﬁashavepmtsdﬁ:mr-ﬂdmmm
msﬁngmm:fammdmonhnsmi been rendered b
Engmeer before that date,

No ctm:piamtmthn Supcnn? Camiunmy such ciaunﬁr
dispute or other mater will be filed Jater than thirsy days
a&crtimdahcmwhxcbﬁmﬁngmmhmmd&rmdawnm
gecision M mespect theroof in accomdamce with thess
contiest documents;, md i the faiboe to initiatr laga)
pmcmngw:ﬁ:msmdthmydnypmnd shall. resolt &
Engmmrsdmonbmgxmn}mﬁhmdmgupm(}wm
and Combracior. K&mmﬁmndmmaﬁ&ﬁze
legaipmmdmghasbmmmnmi,mch decision may be

- cntered s, evidence but. will not ‘Bupercede. the jegal

pmcwimg, Txeept. wht_m the :iwzsmu is acacptabln bis} thc
parties concermed.

164, The beoiral pmmdmgs arising ont nfarmazmg
to fhe Contract Domumentt shall ot imciude by
consolidation, joinder or i any other mxanner any other
porson o entity (mcindmg ENGHJEE& ENGINEER"
agents, r:mploym;, or wnmimms) who is not & pary o
:ms mnn'aztmﬂws o .

164 " “fhe m:;lusmn af such other person o
entity ‘it m:c:cssary i s:omplm relief is fo i:c: -efforded
among those wi:o are giready pamcs to the cunmct and/ot

the dispute,

16.4.2, sush other person_or, entity is suhmtzahv
mvoived . a question of law of fact whick | s common 1o
those who are aiready parties to the contract and which wil
arise in stich !m:mcdmgs,

164.3. the CONTRACTOR shsll carry on the Wosk
and maintaie the progress schedule during the legal
provoedings omless otherwise agreed i writing by fis
CITY anéd CONTRACTOR unless the CONTRACTOR
obtains &c imjunction to suspend all mndior specific
activitiss pertnining the contract scops of work.

ARTICLE I7 - MISCELLANBEOUS
Civing Notice:

17.1 Whenever any provision of the Congract
Docoments requires the giving of wiitten netice, 1t will be
deemed to have been validly given if deitvered in person 1o
the individual-or 1o s member of te Arm or to an officer of
the corporation for whom it is intended, or if defivered at
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or s=nt be registersd or cortified mail, postage prepaid, to
the iast business.nddress known to the giver oftbe notice.

Computation of Time:

17.2.1. . When sny period of Hwe i refrrred to in the

Canmntbnmmtsbydwa,ztshﬁihemmmm
mesn calendar days and the end Bate will be corputed o
exclude the first aod Behde the Tast day of sach period. I

the iast day of aoy such period fulls ofi lcgai hsﬂrsiay,‘

such day wiil be omitted from the mmnu:aunu.

17.22. - A calendar day of twenty-four bowrs messured
from m;{in.ght m thr: next xmzm:gizt sha!l ::zmsut:m: 2 day

Gmemf: :

17.3 “Should CITY or CONTRACTOR ‘suffer mnjury or

uamagﬂtopcmunnrmpmyb:mscofanym,

omission or act of the other party or of my of the other
party's :mpiayu of agenis ur others for whose aois the .

other party i legally iizbis, clai will be made in wiiting
o the ﬁihmpsztyw:ﬁrm amsnnablcam:ofzhcﬁmt
observencs of such injuty of demess. The- mnmons ‘of
this peeacreol 17.3 shall not be construed ac'a ‘suhstinzte
Jor or & waiver of the pmv:smns af :my sppix:abiﬁ s
ol Immmarmpam

174, The dutits ‘and uhhgmans mpused by thess

General Condifions md the rights: mnd remmedies avatiable
hereamder o the partier heretn, md.,mpmxcmarbu{
witbowt - Hmition, the warrenfiss, pusnmtees g
obligations imposed upon CONTRACTOR. by, parapraphs

6.28. 630013 ¥3:42. 1334714 2 md 152 sud all of fan

‘rights und -remedies mﬂahiammmd ENGINEER
therenndst,: are in sddition to, and m= 0t i be constued
in eny way 25 2 Hmitation’ of any rights and remedjss
available @ 20y or all of fhom whith arz ofherwise

imposed or aveiiable by Laws or Repulations, by spc:mi_

warrmtya*gummﬂmnrbyaﬂmpmmmofﬁm
Contraz: Docaments, snd the provisions of ‘this paspranh
will b as effective as Il repeasd specificaliy in the
Contrsct Documents in conueetion with ecach pariicular
duty, obligetion, right and remedy to-which they apply,
All ropreseniatine _warrandies and puarmtses made in the
Lonpgart Documents will survive finsl pavment and
fermination or commietion of the Asrermen,

17.5. Both the address piven i the Bid Form opon which
thiz Agreement is founded, and the CONTRACTOR's
offfce at of near the site of the WORK are horsby
designated ot places t eigher of which notces, leters, and
pther  conmmunications to CONTRACTOR “shall be
certfied, maied, or deliverad. - The delivering at the above
narnes PIACTE, oF dcpoc;ﬁng In 2 postpaid wrapper directed
w the firstnamed place, in any post offiee box mauiariy
maintained by fhe T8, Post Office, of any notics, “leter or
other commumicarion o CONTRACTOR shall be desmed
sufficient service thereof wpon CONTRACTOR: and the
date of said service sholl be date of such delivery or

mziling. The frst-aamed address may be chenged at ey

Hme by an inswoment & woling, .executed and
acknowiedged by CONTRACTOR, and delivered m the
CITY and ENGINEER. Noiice hersin shall be dramed i

precinde. or render moperative the servics of mny notics,

tetter -of uﬁm* wmmm uptm CONTRACTOR

17.5 ! Thcmqtmummis méptmmm ofal] apphctbie
lamandmym&mﬁ:mfarad&:!nm thersio 25 o

the copioyment of lsbar, wid B the sehednle of minimm

wagcmmhhdmdmwmphmmﬁlmshﬂlb*a
mufﬁ:&CnmmztDmnm I, afier the Notics of
Awiﬁmnmmymmiwmpmnm
tradc  or ocoupafion pet o clasified. Inoothe  wage
dctmmnbnns,mahpmmﬂbcwdstmtsmthm )
suchmﬁus&aﬁb-dmedbyt&:nﬁimls,_
adminigtering the laws mentioned sbove. Such approved
minirm maies shall be retroucive to the. tims of the mitis!
cmphymufmchpumnmmﬁamdcurampam
CONTRACYOR shuli- notify CITY of his. infention to
enploy persons in trades or 4 5 not ok ,
suiﬁmmtmfarmmob!amxppm mxvm
mdmssromxpahm ' : P

1761 The schedule of 'wages referred 1o sbove an
mmmmm@,@@?mﬁnctmdmmy
cigiipy ~ for  pddifensl  compemssion’  mese by

. CONTRACTOR. beomusr of paymont by CONTRACTOR

of any wage tates in cxooss of the mplicable rae contained

" i these Conmrant Docamasts. All dispites i ropard to the

pavnm:afwawmmufﬂxm specified i the
sc:heduie shnll b- rmivrxi by the CDN’I'RACI‘DK

i7,6.2 “The mdsdmém af mg:s shailmmmnua t5 be
thcmmmmrmmmhepmdnmmg the, Fife . of this
Agreement end a fegible copy of sufd schednle shall be

' kzptpostuimawxmuspmnﬁumm of the Waork,

17,6.3 Awpynfﬁmsmmdlorfiudmi annmn
Wage Ra:ca rale.'van‘: oty pmject it -included in. e
convect documents.  Bither one will be uses, depending
upon the sowree of the projest funds, as sppiicable.

STATUTORY REQUIREMENTS -
GENERAL '

ARTICLE IR

18.1 . The CONTRATTIOR shell keep ibelf fully
informed of all curren! State snd Federal Laws and
Mitmisipal Ordinamces and Regrizions fat in any mamner
aifecting those enpaged or cmploysd in the weork or in ay
way affecting fhe conduct of the worl, and of all sch
oroers and decrees of bodies or tribumals  having
jurisdiction or suthority over sam= mnd of all provisions
required by law to be made & part of this conmact, 4l of
which provisions ore berehy, incorporated by referencs and
made & part thereof, If any discrepeney or inconsistency it
discovered in the drawings or specifications or comm
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18.3.2.

documents for this work in relefion to any.such law,
ordinance, reguintion, erder or decres, the CONTRACTOR
shail forthwith. repert.the seme to fhe ENGINEER in
writing.  The CONTRACTOR, ifs subcumaum inbor
employess, and agents. ‘shall af . a[i txm::s ‘ohserve =nd
comply with all such existing and futore jaws, ordinances,

. vegulstions, omders and decmess; apd. shall. pmtest and

indermnify the CITY and the ENGE@EERM& ] of its and
their officers, agents md servants against amy claim of

Hability anising from ot beseck on the vickation of any such

jaw, ordinance, mguiannn, arger r.ir riecter: -whether by the
Congractor, itself or its 4g=uts, mnplovms or sub-
coniractors.

18.2 All materials fwmmhaci md wuri\, done shall r.omp}y
with all mplicable State, Federal end local laws and
Teguiations. P g

All the astual texss of the appiicable lzws, rsgnlnﬁnns and
techpical codes, siandards and criteriz Tefered W e
contract doturnents are not incieded hersin, Thess shall be
deemed inserizd  heroim ﬁzmugh r:fmmc:. 'rcm me
evailsble for reference by the, CONTRACI‘OR i ity
Snuc.itur s Office, e -

18.3. The CONTRACTOR shall havr. 2 competent person
oF persons, a5 required under the Occupammal Safety snd
Heatth Act of 1970 (OSHA) on-the site to inspect
and 1o supervisc conformanes of the work with the

provisions af the Act am_i all mnmf_jmts theretn,

1831 The CONTRACTOR shall comply with the
Dmmmt of Labor Safety md Health chuiahans for
Constrasiion pmmuigawd 3
and Hoalth Act of 1970 (PS-91 5693 nd tnder Section 107
of the Comract Work Hmm; and Safety Stsndmﬂs Act {FL-
91-54}

18.3.2, The CONTRACTOR shall be subject o all of
the Safety and Heallh Regulations, CFR 26, Part 1526, zad
all subsequert smendments, ac promuigated by the U.S.
Department of Labor on June 24, 1974 and CFR 28, Pant
1910, General Industry Safety and Hesalth Regulations

" identified.as applicable to consuction.

18233, The CONTRACTOR shall also be subject o the
Safety md Health Repulations of the Massachusets
Drepartrnent of Labor and Indusiries, Division of indesirial

© Safety "Rutes and Repuletions for the Prevemtion of

Accidens in Constroction Opevations {Chapter 454 UME,
10.0 &t sea. )™,

18.3.4. All excavations within public or private ways are
subject to the requirements of the Massachusetts General
Law, Chapter 353, Acts of 1983,

{83.5. The CONTRACTOR shall comply with all

Crders of Conditions issued by the City Conservation
Commission, Mass Wetlands Frotecbon Act MGL c

131, 5. 40 and otber permit requirsment stpuisted by

nthen'mm: and federal agencies such as the Department of
Eavivonmental Protestion, U5 Army Corps of Enginsers,
the DEP Watr Quality Certification, Mossachusets
Cozstal Zone Manegement Agency, and thess of Chapir
91 permits.

1E3.5.1. . A public projests shall be designed, bid. and-
constructed/executed and services provided in complizncs
with the applicable Masmchuseits Procurements Laws. L/

Listed below are some of the principal MGLSs, GhRs snd
CFRs which govem warions pspecis of project desipn,
construction,  exccution, controls and memagemnent.  The
lists of laws given below is by no mems complete,  Some
of the applicable laws, regulations, staderds and criteria
are also listed in other sections of thmﬂ spemnmiwm -

-In addition ﬁam hws the Cnntmcm:, Amintmts |

Engineers, Technical Laboratories shall alse romnply with
the - applicable St Federal or luea[ spmﬁwnuns,
standards, codes and criteria.

183.6. All federal, Sini:and City anumymgﬂanona n

“relation o Minority, Work - Foree, - Equdl: Employment

Opportumity, - Baployrernt oo . Quincy - Residents  and

- Mihimmer Wage Rater shall be wmpimd thh Gcmis for

this pmjcct artasfoﬂaws:

18.3.7. The Contractor shall maintain on tinspmgcct 2 not
s tham ten percent (10%) ratio of mipority employes
manthours 1o total rembours in each job cotegory.

1B3.E. A romimum of ten percent E\fﬁ‘zmri!:yg Business
Enterpriss (MBE) and five peroent Women's : Business

" Brterprise (WBE) pmficipation by sstate cerified. WMBEs

and WBEs will be requited and maintmined on this project
The bidder shell submit: complere MBE'WBE forms and
SOMBA certification jetters with the bid, :

18.2.9 - The City- anmncystmw Chapter <1 2.28,
requirmg  Contractors  working o - City supported
consfruction projects to have af one Quincy Resident out of
svery three workers on the project zud b) 2 bona fide
apprenticeship training propram must be complied with,

18.3.19. The Coptractor shall pay minfmum wage rams
to the workers, a5 per the jatest schedule of rates, ar
mundated by the Commnonweaith of Messachuseti
Drepartment  of  Labor snd  Indusmies andior  the
Department of Hotwing end Utban Development. .

1E.3.11. Minority Workforee Percentaps: The foliowing
percentages  shall epply when  applyimg  mininaum
percentages to State and State-Assisted Contracts within
the Commonwealtiz.

Boston;

impact Area [Jamaice Pkam {mrt},
Mattanan, South Cove, Cmmatown,
Bay Village, Rezbery, Dorchester,
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South Bnd ’ o i

Others 10%
Cambridge: : 12%
NawBedfcrd. o o ) 18%
5pmgﬁe1¢ R : %
AR uthe:r ities md'tawns': N | ' 0%

184 All Massachusetts General Laws Hsied below and
others given in various sections of these specifications hal]
be deemed inserted herzin by referénee’ s understood
that the latest emendments to theses laws shall aisabeen

geemed inkerted by referenes,

1B.4.1.

1842,
" CONTRACTORS-COMPLETION OF PUBLIC
T WORKS: SHNI-RANAL AND FINAL

1843,
144
1g4s.
718.4.6._
18.4.7.
18.4.5.

18.4.9.

12.4.10,

15.4.11.

METHOD OF PAYING SUBCONTRACTORS
MGLC.30,5.30F

ME'I'HOD OF' ?A.YHQG GENER.A.L
ESTREATERPAYMENTS: ZXTRA WORK:

DISPUTED ITEMSE
MGL CI80, 539G

CLAIMS FOR. UNFORESEEN CONDITIONS

MGL C.30, 5. 39N

+CLABMSFOR DELAY
©MGLC30,5.390

DECISIONS AND APPROVALS BY
ENGINEER OR ARCHITECT
MGL C 3¢, =, 39P -

PREFERENCE N MLOYMBN"‘ WA"ES_

MGLCMQ 5..26

HOURS OF WORK
MQGL C48, 534

WORK: BY FOREIGN CORPORATIONS
MGOL C.30, 5390

MINIVIL WAGE RATES
MGL C. 149, 2 26-27D

RECORD KEEPING
MGL C. 30, 5. 39%

FAIR SMPLOYMENT PRACTICE LAW
MGL Chapter 151 B
Execuring Cheier 74, as smended by
ExecutiveCrder #116 Baied May [, 1575,

154.12.  HOURE & CL.ASSES OF WORKERS

154313,

1RA4.14.

18.4.15.

18.4.16.

18.4.17.

184187

18.4.18,

1B.A4.20.

‘18428,

00700-36

MGLChapm‘mg'swmuc

PERCENTAGE O¥ MIN CRITY WORK?FORCE
MGL Chapn:r 140, Smm k2
m% voinisrm rcqunedfurQumcy Afta

AFFIRMATIVEACTION
“3oicMRs000 T

MBE/WBE PARTICIPATION - _
MGL Canptir 3{}a, Su:tum vm
"Heavings and Appesis

EQUAL MLDYMENT OPP’CRTUNI‘T"Y
ALT OF 1965 )

SAFETY & HEALTH REGULATIONS
CP'R.B Parts iﬁwmd 1925 &B.II

“INVITATION TO BID; NQ'I‘ICE., CDNTWNTS
WIOLATIONS: & ?ENAL”KT -

"MGE Chapter, 1407 §445
MGE Chspter 30, § 397, 39M

CONTEACTOR TRADE & APPRENTICES
MGL Chaph:r‘_ﬁ, Section M_E through | IL

MGL 308 snd S04 CHIR 500
‘EMD OF DOCUMENT



PUBLIC CONSTRUCTION PROJECTS

Sections: o ‘
12.28.M0 Empiuyment of city mszdents-—-»&eqmred—&atm
1228020  Empioyment of city ressdanMeqmr&d-—-Posﬁng of advemsements.
12.28.0%  Employment of city residents—Resident d&ﬁned.
12.28.040  Requirements—Prevailing wages.
1228050 Requirements—Hiring of minorifies and women. :
1228060  Requirements—Employee mi’nrmaﬁuw?mwded to equal eppurtumty
" administrator.
12.28.076 Enfmmmmt of chapter pmvmens——Vmiat:msMPmaitms.
. 12.‘28.989 - Sevemh:hty. ‘

11.28.010 - Empicynmnt of mty rw&en!s——ﬁeqmred——lﬁatm :

- Onany c:onstmcuunpm;m funded. in whole. or in part by city funds, funds from 2 federal gmnt or i{mn.'
or city-approved M.LF.A. applications, or pmjccas for which the city administers the: constriction contract,

and wherr a project has 2 projected cost of more than two hundred ﬁfty thousand doltars. residents of Quincy

who are qualified te- perform the work to which the cmpinymcm samms shai?ba g:vcn pmfumncc ' hiring -

on g nnw—ofncvcfy—ﬁlmc ratio; after the :mpioyer s fomman or supcmsar:mﬂ two key employees hava been

cmpiayed for a- an.-weak paymu pcr:mi (@rd 19‘89-532 (pmt) privr code- Ch. 13, § $4 (part})

12.28. ﬁzﬁ Empinyment of mty mdents—-—Reqmred—wm:ng of mivertxsaments.

Prior to entering into 2 constrection agreement involving more than two hundred- fifty thousand dollars,
the owner, developer or contsactor shatl pkzu:e a-reasonable size advenisement, af Jeast-three inchas by five
inches in size, at least twice, in. at feast-one ‘newspaper having a locu &mbuncn on g craft-by-craft busis,
indicating that bids: are sgught and that quixﬁaﬁ residems of ancy sha}% be. gwm preference considerstion
i hiring on & three-to-one ratfio. (C}rc! 1989 532 {pzu“t} prior code. Ch. 13, §°54 (part))

12.28.03¢  Employment of city residents—Resident defi ned. :
For purpeses of this chapter, a resident.of Quincy means an individual who is demiciled in the tiry,
Individuals who tcmporaniy five in the city during the t=mm of the project shall not be considersg residents

‘of Quincy for the purposes of this cimpwr {Ord. 1990-245 (pant): Ord. 1989-532 (part): prior cogs Ch, 13,
§ 54 (part))

12.28.640  Reguirements—Prevailing wages.

in any project with a projected cost of more than two hundred & Tty ﬂmus:md dotlars, companies receiving
public assistance through the fnancing agencies listed in Section 12.28.010 should be in soncurenes with
the prevailing wages'in the aren. including wapes in the Davis-Bacon Act. No revenue bond appiications are

to be approved unless the applicant agress-lo all of the aforementioned conditions. (Ond. § 989-537 {part);
prior code Ch, {3, § 54 (pan))
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- ‘December 1%, 159BB

Ity oF QUSNCY ‘RECEIVED

- ‘ L . IN COUNCIL L
“ORDERNO. 532 - L ?983
ORDERED: . | ~ QUINCY BUILDING pepr

Be it prdained hy‘the_City~CO§p¢il bf‘ihe City ,3fF Cuinecy, +hat +he revised
ordinances oﬁ the‘City”nfxguincy,‘1976b;arawigkther‘gmended in Chapter 13
Dffenses - Miscellaneous, by adding themﬁél;ﬁw;ng Dew. section: oo

SECTION 54 - RESIDENCY FOR CITY SUPPORIED CONSTRUCTION PROSECTS:

1. On any construction preject funded in whole Or in part by City funds, or
funds from a federal grant Qralnan,ﬂochityfapprovadfm;I.?.A. applica-
tions, oOr projects for which +he City adminizters5the%canstruétibn con-
tract, .and when .a project has 2 projected cost of more than $250,000.00
residents of Quincy who are gqualified +op perfoxmhtheuwgrkato which the
employment relates shall be given preference in hiring o
3 ratio, =zfter thax@mpiwyer‘s~£aremanior'supérﬁisd '
have been employed “for a. one~weak .

! n_a l-pf-every-
T and two key employee:
payroll perioed.’ - '

ject with rojecte . of more than$; U0.00 ;) ‘cimpanies
‘receiving piblic assistance ‘through these.financing agenciesy should He
in.ccncux:ence wiih'the-prﬁvailipg wagasqin the area, including wages

in the-ﬁavis%Bangn Act.  Ho ravenﬁé”bond»applications are to be approved
unless the applicant agrees to all of +he aforementioned conditions.

Prior to entering into a sonstruction agreement involving more “hap
$250,000.00 the owner, developer or contractor shall place” a reascnable
=ize a&vartisamen%,,at.laast[B?‘x 5" in size, a+ least twice, ip at
least one. newspaper having. a lBCil,_iStxibuiiOn,won'afcraftﬁbyfcraft
basig, indicating that bids are sought ahd;the(qualifie&.rEELﬁants-of
Quincy shall be givan*prefefénce'consideratidn in hiring on a 3-tp-]
Fatld.

4,A-Minoritie$_ap@:women shall additionally be ‘accorged preference for their
“hiring, as provided for in +the federal,. state or municipdal laws, shall
zither be influded or the same will be deemed inciuded in all constracti.
agreements, '

-

b
5. The Quincy Egual Opportunity Administrator will be furnished copis
names and home addresses of smployees, upon regquest, and will be
furnished such other procf compliance as said Diresctor may reguest,
upon written reguest for the same, within seven days of such reguest.

5 of

6. In the-event that any section of this ordinance is deemad illegal, ‘un-
enforceable, or unconstitotional, then the rgma?ning sections. shall

remein in full force and effect.
' 5&§éﬁgﬁ
A

—

PLESED TG BE ORDAINED TUNE

ippﬁmﬁfﬁﬁ ATTEST >~

- 7 ¢ :
CLERX OF COUNCIL

“IN 42 4088 a&{////
L LELS..Lanil Cheney, Chratien. DeCristafaro, MeG Nutley. Bhelan_Shests Joand
EAYOR -

-

NAYS Cahill, Cheney, Chrelisn, Balirisiotam MrGath, Nutiey, Phatan, Shests, Tolans
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{NTRODUCED. BY

\DRDER NO.

245

'ORDERED: Insert the following additional submectiong in Enapter LI, Bec. 54)
{Replaces page two of Council Order $532 of 3.98“96‘ ‘ ‘

&.

Any bidder for work covered by this pection must nowf

the Quincy Equal Opportunity Administrator of the nares
and addresses of any individusls currently employed Xy

the bidder who are not residents of Quincy and who e
hidder intende to employ on the project. Buch notics .
shall be in writing at least 48 hours prior +o the omhing
of the bids, Failure to so notify the Administrater shall
be deemed wn admission by the Bidder that the compesrtion
of the work force for the project will be in accordasce

with Section 1 of this ordinance.

This ordinance shall be enforced by the Commissioner of
Public'Works or his designee in conjunction with the
Qulncy Equal Opportunity Roministrator., A $300 fine
shall be levied and withheld from the payment of any
contractor who violates thris ordinance for each -day the
cantract remains in violation. '

For purposes of thig ordinance, a resident of Quincy

shall mean an individual who is domiciled in the Citr

of Quincy. Individuals who temporarily live in the

City of Quincy during the term of the projaect shall Wt
be considered residents of Quincy.for +he ‘purpose of this =
oréinance.

2. In the event that any section of this ordinance iz JSeemed

illegal, unenforceable, or unconstitutional » then ti=
remeining sections shall remain in full foroce and ezlect.

PASSED TO BE GF D'oc:mm?//;;, 1999
ATTEST: A . %%f '

CLERK OF COUNCIL

APPROVED

| uCi § 81990
0 <
MAYOR
YEAS Cahil, Cheney, Chretien, ol Koison, Nutiey, Phaian, Toland

NAYS Cahll, Cheney, Chratian, o Mutiav. Phatan Tni;anﬁ
‘ 00750-"

CITY OF QUINCY | %

IN COURcIL . ‘ | October 23, 1239 W
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CITY OF QUINCY

I CoUmet

. ORDER NO. 264
ORDERED:

This order was returned to the City Council

on June 20, 1889, with the Maycxr s disapproval
with a statement in writing givieg his objections
to the crder. On October 2, 18983 +he ordaxr- Was
passed to be ordained. notwa.thstanc’ixng the veto of
the Mayor. Eilght voting YES and one voting NO -
Councillor Timothy P. Cahill voti ng in the ne.ga't:n,ve

' Clexk of Connmil.

. o =

YEAS  Cahill Cheney, Chretien, DeCristofars, MoGrath, Nutiey, Phelan, Sheets, Toland-— - S, |

NAYS Cahill, Cheney, Chratien, DeCristolars, McGrath, Nutley, Phetan, Sheats, Toland

00750~4



SULIGHUKS
~ AUDITORS

INTRODUCED BY  JAMES A SHEETS, MAYOR . ASSESSORS |
COUNCILLOR MICHASL D'AMICO

CITY OF QUINCY ('
INCOUNCIL

' April ¥, 1897
ORDER NO. 97-10¢ | | pE
ORDERED:

o

Be if ordained by the Cify Council of the Clly of Guincy that the Quincy Municipal
Code i'hereby omended as follows: ) . :

Chapler 12.28 i heteby amendsd by adding Secfion-1 2.98.090 -Apprenicesh

ip | . .
Program.” e

e i’he bidder and ol sﬁzbmnhnctors under the bidder must ‘malinicin or
pariicipaie in o bong fide apprenfice raining program as defined by MiG.L .23,
- sechions 1K ond 1t foresch apprenficedble frade o secupalion re

B. All bidders and subcontraciors under the bidder who ore awardes or who
othenvise: oblaln contracts an projects subject jo M.G.L ©.149, sestion AAALZ) shall _
camply with.this.obiigalion as set forh.in paragraph A above lor the entire dtration of
thelr work on'the project, gng: ar officer of each such biddar orsubsoniractor under the
bidder shall cerfify under oath and in wiifing on o weekly baisls that they are in
compliance with such obfigafion. )

e, Any biddar or zubc_ontrq;:tor under the bidder who faiis io somnly witky this
obligoiion o3 5=t forth In parmgraphs above Tor any petiod of lime sholl be. . subiast ¢

ona o more of +he fﬁl}.m?izzg sanctioni which shall be orderes by the
Hayor or his designee: ' ' )

YEAS  Aven. Cahill, Cheney, E'Amiza, Durkin, Horold, Koison, McDerm'bita Raymdhc:’i '
NAYS Ayers; Cohill, Chenay, Iy arnice, Dordn, Harold, Rolson, MeDarmoiL Raymongd] -

G0750~5



INTRODUCED BY  JARAES A. SHEETS, MAYOR |
L COUNCILLOR MICHAEL DPARICD

CITY OF GUINCY
 INCOUNCH
—da

ORDER NG, 97-104 April 7. 19857
ORDERED: :

{1} cesalion of work on the projec unil compliance obtoined: (2} withhoiding of

‘payment due undar any conlrast orsubcontract until compiiance i obtained: 3}
permaneant removal from any further work on the project: 4) iquidoled damoges -
payable fothe City in the-amaunt of 5% of the dallar value of the confraet,

bidder or controctorshall be equdlly iable for fhe viciations of its subconfracior with the -
axceépiion of violations arising from work performed punsuant e subcontracis that ars
subject to MEL c149, section 44F, ¥ confracior orsubconfroctorwho hos baen -
datermined fo-hove violated any of the-obligations set forth in paragraphs A'anc B
-above shall be bared:from performing o ork on any future projects forsik monihs for
olclion, ond permonently for o thirg

O. in addifion to iha.scmdbm outlinad in poragraph C above, o general -

o first violofion,for three yedits for ¢ sesond vi
vioiation, ' _
E. The‘prcvisiam=c§:§his sesiion 1 2.25.090 shol natu;amv ;fo,cgnsiMQiion
projects for which the low gensral bk vwas lass than $100,000 or.to work performed
. pursuant 1o subzontracts thatare subjest io L. 149, seclion 44F and dhotwere bid
forless.thon $25.000:or fo re-bids for construcfion projetts for which the Cly receives
fewer ihan thres (3} qualiied gensral cohiract Biddes i the otiging! bid,

F. . Mony prov?simnaffhismmancew { ec:pr ﬁton of such provision fo any
pesson or crcumsianses, shall be enjvined or held: Hnvolic, the remaining provisions,
of this ordinance. 'or'the applicaiion of tUsh provisions fo parsons fo droumsiancas, other

ihon that which is enjoined orhels invalic shatll rot be affected thersby,

PASSED TO BE ORDAINED, MAY 5, 1697

 APPROVED

: ahiil, Cheney, D'Amizo, Durkin, Horold, Kolson,
b, Cheney, Dramico, Durkin, Harsld, Rokon..

MebDemott, Bavm 1
AYS TAyer, ymondl

Coermrnot, Ravrmono,

o0750-8
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1736070 Fencing and screening—Industrial amd Business districte—Reguirements.
' A. Reguired when— Permitted Types, Inan Industrial or Business district, the outdoor storage of goods,
products, materials of equipment shall, if visible zt nomal eye level from any point beyond the
boundaries of the premises and tess than ﬁv&hmdmdfsetdxmt,bescmcned from such view.
: Smesnin‘g,m:gieﬁ:mh:min;‘éhﬁ!!-'mﬁim'arﬂzﬂiénﬁi3-iaﬂitt;?¢péq:ié_fﬁ%kﬁléﬁﬁhéé{drsiggtbbsﬁxﬁng
screening which shall not be: less than six vor mors than ten Teettigh and not les than iy percent
opaque. Plantings shall be at least ten fest in width and conin gt least two rows of altermate five
deciduous and evergreen trees. Said tress shall not b more thian Sive feet apart, shall have.an original
planting height of at east six feet, shall be abie'to attuin-a heipht of at east ten feet, and shall be
maintained in 2 healthy Browing condition by the property owner. Any existing open Storzgs in any
district shall within one year of the effective date of the ordinanns codified in this titls be property
- screencd or removed. - ' : ' . .
B. Adjacent 1o Residential Districes Where an Industris) ﬂisu'icz.i_s-zocamr;ﬁjﬁ:éfaizm-ajm@mmsm
. .or a-public park or playgronnd and isnot separated therefrom: by apublic Way."a compatr planting
Screen a5 defined it subsection A -of this section along the property o lot fine adjoining said district
‘boundary shall be:provided and maintained by the ownars ofsaid premises. Said screcning area shal]
CONLAN 10 Structires orparking ar be devoted to any other use or purpese, and shall be maitined
in 2 healthy growing condition by the PrOpEIty: owner, B o '

between aplane two ant-ons-half feet above curb level and 2plane ten feetabove curb fevel. 5o as o interfere
with maffic visibility acrosea comer within that part of the fot which'iswithin 2 friangie formed by the stroet
lines and athird fins joining points on the street Iot dines twrenty-five feet from their intersection, (Ord. 1988-6:
prior cotle Ch. 24; § 85) A -

1736090, Blasting—Fermits-—Pre-biasting survey—Requirel—Rejjuirerisnts, R ,
A. Permitted Surveyers. For all permits isseed for blasting {rock excavation) in the city, a pre-biast
survey mast be made by the contractor or by an.approved firm in this kind af work and satisfactory-
I the contracior’s insusance company, : ' ‘
B. Requirements, - ' ' _
‘ L Aporoval The pre-biast survey will inclods a survey.of the interior and exterior of existing buiidings
and.swne walls adjacent to the project as specified berein, before any excavation or biasting
is done. Written approval must be sscured from fhe fire chiizf, city engineer and building inspector
‘ mingasihsmmmﬂteeanbﬁasﬁng : , X
2. Adjacent Arez. The adjacent area requiring the pre-blast survey is specified as all buildings and
swone walls within a radiue of three hmdred fifty feet from said biast.
3. Structural Defects, The survey shalt record all visible srucmral defects such as cracks, satttemeny
and fines out of plomb, '
{Ord. 1988-236 (part): prior code Ch. 24, § 87 (part))

007507



1736180 BEzsfmg—-Pm—biastmg mey«—%}nspﬂmﬁm of survey a:ia:a.

The sarvey Gata shall beTecorded ina permanent manner-in approved bardbound nowbooks. The survey
data shall inchude potaroid pfnmgmpim showing the-building consoructions surveyed referenced - the notzbook,

pages. Also a.mpe recording of all data pertinent w the survey shall be made, The 'scope and format of the
record survey Gata stall b satisfictory £ ihe commities on blamg.ﬁefnm commencing any blasting or ledge
exmvaum. copies of the survey must'be on file at:the offices of the-Quincy city engineer and “the Quincy
" city’ ci:ri:, C’J.ty Hall, Quincy, MA. (Dzd 1988-236 (pa:t) pnor mtic Ch. 24, § 87 (pmt}} '

| ey
1?36.11{} Biastm&—-i’m-bias&ng m“vey—Nat mmm when. i
Na prc:—biasﬁng survey shalbbe regaired i biasting is within the foliowing Immz; Tha fotsl charge weipht

per blast does not exceed Tive pounds. and the maximum- wmght per detay does not excesd two pmmds ;)"r
cieia,y (Ord_ 1988—256 {pwt): prior code Ch. 24, § 87(part)) -+

17.36: 120 Blasﬁngml‘nsﬂng of bond—Reguired when—~Aamomnt, - R g
£ hiastmv is é..mgmd t0 excavars more than a En-cubic-yard area; the mnmmrmmmsta bond with,
the city, szamamtnrsmd hand shall be determined by the. committes on blasting. The committes ony biasnng
will not micass Ih.., band uxmi itiseonvinced that all judgments and clajms have besn msunnbly :E::alt with
by the cmtmcix:rr (Ord_ E%B 236 {part): prior cmic Ch.24,'% 8‘7 (part)}

1736139 . Blastime-—~Fire. dw&rﬁm mpervmm——ﬁeqmmd——(lam o S
All blasting is to be supervised on site by an authorized member of the fire dmpamcut, aSSigﬁE:d by

the chief, .2nd e cost of said smpervision shall be the sole respmmhmty uf ﬁzc wntmcmr (Dtci !988»”35

(paﬁ} jor code Ch. 24, § B7. ﬁsmt))

o 17.36.1’ Binsimm—-, le&buw?maihes. R e iR SRR
' Any person who shall violate any of the provisions of Sections i‘f 36. G% ﬁumxgh i736. 130, 15 determined
by the commines on hias?mg, or who fails to comply therewith, shali severally, for each and every viotation'
and noncompimme mapemv“iy, b hahlﬁ wa penalty of two hundmd doilam mreach of’faw (Om‘- 1988~233
- (party: prick code Ch. 24, £ED) -

-
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May 16, 1ggg Yu:%ﬁé.

Be it ordered that Chapter 24 of the
the City of Quincy as amende
by adding a mew section §7:

Zoning Ordinance of
d., be further amended in Ary

VIiz,
Blasting. .

I. Pre-blast Survay

a. For all permits issued for blasting (rock excavation;
in the City of @uinecy, a pre-biast survey must be mads
by the contractor Oor by an approved firm in this king
Gf work. and satisfactory to the Contractor's insurance
company . ‘ o :

5. The pre»blastwsurvay will  include a.survey of the interipor
and exterisr of axisting.buildings and stone walls adija~
cent to the project as specified:h&r&inpbeﬁorg“any exca-
vation or blasting is done. Written approval must be
secured from the Fire Chief, City Engineer ang Building

- Inspector serving as the Committee on Blasting.

b
¢. The survey shall re

record all visible structural defects
such " &g cracks, set

tiement angd lines out of plumb.

d. The SUrvey data shall be recordes in
in approved hardbound notebooks. " The sSurvey data shall
include polarsid photoyraphs showing the bullding con-
Structions surveyed referenced to the notebook
Rlso a tape recording of alil data pertinent to
shall be made. The scope and format
data ‘shall be satisfactory o the
Befmré'commancing any blasting or ledge excavation, copies
o the survey must be‘on file at the offices of the Ouincy

City Engineer, and Quincy City Clerk, City Hall, Quincy, MA,.

2 permanent manner

€. The adjacent area reguiring the pre-blastip
specified as all buildings .and stone walls
of three Hundre fifty feet .(35p)

g survey ig
within a radins
from . seid blast, ‘

f.  Provided, however, that no pre—blast
required if Blasting is within the f£
total charge weight per blast
pounds and the maximum wel
TWO pounds per delay.

ing survey shall e
ollowing limsits: The
does not exceed five (35
ght ‘per delay does not exceed

YEAS  Cahill Cheney, Chratien, DeCristofarn, MeGrath, Nutley, Phelan_Sheets Totarg

NAYS  Canil, Chenay, Chretisn, DeCristofarg, MeGrath, Nutiey, Pheian, Shaets, Toland

007509
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1f blesting is designed to excavate more than a ten {10}

cubic yard area, the contractor must post 3 bond with the - .o
City of Quincy. The amount of said bond shall be determineg
by the -Committee on Blasting. The Committee on Blasting will
not release the bond until i1t is convinced that all judgrents
and claims have been reasonably dealt with by the contracioy.

All blasting is to be supervisad on site by an auvthorized (
member of the Fire Department, assigned by the Chief, ang
the cost of said supervision shan be the sole responsibilicy
of the contractor.

Any person who shell violate any of the provisions of this
ordinance, as determined by the Committee on Blasting, oz
who fails to comply therewith, shall severally, for sach and
every vioclation and noncompliance respectively, be liables to
a penalty of two hundred dollars (§$200.00) for sach offense.

PRSSED TO

ATTEST

CLERE OF COUNCIL

APPROVED R

SammGL,

waYoR

YELS Cahil, Cheney, Chretien, DeCristofaro, MoGrath, Nutiey, Phelan, Sheste, Toland

NAYS  (Canill, Cheney, Chratien, DeCristolara, Mo(Grath, Nutiey, Phelan, Shees, Toland
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: BY s s e :
INTRODUCED BY g ony o comcm@ﬂ GREGORY M. BANLEY

" CITY OF QUINCY

IN CTOUNCI

ORDER NO.
-ORDER"'{;'

Be it ordained by the City Council that the Revised Ordinances of the City of Qumcy? 1993,
as amended, be further amended by adding in Tltle 15 1 new section, Sect:on 1:3 26 entitled

Citp of Quincy Responsible Empfaver Ordinance

2600-078 - February 22, 2800

N RESPONSIELE EMPLOYER ORDINANCE
SECTION15.26.] T -

Al bldders and all snhcontraetors unde.r the, bidders for pm_pects subject to ML.G.L.A. C149,
S44A(2) shall a5 2 cend:tmn for bidding, agree in writing that they shall comply with the

foliowing:

A The blddtr and ali submntracﬁ;crs smder tha bidder shail compiy with the Quincy
‘Responsible Employer }?aucy as it currenﬂy emts :.md as It may, fmm tlme te ttma

-,beamendeﬁ

B. Th& b:ddsr and all qubmntractars under the bzdﬁsr shall coraply with provisions nf
M.G. I..A. C149 and skal} pay the appropriate lawful prevailing wage rates to their

&mpieyees

C. The b;dder‘ and atl subcontractors under the bidﬂer shall mainiain or particigate in
& bona fide apprentice training prowram as defined by MLG.L.A. C23, STTH'AND 111
{for -each apprenticeable. tra{ie or occupatmn rapr:santed intheir workforce that is
_approved.by the Division of. Appmntma Training of ‘the E}apartment ‘of ‘Labor and
Indirsiries and shall, abide by the apprcntxcs to journeymen ramo for-each" trade
prescribed therein in the pcrfm‘mance of the contract, "

‘D. Ina manner that is consistent with appizcabia law and revuianons, any bidder and al
subcontractors under the bidder awarded a confract subject to this ordinance, shall
recruit workers whoe are residents of the City of Quincy for each apprenticeable trade
or occupation represented in their workiorce that is approved by the Division of
Apprentice Training of the Department of Labor and Industries, and shall hire
aualified residents of the City of Quincy in filling the appr&ntxce to journeymen rafio
for each trade prescribed therein in the performance of the cemtract.

E. The bidder and zit subcantmctﬂrs under the bidder shall furaish, at their own expense,
nospitalization and medical benefits at least equivalent to the hospitalization znd
medical benefits provided by the health and welfare plans i the applicable craft
recegnized by M.G.L.A.C149, 526 in establishing m:mmum wage rates for all their .

employees employed on the-project.

YEAS Cahit. D'Amico, Durkin, Maniey, Harold, McCaulay, MeDermott, Newton, Baymond

RAYS Cahill, Damico, Durkin, Hanley, Harold, MeGauiey, McDermott, Mewion, Raymondi
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ALY LW \...UUE!L.J..L:.L:U.&\ BILBRIF hekckhf A R ok A b ok e

NIRODUCEDEY 5y ONE COUNCILLOR GREGORY . HANLEY

CITY OF QUINCY

N COUNCIL

SROER NG 2000-678 -7 - February 22, 2000
GED:P“D |

F. The bldder and all subcantractors under the b:dder sha’ll maintain appropifate
industrial accident imsurance coverage for aﬂ tim empioyeas employcd -on the
project in accordance with M.G.L.A. C152,

G. Thebidder and ali ‘subcunt’racturs under th e’bidder's‘hali preperty classify employees
as employees rather than independent contractors and shall treat said employees
accordingly for purposes of workers’ Cumpensatmn insurance coverage, employment
‘faxes, social security taxes and income tax w;thheiémg pursuant to M G L A.C149,
S148R. :

H. Al bidders and.ali suncontmcturs under the bidders who are awarded contracts or

 -wvho otherwise. shtam coniracts en, prajects sub}ect fo MLGL A £148, S44A(2} shall
comply with the provxsmm of the within ordinance and‘the City of Qumcy Résponsibie
Employer Policy for the duration of their work on the project, and an officerof each
such. bidder or subcontractor under the bidder shall certify under oath and in writing
on 2 weekly basis tha* they are m c(}mpimm:a with smd ordmance andior pahcy

I Any bidder or subcontractor under the bidder who fails to comply with any of the
obiigations setforth in the within ordinance and/or the City of ancy Responsibie
Employer Policy shall, bv vote of the Clt} Council, bé sub_;eat to one ormore of the

. following: (A) cessatmn of work on the pm}cct il cemphance i ohtdined; (B)

- withibelding of payment due under au‘y contmct or subcontract until compiiance is
obtained; (C) permanent removal from any farther work en the project; and (D)
liguidated damages pay abie to the Cxty of Quincy in *he ameunt ol 5% 6f the doliar
value of the contract.

T. In eddition to the sanctions eutlined in subparagraph I above, a general bidder or
contractor siall be equally iable for the violations of its subcentractor with the
exception of violations arising from work performed pursuant to subcontracts that are
subject to M.G.L.A. C149, S44F. Any contractor or subcentracter who has beer
determined to have violated any of the obligations set forth in this ordinamee shall be
barred from perferming any work en any futurz projects for six months for 2 first
violation, for three years for 2 second violation, and permanently for a third violation.

YEAS Cahill, D'Amicd, Durkin, Hanley, Harold, McCauley, McDermot!, Newion, Ravmondi

WAYS Canil, DAmico, Durkin, Maniey, Harold, McCauley, MeDermoti, Newion, Rayrmondi

0n750-12



iNTRODUCED BY WARD TWO COUNCILLOR DANTEL G. RAYMORDI
_WARD ONE COUNCILLOR GREGORY M. ‘HANLEY

CITY OF QUINCY.
N COURCHL
CRDER NO. . , -
' 2000-078 | Febroary 20
ORDERED:; | . -3 ; ary 22,

SECTION 15.26.2

The provisions of this ordinance shall not apply to:(A} construction projeets when the low
o general bid is less than 3100,060.60; (B} work performed pursuant to subcontracts that are
" subject to M.G.L:A.C149, S44F and that were bid for less than $23,000; and (C) re-bids
for construction projects for which the City of Quincy receives fewer than thret gualified

genecral cantract btddcrs in the: original bid.

SECTION 15.26.3

In the event any part of this ordinance shall be held invalid, such. invalidity shall no
" invalidate the whele ordinance but the remaanmg pmvzsmm of this ordinance shall
not bﬁ aff‘ected therehy

SEC‘T}TGN 15 "6 4

All bidders and all subcontractors under thc bidders shall pmwde documentatmn that
they are in compliance with the provisiens of this erdinance prior to the bid opening
and all bidders and all subcontractors under the bidders shall compiete and submit
prier to the bid opening the Cﬁrtiﬁ\..ﬂt& whxch is atta‘che.d hereto and madea part of
this srdinance. - ‘.

SEC‘TION 15.26.5

The bidder and ‘all subcontractors under the bidder-shall certify in writing that

their employees shall be able to work in harmony with employees of all other-sub-
contraetors on the job site. “Harmony” shall be defined to mean that the presence .

of any subcontractor’s employees shall not result in any picket line, work stoppage or
anv other form of labor demonstrated on the jeb site or iabor organizafions representing
the trades and/or crafts of the employees on the job sites.

SECTION 15.26.6

Any bidder or subcontractor under the bidder who-fails to comply with the harmeny reguire-
ment cutlined zbove shall be at the sole discretion of the awarding autherity, suhj ect to one
or mare of the following sanctions:

YEAS  Cahill, 5Amice, Durkin, Hanley, Harold, MeCautey, McDarmofi, Newlon, Raymondi

NAYS  Cahifl, D'Amice, Durkin, Hanley, Harold, McCautey, McDermott, Newtor:, Raymondi

00750-13
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INTRODUCED 5Y WaRD TWO COURCILLOR DANIEL G. REYMORDT

WARD ONE COUNCILLOR GREGORY #. HANLEY
CITY Of Q‘{HNC‘{

IN COUNCIL
ORDER NO.
ORDERED:. /0
2000-078 - -4 - February 22, 2000
(A)  Cessation of work on the project until compliance with-the harmeny claunse is

(O

)

assured subject to the soleand exclusive judgement of the awarding anthority;

Withholding of payment due under any contract aorsubcontract until compliance
with the harmony clause is achieved under the sole and exclusive judgement of the
awarding authority;

Permanent remeval from any further work on the project;

Those costs incarred by the awarding authority or the bidder or subcontractors
undcr the bidder to provide security which may or may not be in the form of phﬁce
tails, security fences, establishment of separate gates, ete., lost work days for
cwcry employee who is prevented from working on the job site by the establishment

" of picketlines, work stoppage oriotheriabor demonstrations;.

&

Liguidated damages payable to'the awarting authority in:the amount of 5% of the
dollar vaine of the contract entered-into by the bidder or subcontractor under the
under the bidder who cannot comply with the karmony clanse.

PASSED TO BE ORDAINED JUNE §, 2000

CLERK OF COUNCIL

YEAS  Canill, D'Amico, Dorkin, Hanley, Harold, McCaulay, McDermotl, Newton, Rayrnondi

CNAYS  Cahill, D'Arnics, Durkin, Hanley, Harold, MeCauwey, McDermat{, Newton, Raymond!i
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INTRODULED BY  WARD UNE COUNCILLOR GREGORY M. BANLEY

WARD TWO COUNCILLOR DANIEL G. RAYMONDI
CITY OF QUINCY

IN COUNCZIL

ORDER NO. 2001192 ‘ Aungust 8, 2001
ORDIRED: ' ~

!

Be it ordained by the City Council, that the Municipal Code is hereby smended
a5 folloves: ’

in Title 15 Euﬁﬁi&g & C,az;éi‘mcﬁm, Chapter 15.26 Responsible Employer
Ordinance, Section 15.26.810 add th following langunge in line 2 aftey
Sections 44A(2) s . '

ADD THE FOLLOWING:

Section 15.26.01 “and M_G.L. Chapter 30, Sertion 20M™
- PASSED TO BE ORDAINED SEPTENEER 24, 2001

ATTEST: CQZZW/%,/\ |

OF COUNCIL

APPROVED
SEF 26 201

YEAS  Cahill; D’Amico, Durkin, Hanley, Harotd, McCauley, MoDermott, Newtor, Raymondi

NAYS Cahill, D'amice, Duriin, Haniey, Harold, McCauley, McDermott, Newion, Raymongi

00750-15



T MAYORS
’ sgucmas
‘ AUDITORE
CITY OF QUINCY Pt
IN COUNCH, . o0

INTRODUCED BY WARFJ THREE CGL#&CILLQR KEVIN F. COUSHLON: . -

ORDER NO, | _
ORDERED: 2006-034 ‘ Jdanuary 17, 2006

Be it ordained that the Municipal Code is amended as follows:

in Titie 15 Building and-Construction Chapter 15,26 Responsibls Employer
Ordinance 3&0&@:1_15..26.019 {H) is amended 25 follows:

infine 2 after MCLAC 148,544 add “ant MGL Chapter 30, Section 18 #1”
And

in Titie 15 Building and Consfruction Ghapf%:er 16.28 Responsible Employer
Ordinance Section 15.26.010 {H) is amended as follows:

in fine 6 after “ordinance and/or policy” add M

Said cerfification shall be provided toths City of Quincy Purchasing Agent
and shall include wages paid and heatth znd welfare benefifs offered and
accepted Tegarding ali confractorsisubroniractors who are contracted on
projects subject to MGL Chapter 148, Section 44A(2) and MGLA Chapter 34,
Section 38M. Szid reports shall be made available to the City Council and
general public upan requast. Any violations of any provision of this ordinanze
shall be reporfed by the Cify Purchasing Agent to the City Council and foliow
the enforcement procedures cutlines therain, -

PASSED TO BE ORDAINED MARCH &, 2005
ATTEST: e
CEERK OF COUNGIL

YELS Coughiin, Davie, Finn, Gardner, Gutro, Keanan, Kally, McCautey, Raymond]

‘NAYS  Coughiin, Davis, Finn, Gardner, Guiro, Keanan, Kely, McCauley, Raymondi
00750-16



Mayor Thomas P. Koch

INTRODUCED BY WARD FOUR COUNCILLOR BRIAN PALMUCCI
CITY OF QUINCY
IN COUNCIL
ORDER NO., 2010-152 May 17, 2010
ORDERED:

Be it ordained, by the City Councit that the Quincy Municipal Code is hereby
amended as follows:

In Title 15 Building & Construction Chapter 15.26 Responsible Employer
Ordinance is amended by striking out Section 15.26.010 and inserting in place
thereof the following new section:

1. By striking out Section 15.26.010 and inserting in place thereof the following
new section:

Section 15.26.010 - Compliance of bidders and all subcontractors required—
Agreement in writing condition for bidding—Requirements of responsible
employer.

All bidders and all subcontractors submitting bids for projects subject to G.L. chap. 149,
sec.44A(2)(D) and G.L. chap. 30, sec. 39M, or submitting a request for pre-qualification
pursuant to G.L. chap. 148, sec. 44D1/2, 44D3/4 shall, as a condition for bidding or
requesting pre-qualification, agree in writing that they shall comply with the following
provisions for the entire duration of the contract;

A. The bidder and all subcontractors under the bidder shall comply with the

provisions of this chapter as it currently exists and as it may, from time to
fime, be amended.

. The bidder and all subcontractors under the bidder shall comply with provisions

of G.L. chap. 149 and shall pay the appropriate lawful prevailing wage rates to
their employees.

. The bidder and all subcontractors under the bidder shall maintain, participate

and provide proof that they have successfully engaged in a bona fide
apprentice fraining program as defined by G.L. chap. 23, sec.11H and 11! for
each apprenticable trade or occupation represented in their workforce that is
approved by the Division of Apprentice Training and further that the bidder and
all subcontractors under the bidder shall employ apprentices at all imes on the
project in accordance with the apprentice to journeymen ratio for each trade
prescribed therein in the performance of the confract. Proof of successful
engagement of a bona fide apprentice training program, as herein referenced,
shall be evidence by documentation from the Division of Apprentice Training
that the bidder and all subcontractors under the bidder have within the past
twelve (12) calendar months graduated and upgraded apprentices for each
apprenticable trade or occupation represented in their workforce, at the time of
the bid.

YEAS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucci, Raymondi
NAYS: Coughiin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Paimucct, Raymondi
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INTRODUCED BY

ORDER NO.
ORDERED:

CITY OF QUINCY
IN COUNCIL

. In a manner that is consistent with applicable law, regulations, and Chapter
12.28 of the Quincy Municipal Code, any bidder and all subcontractors under
the bidder shall employ qualified workers who are residents of the City of
Quincy, in a proportion of thirty-three percent (33%) for each apprenticable
trade or occupation represented in their workforce that is approved by the
Division of Apprentice Training of the Department of Labor and Industries. If a
thirty-three percent (33%) qualified Quincy workforce cannot be achieved, it is
incumbent upon the bidder and all subcontractors to prove, in a manner
approved by the Purchasing Agent, that the bidder and all subcontractors
made a genuine and best effort to achieve said resident workforce
representation.

. The bidder and alt subcontractors under the bidder shall furnish, at their own
expense, hospitalization and medical benefits at least equivalent to the
hospitalization and medical benefits provided by the health and welfare plans in
the applicable craft recognized by G.L. chap. 149, sec. 26 in establishing
minimum wage rates for all their employees employed on the project.

. The bidder and all subcontractors under the bidder shall maintain appropriate

industrial accident insurance coverage for all the employees employed on the
project in accordance with G.L. chap. 152.

G. The bidder and all subcontractors under the bidder shall properly classify

employees as employees rather than independent contractors and shall treat
said employees accordingly for purposes of workers' compensation insurance
coverage, employment taxes, social security taxes and income tax withholding
pursuant to G.L chap. 149, sec. 148B.

. The bidder and all subcontractors under the bidder shall provide a bona fide
pension plan for all their employees employed on the project.

|. The bidder and all subcontractors under the bidder must certify, pursuant to

provisions of G.L.. chap. 149, sec. 44 E (2) E and sec. 44F(2)(1), that all
employees to be employed at the worksite will have successfully completed a
course in construction safety and heaith approved by OSHA that is at least
ten (10) hours in duration at the time the employee begins work.
Documentation of such successful completion shall be provided.

YEAS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucci, Raymaonds
NAYS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucci, Raymond:
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INTRODUCED BY

ORDER NO.
ORDERED:

CITY OF QUINCY
IN COUNCIL

J. The bidder and all subcontractors under the bidder must certify under the
pains and penalties of perjury that they are not presently debarred from doing
any public construction work in the Commonweaith under the provisions of
G.L. chap. 29, sec. 29F, or any other applicable debarment provisions of an
other chapter of the General Laws or any rule or regulation promulgated there
under. The bidder and all subcontractors under the bidder must disclose
whether they are subject to any unresolved debarment proceedings pending
at the time of the bid. Any debarment, whether resolved or pending, before
the Department of Industrial Accidents, Office of the Attorney General,

Division of Capital Asset Management, or any other State or Federal agency
must be disclosed. The bidder and all subcontractors under the bidder must
certify that they are not on the Federal Government Contractor Exclusion List,

or any similar list.

K. Failure of a bidder to comply with any of the foregoing conditions for bidding or
requesting pre-qualification shall require rejection of the bid or request for pre-
qualification. The Invitation for Bids or Request for Pre-qualifications of Bidders
for such projects shall clearly state this requirement. No bidder shall select a
subcontractor for work, outside the scope of G. L. chap. 149, sec. 44F that
does not comply with the foregoing provisions.

2. By inserting the following new section: Section 15.26.015 Compliance-
Enforcement

Section 15.26.015 Compliance—Enforcement

A. All bidders and all subcontractors under the bidders who are awarded

contracts shall comply with the provisions of this Chapter\and Chapter 12.28 of
the Quincy Municipal Code for the duration of their work on the project, and an
officer of each such bidder or subcontractor under the bidder shall certify under
oath and in writing on a weekly basis that they are in compliance. The certification
shall be provided to the Purchasing Agent and shall include wages paid and health
and welfare benefits offered and accepted regarding all employees of all
contractors/subcontractors who are contracted on projects subject to G.L. Chap.
149, Sec. 44A(2)(D) and G. L. Chap. 30, Sec. 36M. The Purchasing Agent shall
report the failure to file weekly compliance documentation required herein to the
City Council and Mayor or his designee. Said reports shall be made available to

the general public upon request.

YEAS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucci, Raymond:
NAYS: Coughlin, Finn, Gutro, Keenan, Laforest. McFarfand, McNamee, Palmucci, Raymondi
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INTRODUCED BY

CITY OF QUINCY
IN COUNCIL

ORDER NO.  B. Any bidder or subcontractor under the bidder who fails to comply with any of

ORDERED:  the obligations set forth herein shall, by determination of the Mayor or by vote of
the whole City Council that violation has occurred, be subject to one or more of the
following: (1) cessation of work on the project untii compliance is obtained; (2)
withholding of payment due under any contract or subcontract until compliance is
obtained; (3) permanent removal from any further work on the project; and (4)
liquidated damages payable to the city of Quincy in the amount of five percent of
the dollar value of the contract. Enforcement of the penaities shall be by the Mayor
or his designee.

C. In addition to the sanctions outlined in subsection B above, a bidder shall all be
equally liable for the violations of its subcontractor with the exception of violations
arising from work performed pursuant to subcontracts that are subject to G.L.
chap. 149, sec. 44F.

D. Any bidder or subcontractor under the bidder who has been determined to
have violated any of the obligations set forth in this ordinance shall be barred
from performing any work on any future projects for six months for a first
violation, for three years for a second violation, and permanently for a third
violation.

E. The Director of Buildings and Construction, or any individual designated by
the Mayor, shall be responsibie for compliance and enforcement of the
requirements herein for projects subject to G.L. chap. 149, sec. 44A(2)}{(D). The
Commissioner of Public Works, or any individual designated by the Mayor, shall
be responsible for the compiiance and enforcement of the requirements herein
for projects subject to G.L. chap. 30, sec. 39M.

2. By striking out Section 15.26.020 and inserting in place thereof the
following new section:

Section 15.26.020 Exceptions
The provisions of this chapter shall not apply to:

A. Bid procedures and contracts awarded pursuant to the provisions of G.L.
chap. 30, sec. 39M, for the construction, reconstruction, alteration,
remodeling, or repair of any public work or for the purchase of any material
wherein the estimated cost by the city is less than one hundred thousand
dollars,

YEAS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucci, Raymondi
NAYS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucci, Raymondi
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INTRODUCED BY

ORDER NO.
ORDERED:

MAYOR THOMAS P. KOCH

CITY OF QUINCY
IN COUNCIL

2010-152 May 17, 2010

B. Bid procedures and contracts awarded pursuant to the provisions of G.L.
chap. 149, sec. 44(A)(2) for the construction, reconstruction, installation,
demolition, maintenance or repair of any building wherein the estimated cost
by the city is iess than one hundred thousand dollars;

C. Bid procedures and contracts awarded pursuant to the provisions of G.L.
Chap.148, sec. 44F wherein the estimated cost by the city is less than twenty

thousand dolfars; and

D. re-bids for construction projects for which the city received less than three
bids from responsible and eligible bidders in the original bid.

By striking out Section 12.28.090 in its entirety.

All other provisions of and amendments to this Ordinance remain in full
force and effect.

PASSED TO BE ORDAINED JUNE 21, 2010

ATTEST:
%&W/ft
CLERK OF COUNCIL

R0V

)

YEAS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucei, Raymondi
NAYS: Coughlin, Finn, Gutro, Keenan, Laforest, McFarland, McNamee, Palmucei, Raymondi
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CERTIFICATION CONCERNING
RESPONSIBLE EMPLOYER ORDINANCE

It is hereby certified as a condition forbidding that the bidder
and all subcontraciors under the bidder shall comply with all of the
- provisions of the Quincy Responsible Employer Ordinance and
- with all amendments thersio.

- Name of Bidder or Sub-confractor

By:
Authorized Agent

Prmt or Type Name

00750-22.



City of Quincy

City Hall
1305 Hancock Street
Quincy, Massachusetts 02169
Purchasing Department
Thomas P. Koch Kathryn R. Hobin
Mayor Purchasing Agent

Phone: (817) 376-1060
Fax: {617} 376-1074

CERTIFICATION PURSUANT TO RESPONSIBLE EMPLOYER ORDINANCE
(Upon Award of Contract)

City Contract Number

Name of Contract

Contractor Name

Contractor Address

Certification for the Week Ending

I hereby certify as follows:
1. The Contractor is in compliance with the Responsible Employer Ordinance of the City of Quincy.

2. The following wages have been paid by the Contractor (please list by classification and hourly rate)
Classification Hourlv Rate

00750-13



3. The following health and welfare benefits have been offered by the Contractor and accepted: (e.g.
Harvard Pilgrim, Delta Dental, Boston Mutual Life Insurance etc.)

4. That I am duly authorized by the Contractor to sign this Certification.

Signed under the Pains and Penalties of Perjury this day of , 200

Signature

Print Name

(Use additional sheets as necessary)

00750~24
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suwwmsmmay_kaaummms |

| PART! - AMEND?M:NTS TD THE GEN'"RAL GQND?TEGNS

These Supp!ementary Ccmci:iions amend-or suppiamant the Stanciard General Canumons
of the Constuction Confract and other provisions of the Confract Documents, as indicated
belew. All provisions which are riot 0 amendnd or supplemented remazn in mi force and
affect.

. ARTICLE 1 - DEFINITIONS

Add the following ianpuaps a‘cﬁw Dngmnma of the definition enﬁtied “Contract Documents"
" inthe General Conditions. >y

Thb- invi‘zaﬁon 'to-Bid ihétfﬂcﬁuné‘ to Biddérs

: Add the words "orplanst aﬁ&r’me wmrd "drawzngs" in. tne ﬁrst iine-of the definition entitled |
' "Drawings” in the Ganeral Conditions. - '

Dniete ﬁw d=ﬁnman af Slr-t::mc:atmns in thn Genﬂral C{mditmns in its entirsty Emd add the
foliowing.in its place:

"Sections included under Dwzsn:m 1 tnrnugh E}msxmn 2 oﬁhr-a Project Mam.za’ .

Dalete the definition of Subs‘tarma! Gomplei:nn in the Genﬂra! Concimms in its entirety and
add the following inite p%ace -

“Subsianﬁ_a! Cmmpi'aﬁan shall msan sither ihat the Work required by the Confract
has been completed except for-work having a-Contract Price of less than one
parcent of the then adiusted fotal contract price, -or substantially all of the Work had
been compisted and opensd to Owner's use-except for minor incomplste of
unsafisfaciory work items that do not materially impair thn usefuiness of the Wori
requtred by the Confract.”

agd the mliowmg naw definifions at the end of Articte 1 of the Genaral Conditions:

Conditions of the Contract The uomb:ned G&nara[ Cnncirtsans and Suppiementary
Conditions. .

Project Maniiai - The invitation to Bid, instructions to Biaders; Bid Form, Agresmant,
Bonds, General Conditions; Supplementary Conditions; Specifications and Appendices.

00800-2



' Site - The spaciic area aa’ acenf 1o an :ncéuumg the area Lpon mzm the canstrumon wmk
15 pnrformed ‘

ARTICLE 2 - PREUIMINARY MATTERS

Delete paragraph 2 3 cn‘ thn Genera! Candrtmns in 1ts anhrety and msnrt thm fm!iovmg in
s piace : - ; .

2.3 The Contract Time will commence o Tun on tha twmntfnth day aﬁer the mﬁ‘ecﬁ:ve
date of the Agreement. ,

5C-2.7.

Delate paragrabh 2 ? af ihn Gnnera[ Condltxcns i lts enirraty and insert the soiimwmg In
. fz place; T :

2.7. Before execution of the Agreament, the Contractor sh&il deliver to the VOwruz'mr mth g
copytuthe: Engineer,: cerfificates of insurance- (and -other svidence requested by: the

Ownarfwhich the Cantractsr 15 requrred to pumhasm and mamtam in amrdanc... WIth thn
_ reqmrements of Artt"{f«zﬁ - B : ‘ 4

ARTI CLE3 comc*{' mcumams RNTENT AM"NDENG AND REUSY: -
5C-2.1.

A{m 3 naw pa"agrﬁah zmmed‘ratety after paragraph 3.1 of thn Gennrat C&ncﬂtmms whsch is B
to read as follows:

3.1.1. Each and every pmwsran of law and clause required by law to be insaried in these
Contract Documenits shall be deemed to be inserted herein,:and they shalfl be read and -
enforced as though they were included herein, and if through mistake or otherwise, any
such provision is not inserted, or if not correctly inserted, then upon the appiication of

either party, the Cnntract Documents shall forhwthh be physically amended o make such
inserfion.

ARTICLE 4 - AVMLA&ELH‘Y OF LANDS; PHYSICAL CC)NDYF!G&S;
REFERENCE POINTS

3041,
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Add = new paragraph iéméa’iate%yuaﬁer.paragraph%m of the: General Conditior:s %imm. .

to raad asiollows: :

4.1.1. If all tands and rights-of-way are not nbiamned 2s hersin contemplated before
consiruction begins, Contractor shall begin-the Work upon-such land and rights-Cf-way as
Owner hias previcusty acquired and no ciaim for damages whatsoever will be al towed by
. reason of the delay in obigining fhe remaining fands and rights-of-way. Shoultt Owner be
prevented or enjoined from proceeding with the Work, o rom authorizing its prosecution,
aither bsfore orafer tne-commancémeant; by reason of any [itigation, or by reason of iis
‘nabifity fo procure any-ands or fighte-of-way for the Work, Contractor.shall not be entitied
+o make or assart claimfor damage by reason.of said delay, or o withdraw from the
-Agresment excapt by conssnt of Owner. Time for compietion of the Work:will be extendsd
ais provided in Arficle 12, fo such fime as Owner determines will compensate for thetime
lost by such delay. ' ' - '

SC-4.2.

Add a ﬁawpafagraph immediately after paragraph 42.6. of the Genara'l, Céﬁdiﬁéﬁs whz:h
- is to read as-follows: ‘ | - | ' |

427, rfomnation .%zﬁm-ﬁmvimgsand;any étatemeﬁts',in::ﬂi'e' Pm;act.r@ianuaimferrmg o
- condition under-which the Workis o be performed orthe existence: of-uiiliti=s orother
undarground structures are not guaranteed to be correct or to be complets reprasentafion -

of all existing data with reference to conditions affecting the Work Efforts have been

made, howevar; to maks this information complete and- accurate onvthe basis of all dats -

“and information which coutd be procured by Engineer. i, in the opinion of Enginesr,
permanent relocation-of & ufilily not otherwisa provided for is reguired, ne shall dirsct
‘Corracior, in writing, to perform the Work. Work so directed will be paid as provided in
Articie 11-of the-General Conditions. - ‘ - :

sCc4.2

Addz fﬂew:paragrapwmmédiateiS;e -aﬁér.*-: Para_grapih 427 ofithe Suppiemamtary Conditions

whichis toread ag foliows:

4_2.&3._ -Adjustments resulfing from sub-surface or latent conditions will be in =ccordance
with Massachusstis General Law, Chapter 30, Section 38N, included in Part | of te
“Supplementary Conditions.

8C-4.5. -

Add anew péragraph immediately after paragraph 4.4. of the General Conditions which
is {0 read as foliows:

DOBOC-4
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4.5, Engmeﬁr may r:hec%c lines, elevations, rﬂfnrnnce maﬁcs batier bmarcés ate. satt by
Contractor and Contractor shallcomect any errors disciosed by such-chesk. Such a chack.
shalt not be considered asapproval of Contractor's Work and shall not refieve Contractor
of the responsibility for accurate construction of the enfire Work. Contractor shat] fumssn

personnel i:o mssist Enginesr in chﬁckmg fines and gredas.

- ARTICLE & - BONDS AND JNSBRAHCE

5C-5.3.

‘E’m im"ilt’% of z:abmty for the msurame required by paragraph 5. 3 of the G,,neral
Conditions shall provide coverage for not fess than the foliowing amounts or greaier
where reguired by law.

5.2.1 ang 5.3.2 - Workers' Compensation

(1) Worker's Compensaion (MBL o152}
(2} Employer's Liabiiity - $1,000,000.

f' "',1

BB 4 and 5 3 8. - Gomprehens:vn Ganmraf Lzabxirty mcludmg Opas'ationsf}'-’rem
Corramiors Profective, Products/Completad Operations, and Parson: injury iaabmi;es

(1)  Bodiythury  $1,000,000. ' Each Ocourrence
, - $1,000,000. Annual Aggregate
(2y F’roper‘fy”’i}amég‘;e: $1,000,000. ~ Each Occurance.
~ inciuding Expiosion $1,000,000. ~ Armnual Aggregste

Collepse and Under-
ground Coverage

{3y Personal injury, with

employment exclusion  $1,000,000. | . Annual Aggregste
delsted,

537, Comprehensive Automobiie Lnab;i:ty inciuding Owner, Hired and Non-Owner
Vahi L,!"‘S

(1} Bodily injury $1,000,000. Each Person
' $1,000,000. Each Accident
{2y . Property Damags 31,000,600, Each Occurrence
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SC-54.

The Cmtrac:iua{ Ljabt!:ty mqwed by paragraph Sd of the Gnnera! Cnndstsans sr‘aﬂ
. provige cavnragn for not legs than the miimﬁng amvanﬁs

, '5,:;.‘1. ‘Bodiy inury - 31,000,000 . -Ea_c}h Otcurrence -

5.4.2. Property Damage $1,000,000. " Each Ocourence
including Explosion . - $1,000,000. Annual Aggragate
Coliapse and Undar- ' ' - '

ground coverages.
SC-»E 2.

. Deiete r:aragranh 5 5. of the General Canchtrons inits antzraty and msmrt tha faliowmg in
its place:

5 5. Coriractor shali purchase and maintain & separaie Owner's Protective Liabllity policy,
- issued at the expense of Contractor, mc:iucung Owner and Enginesr as namad msurmu
' Tms msuranan shai pmmde coverage af m‘a lmss ran theal iowmg amnunts

5.5.1. Bodily injury - §1,000,000. 0 - Each Occurrencz
5582, .Pmpér‘try'-Damaga: ' $1.000,000, Each Occurrence
inciuding Expiosion, $1,000,000. - Annual Aggregate

Colizpse and Under-
-ground coverages.

SC-5.8.
Deiste paragraph 5.8._ of the General Conditions in its entirsty.
SC-57.

Dalete paragraph 5.7. of the General Condificns in its entirety.
3C-5.B. .

De lete parag aph £.8. of the Bensral Conditions in its entirsty.

5C-58
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‘Delete param: raph 5.9 of the General Gondmnns in its entzraty

Delete paragraph 5.10. of the General Condifions in ifs entiraty.

3C-5.11. o ' |

Delete paragraphs.é.‘f"i T and 5.11.2 of the _Gaﬁé’rai _Cand_iiians in‘%ﬁeir antiraty.
SC-5.12. |
Delete paragraph 5.12. Er? the %ne’fa; Cdndiijons_-in its gn‘iiréty.‘

8C-5.13. | |

Delete parag;aph 5.13:'of the Generel Clmridiﬁqn's in its ‘entiraty.

50514,

Dieteie Taad agraph 5 14, D‘ the General Cund:fmns m its ﬁnﬁrﬂty and ;nsmrt the fol mwmg in
U.‘" }:} e el B .

5 '%4. if Owner has any objsction 1o the coverage afforded by or other provisions of the
nsurance required fo be purchased and maintained by Cortractor in accordance with this
Article 4 orthe basis of its not complying with the Confract Ducuments, Owner will nofify
Corwractor in writing thereof vithin tendays of the date of delivery of such certificates o
Owmen 0 Eccordancs” with Darac:z‘aph 27, Coniractor will pmvxdm ‘'stich additional
information in mspect of i msu*ame pmwdﬁd by him as: Ownﬂr may masmabiy requnst ‘

G515

ta

Add & new paragraph :mmemat_.!y after paragraph 5.15 of the Genﬁrat Condifiores to read
a5 fotiows:

518, Coniractor may purchase and maintain-excess liabiity insurance in the umbrsliz
fmg‘m iry order to satisfy the limits of liability raqusrad for the insurance o be purchasad and
rratrized i accordance with paragraphs 5.3. and 5.4, Evidence of such excess liabiity
shati be delivered to Owner in accordance with paragreph 2.7 in the form of & ceriificate
indicating the poiicy numbers and limits of abiiity of all underlying insurance. The
‘umbrelia bability insurance shall have a combined singte fimit of not less than $5,000,000,
Such insurance shall contain 2 provision that the coverage afforded will not be canceled
or materially changed untll at least thirty days prior whitten notice has be given to Owner.
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| ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES
SCB.3.

Add the foliowing new paraaraphs immediately after Ba*agraph £.3. of the General
Conditions:
f/ ) .

5.34. This Agreesment is subiect to the applicabls provisions of the Contract Work Hours
and Safety Standards Act, Public Law B7-581, B7th Congress. No Cortracior or
Subconiracior contraciing for any part of the Work shall require or permit any iaboreror
mechanic to be amployed on the Work in excess of eight hours in any calendar days or
i excess of forth hours in any work wesk, uniess such isborer or mechanic receives
wmpensaﬁcn at & rate not iess than on. and.one-half-times his basictate of pay for af

nours workad in .excass of eight hours.in any calendar tiay or in excess of forty howrs in
any such work waek, as the case may be

8.3.2. Em::ept as may be otherwise. requ:red by law, all cta:ma and disputes pattaining o
_the clessification of iabor empimyed onthe project under this Contract st*a!! be decided by
Owner's goveming bady or ofher duly designated official. :

- £.3.3. Contractor shall emﬁiay only-cormpatent persons.io.do, thﬂ Work anz:! whenever
‘Owner shall nofify Contractor in writing, that any person on the Work appears to be
‘incompetant, unfaithful, disorderly, or otherwise unsatisfactory, such person shall be

removed from the Project and shall: ot Bgain be ampmyeci on it excaptwith the.consant
of Owner.

8.2.4. Coniractor and Subcmtracmr sha!i insofar as pracimabie gnfe prmarmnc:v inthe
Hiring of: workers for: the Project to qualified:iocal residents with first preferance being given
to cifizens of fne Unlied States who have served in the armed forces of the United States
and have been honorably dzsahargnc{ thernfmm or re!easad from active duty.

SC-D v

ﬁdcﬁ the fc%tavmg new paragraph :mmedzatﬂiy after paraarapn 68.7.3. of the Genemi
Conditions. :

5.?.4., Whanever it ic witten that an equipment manufacturer must have a spacified pariod
of exparience with his product, eguipment which does not mesat the experience perioc cn
bs considerad if the equipment supplier or manufacturer is willing to provide an sfftcisnt
- guarantes bond or cash deposit for the duration of the specified fime period which il
guarantes repiacement of that equipment in the svent. of failure.

sC-8.8.
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Delefe paragraphs 6.8.1 and 6.8.2 of the General Conditions-in their antirety and insert the
following in their place: R .

8.8, Contractor shall not employ any Sibeontractor, Supplier, or other pEfsDn or
organization (including those who are 1o furnish-the principal items - or.materials or
equipment) whether inifially or as 2 substitute, against whom owner may have reasonable
objection. Acceptance of any waiver of any right of Owner to Teject defective works
Contractor shall not be required o, employ_any -Subcontracior, -ofher-psrsons o
-srganizaﬁbhs‘“égait}ét"whém"Qﬁht'ré::_fq;‘_ﬁés rezsanable objection, . _

80-6.8:
Add a new sentence atthe end of paragraph 6.9. fo read as foliows:

Owner or Engineer may fumnish to any.such Subcontractor, Supplier or other person or
organization 10" the exient practicabie, evidence . of .amounts paid on their behaif %o
Contractor in accordance with Contractor's Application for Payment.

8C-£.8.1.

Add the foliowing new paragraph immediataty after paragraph 6.9, of the Gensral
Conditions which is fo read as follows: ‘ :

8..1. With the exception of the MBE/WBE Parficipation Requirements, the Contraciér
shall not award mare than thirty percent (30%) of the remaining work (basad on the
rsmainder of the tofal contract price) to Subsontractor(s) without the prior approval of the
Owner:” o ‘ ‘ Lo

3C-8.10.

Add the following fanguage at the end of paragraph 6.10 of the Generaf‘»CDrzdii.ions.
o Except as reguired otherwise hy Mas_s.'ié'enerai"i;aw Cﬁ'éptér 149, Secnon &F.
o615,
Add the following {aﬁguage at the end of paragraph 6.15. of the General Conditions -
The materials and suppliss to be used in the Work of this Coniract are exermpt from the
Seles and Use Tax of the Commonwealth of Massachusetts. Contracior shall obtain the

proper certificates, maintain the necessary records and otherwise comply with _the
reguiremants of Chapiar 14.of the Acts of 1888 and any other amandments thereto.
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SC-6.20.

Add the m!iowzng {anguage at the end o‘ paragraph 8.20. df the Gena'al Cmcﬂﬂon;

in the went of te*npmraty suspension. of the Woﬁc or during anemnnt weaihnr -ar
- whenever Engineer may direst - Coniracm. shal! “and cause Subcontractors o, protect

carefully the ‘Work and-materiais against damagm_hor injury fmm the wqa‘fher Af, Inthe
opinion of: Enginesr, any pc:mﬁn of the Work or materiais’ shai h ave been damaged o
injured by reason of faliure on the: part of the Coniractor or any Subconiractors to 50

protedt the Work, such Work and matnnais shali be removed and repiaced at.the expenss
of Contractor, and , '

SC-8.23.

Amend- the Airst sentence of paragranh €.23.of the Genara! Condmons by dainﬁng the
woms "fve. ccapses" and repfacmg wrth fhe wnrds 'six copies". )

SC-5.30.

Add the fallowing ianguage at thm arm’ of pa_gfagraph 6.30. of the General Conditions which
< zstoraadasmﬁaws - B

1, through atts of negiad on e part of Confractor, any other Contractor.or Subsontrasior
shall sufferioss ordamage o the' War}g Gsmactar'sha!i settie with such other Contractor
or Subconiractor by agresmeant or arbiiration. If such. Gthﬂr Confracior or Subcontracior
shall asser! any claim against Owner 6n such acoournt of 2 any damage a Heged o havs

been sustained, Owner shall nofify Cnntrac‘:ar who shall mdernnny and save harmiess
‘Owner against any such clatm. ‘

50-8.33.

. Add anew pamgraph :mmedsaiﬁafy after pamgraph .32, of the General Gam‘fﬁons which
is to read as follows:

5.23. Contractor shall comply with all apphcabke provrsmns of Chaotnr 30, Section 38R

of the Mass, Genera! Laws s regarding Contrastor's records, which is mciucimd in Part H of
he. auppiemmntary Cuonditions. :

ARTICLE 8 - OWNER'S RESPONSIBILITY
- BC-B.5.

~ Deiete ,fsara’graph 8.5. of the General Conditions in its enfirety,
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AP THLE ¥ - ENGINEER'S STATUS DURING CONSTRUCTION

LT

wewt - e paragraph immediately after paragraph 8.3. of the General Conditions which
sxzeh a follows:

“agineer will fumish & ‘Remdani Project Representative (Resident Engineer) and
ws o assist Engineer in observing the performance of the Work. The-duties and
~aifsifiies Of the Resident Engineer will be as enumerated in a document entitied
. “esponsibiliies and Limitations of the Authority of Resident Project
oo oseriitive™ and will be made available to Contractor at the start of Work.

v e paragraph lmmed:ai:eiy aﬁer paragrach 8.4. of the Gengral Conditions which

o e reREd %foﬁaws

wrvmﬁﬂer‘s mtarpretaiicns w1£l be made in accarr:ianue wﬂth Miass, Gmn ai i_aw ‘
=« 360 Section 30P, which is inciuded in Part 1 of the Suppiementary Condrimnc

sETILE 1Y - CHANGE OF CONTRACT:PRICE

v 4

Lenat Hhe fourth sentence in paragraph 11.4.1. cﬂhe Gensral Qondmcns m its entirety
) r*’ reniace with the foliowing:

Sk mmpioyaus shalt include r‘aremen at the site,

{2 ga«gaagranh ‘M 4.5.9.of the: Gnnerai Condxhcms in its entirety and. replace with the

SAHFEIEE

“¢ 574 for costs incurred under paragraphs 11.4.1, 11.4.2, 11.45.3, and 114.59 the |
Lonractor's fee shall be fifieen parc_:e.nt (15%:).

< e second line of paragraph 11.8.2.2., before the semi-colon, add the foliowing words:

nga:i on Subeoniractor's Cost of the Work™;

ste: paragraph 11.6.2.3. of the General Conditions in its entirety and replace with the
WA :
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11.623. Nmab shiafl be payabie on the basts of costs !tﬂmmad undss paragmpha 11 4 -ﬂ
11.4.5; except as ﬂm:ad sboveand 11.5.

S C~1 1.8.

-D-&lm‘te Arficle ’H B. of the Ganeral Ccmmiznns s} rts nnttraty
ARTICLE 42 - CHANGEB OF CDM‘TR&CT Tlfe‘!E

8C-12. 4

Add the fm!imng new paragraph at tne end of paragraah ". 2.3. of the Genera[ Condifions
which is to read as follows: ,

12.4. [ the Contractor shall fail to complete ‘the " Work within the Contract Time, or -
axtension of time granted by e Owner, the Contracior will pay to Ownerthe armount for
izqmdatad damapes as per paragraph 12.3. above and as speciiied in the Bid for each

calendar day thaﬁhe Cnntra::‘cor shal ba m ciefau!t a&ar th-*- time simuiatad ‘in the Cmntracﬁ
Documents.” :

ARTICLE ‘13 WARRANTY & GU.&F&N f=ish TESTS SINSPECTIONS: CQRR';:CTJORS
- REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

SC~13.1.

Dalete paragraph 13 1. Df the General Conditions in its entirety and insert the foliowing
its place. .

‘1 31 The Contractor guarantees that 'chm Work and services to be pnrfcrmed under the
- Coniract, and all wc;ri«nanshfp, materials and squipment pafformed; fumished, used or
installed in the construction of the same shall be free from defects and flaws, and shall bs
performed and fumished In strict accordance with the Drawings, Specifications, and other
Coniract Documents, fhat the strength of alt parts of all maniffactured equipment shall be
adequate and as specified and that the parformance fest requirements of the Confrad
shall be fuffilled. This puarantee shall be for a period of one year form and after the date
of compiation and acceptance of the Work, as staied in the final estimate, If part of the
Waork is accepied in gecordance with that sub-section of the Agreement titled "Pariizl
Acceptances”, the granee for that part of the work shall bz for one year from fhe date fixed
for such acceptance. ¥ af eny fime within the said period of guarantes any part of the
Work requires repairing, correction or repiacement, the Owner may noflfy Contractor, in
writing, to make the required repairs, corrections or replacements.  If the Confractor
naglects to commeancs making such repalrs, cormeciions or repiacerents to the safisfaction
of the Owner within three (3) days from the date of raceipt of such notice, or having
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commenced, fails to prosscute such work with diligence, the Owner may smploy other
persons to make said repairs, corrections or replacements, including compensation for

. additional professional services, shall be paid by the Contractor.

| ARTICLE 4 - PAYMENTS TO THE CONTRACTOR AND COMPLETION
8G-14.2

Amend ﬁznnﬂsﬁ sentence of paragraph 14.2. of.the General Cc:mdltmns by.striking out the
word “twenfy’ and insarting the word "thlriy’ in its ptac:e and so amended, paragraph 14.2
ramaing in sffect ‘

SC-14.3.

Add two new paragraphs lmmma:ateiy afterparagrapn 14.3. cf"thh General Condztlcns
which: ars ﬁﬂ read as faliuws

14.% 1. Mo materials or suppiies for the work shall be purchased. by Contractor or

Summntrar'iar subject o any chatiel moftgage or under a conditional sales coniract ar

ofrer agreement by which an interestis retained by the'seller:” Coniractorwarants that

hex nas grotiiie to all materials and suppiies used by hsm n tha Warif free from all i!mns
slaims of @mcu"nbrances o : :

;4 22 ,c:'t'acinr shalt mciammfy and save Ovmer hamtess fmm ait ciaxms gmmng ot

' of the lawful demands of Subcontractors, izborers, workrnen, mechanics, materiaimen; and
fumnishers of machinery and parts ‘merecsf equipment, power tools and all supplies,
including commissary, incurred in thefurtherance of‘the performance of his contract -
Cordracior shall;at Owner's request, furritsh ‘satisfactory svidence fhat afl obligations of -
e natures hersinabove deszgnatad havebeen paid, discharged, or waived:- I Contractor
fails todo 50, the Owner may, after-having served-written nofics, direct or withhoid from
Contradiorsunpaid compensafions, a sum of maney deemed reasonably sufficient io pay
any and all such lawiul claims until satisfaciory evidence is furnished that all fiabilitiss

have been fully discharged whereupon payment to Contracior shall be resumed, in
gooprdance with the terms of this Contiact, but inno event shall be provisions of tms
sentence 4 construed to impose any obligations upon Owner to either Contracior or his
Sursly. In paying any unpaid bills of the Confractor, Owner shall be deemad the agent of
Centractor and any payment so made by Owner shall be considered as payment made
under the Comract by Owner to Contractor and Owner shall not be'l tabée to Cnrrtra*tol zor
sny such payment made in good faith.

5C-144.

Delete paragraph 14.4. of the General Conditions in its entirety and insert the foliowing in
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s piéce:

14.4. Progress Payments will be made in accordanse with Massachusetts General Law,

Chapter 30, Section BQG which. is f}tmmad to be inseried as par‘ of these Contract
Documants, -

8C-14.7. o .
Add the following language atthe end of -pa:agra;ﬁh 1’4@.?. of the General Conditinns:

Cmﬁh“actcr shall make payments o Subcnntractbrs in accordance with -Mass,
Genera! Law, Chapter 30, Section 35F, “which is deemed to be includsd 85 part of thass
Confract Documents.

SC—"Y 4138

Deiats paragranh 14.13. af the Gar;nra Ccndztmr\s in s mnitrmty and msert ths foliowing
in its pia&. - - , .

1413 Hon thb iaasrs mf Engmea:‘s cbsawaumn {3‘ ihm Wcark durmg wnsuuchan aﬂd ﬁnai
mspmctzan and Enginser's reviaw of ihe final Application for Peyment.and-accompanying
documentation, all s required by the Contract Documents, Engineer is satisfied that-the
Work has besn compistad and Contractor's ofher obligations under this Contract
Documents have been fulfitied, Engineer willindicated in writing-his. recommendation of
payment and present the Application to Ownerfor payment. Thereupon zngineer will give
written notice 1o Owner and Contractor that -the Work is aceepiable-subject 4o the-
provisions of paragraph 14:18. - Otherwise, Enginesr will return-the Application to
Contractor, indicating.in writing the reasons for refusing to recommend final paymert, in
which casa Coniractor shall make the necessary corrections and resubmitihe Application,
If the Application:and :accompanying -documentation. are 2ppropriate as 1o form and
‘substance, - Owner shall, in accordance with the ‘applicable Mess. eneral Law oay
Contracitor the amount recammnnded by the Engmant" '

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION
8C-16.1

Delete pawmgraph 15.1. of the General Condifions in its enfirety and insert the foliowing in
its. place: ‘

15.1. Owner may order, at any time and without cause, suspension of the Work in
accordance with Massachusefts General Law, Chapier 30, Seclion 350, which is desmed
inserted as part of these Contract Documants.
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5C-15.2.

Adld a new paragraph :mmmdiataly aﬁbr paragraph 15.2.8. mf im Gennrai Condmbns whxch
is to read as foliows: . - , .

1 5 210, If the Work fo be dmne under this Confract shall be abandoned, or ifthis Contrag -
or any part thereof shall bﬂ sublef, without the previous written consent of Ovmer, or if the
Contract or.any. ciazm therstnder shall be assigned by Contractor otherwise than =68 herein
spnc:ﬁed or at any me Enginesr shall certify in writing to Owner that the rats of prograss

of the Work or any part thereof is unsatisfaciory or that the-Work or any part thereofis .
urtnecessarily or unnecessarily delayed, )

 ARTICLE 16 - ARBITRATION

Change the fitle of thgs Acticle from "Arbitration ta “Dzs;putas Eatwaen Dwnnr and
Contracion.

i‘)@ae‘m "@ 'aa*aphs ‘iBJ oy 163 and*i 8.4. of ﬁ?ié C&eﬁépaéﬁcndxtzans in tha:r enﬂrety
lets a:uwa:,e; with the fo!;o ng. new. paragrapns to reaﬁ 28 faliows: -

ARTECL{: ’io DiSPUTE : BEMEEN 'C}W&IER AND CBNTRACTDR

161 AR mazms dsspmas and mtner matiers in qunsimn bﬂtween Owner and Comra"tnr )
arising out of | orrelating to the, Cnntract,t}mwments or the breach thereﬁf which the
pmrfam ;Jr;abla fo settie betwean themselves, (except for_ claims which fave besn
v the making or acoeptanme of final paymmnt 25 pmvxded by paragraph 4. 16} wil
seiied through legal means by filing a compiaint in the Superior Court, in accordance
with Mass. General Laws.

18.2  Asbitration will not be used as & method for resolving assputes and ofter issued
gess bsm irt paragraph 16.1.

18,2 No uompiamt in the Sup»nar Court, or any claim, disputes or other matter that is
required to be referred to Engineer initially for decision in accordance with paragraph 8.11,
wilt be filed until the sariier of. (@) the date on which-Engineer has rendered a ciesision or

(D) the: tenth dey after the parties have presented their evidence to Enginesr rE a writin
decision has not been rendered by Engineer before that date,

No compiaint in the Supsrior Court on any such claim or-dispute or ather matter wil be

filed later than thirty days after the date on which the Engineer has rendered a writien
decision in respect thereof in accordance with paragraph 8.11; an in the failure to inifiste
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legal prozesting within said thirty day periad shall Tesult in Enginesr's decision being final
and binding upon Owner and Contracior. If Enginesr renders a- decision after the lsgal
proceeding have baen initiated, ‘such decision may be emntered ‘as evidence butwil! ot

superssde e iegal pmcancimgs axcapt whers the dectssmrz is: accaptabﬁn to the parties

mncemmd

18.4. ”fhﬂ Contractor shal | carry.on thﬂ ‘Work and mairtain the progress schediis durmg
the iega! pmwdmgs unless mmamsn agraeci in wntmg by the' Ommer and Coﬁtrac:wr

ARTICLE 17 - MISCELLANEOUS - -

SC-17.5.

Add anew parag”aph lmmndsateiy after. paragraph 17 4. of the General Ccndmans which
is 1o read zs foliows:

1'?’ 5. Bcs%hth, address given in the Bid Form upon which the Agreﬂment i3 faundmd and
the Conftractor's offics at or near the site of ihe Work are hereby designated as piaaas to

sither of which notices, leiters, and other communications fo Contractor shall be cariified,

d or dafivered. The' aezwesmg ‘at the above named place or depositing in ‘post paid
wrapper directed fo first-named place, in- any post nﬁice box regularly maintainsd by the
Post Ofice of any notice, letter or other communication o Contractor shall be deemed
syfficient service thereof t UG ‘Contracior and the date of said-service shell ‘bethe tiste
-of such delivery or maling. The first-named address may be changed at any fime by an
mstrum&n‘ il vmhngt xe,..utaﬁ and: ac::f’mnwiedgnd by the Cantmctmr and defivered to
Ovmer anci L.,ngmen{ Nunce harem mntameci shall bn desmed 1o preatuz:i& or rener

iroperative the sarvice Gf any nuttce., Eeth:-zr or othnr mmmunzcatlans -upen ‘Contractor
pei‘sc”aaity '

-'sc-w 8

Add the foilcmvmg new paragrapbs immediately a&er paraa"aph 17 5 of inb Supmsmnmary
Conditions: : _

17.6. The requirements and provisions of all applicable iawe and any amendments thereof
or additions thereto as to the empioyment of labor, and fu'the schedule of minimum wags
rates estabiished in compliance with laws shali be & part of thase Contract Documents.

- I, after the Notice of Award, it becomes necessary to employ any person in & frade or

oocupation not classifisd in the wage determinafions, such person shall be pad at not lese
than such rates as shall be determined by the mﬁ'at::ia’zs administrating the laws mantionsd

~ above. SBuch zpproved minimurn rate shall be retroactive to the fime of the initiz!

wWE e

empioymert of such person in such trade or occcupation. Contractor shall notify Owner of
his interition to smploy persons in tades or occ:upatlor}s not ciassified in sufiicient fime for
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Crener o obtain approved rates for such trades or oc:cupaiitms.

17.6 1. The schedule of wages referred to above are minimum rates only, and Owner wil
not csnszda‘ any claims for additional compensation made by Contractor because of
sayment by Contractor of any wage tate in excess of the applicable rate contained in these
Contract Documents, All-disputes in regard o the payment of wapes in excess of these
specified in ihe schedule shall be resoived by the Confracior. /

17.8.2. The said schedule of wages sha!i continue o be the minimum rates to be paid
dunrzq the fife of this Agreement and a legible copy of said schedule shall be kept posted
i & congplouous p{aca at the s;te of the Work.

47 8.3 A copy of the State Minimum Wage Rates relevant o this pm;ect isincludad in this
project manual es Appendix "A”.

47.6.4. Reguirements of tha Prevating Wage Law are provided in Part H of the
Sunpiementary Conditions.
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SUPPLEMENTARY CONDITIONS - PARTH

ARTICLE 1. STATUTORY REQUIREMENTS IN GENERAL

1.1

1.2

The Contractor shall keep himsslf fully informed of all existing and futurs State and
Federal Laws and Municipal Ordinancss and Regulations in ary manner affecting
those engaged of employed In the work or in any way affecting the conduit of the
wark, and of all such orders.and decrees of bodies or tribunals having jurisdiction
or authority oversame.and of all provisions required by law to be made a part of
this contract, all-of which provisions are heraby incorporated by referenice and
made a part thereof. If any discrepancy or inconsistency is discovared inthe

drawings or specificaiions or contract documents for this work.in relation to any

such taw, ordinance, reguiafion, order or decree, he shall forthwith report the same
1o the Enginser in wriling. He shall at all imes himself abserve and comply with,

- and shali cause all his agents and empioyees o.observe and . comply: with, all such

exisiing and future laws, ordinances, regutations, orders and dedrees: and he shall
protect and indemnify the City and Engineer and all of its and their officers, agents
and servants against any claim of iiability arising from or based on the vioiation of
any such law, ordinance, reguiation;. order.or. decree, whethar by himssH or. his

employees or sub-contractors.

All materials fumished and work dorie are to comply with all State, Fedéra and
local laws and regulafions. '

1.3 Al appii::abie iaws, orﬁinaﬁces, and ruié:s and rag_p%'aﬁuns of all authoriies having
jurisdiction over the construction of the project shall apply to the contract
inhroughout. ' -

ARTICLE 2 ~ DELETED

| ARTICLE3 DELETED

ARTICLE4  SAFETY AND HEALTH REGULATIONS

441 The Successful Bidder shall comply with the Depai'tment of Labor Safety and
Healih Regulafions for Construction promulgated under the Oceupational Safety
and Health Act of 1970 (P5-81-5589) and under Saction 107 of the Contract Work
Hours and Safety Standards Act (PL-8%-54).

42  This project is subject to the Safety and Health Regutations of the Massachusats

Department of Labor and Industries, Division of tndustrial Safety "Rules and
Regulations for the Prevention of Accidents in Canstruction Operations {Chaptar
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4.3

44

454 CMR, 10.0 =t seq)

This project is subject fo aff of the., Sai“ety and Heaith Regu ations {CFR, Part 1828,
and =l subsenuent amendmerts) 25 oromuigated by the U 8. Depertment of Labor
on June 24, 1874 and GFR 28, Part 1810, Ganeral industry Safety and Healih
Regu itcns idenﬁﬁed as Aupiscabin to Constmction .

The Succassrui Eiddmr shall have a compwtem person: o parsons, &s reguirsd
under the C}cwpatmnat Safety ‘and Health Ast onthe site o inspect the work and
io suaemse the canfarmame nf the wark wrth the ragufatwns of tha Ac:t

. All excavations within pub it or pnvate ways are stibject to the reqmrements of the
Adassachusetis General Law Acts of 19E3, Chapter 53 mc&uded in Part ii of: the'
‘ Suppiemmntary Gondmmns

ARTICLES PERMETS AND uc:usszs

5.1

5.2

Daiated

The Cmntractmr shall nmcum all pnnnl*:s ancf icenses requrrﬁci ‘pay all chargas anrf
fees therafore, and shall give ail notices necessary and incidenta! to'the ‘dus and
tawful prosecution of the Project. The cost thereof shal% be mciuuaci n tnm prtces
pid for the various rtemf‘ listed in the propesal.

The permits shall atso incl fude all building and other parmits rec;mrnd for his
equ:pmeﬁt work force of pamcuiar operations {such as btas‘tmg or ioca strast
apmnm pen‘mts) in the parformance of the w’mm

' AR“{EC:LE, B CHANGE ORDERS

8.1

Change Orders will be completed by the Contractor using the form enciosed on fe
faiao\w}g pags. The City will not accept any other form as a substitute.

(continued on next page).
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LIU) EXEPLOOCR DIFCL, UHERCY, WA UL16Y Pz #: Yoz

CHANGE ORDER/AMENDMENT #

/1 Quivtuplicate this daypst ____ between the Cify of Quincy, Messachusetis, 2
fr..cipal Corporation, within the County of Norfolk, Pariy of fhe first part amid:ipis e & sddrms of Comsproy o

wrty of the second part.

NTTNESSETH: That for and in consideration of the foliowing mutnal covensnts contamed herein the
parties agree to amend Contract # .. of the City of Quiney,
dated ~ ‘berween the same parfies zs follows: -

\RTICLE L . In Atticle L, we are INCREASING/DECREASING the Comfract

Justification:
ARTICLE 1L In Article I of fhe-Contract for issrs stz

betwesn the same parties, soike ot the words and fgures §

ZMODNT N WORDS

and substitate the words and fipures §

AMOUNT IN WORDIS

WITHNESS: : ‘ CITY OF QUINCY

T WITNESS ey or qumen MATOE
Sufficiers funds are avatlibie o cover this . ‘
contyass 1 the acoount to De charged CITY SOLICTTOR
CITY AUDITOR PURCHASING A GENT
VENDOR SIGHNATURE _ DEPT
P Q. #:
COMMISSIONER OF PUBLIC WORKS CODE:
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ARTICLET |

SHPPLMENTARY CDNDFT?C}NS CQMM@WW:ALTH OF M&SS&CHBSE“’TS

!N‘ﬂ::}{

Page No.

DDBSS—AE

SUB«AR‘HCLE 1 - Method of F’aymg Subcontractors | _ |
MGL c. EB 8. 39F ................ ‘850-3
‘SUB—ART!CLE 2 -~ Method of Paying General Cantmctors
* Complation of Public Works: Séim—FmaE
and Final Estimates: Payments: Bxdra . o
Wcsﬁr Disputed ftems MGL C BG 8 BQG} e 850 -7
SUB—ART?CLE 3 Ciaims for Unfarnsaen Ccmdrtmns R
(MGL C.30, 8. '491\2) B50 -9
SUB-ARTICLE 4 - Claims for Délay
{(MGL C.30, Seciion 380) .. .......... B50 ~1D
SUB-ARTICLE 5 - Decisions and Approvais by Enginest or :
Architect (MGBL C30, 8.38P) ... ... .. B5O —11
SUB-ARTICLE B~ ?réfemncé"ih ‘Emp!bymeni‘ Wéges |
MGELC148,8268) ... ....... ...,  Deleted
SUB-AFETICLE? Hours of Work ‘
(MGLC48 s34) ............... 850 -11
SUB-ARTICLE B - Work by Foreign Corporations ... .. .. .. 850 -12
SUB-ARTICLE @ - #inimum Wage Rates
(MGLC. 148,85 268-27D). . .. ...... .. 850 12
SUB-ARTICLE 10 - Record Keeping
MGLC.30,8.3BR).............. B50 -21



8 UB~ART¥CLE 1 METHOD OFPAYING: SUBCONTRACTC}RS S :
o (Genara} Laws:“Chapter 30, Secticn 387, as most racent!y
amendnd by Ch?nter 579 uf th= Acts of '! 98{3)

(1) E:very ucntrac* awarciad purstiant o sef‘tmrz fc:rty—fc:u;' Am H mciuswe cif chapf ‘
one hundrad andfottnine shall contain the following. subparagraphs (a) through (i-and
every confract- awarded pursuant to section thirty-nine M of chiapter thirty shall contain the
following subparagraphs {a) through (h)-and in eachcase thoss subparagraphs shall'be
binding between ‘ihe generai contrar;tor and sach suncantractor

(@) Forthwith, after the genaral contractor-recsives payment onaccount of a pencsdsc

estimate, the genaral contractor shall pay-to each subcontractor the amount paid for the

~ tabor pmﬁ*urmed ‘and the ‘materials fumished by the stbcontracior, less: any amount

spanifisd it any courtprocesdings bamng such:payment and-also tess any amaunt
ciaimet! dug from the subtontractor by the ganerai contractar :

ﬁm‘ Nﬂ Eioar than thn sixty-five days aﬁer sach subcontractor substannaﬂy mmpietas h=s
ansordance with the plans'and: spec:ﬁcatmns the eniire balance dueunderthe
‘ aumcm'z:zar*i=éaass ‘amounts retained: by the awarding :authoritysas: the -estimatad:costof
compieting “the” incomplete “and “unsatisfactory -items -of work, -shall “be-dus “the
subcontractor and‘the awardi ing authority shall pay that amount to-the: gmnaraf contractor,
The general contractor shall forthwith pay to the subcontractor the full amount received
from the awarding authority iess any amount specified in any cour! proceedings baring

guch paymanivand aiso lmss any ammunt cia:med dun "frcam the submmractm ny Ahe
generat umtramcr : : e :

{ ~} Each ﬂaymant made by the awardtng authority fo the genﬂral c:antractcr pursuam to
subparagraphs (a).and {b) of this paragraph for the labor performed and the materiais
fumished by & subcontractorshalt be made fo:the general confractor for. fne account of that
subcontracior and the awarding authority shall take reasonable steps to compe! the
general contractor to make each such payment fo each such subcontractor, If the
awarding euthotity has recsived & demand for a direct payment from 2 subcontractor for
any amaunt which has afready been inchuded in 2 payment to the genera! contractor or
which is i be includad in included in & payment fo the peneral contractor for payment to
the subcontractor. as provided in subparagraphs (a) and (b), the awarding authority shall.
act upon the demand as provided in this seciion. -

(d) I, within seventy days after the subcontractor has substaniially complsted the

subconiract work, the subcontractor-has .not received from the general contractar the
patancs due under the subcontract inciuding any amount due for extra labor and materials
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fumnished to the general contracior, less any amount retainad by the awarding autherity
as the estimated cost of completing the ineomplete and unsafisiactory fems of work, the

. suhcontracior may demand by a sworn statement defiverad to or sent by certified mail to
the awarding authority, and-a topy shallbe delivered fo or-sent by ceriified mail fo the -
general contractor.atths same time. The demand:shall contain a-detailed breakdown of
the-balance due under the sdbcontract-and also & statement of the status of complation
ofithe subconiract work. Any demand made after substantial completion of the subcontract
work sHall-be valid even ifdeliverad-or mailed- prior-to, the seventieth-day after the
subcontrecior has substanfially complated the subcontract work.-Within ten days after the

- subcontractar has-delivered-or:so mailed the demand-io the awarding authority and
deliversd or so mailed.a copy tothe general sortractor; the general contracior may reply
1o the demand. ' L : : T

The reply shall be by a swom statement -defiverad {o or sent by .certified mail fo the
awarding authority..and a -copy..shall ‘bedeliverad o or:sent by cerified mall to the
_sub;ontzta'cmr at the :same fime . The reply shall contain: a detailed-breskdown -of-tha
balance due underthe subcontract including any. amount dus-for.exira iabor and materials
furnished to the general contractorsand-of-the ampunt.due for.each claim mads by the
_ueneral contractor against the subcontractor,

() Withinfifisen days after receipt of the Germand by the awarding autharity, but in no
eventpriorto the seventieth day:after substantial-completion of fhe subconiractwork; the

awarding ‘authorify ‘shall make direct-payment 4othe:subconiractor-of the balance dus - -

under the subsantrachinciuding any - amount:duefor extra laborand:materiats furnished
to the general contractor;-iess any amount (i) retained by the awarding authority: as the
estimated cost of comrpisting the incompiste or unsatisfactory ftems of work, it} specified
in any ‘court procesdings baring such payment, ‘or (iii)disputed bythe generai conitractor
in the ‘swomn reply; provided, that the awarding authority shall not deductfrom a.diract
payment any amount as provided in part (i) i the reply is not swom to, or for which the
swormn reply-does not-contain the datailed breakdown required by subparagraph.(d). The
awarding authority shall make further direct payrert to the subcontractor forthwith after
#he removalof the basis for dedustions from fhe direct payments made-as provided inparts
(i and (i) of the subparagraph. =~ =~ ‘ ': Lo

[f) The awarding authority shall forthwith deposit the amourt deducted from & direct
paymert as provided in part (iili) of subparagraph {&) in an interest-bearing joint account
in the names of the general subcontrector and the subcontractor in 2 bank in
Maesachusetis selacted by the awarding authority or sgreed upon by the general
confractor .and the subconiractor and shall nofily the pgenersl contractor and the
subcontractor of the date of the deposit and the bank receiving the deposit. The bank
shall pay the amount in the account, including acorued interest, as provided in an
agreerment betwesn the general contractor and the subconfractor or as tetemined by &
decres of 2 court of competent jurisdiction.
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o (g} Al direct payments and all deduc:fmnsfor direct pay’nents deposited in an-interest-
bearing bank account for accounts i a bank pursuant to subparagraph {f) sha{ ‘e made
out of amount payable o the general contractor at the fime of receipt of a demand for

. direct payment from a subcontractorant-out-of amounts which later become payableto

the general contractor and inthe order of receipt of such demands from subconifractors,

Adt dirsct payments shall discharge the obligation of the award:ng authonty tothe general
mntractmr’to *the exiam of the 'such payment :

{n} “k“he awartimg authanty shaii cinduct ’m a genf-*rai cantrac:tcr amouni whxch togethmr

with the deposits in interest-bearing accounts-pursuant to subparagraph (f), are sufficient
io safisfy all unpaid balances of demands for dirsct payment received from subcoriractors.
Al such amounts shall be earmarked for such direct payments, and the subccmtra*tsrs

shall nave avghtin such tiaduc:hans pmr o any cfasms aaaznsi such amounts. by c:’edréuz-s
of tha ganerai cantrac’cc)r .

{H rfthe subcantxadardoes natrecewe payment 28 pm\nded i subparagraph {&)or if the
general contractor toes not-submit & periodic estimate for. the wvalue .of the {abor or
materials parformed or furnished by the subcontractor and the subcontracior does mot
receive payment for same when dus less the deductions provided for in subparagraph (a),
the sufscontractor may.demand direct payment by the folfowing procedure in- subpamg-aph
{dy and the general” saniractor ‘may-file 2 sworn seply es provided: in-that same
. submaragraph. - Ademand made after the first-day of the monih following. that for which the
subcontractor seeks: payment-shall be valid even i delivered-or mailed priorto-the fime
payment was dueon @ pericdic-estimate from-the general.contractor. Thereafier the
, awaramg authanty shall procesd as pmvscied in subparagraph( YD, {(g), and (i-;)

SUB-ARTICLE 2 CGMPL‘E’HON OF F’UBUC WDRKS SEM&—FINAL AND FINAL
- ESTIMATES | :
PAYMENTS IYRAWGRK D!SPUTED iTF:MS

(Generai Laws, Chaptnr 30, Secimn 329G, a5 most recenﬂy
amanded by Chapter 450 af the Acts of 1878, )

- Upon substani;ai campieﬂon of the work raqu:red by a contract thh the
Commonwealth, of any agency or political subdivision thereof, for the construction,
reconstruction, alteration, remodsling, repair or improvement of public ways, inciuding
bridges, and ofher highway strucures, sawers and watermains, airports and other public
warks, the contractor shall present to the contractor either & written deciaration that the

' unsatistactory work items required by the conftract sufficient to demonstrate that the work
has not been substantially compisted. The awarding authority may include with such & list
& notice setting forth & reasonable time, which shall not in any event be prior to the
contract compiation date, within which the contractor must achieve substantial compietion
of the work, in the eveni that the awarding authority {ails to respond, by presantation of
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awriten ﬁeciamnan or temizad fist a3 aforesaid, ‘tmhe mmrac:ttzr‘s ceriifi catmn within the
‘twenty-ohe day period the confractor's certification shall take effest.as the awarding
authority's-declaration that the work has been substantially completed,

Within éixty—‘fwa?tiéys after the effective date of a declaration :6f..a substartial

compietion, the awarding authority shall prepare and forthwith sent to the cortractor for

acceptance 2 substanfial complefion esfimats for the quantiy and price of work done and

all but one percent refainage-for the undisputed part of sach-work item and.extra workiitem -
in dispute by excluding the disputed parttherecf, less the estimated cost of completing all
incompiate and unsatisfaciory work items and less the total periodic payments made o
date Jor the work - The awarding’ authority also shall.deduct form the substaniial
completion estimate an-amount equaltothe sum of all demands for direct payments filed
by the subconfractors and not yet paid to subconiractors or deposited insejoint account
- pursuant to saciion thirty-nine &, but no contract subject to said secfion thirty-nine F-shall
contain any othsr provision authorizing-the awarding authority-to deductany amount by
virtue of c%azms asseried agamst thﬁ contraci by subunn%racwrs matera! supphers or:
others. BT : =

%!fﬁ'ze'm'ar&ingauﬁmﬁtyfaiis ‘to-prepare and send 1o fhe‘u:cantractm: any substantial
. completion estimate reguired by this setiion on or pefore the date hereinabove set forlh,
the awarding ‘suthority will pay to the confractor.interest on-the-amount which would have -
been dis to the tontractor pursuant fo-such substanitial compietion estimate at the rate of
‘fhree percentage points above the rediscount tate theh charged by the Feders/ Resanve
Bank of Boston from-such date {o the date on which the awarding: authnnty sends . ihat
substantial complefion estimate to the contractor for acceptance or to the date of payment
thersfor, whichever acclirefirst. The awarding authaority shai inuiucie thn amount of such
Cinterestinthe substant;a camp!mtzon estrmatn

‘ W’thrn Tifisen days after f hn sfiective date of the dadaration of substaniial
compiefion, the awarding authorty shall-send to the.contractor by :cardified mail, retun
raceipt requested, a complete fist of all incomplete ‘orunsatisfactoty work itams, and,
uniess deiayad by causes beyvond his control, the contracior shall compiete all such work

items within forty-five- days after the receipt of such list or before the then contract
sompiletion date, whichever is later, If the contractor fails to compiete such work within
such time, the awarding authority may, subseguent to seven days' writien niotice to the
contractor by cerfified mall, refumn receipt requested, terminate the confract and complete
iha mcumpiete or unsafisfactory work ifems and charge the cost of same to the contracior.

Within thirty days afier receipt by the awarding authority of a notice from the
contracior stafing that all of the work required by the contract has been compiztad, the
avwarding authority shall- prepare and forthwith send to the contractor for acceptance a final
ssiimate for the quantity and price of the work done and all ratainage on that work isss afl
payments maos to date, unless the awarding authority's inspeaction shows that work itams
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' required by thé confract remain ifcomplete or ursatisfactory, or 'ﬁxétf‘déicui{*nérféaﬁm |
required by the Contract has riotbeen complete. i the awarding autriority faiis to prepars
anid send to the contractor the final estimate within thirty days:after receipt of noticeiof

compietion, the am.rardmgatrﬁwomy ‘shall pay to'the contractor intsrast on the amGnt which

would have been due fo the contractor pursuant to such final estimate at the rate

hereinabove provided from the'thirtieth day afier such completion uritil the ‘date-on which
the awarding adtharity sends théfiral estimats to the contra ctorfor acceptance or thedate
of payment therefore, ‘Whichever codlrrs first, “provided thal the awarting atithbrity's
inspeciion whose that not Wk items required by the sontract rermain for which irtarest is
required to be paid in connection with the slibstantial completion estimate ashersinabove -
provided. The awarding authority shll include the amount of the intsfest requiired tobe
paid nereuhder inthé'final estimais. - -~ = © e o e e

Trie awarding althority shall pay ‘the amount ‘diie“pursuart 6 ‘any ‘pericic
substantial or final estimate withir thirty-five-days after recsipt of writlen acoeptancs for

- such estimste 'fonﬁ"-'thé‘cmtra&bri-a_fic’i'"s’_hail pay-interest in the amount due pursuantio ™

sush: estimate the rate’hereinabove provided from thiat thirty-fify day to the date
payment. Ir the'case of: 1ent, the-contracting authority may deduct #
payment & reteption based on s’ of
cortracior, & refention for direct payments to subcontractors basad on demand for same
i scuordancs with the provisions of section thirty-nine F, @nd a refention to secure’
satistactory performance’of the contractual ‘work ot excastiny fivé ‘percent of the

approved amaunt of any periodic payment, and the samis right to retention shall apply to

bonced subtontractors entitied to diract payment under section thirty-nine F of chapter

thirty, provided, that a five pércent-value of all items that are planted in the ground shall

be deducted fromthe periodic payrhsnts until final acceptancs. S :

No periodic; substantial completion'or final ‘estimate or acceptance or paymsnt
- thereof shiall bar a'confractor from réserving &l rights to dispute’the guantity ‘and amount
of, or the failure of the awarding authority to approve a quantity and amotnt of;-alt or part
of any work ilem or exfra work itam™ - o S ia T o e

Substaniial compietion, for the purposes of this saction, shall mean either thaf tha -
waork required by the contract has been completed except for work having a contract price
of izss than one percent of e then adjusted total conract price, or substantially all of the
work has been completed and opened to public used. except for minor incomplete or
unsafisfaciory work items that doe nidt materiafly impair the usefulness of the work required
by the contract. ' '

SUB-ARTICLE 3. "CLAIMS FOR UNFORESEEN CCNDETIDNS

{General Laws, Chapter 30, Section 28N, as most recently
amended by Chapter 774 of the Acts of 1972.)
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Every con'i:ract subject to saction forty-four A of chapter one hundred-and forty-nine
or subject to saction fhirty-nine M shai soritain the following paragraph in its entirety and
-an awarding authomy may adap% reascmania rules.or regutaiions in conformily- with that
paragraph. cohcmmmg the ’nhng, mvastsaa’nms and: seﬁiemant of such .claim

i, ﬁunng thm progrbss af the wnrk., tha cuntra::tor or. awammg auﬂ'mnty cizscovnr* _
that the aclual sub-surface or latent physical conditions -encountered.at fhe. site differ
sabsLant:ahy or matena! from those shown on the plans or indicated-in the .contract
documents.either the cmtra::mr orthe-contracting authority may reauest ar equitable
adjustmant in. tha cantract price of the contract applyingto work affected by-the diffaring
site conditions.. A requast for such an adjustment shall be in wriing and shall-make an
investigation of such physical conditions, and, if they differ substantially or: matanaity from
fhose shown on the ptans or indicated int he contract docurnents or from those ordinarily
encountered and generaly. recognized as inherent | in work of the character.providsd for
in'the pfans and cantraci documents.and are of:such a: nature as to cause an increassor
detrezse in the ms’z m‘ performance of the work or a change in the construciion methods
raguired for the performance of the work which, rasul%s in an.increase ordecrease indhe -
cost .of_.;@iﬁae;;.yw.;p the ccmtradmg authanty shaﬂ make A0 equx:abie ad}ustment in the

'(@mnara Haws, Chapter 30, Section 590, as aécied by
Chapter 116 of the Acts uf 4 9?3) g

Every c:ontra"t subje "1 to tj':m prmvzssons of sac’uon thirty mnn M of th:s chapteror
subjact of section foﬁy—mu;' Aof d’sapt_er one hundred forly-nine.shall contain the foliowing
provisions (&) and (b) in their entirefy and, in the event a suspension, delay, intermupiion
or failure foact of the awarding authority.incraases the cost:of- petformancs to any
subconh‘aci i‘aat subcontractor. shall have the ame fights against the general contractor
for payment far an increase in the cost.of:his parformance as; provisions:(&) and (bj.give
the general corracior agazst the awarding authority, but nothing in provisions (&) and (b)
shall in any way change, modify or alter any other rights which the generat contractor or
the subcontractor may have against each other. :

(a) The awardmg aumonty may Drdnr‘ the generai contractar in wirting fo suspend,
detay, or intarrupt all or any part of the work for such period of fime as it may dseteming
to be appropriate for the convenience of the awarding authorify: provided, however, that
i there is & suspansion, detay, or interruption for fifteen days or maors or due to a failure
of the awarding authority to ast within the time specified in the coniract, the awarding
‘authority shall made an adjustment in the contract price for any increase in the cost of

performance of this contract but shall not include any profit to-the general coniractor on
such increase and provided further, that the awarding authority shall nol make any
ajdustment in the confract price undsr this provision for any suspension, dsiay,
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intemuption, or fa;lure to act to the axtent that. such is due o any cause for which this

contract provides for an equrtaia%ﬁ adjustment of the c:ontmr:t price undar ahy Dthar contract
provisions. _

(b} The gnnaraf contracior mr,‘st submit the amount of a claim und&r prowsscm {8)
to the awarding authority in  wiiting, as soon as practicable afier the end of the suspension,
delay, interruption or faiiure tn a::t, and inany event, no later than thn date of final payment
under this contract and, axcept for costs duz to suspension order, the award:ng authority
shall not approve any costs in the ciaim incurred more than twisty days. bsfors the. General

contractor notified the awarding auﬁ'mmy in writing of the act of fialure to'act involved in
the claim.

SU‘BM#RT:QLc: 5, DECISIONS AND APPROVALS BY THE' ENGENEER OR ARCHITECT
[Kizss. General Law, Chapter 30, Section 39P, as added by Chapter‘?‘é@
uﬂhaActscHQ??:) . N '

Every. ccmtra"i sub;act to sec:ﬁf}n th;rty—mne M of thzs chapter or secizon rorty—rour
A of chapter one hundred forty-nine, which reguires the awardign authority, any official,
its architect or engineer to.make a decision on tnterpretatmns of the specif catacms _‘
zﬁpwmas of aqu:pment, matenafs or any; ntn.er appmva! or. progress of the work, shai!,
recrdry that the decision. be made prmmptiy and in ‘any avent, no tater than thirty ciays aftar
the wi m, submission for decision; but if such decision raqu;ras extended mvestzgatran
and shidy, the awarcimg aukhority, the official, architect or- engineer shall, w‘ﬁwm thirty days
after recaipt of the submission, give the party making the submission written notice of the

reasons why the decision cannot be made within the thirty day period and the data by
which the decision will be made.

SLiB- AF'"E LEB. PF{EFERENCE IN EMPLOYMENT
DELETED

SUB-ARTICLE 7. HOURS OF WDRK

{Mass. General Laws, chpater 149, Sé”t;cn 34, as most racentty amended
by Chapter 880 of the Acts of 1847

&very,contract, axcept for the purchase of material or supplies involving the
smpioyment of laborers, workmen, mechanics, foremen or inspectors, to which the
Commorssealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, meachanic, foreman or inspactor working within the
Commonwsalth, in the employ of the contractor, subcontractoror other parson doing or
cantracting (o do the whole or a part of the work contemplated by the contract, shall be
requirec or permitted fo work more than sight hours in any one day or mors than forty-eight
hours in any one week, or more than six days in any one wesk, excapt in case of
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'emnrgancy orin case any town sub}ect to, sect:cm ﬁhﬂtyuone is & party to such: 2 contrad,
more than eight hours in any one day, ax*;:em as aforesaid, provided that in contracts
entared into by the Department of Public Works for the construction or reconstruction of
highways there may be inserted in said sﬂpu ation a provision that said dapartment or any

- gontractor -or subc:mntracmr fnr said aepartmwnt any emptoy iaborars, woﬁmen

mechanics, foremen and mspactm for more than e:ght hc:urs in any one day in-such
ccnstru”tsan of reconstruction when in the epmwn of ‘tha Cammlssaennr of Labor and

 Industries, pubhc necessrty 80 requires Evnry such caﬁzrar;t noL c:cntarmng the afc}resard
stipulation shall be nuﬂ and \rmd ' .

SUB-ARTICLE 8. WORKBY FOREIGN CORPORATIONS .
‘(Mass, General Laws, Chapter 30, Section 381, Public Construciion Work
by "—'ore:gn Corpora’uons Rnsmchans and Re;mrts)

The Commonwaa%th and evary courity, Ciy, town, dtstm:t bcsard comm!smmn or
other public body which, as the awarding authority, requests proposals, bids or sub-bids
for any work in the consfruction, resonstruction, atteration, remodaling, repair or dsmotition
- ofany pubi:c buiiding or other public works (‘%’) shall not enter intoa contract for such work
- with, and shall not approve as a subucntractor ?umzshmg tabor and materials for a pari’ol
any such wark, a foreign corporation which hes not filed with such awarding autharity a

| cerfifizate of. the si:ate secretary stating that such. curporaﬂon has comphed with sactions
thres and five. of chapter ane hundred and. atghty—tme and the date of such mmpizame
and (2} sha! rapurt =t fhn state sacretary ‘and o the department of ucrpuratmns and
taxation any farazgn mrpa'at:on perfcm:ng work under stch coniract or subccntra'*t and
rasiding of having a pnmma{ place of business outsids the Cammanwnattn

SUB-ARTICLES. REQUIREMENTS OF THE PREVAILING WAGE LAW
L GENERAL

1. Awarding authoritiss must fi I out & Prevailing Wage Rate Regusst Eomm and
mail i to the Department of Labor and industries for each pm;act gmng out
io bid, Do not use rates that you may have on file, or from similar projetts

or from neighboring mises and fowns.

2. The Daparﬁnen‘ sirives to process all Dravamng Wacsa Rate Reqguests within
-one businass day of receipt. Once you have received the wage rates, it is
your obfigation to make them avaiiable to all prospective bidders.

o

The Prevaiiing Wage Rates shall become part of the contrect signed
betwesn the iow bidder and awarding authority or the contrast shali be
invelid. '
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Prevailing Wages must be paid to all persons employed on the public works
project, regardiess of whether they are -employed by the low bidder or &

subconfractor, The wage- rates issued for each pm;erﬁ shall ba the rates

paid for the endire project. .

Payroll rec:ards must ba kept for all’ persons employed on the project. A
separate $iatement of Comphance miust be submitied to the Department of
~ Labor and %ndt.stnas by evary empfoyer including all prime confractors and
_ subcontractors, when its portion of the work is compieted. The enciosad
form (ses Appanam A} enfitied “Weakly Payroll Records Rapmrt & Statemsnt
‘of Compi;ance" clearly details these requirements.

Onece prevamng wages hava baen 1ssued fur a pmject the bid opanmg st
occur within 90.days or the Pravaifmg Wagas become invalid. if the bid
‘opening. doms niot occur within 80 days the awaﬁjtng authority shall once
,_agam request ratns“for the pro;act

I the awardmg auimmnes have any quesﬁcns regardmg the. Prava: fing
Wage Law, piaase reference the encioged copy of: Massa"husatts General
Law, ¢.149, 5. 26 and 27. Acidmonaf questrons may be dzrec:ted to the
‘Dsrector of the Dzvzsinn of Oc:cupatmnal Statts’z:cs at (817) ?2?-3492 '
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MASSACHUSETTS GENERAL LAWS, c:haig:mr 148, Section 26

Section 26, in the employment of mechanics and apprenticss, teamsters,
_chauffeurs and ianornrs in the construction of pub!rc works by the Commmnweaitn

orbya county own or disirict, or by perscns c:mtractmg or submmractmg for such
works, preference shall first be given to ditizens of the Cammanwea!th who have
been residents of the Commonweaiﬂ‘l for gt teast six months at the commancemert
of their ampioyment who are-male veterans as defined in clause forty-three of
Section seven of chapter four, and who are gualiiied to perform the work fo which
the empiomem relates, and seccndty, _t_o cittzens of the Cnmmonwealm oenstally
who have been residents -of the Commonwealth for at least six months at.the

~ commencement of their employment, and if they cannot be ohtained | in sufficient

numbers, then to citizens of the United Staies, and evary contract for such WOTK
shaﬁ comam a provision 1o thrs gffacl Each uoun’cy tawn or dzstm::f in-the

county, town or district. The rate per hour of the wages paid fo sa:d mechanics and
apprenfites, teamstars, chauffelrs and taborers in the construction of pubiic works

- shall not be less fhan the rate or rates of wages fo be determined by the

cammissioner as hereinafter provided; provided, that the wages paid to laborers

“employed on said works shall not be less than those paid fo taborers in the

municipal service of the town or towns where said works are being consfrusied:
provided further, that whers the same public work is to be construsted in two or
mors towns, the wages paid {o laborers shali not be less than those paid to iaborers
in the municipal service (o the town paying the highest rate; provided, further tha!
i, in any of fhe towns whers the works are o be constructed, a wags rate or wage
rates have been established in cerfain trades and occupations by collective
agreements or undersiandings the rate or rates to be paid on said works shall not

‘b2 less fhan the rates so established: provided further, that in towns whare ne such

rate or fates have been so established, the wages paid to mechanics, teamstars,
chaufieurs and laborars on public works, shall not be less than the wages paid o
tie employees in fhe same trades and cocupations by private empioyers engaged
in the construction industry. This section shail also apply to regular employeas of
the Commonwaalih or of a county, town or disfrict, when such employses are
empioyad I the construction, addition to or alteration or public buiidings for which
special appropriafions or more fhan one thousand dollars are provided. Payments
by employers to health and welfare plans, pension pians and supplementary
unemployment benefit plans under coliective bargaining agreements or
understandings batween organizaed labor and emplovars shall be inciuded for the
purpose of establishing minimum wage rates as herein provided. Permanent and
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temporary {aborers employed by the State:Department of Pubfic Works and by the
WMetropolitan District Commission shall receive such satary or compensation as may
be-fixed undﬁr anci in -accordance wzth Sec&:ons Farty—-ﬁve te Faﬁy, mciuswn DT
Chaptar 30 :

Massachusetts Genemi I..aws, Ghaptar‘ 149 Secﬂan Z’t’

Sechion 27. The Commissioner sha![ prepare, for the use of suc:h pubhﬂ officials or
pubiizbodies whoss duty:it shall be to'cause pubiic works fo be constructed, = iist
of the several jobs usually performed on various types of public works upon which
mechanics and apprentices, teamsters, chauffeurs and laborers are employed,
inciuding the transportation of grave! or-ill to the site of said public works or the
ramoval of surpius gravel or full from such site. The commissioner shall classify
said jobs, and he may revise such classification from time fo fime, as he may deam
advisabie. Priorto awarding public body shall submit to the commissioner a list of
the jobs upen which mechanice and apprenfices, teamsters, chauffeurs and
fatorers are fo be empioyed and shafl request the commissioner to dstermine the
rafe of wages o be paid.on each job. Said rates shall apply to all persens engaged
- i rangporting gravel or fill from such site, regardiess of whether such persons are
employed by a contractor of subcontrasior or are independent contractors or
owner-operators. The-commissioner, subject to the provisions of saction twenty-six,
shall proceed forthwith to determine the same, and shall fumish said official or
pubiic body with & schedule of such rate or rates of wages as soon =5 said
dgetermination shall have been made. In advertising or calling for bids for said
works, the awarding official or public body shall incorporate said schadule in the
advertisement or call for bids by an appropriate reference thersto, and shall fumnish
a copy of said schedule, without cost, fo any parson requesting the same. Said
schedule shall be made a part of the contract for said works and shall continus to
be the minimum rate or rates of wages for said ernpioyess during the iif2 of the
contract. Any person engaged in the construction of said works shall cause a
iegible copy of said schedule to be kept posted in.a conspicuous place at the site
- or said works during the life of the contract. The aforesaid rates of wages in the
scheduie of wage rates shall include payments by empioyers to healths and walfare
pians, pansion plans and supplementary unemployment benefit plans as provided
in said section fwenfy-six, and such payment shall be considersd as payments to
persons under his saction performing work as herein provided. Any employer
engaged in the construction of such works who does not make payments to a
health and welfare plan, a pension pian and a supplementary unemployment
benafit. plan, where such payments are inciuded in said rates of wages, shall pay
the amount of said paymenis direclly toreach employee engsged in said
construction. Whoeaver shall pay less than said rate or rates of wagss, including
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payments to heatth and welfare funds and-pension funds, or the eguivelent payment
iri wages, .on said works 1o any parson performing work within classifications as
determinad by the commissioner, and whosver, for himsaif, or as reprasantative,
agent or officer or any ofher, shail take or receive forhis own use or the use ofany -
other person, as a rebate, refund, or gratully, or in any other guise, any part or
“porfion of the wages, including payments to health and welare funds and pension
funds, or the equivaient paymeant in wages, paid to any such person for work done
or servios rendered on said public works, shall be punishéd by 2 fine of not more _
than ten thousand dollars.

Offers of restitution or payment 'or:resﬁtuficn ‘shatl '.nﬁt be.considered in imposing
such punishmeant. - e
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POLICY STATEMENT - APPLICABILITY OF PREDETERMINED WAGE
RATES TO TEAMSTERS WHO PARTICIPATE IN THE ON-SITE
- INSTALLATION OF THE MATERIALS BEING DELIVERED: DATED June

(261893 S
SIGNED BY: Thomas F Dsngems Commzssmnnr
{ : -+ Depariment of Labor & Industries

Commonwealth of Massacnusmﬁs

N

{2

BACKGROUND: The Department of Labor-and. industries (DLI) enforces the

Commonwsalth's predatermined wage rate law, commoniy- m:mr’s as the "prevailing
wage” taw. - the prevailing wage faw.applies to. all state and Iocal. public.works
construction in the.Commonweaith. - The Commissionar. of the: Department of Labor
and industries (The Commissioner) is required fo sat a wage rate for all mechanics
and gpprentices, tsamsters, chauffeurs anci iabmrars empfoyed “in the construction
of public works" and "on said works". = e o 0 T

This:poiicy, statement will define:when the. predetermined wage -must-be paid {o
teamsters who parficipate in the on-site installation of the. materials being deliverad,
inchuding but not-fimited fo, teamsters who are hauimg and applying. bituminous
conorete orready-micconcrete, and teamsters, wha ars hauling.and. znstaﬂmg jerssy
barriers, on highway, road and other construction projects in the Commanweai‘h
axciuding tnamsters who cmiy haul-to and-from the site.

mm Thrs pohcy I8 basad on Massachusmtts Genaral | Law, Chaptmr 149,

Seofions 28, 27 and 27A through F, the Department's historical enforcement of the
statute, and on the Supreme Judicial-Court's deision in Construction Industries of
Massachusstis v, Commtssmne? pf Labor and igdustnes, 548 N.E. 2d.367, 405

Viass. 162.(1888) .

PE ‘ ' : This poilc:y applies to ali teamstnrs who part:szpato in
an»gz*a rnstaitatron of matanais being defivered 1o state and focal public works
construction sites ‘

DEFINMIONS: "Bftuminaus concrete” is in general & mbdure of fine sand and stone
heid together by a heavy crude oil which acts as glue. Bituminous concrats is
generally referred o as asphalt. 1t ranges from coarse to fine depending on the
size of ihe stone used in its manufaciure. Several layers of bituminous concrate are
used in the construction of reads and highways. Thess range from very coarse
congistency in the lower fevels {0 2 fine layer ontop. Somstimes an oid road
surface is nipped up, transported to the manuiacturing plant and reprocessed, and

then reappiied to the site. See C.LM. v. Commissioner. Bituminous Concrefe, for
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the purpose of enforcing this poficy, "bifurmirious concrete” and “asphalt” are
- identical terms, and may be used interchangeably.

“Ready-Mix Concrate™ is i general a mixture of sand, gravel, portiand cament and
watel, and is deliversd o _the job site for immediate unloading and instatiation.

" jersey barier” is a device constructed of concrete and mortar, used to restrct
tradiic and. access to highways, roads ant ‘other public ways and is often delivered,
unicaded and instaiied by the driver involved.

POLICY: Any teamster whois engaged in the haufing of materialsto a pubic
works project focated in‘the Commonwealth of Massachusetts must ba paid {he
wage rate detarmingd by the commissioner pursuant to'M:G.L: ¢. 148, § 26, atall
firmes ‘whén the teamster is engaged in"activity ‘that has- a significant nexus o
connéation to the constriittion project. T

A SIGNIFICANT NEXUS QR CONNECTION

C Theteis & Bignificant nexis 1o the project beginning wheri the tru Sidriver

" raports for the first ‘duty “of the day and cominences 'work related to'the
“project” whether the driver go=é to the site first or whsther the driver picks
“up thefirst load of materiaisbefore the first-appearance at thejob site.

There is = significant ‘nexus 16 ‘the ‘projett ‘whan the truck driver is
responsible for and all inclusive of fhe delivery, unloading, and instaliation
of the matetiats carried at the project sfte. R

I & truck bregks down while-engaged-on the project/the wape rate must be

‘paid for the time the driver is réquired to spentiwalting for repairs andthe

repair itself, but not if the truck is reporiing fo the site for the first time or
making its final retum from the sits,

The significant nexus to the preject-ends when the driverizavesthe site for
the last time on any given day, whether the driver returns home or {0 some
other work-relatad location including non-public works projects.

B. WORKIN VARYING CLASSIFICATIONS

The wage rate for a teamsier must be paid for all tirne the driver is driving
the fruck zs defined above. If the griver lzaves the truck to rmanually raxe or
ofherwise spread the asphalt, or to engage in otheriabor that is not related
to driving the truck, the worker is engaged in a different job classification for
which the Commissioner hes sef a wage rate. in the svent the teamster is
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éngaged in & different classification for mom'mahme hour during one gi.ven_ |
day, the employee must be paid the wage rate appropriaie for that
- classiication. Adl required recordkesping is the requirement of the empioyer,

TRUE AND ACCURATE PAYRQ) 'L 35' g;' OR Dg |

Pursuant toM. G L. . MQ § ETB the emmayer i5 requ:red tc keep tme and
accurate racords for all employses employed on the project, showing the
name, address and occupational classification, the hours worketé by, and the
wages paid to ‘each empioyee

if the emp!oyer fails to cﬁﬁerenﬁate the fime spent driving from the time spent
m other duties, the hsghez“ wage rate must be paid for all txme wc:r'kﬂd

cHisthe emp!mye:‘s respoﬂszbsitty to keap atue and amate racord of iunch
and braaks and unreiated travei time. - -

EF‘L}QABLE WAEE RAT;'"

;-The wage ratn fhat must be pmzﬁ I8 i:sted on the mlmmum wage ra%m
schedule fumished by the Commissionsr-and may vary from project o
project, as the Commissioner determines. Applicable dascriptions for
~{eamstars include;:but are not limiied to: Oper 3 axie eguipment, Opear 4 &
-5 axe eguipment, and Truck Driver. The.wage rate paid is deteminad by

-applying the appraprsate desmpimn to the aciual piece of equiprnent that is
being driver. -

TIME _NOT CONSIDERED SIGNIFICANTLY CONNECTED 70 THE
ERQJEQ! '

Trave!ung o the pra;mc% site for the first hme eash day, and traveihng home
after the work day is not considerad &ime on.the project for the purpose of
this law. Any employee may be paid his or her regular rate of pay for trava!
fime but not less than the law will allow.

~ Lunch time and break time is not considered time on the projiect
EFFECTIVE DATE

This poiicy shail apply to all pubiic works projects for which the awarding
authority has adverfised for bids begtmlng on or afier Thursday, July 1,
1983,
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This policy doss not apply to on-going investigations or projects out o bid
or awardﬂd hefore the eﬁectwe data

Nm&at - Poiicy quastions regarding trade ;unsdmons not r:overed by this statemenf
-should be directed 1o the Commissioner of Labor and industries, 100
-Cambndge S’:reet ‘E‘ith chmr Bmston Massacmseﬁs 02262

IV, WEEKLY PAYROLL RL..PORTS AND STATEM:NT OF C@M?HANCE

in acoordance with Mass‘aichuseﬁs Gensra! Law, ©. 148, § 278, atrue and-accurate record
must be kept of all parsons employed orthe public works tonstruction project for which
the enciosad rates have been provided., A Payroll Form is provided in Appendix "A"
{inciuded with State Minimum ‘Wage Rates)and includes all informdiion reguired <o be
- kept by law. Every contractor.or subcontractor is-required fo-kesp these records and
preserve them for a perzad of three (3) years from the date of ccmpiehon of tho Cﬂﬂtfaua

. Awarding authanhes may also reguest the information centatned m ihe Payml! orms from
gach contractoror stubcontractor for their records. Oncecollected the Awarazng Au’manty
isthan rmc;uzreri {o preserve the recards far three 13} yaars 8% we!i :

“These payrolt racua-ds shallbe apnn to mspectton by-any auﬂ':cnzed represantatmm of the
department at any reasonablée time, and as ‘often as may ‘be necessary. “Hf awarding
authorifies, contractors or sitbcontraciors wish to substitute the Payrell Form provided with

one of their own, it must first be approved in writing by the Commissioner of Labor and
incustries.

in addifion, ea::h suc:h ccntractcr subcontractor .or pubiic body si'*aii fum*sh to the
Commissioner of Labor and indusiries, within fifisen (15) days after completion of its

portion of the. work, & statement of wages, in the foliuwmg form: {See Statement of |

Gompiianc:e inciuded in Appendtx A
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SUB-ARTICLE 10. RECORD KEEPI N-G. (MGL C30, § 39R)

(Denmi:ons Cmtracﬁ va*smns Ma_nagament and. Fmanczai Stataments

L Sa‘;ﬁ:ﬁag}aﬁf j,‘_'-;‘_;_ R

-
~

'

~and Enfcrmmmnnt)

The works df-"ﬁned hnrem é:héii hav& the fﬁéaﬁiﬁgfsﬂfatéd 'Béiow wheneaver
they appear in this section: : .

| ‘s-_::‘-:‘anUSWﬁ of Chapter 14
greaterthan $100 506,00

Cuntractar means any person corporatton partnershm Joint

. .venture _sole. pmpnetarship, or .other. enfity.. awarciad a contract
 pursuant fo Section 39M of Chapter 30; Sections 44A-H, inclusive, of
Chapter, ’549 aﬁd Sections 30B-P, mcluswe cf Chaptef'!

Cantraci means any contract awarded or executed pursua&t fo

- .Sections 30B-P, inclusive of Chapiar 7.and any.confract awarded or

Sections 44A-H,
esiimateti amaunt

hich is for an amount.

Records. means. books-of .original entry, BCODUNES, chac:ks bond -

‘ ..‘,.staiemertts anci ali uihar banking. dowmmnts tapas discs, papers

and other documents or transmbed zrn‘ormat:an of any kind, whether
expressed in ordinary or maching Eanguaae

indepenéent Cer{sﬁed Puhisc Accotmt&nt maans a person duty
Fegistered.in good standmg and entitied io psac:ttc& a3 a cerfified

public accountant under the laws of me Place of hisfer resiciencs or
principal office and who is in fact, mdepbndent In determining

- .whether.an accountant ks independent with.respect to a particular
.person, appropriate. conssderaﬂan shotid given fo.all relationships
bstween fhe. accauntant and.that PErson of.any. affiiiate  thereof,

Determination of an accountant's independence shall not be confined
to the relafionships existing in cc«nnmctmn with the filing of reports
with the awarding authcnty

Audit .when Lzsed in regard to financial statements, means an

examination of records by an independent certffied pubiic accountant
in accordance with generally accepted accounting principies and
auditing standards for the purpose of expressing a ceriified opinion
therson, or in the aliemnative, a aualified opinion thereon, or, in the

altemative, a qualified opinion or a deciination to express an opinion
for stated reasons.
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8. 'Accuuntanfs Répért when used iff regard t financial sfatemnnés:f

mesns a document in which-an indepsndent ceriffied public

amuntant zndacates the scope of the audit which hefshe has made

and sefs forth his/her opinion regardiing the financial statements teken

as & whole with a fisting of noted excaptions and gua ifications, oran
~ asseriion to the affect that an. overall opinion cannot be expressed,

When an overall opinion cannot bs expressed, the reason tharefor

shall be stated. An ao::ountant‘s report shall include as a part thereof
" a'signed staternent by a respmns&ble ccrpnrate officer attesting that
managementhas fully disclosed all material facts fothe independent
cartified public , acootintant, and that the gudited financial statement
“ig & true and ‘complete statamnm of the’ rmanmal canci:ﬂan of the
comractcr

B A R&anagement wnen usnci herein;’ ‘means the chigf executive officar,
L partrisr, pnncxpa!s orother persun mr parsnns pnmaniy responsible
© pr the financial and operz i
contractor.

B Acmuntmg terms; ‘uniess mthen@rtsn daﬁned ‘h em shall have &

" mesaning in ao::ardance with g‘me

. : 'iiy_ac:cented accaarztmg principles
" and audiimg stanciareis

Subsection A (2) notwithstanding, every agreement ar mntract awarded or
sxecuted pursuant 1o sections 30B-P; ‘inclusive of Chapts:
U 'to Bection 'SBM“c':f--f’Ché;jté% 30-0rto 'iﬂSacjii'd""

48, shall mmv*de that’ - o0

MAwH - xn*‘éusnve of chapter

a4, ThE'dontractor shaﬂ maka, and keap for af’ inast 8iX ysars after final
payment; ‘books; “records and az:munts ‘whichin Téaspnable data

accurateiy and fa[riy reﬂe*"t the transacttans and d*spcnsrtmns of the
-- ccntractor and

2. until the expiration of six years after final payment, the ofiics of

" inspector general and the deputy commissionar of capital planning

and operations shall have the right to examine any books,

documents, papers or records of the confractor or of hisher

subcontractors that directly pertain fo, and invoive transactions
relating to, the coniractor or hisfher subcontractors and

3. i fhe agreémént is & contract as defined herein, the comtractor shall
describe any change in the mathod of maintaining records o
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recording transacfions which materially affect any statemnents filed
with the awarding atithority, including in hisfher description the date
of the change and reasons therefor, and shall accomparny said
description with 2 latter from the contractor's independent certifiad
public accountant approving or otherwise commenting on the
changes, and ' ' '

e

it the agreement is accﬁtrac’;as definied herain, fh{éi'ébntractor has
fited & statemenit of management on internal accounting confrols, as
sat forth in paragraph Sc below, prior to the execuiion of the contract,

if the agresment js a contract as defined herein, the contractor has
filed prior to the execution’ of the contracts and will continue to file
annually, an audited financial statement for the most recent
completed fiscal year as set forth in'paragraph D below,

Every contractor av.r;arded a cmntrac:tshal% file'with the awsiding authority =
staternant of management as to whether the system of infernal accounting
controis of the confractor and its subsidiaries reasonably assures that:

“Transactions ars exacuted in accordance with management's genaral

. and specific authorization;
transactions are recorded as necessary:

a ia.paﬁjj’xﬁggapﬁréﬁon'ofﬁnqncial__ statements in conformity with
 ganerally éccépted"acccuﬁting"bﬁnci;ﬂas, and

b.  to maintain accountability for assats;

access {0 assets is pamitted only in accordance with managemant's
general o speciic authorization; and ' ' '

the recorded accountability for assets is compared with the existing
aseets &l reasonable intervals and appropriate action was taken with
respact to any differencse.

Every contractor awarded a contract shall also file with the awarding
authority a statement prepared and signed by an independent certified public
accountant, stating that shafhe has examined the staiement of managerment
on internal accounting controls, and expressing an opinion as o
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1. whethnr the raprnsematwas of managnmmnt in respcnsa to this

- paragraph and paragraph B above are consistent with the result of

managamant's nvaluaimn of the system of intemal accounting
controls; and

2. whather such r;préaen‘aﬁons of managament are, in - addition,

- reasonable with respact to fransactions and assats in amounts which

would be matanai when measured m, reia’nbn to the ampir\,ams
financial statements. :

Every contractor awarded & contract by the Cammonwaal’th or by any ‘
political subdivision thereof shall annualiy fiie with the deputy commissione!
of capital pianmng and upnr“ahcms during ‘the termn of the contract a financial
statemant prepared by an mdependnnt carimed ‘public accountant on the
basis of an audit by such accountant. The T final statement filed shall inciude
the date of final payment. AlL statements shall be accompanied. by an
accauntan’i‘s report  Such sta’:em&nts shall be made. ava:tabie to the

The office of lhspét':%:mr g.,hera |, the depirty commissioner for capital planning
and oparations and any other awarding authority shall enforee the provisions
of this section. The deputy commissioner of capital piannmg and opsarations
may after providing an opportunity for ths inspecior garieral and ofrer
interested partizs to comment, promulgate pursuant to the provisions of
Chapter 30A such rules, reguiaiions and guxdehnns 25 are necessary o
_effectuate the purposes of this. saction.  Such ruies, regulations and
) guzdaimns may be appi ficable to all aw*ardmg authcrmes

A contractor's failure fo satisfy any of the requirements of this section may .
be gmunds for debarment pursuant to Section 440 of Chapter 148.

Records and statemfsn"cs requ;rad to -he made, kept or fiied under the
provisions of this section shali not be public records as defined in Section?
of Chiapter 4 and shall not be open to public inspection; provided, however,

tfhat such records and statements shall be made available pursuart the
provision of clause (2) of paragraph B,
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ARTICLE B
THE CO&&MONW&AL‘E’H O'F -MASSACHUS”TTS

SUPPLEM:::NTAL EQU!&L EMPLG‘{MENT DPPGRTUNWY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACT!ON PRGGRAM

For purposes of this confract, "minority” mfars to. sﬁSIaMnﬁnuans Blacks Spanish
Surmamed Amefticans, North American. Indians “and Capa Verdaans "Cormmission”
refers to the Massachusmﬁs Gomrmss;on Agamst Dzscnmmaﬁon

During the performance’ af thts comract, tne c:on’rrac:tar and. all of his subcantractors
(hereinafter c:alia"iwe!y referred 1o as the Contractor), for hrmsah hzs ass;gnmes

,1‘-

-and successars in mterest agren as follows:

in cannect:an w:th the peﬁomance of work under this contra"t the -
Contractor: shall not.discriminate against any empicyea or appi:::ant for

- employment because of race, color, religious cread, national origin, age or

sax. - The aioresaid provision shall includs, but not be fimited “to the

following: --employment. upg*admg, demotion or transfer,” recruitment -
- advertising, recruitment iayaﬁ termination, rates of pay or other forms of

compensation,-condifions or. pnv:keges of empic}ymnnt and selection for
apprenticeship.-The Gontractor shall post hereafier in consptcuous ‘plages,
available for empioyses and apphcams for ampbyment notices to be
provided *by - the: Commission setiing for’ch the provisions of the Fdir
Employment Practices-Law of the. Ccmmonweaiﬁw (M Gl Chapter 15'18)

in ~connection . with the - perfomance of - work under this Contract, the
Contracter-shali  undertake in gopd faith afﬁnna‘tive ‘aciiorn maasures
designed{o efiminate. -any discriminatory barriers in- thé terms and congifions
of employment on the grounds of race, color, reﬁglous creed, national origin,
-age or sex, and to efiminate and remedy any effects of such discrimination
in the past. Such affimative action shall entail positive and aggressive
measures to ensurs sgual opportunity in the areas of hiring, upgrading,

demotion or transfer, recruitment, tayoff or termination, rate of compensation,

and in-sarvice or appranticeship training programs. This affimnative action
shall include all action required to guarantee equat employment opporiunity
for all parsons, regardiess of race, coiar, religious craed, national origin, ags
or s2x. A purpose of this provision is to ensure to the fullest extent possibie
.an adequate supply of skilled tradesmen for this and future Commonwealth
public construciion projects.
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As part of his obligation of remedial action under the foregoing sediion, the
Contractor shall maintain on this project & not less than 10%__ ratio of
minority employee man hours o total man hours in. each job category
including but not limited, fo bricklayers, carpentars, cement Masons,

eleciricians, ironworkers, operating engineers, “and those “classes:of work”

snumerated in Section 44C of Chapter 148 of the Massachusetts General
Laws.

In the hiring. of minarity joumeymen, apprantices, trainees and advanced

 grainees, the Contractor . shall rely on referrais from a multi-empioyer
- affimnative action program approved by the Commission, traditional referral.

mathods utilized by the construction industry, and referrals from agsncies,.

not more fnan three in umber at any.one fime, designated bythe Liaison
Committee of the Commission. ' N LT

A the discretion of the Commission there may pe estabiished for the iife of |

this .contract.& body fo be known ad the Liaison Committee. The Liaison
Comeittes shall be composed of one represertaiive sach from e agency
or Bgsncies administrating this project. hersinafter o ili=d the administering -
Zoeney, e Commission and such ofher represeriafives asmay be -

designated by the Commission in corfuncion with the administaring agency.

"rh'e.ce'ﬁﬁactgg;_@ﬁ??ms_ﬁéééﬁt;":%gﬁy;;,cse:s_igfsa;ed'-by;:-mms'ag:x.mésuni:sﬁe?et;uat

employment opporiunity officer) shall recognize the Ligison Commitiseras an:

effirmative action body, and shall estabiish a continuing working relafionship
with the Liaison Ccmrz}ittae,,__cnnép!tivag"véith thve Liaisbn Commitiee on all

matters related fo minority recruitnert, referral, empioyment and training,

The Gonfracior shaii Pwpampmgected manning {ables ona quarterly basts,
Thess shallbe broken down inio projsctions, e wask, or workers required
in-gach frade. Copies shall be furished ‘on e weekiin advance of the

Commission and Liaison Commitiee. IR

Records of employment referral orders, psepar@d by the Contrastor, shall be
madie avaitable to the Commission and 1 the Lizison Commities on request

The Contracior shall prepare weekly reports in & form approved by fhe

Commission of hours worked in each trade by each employes, identified as
minofity or non-minority. Copies of these shall be provided at the end of
each such week o the Commission and to the Lisison Commilies..
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if-the Contractor sha!% use any subcontractor on any work performed under this
contract, he shall take affrmative action to negofiate with quafified miriarity
subconiractors. This affimative action shall cover both pre—btd and post-bid
pariods. it shall include modificafion to the Offics of Minority Busmess Assistance
(within the Executive Office of Communiiies and Development) or its designes,
while bids are in preparation, of all. pmduc:ts wnrk or, sew:cas for which the
Ccntracicr mtarsds to negoﬂat' b:as ' -

in-the smployment of journeymen, apmrentzces, trainees and advanced trasnnes the
Cantractor shall give preference, first, fo citizens of the Commonwaalth who have
served in the armed forces of the {}mted States in ‘time.of war. and have besan
hancrabiy dfsc'hargad therefrom or released from active duty therem and who are
qualified to perform the work 1o wh;ch'i'ﬁ'ze empioyment related, and, secondly, to
citizens of the. Common_ ally, ‘and, i such’ cannot be abtamed in
sufﬁf-tent ﬁumbnrs th&n to crixzens mfthe Unf._‘_d :States N

A designss of ' n‘:’l;cmmsnwaal%h and a designes of %.he LiaISDﬁ Comm _f:t@m shall
eauh hava ] '

t;ofaucess to the r.:onstrucbon s:te ‘

ompliance with Reouirements

The Contractor shall comply with the provision of r;xacuﬂve@rdartﬁa 74 as
amendad by. Sxecutive Order No.116 dated May 1, 1875, and of Chaptar 1518, &
amended, of the’ WMassachusatts Genﬂra Laws botn of which are hﬂrfﬁm

 incorporated by refarenced and made a part of this contract.

Non- z?surimraaho

The Ccntractor in tna pprfonnance of all work after award and prwr to c:c:mpietm
cfthe contraci warig w;ii nat cﬁsmmmat., on gmunds of recE, _calor :felfgzaus crasd,

_national origin, age orEex in empiayment pracilces inthe saieﬁhoﬁ"or retention of

submmractars ur in thn:pmcurement m‘ maienais anci renaais cf auu;pmant

Sol tc:itatmns for Su&Cont'ac’ts '

in all solicitations efther by compefitive bidding or negofiation made by the
Contractor either for work to be performed under a2 subcontract or for the
procurement of materials or equipment, each poiential subcontracior or suppiier
shall be notified in writing by the Contracior of the Contractor's obligations under

~this Contract relative fo norn-discrimination and afftrmative acfion.
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e biciers ce rhﬁ ‘..aﬂon form currenﬁy inuse wz!k be deleied fmm all future
bl doctments,

CY

The foitowmg cemﬁcahon staterment wﬁi be inserted i in tha bzd document just

above the mﬁd@r‘s signature, as & substite fcr the present bidder

_ uerf:mcaﬂon rcrm ‘

"The btdd-’-\r hereby c,n:sﬁes he shall compty with. the mznonty manpov;ﬁr
retio and Speciiic action steps contained in the appendix EED attached

hereto mctudmg ccmphance with tne _minority contractor compliance
o spnqned in'Section V of said appenasx. The. contractor receiving the awarg

of the contract sha![ be reqmr&d to obtain from: sach of its subc:cmtrac:tors
and submit o the contacting or atdministering agency prior i the

_“jperfc;nnanﬁe .of any work . under -said -confract a_ceriffication by said
subconfractor, regardiess. of ifer trxa’i it will comp&y with the. .minarity

manpower ratic and specific affirmative acbcsn sieps contained in the
appendix ££C. :

g;ontrac:mrjs gzeriiﬁrﬁigg

The Ccnt'actors: cﬂmcatncn fon“n must ;-:Signad by atE successfui lawmsader{ 8)
“prior © award’ by the mﬂ‘irat:img BOBMCY.

szmp[éanc&infoma%io& Renoris amci Sansticns

1.

_.The Contractor will provide all information and reporis required Dy the
o admmtstwrm agﬂncy orthe Csmm:ssmn cm ms‘cmc:tmns zssuad by e;the; cr
tham and v

_and pther sources of ifformation wbtch may be datamzned by the

Cormmission to affect the em;nicaymani of pnrsonnei This provision shall
apply only to information pertinent to the Commonweatth's supplementary
affirrnative aclion conirast reguirements. Wherse information required isin
the exclusive possession of another who falls of refuses to fumish this

- Irformation, the Confractor shall so cerfily fo the administering agency or the
_ Commtssson as appropriate and shall set forth what efforts he has made to

atn the information,

Whenever the administering agency, the Commission, or the Liaison
Commitie befievars the General Confractor or any Subcontractor fmay not be

oparating in compliance with te termis of this Saction, the Commission
directly, or through ifs designated agent, shall conduct an appropriate
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investigation, and -may -corfer. with the . parties, fo datermine if such
Contractoris operating in compliance with the ferms of this Section. ¥ the
Commission or its agent finds the General Confractor or any subcontractor
not in compliance; it shallmake a prefiminary report on-non-compliance, and
rofify.such Contractor:in writing of such sieps.as will inthe judgement of the
Commission or its agent bring such Confracior. into compliance, . In the svert
that such Coniractor faiis or refuses to fully perform. such steps, the.
Commission or its:agent shall make & final.report. of non-compiiance, adn
recommend fo {ve-administering agency. the imposition of one or more of the
sanctions-fisted below.- if, however, teh Commission believes the General
Contractor or any: Subcontrasior has.taken or is faking ‘avery possibie
measure to achieve compiiance, # shall not make a final report of non-
cernpliancs. Within fourteen days of the recsipt of the recommendations of
the Commission, the administering agency shall move to impose on or more
of the foliowing sanctions, as it may deem appropriate to attain full and
sifective enforcement: . e : o

a  The recovery- by the.administering . agency. from the General
Contracior of 1/100 of 1% of the contract award price or $1:000,
whichevar sum is greater, in the nature of Jiquidated damages or, if
& subconfractor ig in non-compliance, the recovery by the
administaring agancy from the General Contractor, to be assessed by’
the Generat Contractor as a back charge against the Subcontracior,
of 1710 of 1% of the subconiract price, or $400., whichever.is.greater,
in the nature of fiquidated damages, for each week that such party
fails or refuses to comply; .

. The suspension of any payment.or . pari. thereof due undsr tha
contract undil such time as.ihe General Contractor. or any
Subcontractor is able io demonstrate his compliance with the terms
of the contract; . . :

The termination, or cancelation of the contract, in whole or in part,
uniess the General Contractor or any Subcontractor is able to
demonstrate within a specified time his compliance with the tams of
the contract; _ ‘

o

d The déniai to the General Contractor or any Subcontracior of the right
fo participate in any future contracts. awarded by the administering
agency for a period of up to fhree years,

i at any tima after the imposition of one or more of the above sanctions &
Contractor is able o demonsirate that he s in cormpliance with this Seciion,
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he may requnst the administering agency, cansuftation with tne
Commission, to suspend the ‘sanctions condiiionally, pending a final
determination . py the Commission 2s to wheiher the Confractor is in

" compliance. “Upon fingl dstermination of the Commission; the administering
' ‘agency,‘based on thﬁrecammaﬁdatmn sf the Cammlssm shal% githaer iift

'tha sarxchcns cxr rermnmsm ’mem

Sanctions shumaraiad under Sections XH-Q shaﬂ no’t beimposed by the

4,
administering Bgency ‘except aftér an aca;uci:catury proteeding, as that term
is usad "M.G.L."c30A has been conducted. “No investigation by the
Commitesion or its agent ‘shall be rmt;ai:ed wxmaut prior notice to the
Conh'actnr
XV, -ngferam ity

" The provisions Dfﬁ'ns section are severable .and if any of these provisions shall be
held unconstitutional by any court of competent | ;unsamcn the decision of such
souﬁ 3ha!{ no’z aﬁnc:t or lmpaarkany c;f the ramammg pmvtsmns

301. CMR 50 90 AFF%RMA”{“I ACT!BN

Seciion -

50.01:
50.02:
50.03:
50.04:
50.08:
50.06:

Declaration of Policy

Purpose and Scope

Definitions :
Employment Poilcles of Agencies Wrmln EOEA

‘State’ Servicss and Facilities

Eligibiiity for Financial Assistance

(301 CMR 50.07 and 50.08: RESERVED)

50.08:
50.10:

Construction Projects Conducted by Agencies
Construction Projects Conducted by Grantees

(301 CMR 50.1 'Hhrough 50,13 RESERVED)

50.14:
50,15
50,180

50.17:

50.18:
50.1%:
50.20:
50.21:

Compiiznce and Sarnctions

. Severability
~Appendix 1. Execufive Order 74 {as amended and revised by

Executive Order 116) the Govemor's Code of Fair Practices.
Appendix 2. Supplemental Equal Ernployment Opporiunity
Anti-Discrimination and Affirmative Action Program
Appendix 3. Equal Employment Opportunity Guidelines
Appendix 4. -Fair Housing Guidelines

Appendix 5. Memorandum of Agreement

Appendix 6. Goals and Timatables Adopted Pursuant fo the
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Department of Labor's Regulations 41 CFR 8046 ‘
50.22: ‘Appendix 7. Rules of Procsdure for Hearings on Compliance witk the
- Commonwealit's Equal Employment Poticy and’ Ants-ﬂzscmmtnatmn
and Afﬂmatwe Action Plan

{1} Non-discrimination-ghd equal opportunity arethe:policy of the Executive ' Dffice of
Environmental Affairs in all of its decisions, programs and-activities.  Tothat end. al
agency empioyses shall rigorously take affirmative steps to ensure equality of opportunity
int he intemail affairs of aagencies as well as in their relations with the public, including
those persons and organizations doing business with any agency of the ‘Execurtive Office
of Environmental Affairs. ‘Each agenocy, in-discharging ‘its decisions, programs and
acirvities shall have in mesting the gsal of aquality of opportunity.

(2} Affirmative action requires more "{:han vigitance in the efimination-of discriminatory
barriers onthe grounds of tace, color, creed; ‘national origin;age, and ‘'sex. 1t must also
artail positive and aggressive measures 1o ensure equal opportunity in‘intemal’ parsonne!
practices ‘and’in ‘those programs 'which-can. affect-persons:and political stubdivisions -
ouiside o siate govemnment - This-affirmative action shall include efforts necessary to
remacdy e sffects of presernt and: past-discriminatory- pattems and practtces and any
action necessary o guaramee equal opportunity for ali-people;

(3} A agencies shall initiate affirmative fac;ticm ‘programs-designed to. confom o this
poticy Al such affirmative action programs shall be subject o review by the Execitive
Office of Administration and Financa, or such other Office or person as may be designated
by the ovemor, and theMessachusetts Commission: Against Discrimination, &s provided

in 30 CHIR 50,18 (Append; 1, Executive C}rder 74, as amanded by Executive Grder No.
116, the é.;cwmrnc:rr‘s Code of Fatr Pra"tice} .

{4y Al powers, funf*flans and duties granied o ’me Secrefary of Envnronmenta Aﬁairs :

und ¢y praws:on of law shall be construed frberaiiy for the accompizshmeni of thase
y&gu.atmﬁ .

These reguiations estabiish the procedures by which the Executive Office of
Environmental Affairs and alf its agencies shall comply with the poficy and requirements
for eguai employment opportunity and affirmative acfion.

5010 Ganstmct'mn Proiects Conducied by Srantess

(1) erore any applicant receives any financial assistance, including state asssisted or
faderally assisted construction grants awarded under any program administersd by an
agancy, the Secretary must have defermined th& such applicant is in compliance with the
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Equal Ernpiaymnnt Opportunity Guidelines. and -Fair  Housing Gutdaimes of the
. Commission, asthey may be amended from fime to time (3(?‘1 CMR 50.18 Appnndlx 3 and

50.18 Appendix4 of thess regulations) according to the pmce:iures set forth in 301 CMR
50 08 of these rmgutai!ons

'(2} Every state or state-assisted .or federal or federally-assisted.confract for public
- buildings and publip'works or for goods or services that is let by a grantee shall contain
an ariicie prohibifing discriminatory employment prattices.by contractors; subsontractor,

and suppliers of goods or services based onrace, color; religion, national origin, ancestry,
age or sex. The non-discrimination arficle shall include a provision requiring confractors
. and suppliers of goods or services fo give written notice of their comritments under this
section to any laborunion, association or brotherhood with which they have & collective
 bargaining or ofher agreement. Such notxca shall . isa»be giver to the-Commission and
to SOMBA o : SRR e

(3) Grantees shall adopt for use in all contracts fbr construction projects with a doliar .
value in excess of ten: thousand doliars {$10,000.) an adapied- varsion of the
Commonwealth of Massachusetts Supplemental £qual Employment E’rpporﬁ:umtv Ant-

Discriminaiion:and Afirmative Action:Program (Suppiemental Brogram)«301 CMIR-52.17 - |

Appendix- 2..of. these “regulations).. - Such confract -may. includs «minority warkforce

percentages greaterdnan these required fordhe geagrapmca! Icmaiiaps of 1he cc:nstructson
project as sat farin in the Supplemanial Program.

(4) Grantsss shai! take affirmative stepsito- increase parilctpatmn -of mmnrlty busines
enterpnsn (MBES) in any cmnstruct:on grant_ :

{5) Pnarfiome pubicatsﬂn of -‘ihavavaiiabmty Df.:cantracis jor scc}nstmc’iian wc:rk o be
- performed under any construction grant with & totaldollar value in excess of ten thousand
-doilars (§10,000.), the grantee shall notify SOMBA-of its'intant to solicit bids and shall

make availabie to SOMBA, upon rmquest, ccp:ns of the prc:posal i bid, Qpncxﬁcatmm and
pzans -and iaxd xnmtaﬁons :

(6} At the cizsc:rettmn of the Commzssmn ;:hern may be estabirsh d for the ife of any
construchon contract a body to be known as the Liaison Committes, which may be the
Exscutive Office Liaison Commitise as established by 301 CMR 5009 {3) of these
raguiations. A representafive of the grantee shall be a member of the Liaison Commitiee.
The contractor or his agent shall recognize the Lizisor Committes as an affirmative sction
body, and shall establish a continuing umrkhg relationship with the Lizison Commities,

consulting with the Liaison Commities on all matiers raiatmd to minority recrulimant,
referral, employment and fraining.
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) Before making the: f nai alipcation: m‘fmds to any grantes, the Secratary shallreview
any contracts for construction work o be p=ﬁormeci under the grantee, to ascerfin the
grantee’s compliance with the provisions of these reguiai:on.s

MENEMHM PERCENTAGES TO BE APPLIED TO STATE
AND ST&TE—ASSEST ::D CDNTMCTS -

The foiléwing perceniages shall a@piy . Not Less Than:
- Boston: -impact-Area (Jamaica Plain (part} . .
Mattapan, South Cove, Chinatowr), Bay 30%
Village, Raxbury, Darchester, : '
L SouthEnd.
Othars ) _ - ) '_1__{}%
Cambridge: B o 2%
Naw Bedford: = o  1e%
Springﬁafd: ) 10%,
All other cities and towns L .. 5%
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. . ] éeucembér 1g, 1588 o |
Yy oF euiney  RECEIVED
IN COUNCIL g o
| BCT 1
SRDER NO. 532 ' P 17 1388

SRDERED: . .. . .. . QUINCY BUIDING pmrT
Be it ordained by the City CC\)};I’;_?‘J;}__L_ .‘cif_---..the_.:g;;_ty of

srdinances of the City of Q‘m..ﬂ:my,ILB'?E:s are
Dffenses - Miscellaneous, by- adding the fol

uiney:, that ths revieed
sfurther amended.in C iapter 13
lowing néw sectipon:

SECTION 54 — REESIDENCY FOR CITY SUPPGRTED'CGWSTRUCTEDN PROJECTS :

1. ©On .any construction project funded in whole ©Or- in part by City funds, or
- funds from z federal grant ob loan, or City-approved M.I.F.A. applica-
tions, OI projects for whisch +he City ,administers the construction L2on-
tract, and when a project has a prcjacﬁedf}c':czs’;,;ofmcs_re_ than $250,600.00
residents of Quincy who are qualified <o perform the work +o which the
employment relates shall be given preference in hiring on-a l-pf-every-
3 ratio, after the emplover's foreman Or supervisor and two key employes:
have been employed for 2z ons-wesk payroll ‘period. S ‘
2. In any project with az projected cost of more than $256,000.00, companies
receiving public assi tance through +these financing agenciszsx should:be
in concurrence with the prevailing wages in the arez, including weges
in the Davis-Bacon Act. No revenne bon@ applications are to._.b,e,.rapprc_:wad
unless the applicant agrees +to zll of the : ' -

aforementioned- conditions.

.. Prior o entering into & construction agresment involving more ‘“thap _
£250,000.00 the owner, developer or contractor shall place a reascnable
size advertisement, at least 3% x 5% ip size, at least twice, in it

least one newspaper having a local distribution, on a craft-by-craft

basis, indicating that bids are -sought and the gualified regidents of

Quincy shall be given prefersnce consideration in hiring:on a2 3-to-1

ratio.

4. Minorities and women shall additionally be accordsd prefersnce for their
hiring, as provided for in the federal, state or municipal laws, shall
either be included or the same will be deemed included in =11 constructi-
agresmants. ‘

5- The Quincy Egual Opportunity Adminis
names and home addresses of employse
furnished such other
upon wWritten

trator will be furnished co
5, upon reguest, and wil
proof compliance as said Director may I :
request for the same, within seven days of such regnest.
6. In the event that any section of this ordinance is deemed illegal, un-
enforceable, or uncons¥itutional, then hs remsIning sections shall
remain in full force and effect. RO '

o

PRESED TQ BE BRDAIXED JJUNE

REPROVED | M.T} Nl g
UK 42 1085 | - CLERE OF COUNCIL
VEAS Cani /

RAYDR

f .
. Cneney Chrelien, Delristolarn, MeGmadl Nutiay.. Pheian,Sheets. Tolang - : '

NAYS Cahill, Cheney, Cheatien, Delristotaro, MeGrath, Nittley, Phetan, Shee

18, Tolano
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ipRDERED:
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LGADER NO. 245

v

-t

-~ o ) y
nsext the following additional (subsections in Chapter 13, Bec., 54)
(replaces page tyo of Council Order #5312 of 1589

-

6. Any bidder for work covared by this section must notofy

the Quincy Bgnal Opportunity Administraztor of +the pamss
end addresses of any individuals currently employed Ty
the bidder who are not residents of Quincy and whe e
bidder intends to ewploy on the project. Such notis ‘
shall be in writing et least 48 bours priocr to the arening
of the bids., Failure to smo notlfy the Administrator shall
be deemed an admission by the Bidder that the compos:tion
of the work force for +he proiject will be in accordsaace
with Section I of this ordinance.

7. This ordinance 8hall 'be enforced by the Commissioner of

Publio Works or-his designee in conjunction with the
Quincy Egnal Opportunity Administrator. 2 £300 Sire
shall be levied and withheld from the payment of anv
contractor who vielates this ordinsnes for each dav zhe
contract remains in violation.

.

B. Yor purposes of thig ordinance, a resident of Quincy

Bnall mean an individual whe is domiciled in #he Cise

of Quincy., Individuals who temporarily live in the

City of Quincy during the term of the project shall :ot‘
be considered residents of Quincy for tha purpose of this
créinance, ' :

7e .1n the event thet any section of this ordinence is seemed

iliegal, unenforcsable, or unconstitutional, then = :
remaining sections shall remain in fuoll force and ei-ect.

FXE RDATIED oc*:-o*s.:%.;,, 1920
. v/
ATTEST: Q — ﬂ/é

A

CLERK OF COUNCIT

APPROVED /

Ot
&//Mwm{;{oﬁ i S -

YE.AS Lahilt, Cherwy, Chretion, DaGristofarc. Febrizic, Koison, Nutlev, Phaign, Tolany

DBB5D~35

REYE Cahill, Chaney, Chretlan DaCrsniarn. Eabriris Kaienn hitfiay Phaian Talens

oY oF auiney | %Z{:
i
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CITY OF QUINCY

N CDUNCIL

ORDER NO. 264
ORDERED: -

This erder was returned to the. City Council
‘ on Juns 20, 1988, with the Mavor's disapproval
) with a statement in writing giving his objections
to the order. On October 2, 18885 the order was _
passed to be ordeined notwithstanding the veto of -
the Mayor. Eight voting YEE and one voting RO -
Councillor Timothy P. Cahill voting in the negative.

© amrpsT: 7 :

et

Clerk of. Council

b R s b Y SIS L
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ARTICLE 11

 THE COMMONWEALTH apmjmmsm =
'~ THE CITY.OF QUINCY, MASSACHUSETTS. .

SUF’PLEMENTAL EQUAL EMPLOYMENT @PPORTUN!TY
A?@T@*EESGRIMKNAT!ON AND AFFIRMATIVE ACTION PRDGRAM

ror purposes of this contract, "minority” refers fo Asian-Americans, Blacks, Spanish
Surmamed Americans, North American Indians, and Cape Verdeans. "Comrmission”
refers io the Massachusetts Commission Agamst Dzsmmaﬁm "Crty‘ refers to the
Cﬁy {}f Czuan“y, Massachusetts )

E}umq the pnrfmnance of thzs cas‘xtracL ’the Cmrrtrac:tor and ali cf hls subcont"acmrs
{hereinafter ooﬂect:vaiy referred fo as the Coniractor), for himself, his assigness,
8nd 5UCCessors in mterests agran as fo!iows

1o

. -'in oonne"tlon w;ththe perfonnancn of the work under this . mntract the
~ Contractor:-shall not:discriminate -against.any employee-or-applicant for

employment bacause:of race, color, religious creed; national origin, ags or
sex. -The aforesaid provision shall inciude, but.not be limited to ths
following:”  ‘employment upgrading, demotion, or fransfer; recruitment -
advertising, recrufiment layoff, termination; tates of pay or other forms of
compensation; conditions or privileges of employment; and selection for
apprenticeship. The Contractor shall post hereafierin conspicuous piaces,
availzable for employess and .applicants for-employment, notices fo be

- providet - by ‘the :Commission seffing:forth the provisions. of -the Faijr
Employment Practices Law of the.Commonwaalth-(MGL Chapter 151B).

in connection with the performance of the work under this contract, the
contractor shall underfake in good faith affimative action measures
designed to eliminate any discriminatory barriers in the terms and conditions
of employment on the grounds of race, color, religious creed, national origin,
age or sex, and o eliminate and remedy any affects of such discrimination
in the past. Such affirmative action-shall entail positive and aggressive
measures {0 ensure squal opportunity in the areas of hiring, upgrading,
demotion or transfer, recruitment, tayoff or termination, rate of compensation,
and in-service or apprenticaship training programe. This affirmative action

sfall inciude all action reguired to guarantee. egual employment opportunity
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V.

| for ai#persmns,'-ragardiess of race, color, religious creed,lnafi‘mnai.origin‘ |

age, or 58X A purpose of this provision s 1o ensure to the fullest exient
possible an adequate supply of skilied tradesmen for this. and future City
pubiic construstion projects, ' '

As part of his obligation b' remedial action under the foregohg section, the
Contractor shall mazntam on ‘this project a'not less than = 16% _ ratio of

-minority empioyae man-hours ‘to total man hours in each'job category,

including ~but not limited-to‘bricklayers, carpenters, -cemsnt wmasons,
eleciricians, ronworkers, operating engineers, and those dlasses: of work”
enumeratad in Section 44C of Chapter 148 of thm Massachusstts Genaral

.Laws |

. v ihe hmng of m:nanty qumayman apprﬂntrc&s tratnems Bnd acivanmd
trainses, the Contractor: shall-rely won refarrals from & -multi-empioyar

affirmative atfion program approved by the City; fradifional referral methods
utilized by the construction industry, and referrals from agendies, not more

“than fivesin nmnber at any one ﬁme dessgnated by the L:atsen Commiﬁea |
orghe City.s: AL R & i -

At the discre’cion of either the Cbmrhissfén 'or the City, théra may be
“astablishedfortheilife of this contract asbody to:be known as-the Liaison
~CommitiesiThe -LisisornCommittes sshall: be - composad. of one

represertative sach fromthe agency or-agencies administering:this project,
hareinafier calied the contracting agency, the City vand such other
reprasentatives as may he designated. by the Cammissmn or:the City

- can;unc:.tm wztn ’chm acimtmstenng auen"y

The Omntrac:tar {orhis agent, :f ary, dassgnated by him as the an-»sste equal
‘empioyment ofiicer) shall recognize the Lisison Commitiee as an-affirmative
acfion body, and shell establish:a continuing:worldng. relationship with the
Ligisan ‘Committee consulting with theliaison’'Committes on all matters
retated to minority recruitrnent, referral, empioyment and fraining.

The Confractor shall prepare projecied manning tables on & guarteriy basis,
These shall be broken down into projections by waek, or workers reouired
in each trade. Copies shall be furmished one week in advancs of the
commencement of the pariod covered, and alsc when updated to the Cily
and Liaison Commitize. '

- Records of employment referral ordars, prepared by the Confractor, shall be

mats avallable o the City and fo the Lisison Commiftee on request.
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5. The Contractor shall prepare weak}y raports in a form appmvecf by the

Commission of hours worked in-‘sachirade by sach: employes, identiiad as
rninority or non»mmonty Copias ofthese shall be provided at the em’i of
E each such weeif te the Ctty and ta the Ltazscm Comm:ttee SR

i the Contractor shalt uge any- subcontraf*tor onany wark perfonneﬁ undar ‘fhzs" :

contract, he shall take aﬁ'mnatfye action to negotiate with gualified mznanty'
subsontractors. This affirmative’ action shall coversboth-pre-bid and post-bid
periods. ft shall include nofification to the Office of Minority Business Assistance
(within“the ‘Executive Office of Communities-and: Devetapmnnt} oriits’ designes,
while bids are in preparation, of all products, work or Services for which the
Contracior infends to negotiate bcds See aﬁac:hed requzrﬂments cf Clty s Mtnority
Busmess Enterprzse Pragram '

In the emstcymmm af ;oumeymem apprermcas frammes and: advancad iramees the

Contractorshall ¢ give preference -first 'to- citizens of the Ccmmc;nwea!th of

,.Massachuseﬁs who havs: served in‘the amed foroes of the United Statasin the

time'of war and’ have been hanarabty distharged theréfrom or released fr om active
duty therein, and g g ,pe;fdrm ﬁfvelw&rk*ibrmimlﬁ?é empi'cf:;g}fm. :

and, secondiy; tc yfthe ;
If ‘suchcanntt'be obtainsd
otates.

: }y, and
‘f'sufﬁmen‘ nurtibat i’n&m t& cxtzzans of the United

A dasignes of the City and a designes of the Liaison Committes shall. each Have
right of BCCEsS to thn construcilon srta

Comnnanr:ﬂ with Rﬂuuzrements

The Contracter shall compily with the provisions of Exscutive: OrderNo. 74, as

- amended by Exscutive Order 116, dated May 1, 1875, and of Chapter 1518, a5 -

amended,-of the "‘Massachusetts  General Laws both of ~which are herein
mccrporated by Teferance and macﬁm a pari of this contract

&ory-i)zsggmmaﬁu ;

The Confractor, in the performance of alf work after award, and prior to compiﬁraon
of the contract work, will not discriminate on grounds of race, coior, relicrious cresd,

national origin, age or sex in employment practices, in the selection or retention of
subcontractors, or in the procurement of materials and rentats of equipment.

‘Solicitations for Sub-Contractors

and for the Procurement of Materials and Eguinment
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In all solicitations either by compsfiive bidding -or negotiafion made by -the
Contractor either for work to be performed under a subcontract or for the
procuremant of materials.or equipment, sach potential subcontractor or supplier
shall be nofified in writing by the Contractor of the Contracior's obi:gaﬂcns undsar
ihis contract reiaﬂve to nmn-msmmmattan and- afﬁrmatwe acfion, - :

” Btddars Ger&ﬁuaht}n Reuuzremmnt

: _Thn fmiicw\nng cerirf ca{‘scm statemmnt will; bﬁ znsarted irr i:.he big dauumnf Just
~ ambove thﬂ bidder's- sagnature :

‘“i"he b{ddnz" hareby ceriifiss maf he sha!i oompiy wxﬁm the minority. manpawe,
ratio and spscific action steps contained in the Supplemental Egual

Empioyment-Opporiunity-Anti-Discrimination and Affirmative Action Plan

+{Supplemental -EFO) atiached hereto, -including c:nmphance specified -
. <thersin. The confractorreceiving the award ofthe contract shall be required
- to -obtéin. from each .of is subcontrastors. and submit:to the confracting

t 40 thes pefformance -of -any: wmrk sunder-said -contract-a

.y G_J_:cerfmaaim »y sait-subcontractar, regardiess of fier, thatit will comply with
- the minority manpowar ratio and- spec:rﬁc afﬁnnatwe achcm steps.contained -

in the Supplemental 250"

'ontractcar‘s Serification -

“The Confracior's cerfification form must be signed by all suucassm% b:ddez‘( s) prior
o award by the contracting agency {ses Srncticm 0@430}

Compliances - inform Hon; anurtsa-d archons -

h

“The Cmnt*actcr w:ﬁ prowde aﬂ mfonnatmn and repnsts requlrad by fna

admiristering agency-or the Cify on instruction issued by sither of tham and
will permit acesss to its faciliies and any books, records, accounts, and

othar sources of information which may be determined by the City o affest
ihe employrment of personnel. This provision shall apply only to information
periinent to the Citys supplementary affrmative action contract
requirements. Where information required is in the exciusive possession of
another who faits or refuses tofurnish:this information, the Contractor shall
so certify to the administering agency or the City as appropriatg, and shall
sat furth what efforts he has made to obtain the information.

Whenever the administaring agency, the City, or the Ligison Commitize

belizves the Generai Contractor or any subconiractor may not be operating
in compliance with the terms of this seclion, the City directly, or through its
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Admszgnated agent shall conduct an appropnate invesiigation, and may
‘confer. with the parfies, fo determine if ‘such contractor is operating in
compliance with the: tezms of this section. e Crty or its agent finds the
Geaneral Cumracto{ or any subwntracto;‘ not in compliance with the terms of
this section, it shal make a: prehmmary report of nan—mmpiianoe and notify
such Contractor in wrifing of such steps as-will in the judgement of the City
or its agent, bring such Contracior into. compisance nthe even! that such
. Cantractor fails or. reﬁzses to fully perform.such stap$ ths Czty shan makesa
final report of mn—cornpirenc;e and recommend to the cantractrng agency the
‘ zmposman of one.or more of the sanctions listed. beiow. If, howevar t ha Orty
svery posSibie measure to achieve compliancs, it shall not make . a final
report of nonmmpiiance Wthin fourteen days of the rnc"eig'ﬁt of the
or mc)re of the faiiuwmg sanctaons as it may deem anprapnate o attam ful
and effective. enforcement . it

8. The recovery by the administering agsncy from the Genersl
Contractor of 1/100 of 1% of the Contract award price, or $1,000,
whichever is greater, in the nature of fiquidated damages, or, ifa
subcontractor is in non-compliance, the recovery by the contraciing
agency from the Generai Contractor to be assessed by the Gansral
Confractor as a back charge against the subcontractor of /40 of 1%
of the subtonfract price, or $400., whicheaver is greater, in the naturs
of liquidated darnages, for each waek that such party fails or rafuses
{o compiy.

b. The suspension of any payment or part thereof due .under the
confract until such time as the General Contractior or any
subcontractor is able to demonstrate his mmphance with the terms
of this saciion.

C. The teminaﬁcﬁ, or canceltation of the confract, in whole or in part,
undess the General Contractor or any subcontractor is abls fo
demonsirate within a specified tims his compliance with the terms of
the contract,

d. The danial to the General Contracior or any subccsntract of the night
to pariicipate in any future contracts awarded by the agministering
agency for a period of up to three years.

If at any time afier the imposition of one or more of the above sanctions a
contractor is abie to demonstrate that he is in compliance with this sechon,
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XIV.

he may request the adm;n*stenng agancy, in ccmsultatmn with the City to
suspend e sanctions conditionally, pending a final determination by fhe
Ciy as to whether the Cordractor is in compliance. Upon final determination
of the City, the admzmstﬂnng agancy, ‘based on the reccmmencﬁatmn of the
i“;:ty, shaﬂ nﬁhns ixft thm sanctmns txf ralmpcsn ‘Enam

4. _M‘Sanctscna enumeratad unciar Sact:sns >{§-2 shall- na‘ be ;muosmd by the

" sused mMGL ¢ BOA, has been c:cnduc;tad “No mves:rgatmn by the City or
its agnnt sha!i be :rutxated withoLtt pm:}r not:ce 'ra the Contrac@cf

8 aver‘ab:!ﬁg
The pravzsnons of this smctxon are-severable, and if any of these, provisions shall be

held unconstitutional by any court of compatent junsar'-i:mn, the decision of such
court shall not affect of impair any of the remaining provisions.
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Be it ordered that Chapter 24 of

the City of Quincy as amended, be further amended in Art.
by adding a new section B7:

LIADC

May 16, 19gs Tr/@g |

the Zoning Ordinance of

V1iT,
Blasting,

Sectipon B7

1. Ere-blast Survey/”

a.

- secur#d
-Inspector serving as the Committee on Blasting. e

5
cspecified as a2ll buildings and stone walls within ar

i e 1Y

Cahill. Cheney, Chretien, De

ror all permits issoed for blasting {rock excavation)
in the City of Quincy, a pre-blast survey must be mage

. by the contractor or by an.approved firm in this kind

‘of work andg satisfactory to the contractor's insurance
company . : '

The pre—blast survey will include a survey of the interipr
and exterior of existing ‘buildings and stone walls adia-—
cent to the project as specified herein, before any exca-
vation or blasting is done. Writ<en approval must he

from the Pire Chief, City Engineer and Building

The survey shall record all visible structural Gefecrs

such as cracks, settlement and lines out of plumb,

The survey data shall be. recorded in a permanént manner

in approved hardbound noteboaks.® The survey data shall
include polarcid photographs showing the building con-
Structions surveyed referenced to. the notebook pages.

Also a tape recording of all data pertinent to the survey
shall be made. The scope zand format of the record survey
data shall be satisfactory to the Commirtee on Blasting.
Before commencing any blasting or ledge excavation, copies
of the survey must be on file a+ the effices of the Quin
City Engineer,

Ty

and Quincy City Clerk, City Ball, Quincy, Ma.
The adjacent area reguiring the pre~blasting survey

of three hundre=d fifty feet (23506) from saig blast,
Provided, howsver, that no pre-biasting survey shall
required if Blasting is within the following limits:
total charge weight per blast does not excesd five (5]
pounds and the maximum weight per delay does not excesd
twe pounds per delay.

Cristofaro, McGrath, Nutiey Phetan. Shests. Tolang

Cahill Cheney, Chrafier, DeCrisio

faro, MeGrath, Nutley, Phefan, Sheets, Tolang
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1.01

1.02

1.03

SUMMARY OF WORK

LOCATION OF WORK

All work under this contract is located in the City of Quincy, Massachusetts. The purpose of
the work is to improve the roadway pavements, street intersections, sidewalks, minor
drainage and traffic improvements for the safety of vehicular and pedestrian traffic.

SCHEDULE AND OTHER SITE SPECIFIC REQUIREMENTS

The project construction milestone dates, maintenance of safe streets and sidewalks for
vehicular/pedestrian traffic through the project area, safe and unobstructed access to
businesses and abutters, public safety measures and site clean-up on a daily basis shall be
strictly enforced. No waiver of any one of these requirements shall be allowed. The
contractors are urged to study these requirements before submitting bids. Unfamiliarity with
the above requirements shall not be accepted as an excuse for lack of performance an/or basis
for claims.

No site work shall be allowed between Thanksgiving Day and March 31 without written
permission from the City. During all periods of no construction activity and prior to the
project completion, the Contractor shall be fully responsible for maintaining roads/sidewalks,
utihities and other public amenities for convenience, safety and safe access to businesses and
abutters at all times.

WORK TO BE DONE
The work shall be done in accordance with the Massachusetts Highway Department Standard
Specifications for Highways and Bridges, Construction Standards, other approved standards

of the Department, the Manual on Uniform Traffic Control Devices, Standard Drawings for
Signs and Supports, all as last amended, other standards as referenced in these specifications.

The work under this contract relates to but is not necessarily limited to the streets listed

" below. The streets, as listed below, shall be financed through the funds provided by the City

of Quincy and the Commonwealth of Massachusetts.

LIST OF STREETS - LIMITS OF CONSTRUCTION

The attached pages list the streets to be included in this contract.

The work shall consist of furnishing all materials, labor, equipment, tools, apparatus and all

other incidental work required to complete the construction of the new roadway pavement;
adjustments and/or replacement of existing utility appurtenances (sewer, water, and drain
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lines, ete.); construction of sidewalks, wheelchair ramps, minor drainage and traffic
improvements, re-grading portions of the side street intersections and driveways to match the
new finished pavement elevations, loaming, seeding and removal and replacement of street
signs, as specified. The work shall include, but not necessarily be limited to the following:

I.

2.

10.

Cutting and removing of tree stumps and tree root systems, where directed.

Excavation of existing bituminous concrete pavement where specifically directed by
the Engineer, to the lines and grades shown or as directed.

Adjustments, repairs, and/or replacement of utility appurtenances, (manholes, catch
basins, curb inlets, and water valves, frames, grates, covers, gate boxes, etc.) and
other related work, as specified or as directed.

Installation of bituminous concrete pavement and/or full depth roadway pavement
construction at locations where required.

Construction of bituminous/cement concrete sidewalks, driveways, store front
entrances, and installation of new granite curbs, as shown or as directed.

Removal and replacement of street signs and other miscellaneous traffic
improvements, as specified or as directed.

Installation of wheelchair ramps, removal and resetting of curbstones, as directed or
as specified.

Loaming, seeding and minor landscaping and drainage improvements (new drain
lines and appurtenances) as specified or as directed.

Furnishing, installation and maintenance of all traffic control and safety measures
during the construction period, including all types of signage and traffic/public safety
devices (both lighted and unlighted), drums, flashers, barricades, detours, required for
maintenance of vehicular/pedestrian access to abutting businesses and properties.
Maintaining continuity of utility services to all public amenities, businesses and
residential areas at all times.

Furnishing, installation and maintenance of all temporary parking restriction signs.
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1.04 ABBREVIATIONS AND REFERENCES

A The following abbreviations and references may be used in these specifications.

1. Standard Specifications: Commonwealth of Massachusetts, Department
of Public Works, Standard Specifications for
Highways and Bridges.

2. Construction Standards: Commonwealth of Massachusetts Department

of Public Works Construction Standards.

L]

Signs & Supports: Commonwealth of Massachusetts Department
of Public Works Standard Drawings for Signs
and Supports.

4, MUTCD: Commonwealth of Massachusetts Manual on
Uniform Traffic Control Devices.

5. AASHTO: The American Association of State Highway
Transportation Officials.

6. ACL American Concrete Institute.

7. ANSEL: American National Standard Institute.

8. ASCE: American Society of Civil Engineers.

9. ASTM: American Society of Testing Methods.

10, AWS: American Welding Society.

11.  Fed. Specs: Federal Specifications.

B Where reference is made to a specification by one of the above-referenced or other
associations, it is understood that the latest revisions thereof shall apply.

C In case of conflict, these Specifications shall take precedence over the Standards and
Specifications noted above.
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Summary of Work
Road Improvements Summer 2011

Street Name

Street Limits

From

To

Description of Work

8. Central Avenue

Length = 2850"
Accepted

Prospect Avenue

Beale Street

Full Depth Reclaimation

instali Binder 2 1/2" and Top @ 1 1/2"

Instali New Bit.(asphaitj Sidewatks and Driveway Apron's
Install New Congcrete WCR's w/ Detectable Warning Panels
Reset Existing Granite Curbing

Drop and Adjust All Utilities as Required

Loam and Seed as Required

install Reflectorized Themoplastic as Required

Prospect Avenue

Length = §0¢'
Accepted

Warren Avenue

5. Central AvenuFuli Depth Reclaimation

Instalt Binder 2 1/2" and Top @ 1 1/2"

Install New Concrete Sidewalks and Driveway Apron's
Install New Concrete WCR's w/ Detectable Warning Panels
Resei Existing Granite Curb + Install New Curb

Drop and Adjust All Utilities as Required

Loam and Seed as Required

Install Reflectorized Thermopiastic as Required

Wiliet Street

Length = 1500
Accepted

Hancock Street

Rawson Road

Full Depth Reclaimation

install Binder 2 1/2"and Top @ 1 1/2"

Install New Bit.(asphali) Sidewalks and Driveway Apron's
Install New Concrete WCR's w/ Detectable Warming Panels
Reset Existing Granite Curb + Install New Curb

Drop and Adjust All Utilities as Reguired

Loam and Seed as Required

Install Reflectorized Thermoplastic as Required

Witlow Street

L.ength = 1100
Accepted

Wiliet Street

Eim Avenue

Full Depth Rectaimation

install Binder 2 1/2" and Top @ 1 1/2"

Instalt New Concrete Sidewalks and Driveway Apron's
Instalt Mew Concrete WCR's wf Defectable Warning Panels
Install New Granite Curh

Drop and Adjust All Utilities as Required

Loam and Seed as Required

Install Reflectorized Thermopiastic as Required

Essex Strest

Length = 500
Accepted (177}

Sonoma Road

Dead end

Fuil Depth Reclaimation

Install Binder 2 1/2" and Top @ 1 1/2"

Install New Bit.(asphalt) Sidewalks and Driveway Apron's
Instail New Concrete WCOR's w/ Detectable Warning Panels
Install New Granite Curb

Drop and Adjust All Utilities as Reguired

Loam and Seed as Reguired

install Reflectorized Thermoplastic as Required

Hillcrest Road
Length = 400°
Unaccepted

Knollwood Road

Woodbriar Road

Full Depth Reclaimation

Install Binder 2 1/2" and Top @ 1 1/2"
Drop and Adjust All Ulilities as Required
Loam and Seed as Required

Knotiwood Road
Length = 1000

Livesy Road

Sonoma Road

Full Depth Reclaimation
instali Binder 2 1/2" and Top @ 1 1/2"

Uinaccepted Brop and Adjust All Utilities as Reguired
Loam and Seed as Required
Windsor Road E. Squantum St |[Tirrell Street Full Depth Reclaimation
Install Binder 2 1/2" and Top @ 1 1/27
Length = 550° Instali New Concrete Sidewalks and Driveway Apron's

Instali New Concrete WCR's w/ Detectable Warning Panels
Install New Granite Curb

Drop and Adjust All Utilities as Required

Loam and Seed &s Required

Install Reflectorized Thermoplastic as Required
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SAFETY CONTROLS & SIGNS
FOR CONSTRUCTION OPERATIONS

DESCRIPTION
The work under this Item shall conform to the rel evant provisions of Section 850 of the Standard

Specifications, the Manual on Uniform Traffic Control Devices (Part IV, as amended), requirements
of this section, and work as shown or as directed.

The work shall include furnishing, instaliing and maintaining various traffic control devices for the
protection of area residents, the traveling public and workers during construction operations.

All signs, barricades, cones and drums shall have Encapsulated Lens Reflective Sheeting in
accordance with Section MS.30.2 of the Standard Specifications. f

FLAGS FOR ADVANCE WARNING SIGNS

Standard orange and red-orange flags (16-inch minimum) shall be mounted on al] 8igms in advance
of starting the work. '

Flags shall be mounted as shown on page 6B-13 of the Mass. Manua! on Uniform Traffic Control
Devices (MUTCD) and shall not interfere with 2 clear view of the sign face.

Reflectorized plastic drums and the reflectorized plastic drums with flashers (Type A) shall be placed
as directed by the Engineer. : :

Plastic drums shall not be less than 19-inches in any diameter transverse to the direction of traffic
fiow, nor less than 14-inches in any diameter.

Flexible reflective sheeting shall be applied to all plastic drums in accordance with the Drawings in
the Standard Specifications. _

PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK

The Contractor shall submit & Schedule of Operations as provided for in the Standard Specifications,
for the Engineer's approval before any work is started. The schedule of operations shall incinde a
plan of construction procedures and the safety measures to be used during the execution of the work.
A work schedule incorporating all traffic control appurtenances and defining utilization of access

points shall be submitted o the Engineer for approval. All temporary work shall be in conformance
with Section 850 of the Standard Specifications, as last amended and suppiemented by the foliowing:
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The Contractor shall provide such Lemporary bridging, steel plates, temporary pavement,
wood-framed walkways, caution safety and other necessary signs directing the
pedestrian/vehicular traffic towards unblocked and safe areas.

In areas where the construction activity is in progress, the Contractor is required to install
tirectional signs in front of businesses saying "OPEN FOR BUSINESS" or something
similar for guidance of the shoppers. The Contractor shall provide safe access/egres, as
defined above, to all businesses and abutters within the project area.

The Contractor shall schedule its Operations so as to cause the leagt interruption at all times
in the flow of traffic on existing roads during construction and shal] provade for the safe and
convenient passage of pedesirians and vehicleg throughout the project area and the adjacent
areas impacted by the construction operations.

During construction hours, traffic flow must be controlled by Uniformed Traffic Police
Officers, in accordance with Section 7.0 of the Standard Specifications. Between the hours
of 9:00 AM and 3:30 PM, 2 minimum of one moving lane shall be meintained on the
roadways in each direction. During peak traffic hours, the Contractor may be required to
open more thar one moving lane in one or both directions, as directed by the Engineer,

For construction after normal work hours, on weekends, and holidays, at least one traffic lane
with pull out areas must be made available to pedestrian and vehicular raffic. Gravel borrow
and bituminous conerete needed to maintain temporary passabie travel lane ramps to allow
access and egress to abutting properties shall be provided ag needed, by the Contractor.

Certain construction operations such as utility work and roadway/sidewalk reconstruction
may restrict access/egress on some roads and to businesses and abutters. Under these
circumstances, the Contractor is required to schedule his operations during off-peak hours
or late evenings and in small stretches so that a particular work activity can be completed in
the shortest possible time,

| The Contractor is required to give abutting property owners 48 hours notice of periods

when access/egress will not be available. It Is again stressed that the City of Quiney
considers the access/egress to abutting residences and businesses of eritical importance
and the Contractor must implement provisions of safe access/ egress,

Particuiar care shall be exercised to establish and maintain such methods and procedures that
will not create hazards of any natore. Traffic contol, safety devices and/or signs having
messages that are irrelevant to normal traffic conditions will be removed or properly covered
at the end of each work period. Signs are to be kept clean af al] times and legends shall be
distinctive and unmarred.

In areas of high pedestrian and vehicular traffic volume, the Contractor is required o remove
all waste materials and construction equipment from the work site and clean and make the
site and its approaches safe on a daily basis. The construction equipment shall not be parked
overmight on the site or the adjacent roads unless permitted by the Engineer.
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11,

13.

12/15/06

In the event that the digital controliers are not available from the manufacturer when needed,
the Contractor shall provide temporary mechanical controllers at no extra cost,

Night watchmen may be required where special hazards exist.

Unless permission to close a street is received in writing from the City, all excavated
materials shall be placed so that vehicular and pedestrian traffic is maintained at all times.
If the Contractor's operations cause traffic hazards, appropriate safety measures satisfactory
to the Engineer shall be implemented immediately.

Detours around construction will be sabject to the approval of the City Traffic Engineer.
where detours are permitied, the Contractor shall provide all necessary barricades, flashers,
flashing arrows and sighs in conformance with the Local and State reguliations and standards
to divert the flow of traffic. The Engineer will strictly control the periods when traffic is
being detoured.

'The Contractor will be responsibie for posting signage that cleaﬂy states that any vehicle
impeding the progress of construction will be towed at the Owner’s expense. If Contractor
Tails to post such signs, Contractor will be responsible for all towing charges,

The Contractor will be fully responsible for ali mjuries or claims, damage to public and
private properties, and any violations of the local, state or federal regulations resulting from
his construction operations whether or not police protechion has been provided. The services
of uniformed traffic police shall in no way relieve fae Contractor of ifs responsibilities under
the Coniract,
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CONTROL OF WORK

PROJECT SCHEDULES

The Contractor shall fumish plant and equipment to secure a satisfactory quality of Work and a rate
of progress to insure a timely completion of the work.

The Contractor shall follow the agreed construction schedule, and all work progress shall be
monitored against the on a bi-weekly basis, as required.

SITE SUPERINTENDENCE & WORK FORCE

The Contractor shall provide, at its own expense, during the entire course of the work, a competent
full-time job superintendent to supervise the Contractor’s emplovess, equipment operations and the
general coordination and management of the project. The superintendent shall not work part-time
as a tradesman, nor shall he be removed from the job except with the written permission of the
Engineer. : '

The Contractor shall furnish 2 tabor force, which will work in harmony and accord with all other
iabor forces taking part in, or connected with this project. The Contractor shall to promptly remove
from the work o this project any superintendent, assistant or workman who, in the opinion of the

- Engineer, is incompetent, unskiliful, disruptive, or disorderly, and no person so removed from the
work shall be re-emploved on this project without the Engineer’s written consent.

COORDINATION WITH LOCAL AGENCIES

The Conf:ractoz shall coordinate its activities with the Police, Traffic, Fire and Public Works
Departments in the City, as required.

The Contractor shall maintain all area services and public amenities at all times and shall provide
the Public Works Department with an address at which it can be contacted in an emergency. Upon
notification by the City or the Engineer, the Contractor shall promptly restore services or make
TePaiTs as necessary or as directed. '

The Contracior shaf! immediately notify utility companies of any damage to their utilities resulting
from its construction operations. ‘

The Contractor shall notify DIGSAFE at 1-800-322-4844 at least 72 hours before excavating in any
public way.

The Contractor shall give at least 48 hours written notice to the Engineer and the effected businesses,

utilities, residents and abutters prior to the comrencement of work on roads and utilities effecting
traffic safety and safe access for abutters and performance of other normal area activities.
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During the progress of the work, the Contractor shall remove debrié, sweep and sprinkle water in

work areas, mainiain fhe area as necessary to minirnize the creation and dispersion of dust. Calcium
chloride shall not be used to contro! the dug: problems.

SITE WORK

The Contractor shall, without additional compensation, be required to provide safe and convenient
access to all abutters during the prosecution of the Work.

All construction areas shall be adequately safeguarded by providing temporary barricades, caution
signs, lights and other means to prevent accidents to persons, and damage to property. The
Contractor shall, at its own expense, provide suitable crossing from travel by pedestrians and
workmen and take precautions to prevent injury to the public due to its construction operations. All
excavated materials, equipment, or stockpiles that could be dangerous to the public shall be
protected, barricaded, well lighted at nights, and/or removed off-site as directed by the Enginesr.

The Contractor shall be responsibie for the protection of all public and private property. Any direct
or indirect damage done to public or private property for any reason due to the Contractor’s
operations shall be restored by the Contractor, at its own expense to a condition equal to or betier
than existed before the damage.

All open excavations shall be adequately safeguarded by providing temporary barricades, caution
signs, lights, flares and other means o prevent injuries to persons and damage to property. The
Contractor shall, at its own expense, provide suitable and safe means for completely covering ail
open trench excavations (backfilling or covering with steel plates of adequate strength) and for
accommodating trave] when work is not in progress. Bridges provided for access to private propertv
during construction shall be removed when no longer required. '

Test pits for the purpose of locating underground pipe lines, structures, or to determine the sub-
surface conditions prior to or during construction. shall be excavated and backfilled by the Contractor
at his own expense regardless of whether the test pits are dug at the direction of the Engineer or for
the convenience of the Contractor. Test pits shall be backfilied mmediately and the surfaces
restored and maintained in 2 manner satisfactory to the Engineer.

All precautions shall be taken to prevent freezing or damage to any of the exposed or partially
uncovered utility lines. All trenches shall be backfilled as soon as possible and mmmediately
followed by an installation of temporary bituminous surface. The roadway shall be free of
construction debris and excavated material and shall be relatively smooth to provide safe passage.

Necessary access for fire apparatus and other emergency vehicles must be maintained at all fimes.
Fire hydrants and water holes for fire protection on or adjacent to the project site shall be kept
accessible to the fire apparatus at all times, and no obstructions shall be piaced within 10 feet of any
such facility.

- When worlc at the site necessitates the temporary placement of vehicles, equipment, materials or
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workers in public streets, sidewalks or walleways, the Contractor shall provide and use all necessary
warning devices, barricades, signs, special apparel, etc., in the performance of the work, as set forth
n Section 250 of the Standard Specifications.

No pavement work shall be done between December 15% and March 317 unless specifically
permitted by the Engineer. Therefore, the Contractor shall not begin and construction which cannot _
be satisfactorily completed before December 15", The Contractor shall not have any claim for
extension of time for completion of the Work under this contract as a result of this restriction.

INTERFERENCE WITH EXISTING WORKS

The Contractor shall at all times conduct its Operations s as not to interfere with the existin 2 WOrKS.
The Contractor shall develop a program, with the approval of the Engineer and interested officials,
to provide for construction and putiing into service of the new works in an orderly manner.

All work connected with cutting into and reconstruction of existing pipes or structures shall be
planned to interfere with the operation of the existing facilities for the shortest possible time when
the demands on the facilities best permit such interference.

The Contractor shall have no claim for additional compensation by reason of delay or inconvenience
in adapting its operations to meet the above requirement.

Pipe lines will be located substantially as indicated on fhe drawings, but the City reserves the Tight
to make modifications in alipnment, sizes, fittings and appurtenances to suit field or the existing
systen operation/design conditions. This type of modification shall not relieve the Contractor from
his contractual obligations in laying, jointing, and installing difference additional items, as required.

Where dimensions and location of existing structures are of importance in the instaliation or
connection of any part of the work, the Contractor shall verify such dimensions and locations in the
field at its own expense, before fabricating or ordering any materia] or equipment,

- INTERFERENCE WITH STREETS/SIDEWALKS

The Contractor shall not close or obstruct any portion of a street, road, or private way without
obtaining Apermits to perform work within limits of public ways from the Department of Public
Works (DPW),

Streets, roads, private ways and walks under construction shall be maintained so as not to endanger
the public/private properties and safety of the traveling public and residents at all times. The
Contractor shall be fully responsible for all damages arising out of its operations and for the
adequacy of safety measures provided at each site.

If the closure of a street of road is necessary, the Contractor shall notify the Police, Fire, Traffic and
Pubhic Works Departments and shall cooperate with the Traffic Department in the establishment of
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alternate routes. The Contractor shall provide and install the required number of detour signs
(plainly marked and well-lighted) and take all other safety measures necessary to minimize
confusion.

Along the Jocation of work, all fences, stone walls, curbs, drives and walks, bushes, trees, shrubbery
and other physical features which are within the limits of the strests or are associated with private
property shall be protected to the satisfaction of the Engineer and to the satisfaction ofthe property
owner(s).

Fences and other features removed by the Contractor for site access are o be restored in the location
indicated by the Engineer as soon as conditions permit, All damages 10 existing physical feature
shall be repaired to the satisfaction of the Engineer and the satisfaction of fhe affecied property
owner(s). All protection, repair, restoration and/or replacement work required shall be at the
Contractor=s expense. '

PROTECTION/RELOCATION OF EXISTING STRUCTURES/UTILITIES

The Contractor shall assume full responsibility for the protection of all buildings, struchres/utilities,
public or private, including poles, signs, services to buildings, wtilities in the street, (gas, water,
sewer, drains, the electric and telephone, cable and the associated appurienances) whether or not
- these are shown on the drawings. Any damage resulting from the construction operations shall be
repaired at the Contractor’s expense.

The City will provide the Contractor with all exsting information to determine the location of
existing lines and appurtenances for sewer, water and drainage systems. The Contractor, however,
sball bear full responsibility for ascertaining the correet locations of all utility lines and associated
structures and appurtenances before starting construction work.

The identification, relocation and/or resetting of hand-holes, manholes, vaults, vaives, and other
distribution control devices for the electric, gas, and telephone cable systems, shall be the
responsibility of the respective utility companies. However, the Contractor shall obtain a
comprehensive list of all such appurtenances from the utility companies, verify fheir physical
location and shall be fully responsible for their protection during the construction operations.

All costs charges or damages resulting from lack of comprehensive pre-construction investigations
related to the above items shall be borne by the Contractor.

Protection and temporary removal and replacement of existing utilities and structures as described
in this section shall be considered as a part of the work under the Contract and all costs in conmection
therewith shal! be borne by the Contractor.

In all public streets or private ways, except for City-owned utilities (water mains, sewers and drains),
all relocation of utilities required for constraction of the contract work shall be performed by the
appropriate utility organization unless agreed otherwise by the utility company. The Contractor shall
bear all expenses incurred because of utilities damaged due to its operations. :
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The operation of existing utilities shall not be interrupted except with written permission of the City
and the operator of such utilities. The Contractor shall allow ample time and resources to mmplement
all measures required for the contimuation of existing utility operations. The Contractor shall request
and coordinate all utility relocations, subject to permission of the Engineer. The Contractor shall
comply with all regulations, standards, methods and procedures particular to the wtility organizations
involved.

Utility relocation for the sole purpose of making excavation easier for the Contractor shall niot be
allowed. Should the Contractor desire to relocate publicly-owned utilities such as water mains,
sewers and drains for the sole purpose of making excavation easier, they shall be relocated at the
Contractor’s expense.

PROTECTION OF TREES AND SHRUBS

The Contractor shall avoid all damage to tress along and adjacent to the work area. No tree or shrub
shall be removed without the approval of the Engineer. '

If during the progress of the work, the Contractor encounters any upland state-listed species on the

construction site, the matter shall be immediately reported to the Engineer, the Quincy Conservation

Commission, and further reported to the appropriate state agencies having jurisdiction over these
- matfers. -

All measure required for the protection of trees, shirubs and other resource areas shall be considerad
to be part of the work 1o be done under these specifications at no additional cost to the City,

PROTECTION AGAINST EROSION

The Contractor shall take precautions during construction to minimize erosion and run-off of
polluting substances such as silt, clay, fuels, oils, bitumen’s, and calcium chloride into the water
resource areas.

Disposal of drainage shall be in an ares approved by the City. Drainage water shall not be disposed
of until sitt and other sedimentary materials have been removed.

Stacked bales of hay shall be provided at points where drainage from the work site leaves the site
to reduce the sediment content of the water. Sufficient bales of hay shall be provided such that all

flow will filter through the hay. Other methods that reduce the sediment content to an equal or
greater degree may be used as approved by the Engineer.

Drainage leaving the site shall flow to watercourses in such a manner to prevent erosion.
Erosion control measures must be adequate to ensure that turbidity in the recerving water will not

be increased more than 10 standard turbidity units (s.t.n), or as otherwise requtred by the state or
other controlling body, in waters used for pubiic water supply or fish unless limits have been
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established for the particular water. In surface waters used for other purposes, the turbidity must not
exceed 25 s.t.u., unless otherwise permitied.

The Contractor shall receive not direct payment for any costs incurred instituting ET0SI01 Control
measures, as stipulated herein or whatever is necessary o provide the necessary protection against
Erosion. :

SITE CLEAN-UP AND DISPOSAL OF SURPLUS WASTE MATERIAL

The Contractor shall remove and dispose of all surplus and/or waste materials inciuding surplus
excavation, broken pavement, lumber, meta] pipe and appurtenances, old equipment, temporary
structures, and any other refuse from the construction operations.

Stone base and/or grave] base naterials, manhole/catch basin castings, valves, gates, efc., if not nsed
in the project, will remain the property of the City of Quincy unless specifically directed by the
Engineer to dispose of the materials off-site. If the City decides to keep the materials, the Contractor
will be required to Joad and haul the materials 1o the DPW yard at 55 Sea Street, Quincy, at no
additional cost. ' :

In order to prevent environmental pollution arising from the construction activities, the Contractor
and sub-contractors shall comply with all applicable federal, state and local laws and regulations
concerning waste material disposal, as wel] as the specific requirements stated in this section and
elsewhere in the specifications specified herein.

The disposal of excess excavated materials in wetlands, stream corridors, and plains is strictly
prohibited even if the permission of the property owner is obtained. Any violation of this regtriction
by the Contractor or its employees will be brought to the immediate attention of the responsible
regulatory agency, with a request that appropriate action be taken against the offending parties.

All new and existing interfacing pipe lines, appurtenant structures within the project limits and the
adjacent effected section shall be left in a clean and operable condition at the completion of the work.
1t shall be the responsibility of the Contractor to make certain that the new systems carrving run-off,
sewage and water (as applicable) within the Jimits of this project operate efficiently to their poists
of discharge into the existing system. The Contractor without additional compensation shall remove
all debris in pipes and structures as a result of the Contractor’s operations.
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TEMPORARY CONSTRUCTION F ACILITIES -

BESCRIPTION

The Contractor shall provide all tempbrary construction support facilities and controls, such as
staging area, project ‘signs, temporary access road, temporary stockpile areas, pre-construction
surveys and bench mark and base lines to control and to layout the works as necessary and as
specified or as directed by the Engineer. The contractor shall also provide all utility services and
miscellaneouns supplies required for satisfactory control of the works.

CONTRACTOR'S STAGING AREA

The Contractor's attention is directed 1o the fact that the City will not provide a staging arez for the
storage of construction plant equipment, material or supplies. All permits required for selection of
staging area and the Contractor must obtain its proposed use from the local or State agencies having
jurisdiction over the area. The cost of obtaining a staging area and the associated permits shall be
considered to be included in the bid prices for the various items of work as listed in the Bid Form.

At no time shall any matertal; equipment, construction plant be stored on the beaches, public streets,
private ways, sidewalks and other pubiic areas.

The Contractor shall not enter or occupy private land outside of casements, except by permission of
the landowner and the approving public agencies. '

Onily the equipment and materials ready for incorporation into the work shall be delivered and
temporarly stacked on site. All materiais and equipment thus delivered shall be placed so as not 1o
mjure any part of the work or the existing facilities and such that free access can be had at ali imes
to all parts of the work.

All unrelated or idle construction plant waste and/or excess materials shall be removed from the site
immediately.

TEMPORARY ACCESS ROADS

The Contractor shall constract temporary access/haul roads and temporary equipment and material
storage area where needed or as directed by the Engineer to move men, equipment and materials to
otherwise inaccessible or hard to reach areas. Such facilities where located in environmentally -

sensitive areas shall be as permitied by the Quincy Conservation Commission and subject to it
regular monitoring, completion inspection and restoration to original conditions.

PROJECT SIGN
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The Contractor shall furnish and install signs at the project site and at other locations as directed by
the Engineer. The sign shall be made of 3/4-inch fhick extenor grade high-ensity overlay plywood,
and shall be mounted on 4-in. x 4-in. wooden posts. The sign shall be 4-ft. x 8-fi. in size and shall

have a biue background and white letters. The text and 1its layout shall be provided to the Contracior
before the start of Work. _ ' '

Letter size shall be in proportion to Jayout and text and shall be of professional quality, The

Contractor shall maintain the sign (including repainting), in a satisfactory condition for the life of
this Contract.

Upon completion of the project and when dirscted, the sign shall become the property of the
Contractor and shall be satisfactorily removed and disposed of by the Contractor off the site. The
~ costs of furnishing, erecting, and maintaining the project sign shall be considered to be included in
the bid prices for the various items of work listed n the Bid Form. For layout of project sign, piease
refer to Appendices.

REMOVAL OF TEMPORARY BUILDINGS AND EQUIPMENT

On or before the completion of the work, the Contractor shall, uniess otherwise especially directed
or permitied in writing, tear down and remove al temporary buildings and structures, The
Contractor shall remove all temporary roads, staging areas, including tools -and construction
equipment from the site. The Contractor shall remove/cover all organic matter and waste materials
in, under and around privies, houses, and other buildings. The Contractor shall remove all rubbish
and waste materials from the site and leave the area and adjacent properties in a neat and safisfactory
condition.
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MEASUREMENT AND PAYMENT

Ths section supplements, as applicable, the measurements and payment provisions o1 each of the
pay items under Part 4: Compensation under Division II- Technical Specifications. The provisions
of this section shall apply to all work items under this contract.

The following activities, whether or not explicitly stated elsewhere in these documents, shall be
understood to be included under the relevant Pay ltems in the Bid Form to which the activity is
~ directly or indirectly incidental to or necessary for a satisfactory compietion of the item.

¢ The Contractor shall acquaint itself with all work associated with each Pay Item and shall no
claims based on unfamiliarity with the detailed scope of work, compiexity of operations or other
site-specific conditions.

¢ Each lump sum or unit price stated in the Bid Form shall constitute full compensation for the
ttem and shall include all work required for or incidental to or mandated by the applicable codes,
permits, reguiations and laws to complete the work items satisfactorily in accordance with the
drawings, specifications and/or the current industry standards of performance and workimanship.

s Such activities, whether or not expressly stated in the contract documents, shall not be paid for
separately unless specified otherwise.

 All public/private agency permits not included herein but necessary to carry out the work under
this contract shall be obtained by the Contractor at its own expense,

¢ All excavation, backfiliing, compaction of excavated and borrow materials required for the
installation of all pipes and appurtenant structures (sewer, water and drain lines, catch basins,
manhoies, handholes, conduit, ducts, test pits, planting pits, signage and fence posts, fire alarm,
etc.) shall be considered included in the contract unjt prices/lump sums stated in the Bid Form.

* All excavations and backfilling required fo remove unsuitabie materials below grade shown on
the drawings shall be considered included in the lump sum price. However, the City shall make
available to the Contractor all crushed rock/gravel required to backfill this extra excavation.

o All existing improvements (loamed and grassed areas, bushes, landscapes, roadways or other
surfaces), facilities/amenities camaged due to the Contractor's operations shall be restored at the
Contractor's expense regardless of whether the damage is accidental, deliberate and/or due o
construction work.

* Testing requirements for all materials, equipment and new work (quality and workmanship)
under this contract shall be as specified herein, or as per the applicable codes, standards and
regulations, as related to each jtem. All such testin » when ordered by the Engineer, shall be at
the Contractor's expense.
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s The services of manufacturers representatives and supervisory personnel required {0 insure
correct equipment/instrument/appurtenance instaliation, testing and operations including training
of the City Personne] and preparation of Operations/Maintenance Manuals shall not be paid for
separately. All costs associated with these activities shall be considered inciuded in the hump
sum price.

e All work associated with the clean up of site and new construction/ maintenance of roads and
utility services during construction shall be at the Contractors expense.

e All waste and unsuitable materials resulting from any item of work within the contract scope or
from any other action related to the Contractors operations shall be disposed of by the Contractor
at no cost to the City.

All useable materials, when declared surplus by the Engineer, shall either be disposed of off-site
or transported and stockpiled at the DPW Yard or in another suitable area as directed by the
Engineer at no additional cost to the City,

During construction all costs associated with temporary sheeting, bracing, shoring, underpinning,
decking, cofferdamming, drainage and disposal of water from pumping/dewatering operations in
excavations, and foundations, site clean-up and removal of waste/ surplus materials, femporary and
final settings of al! castings (utility manholes, catch basins, hand holes, gate boxes, etc.) shall be
considered included in the contract lump sum price.

BASIS OF MEASUREMENT

Before the contract award, the Contractor shall submit (for lump sum contract/items only) to the
Engineer, in triplicate, an itemized cost breakdown on all (significant contracts) work items. The
cost breakdown for each item shall be reviewed and approvec by the Engineer, When approved, the
itemized breakdown shall become the basis for determining the progress payments and for
negotiating change orders, if necessary.

Measurement for work under this contract shall be done either in units as specified for each pay item
in the Bid Form on the basis of percentage of the total works. The measurements/percentages shall
be calculated by the Contractor and verified and agreed to by the Engineer.

Said verification may be through mathematical calculations, payment vouchers, delivery receipts,
field notes and/or actual inspection reports. The Contractor shali supply this information, as
required, to determine the quantities/percentages for payment.

All extra work shall be authorized in writing before the work is performed. All such work shall be
paid for on the basis of the contract lump sum price breakdown/the contract unit prices as set forth
in the Bid Form.

No allowance shall be made for shrinkage, swelling, or voids for borrow materials, such as ordinary
borrow, gravel, crushed stone, coarse aggregates, loam and other similar materials,
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For purposes of conversion, the average unit weight for such materials shall be at 130 Ios. /cwft. The
average unit weight for rock materials (Le. stones, stone chips, boulders and rocks) shall be at 170
Ibs./cu. ft.

BASIS OF PAYMENT

Payments shall be made for the actual work performed, in place and accepted by the Engineer. The
payment shall be in accordance with the unit prices or lump sums as stated in the Bid Form.
Payment for lump sum items shall be on the basis of a percentage of pay items completed, which
shali be determined or the basis of the itemized cost breakdown agreed to above. No allowance or
payment shall be made for any matenials or equipment delivered and stored on site or for any
materials, equipment or item of work, including labor and services, which are not incorporated in
the work, unless specifically agreed to an approved by the Engineer.

PARTIAL PAYMENTS

Upon presentation by the Contractor of cerfified copies of paid invoices, the Contracior may include
in his Application for Payment to the City, advance payments for acceptable reinforcing steel,
structural steel, stone, piles, culvert pipe or other non-perishabie materials purchased expressiy for
the work and delivered on the work or in approved storage place at the site, but which materials are
not considered as erected or complete in place under the items of the Contract, and for which partia
payment would not be made until such materials and items were erected or complete in piace.

Ifit 15 impossibie due to lack of area on the site or other valid reason, the Contractor may reguest in
writing, permission from the Engineer to store materials.off the site and still have the materials pad
as material on hand and the engineer may approve payment. This request will state the reason for
the request, location of proposed storage site, methods that will be empioyed to insure that materia)
1s properly protected and the materials will be used on the particuiar project and any other
information as may be deemed necessary in order to evaluate the request. No advance payment for
material stored off site will be made unti] written approval of the Engineer has been obtained. The
amount to be included in the Application for Payment will be determined by the Engineer up to a
maxinum of 100% of the value of the materials ag shown by the certified copies of the paid imvoices,
Payments will not be approved when the mnvoice value of such material as determined by the
Engineer, amounts to less than § 1,000,

INCREASED OR DECREASED CONTRACT QUANTITIES
The City reserves the right to increase or decrease the quantity of any particular Item of Work.

Where the quantity of a Unit Price pay item in this Contract is ap estimated guantity and where the
actual guantity of such pay item varies more than twenty-five (25%) percent above or below the
estimated quantity stated in this Contract, an equitable adjustment in the Contract Price for that pay
item shall be negotiated upon demand of either party. The equitable adjustment shall be strictly
based upon any increase or decrease due solely to the variation above one hundred twenty-five
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(125%) percent or below seventy-five (75%) percent of the estimated quantity. In this regard, no
allowances will be made for Joss of anticipated profits suffered or claimed by the Contractor
resulting direcily or indirectly from such increased or decreased quantities or from unbalanced
allocation among the contract items from any other cauge,

APPLICATION FOR PAYMENT

After the percentages of the total work to be mvoiced have been verified and accepted by the
Engineer, the application for payment shall be submitted in writing to the Engineer for final review
and processing, Except for special permission, all applications for payment shall be on a "once a
month" basis.

The Engineer shall have ten (10) working days o review the application for correcmess of quantities
figures, completeness of supporting documnentation and recommending the application for payment
or returning application to the Contractor for additional information, revisions, and/or substantiation
of amounts/quantities being invoiced,

It must be clearly understood that once a payment application is recommended for payment, it may
take from 30-60 days (depending on the source of project funds) before the Contractor receives fhe
actual payment. The Contractor shall not be eligible for any interest payments on amounts due
during these periods.

Each payment application must be accompenied by the following documentation. No application
for payment shall be processed unless it is prepared in accordance with the City format, 1s complete
in all respects and is properly signed by the Contractor and the Resident Engineer.

¢ Monthly progress report highlighting the major activities, problems (if any) and percentage of
project complete to date and the forecast completion date.

¢ Documentation supporting the quantities being invoiced {calculations, material/delivery slips,
ete.)

« Itemized statement on cost/quantity overruns, along with justification and proof of Engineer's
authorization.

* Certified payrolls for period being invoiced.

 Statements and reports on the status of minority work force, Quiney residents employed, and
MBE/WBE participation and performance,

RETAINAGE
- The City shall withhold, as retainage, an amount equal to five percent (3%) of each progress/partial
payment amount. The total amount retained or ifs percentage in relation to the total confract amount

may not be reduced to assure quality of work, timely project completion and to cover any project
deficiencies (materials, equipment and workmanship), restoration/replacement of improvements,
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facilities and amenities damaged due to Contractors operations.

The percentage and/or amount of monies retained cannot be reduced or releassd until the following
condttions are met:

© The project is complete in all respects and all contractual obligations under Division 1, Section
01300: Submittal Requirements. A certification to this, affect shall be required from both the
Contractor and the Engineer before either the refainage amounts are returned or the contract
closeout,

s Before the final payment, all deliverables due the City must be received and acikmowiedged as
sattsfactory by the Engineer.

¢ The project performance and payment bonds currently in force and shall remain in full effect
from the date of project completion, as defined above, to the end of the Warranty Period, zs
specified or as applicable,

- REIMBURSEMENT FOR CITY SERVICES

Unless a specific work or an operation is requested or authorized to be performed by the City,
beyond the agreed project construction work hours {normal), the Contractor will be required to
reimburse the City for the cost of services rendered by a Resident Engineer or other City
'Engineezingfl\/laintcnance personnel beyond the normal project work hours.

The City personne! operate on a five day work schedule, excluding Saturdays, Sundays and Legal
Holidays. The telephone number for Engineering/Construction personnel is (617) 376-1950. The
telephone number for the Maintenance personnei 1s (617) 376-1925. '

The Contractor shall be required to reimburse the City for the services of traffic police where itis
beyond agreed hours, necessitated for the convenience of the Contractor, or because the Contractor
1s behind schedule and is on make-up schedule, or site management/control by the Contractor is
causing hardship and safety concerns for an orderly conduct of business activities and public safety..
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SPECIAL PROVISIONS

GENERAL OBLIGATIONS OF THE CONTRACTOR

The Contractor shall submit to the City, within ten (10) days after the execution of the Contract,
written proof that the specified materials and equipment required for this project have been ordered
and shall be delivered to the site on a specified date.

No increase in unit bid prices will be allowed, should the Contractor be delayed in commencing
project construction due to the unavailability of specified materials or equipment.

LIQUIDATED DAMAGES

In case the Contractor fails to complete the work satisfactorily on or before the stipulated completion
date, the Coniractor agrees that the City will deduct from payments due the Contractor each month
an amount equal to $1.000.00 for each calendar day in which the Work, as described herein, is not
completed after the stipulated time. If payments due the Contractor, and in case such darmages
exceed the amount of all monies due or to become due the Contractor, the Contractor or its Surety
shall pay the balance to the City. '

CHANGE IN THE AMOUNT OF WORK

The City reserves the right to delete all or 2 portion of the Work or to increase or decrease the scope
of any item of work to be done under this contract either prior to executing the Contractor or at any

item during the life of the Contract. Exercise by the City of the above rights shall not constitute any
grounds or basis for claims for damages or for loss of anticipated profits.

Also, an increase or a decrease of quantity for any bid item, regardless of its magnitude, shall not be
regarded as a grounds for an increase or decrease in the contract unit prices, nor on the time aliowed
for the completion of the Wark except as provided for in the Contract,

Where a change in design is required by improper construction or is requested by the Contract, the
Contractor shall reimburse the City for the costs of such redesign or for the review of the Contractors
proposed redesign,

SEQUENCE OF CONSTRUCTION

All work on Saturdays, Sundays and legal holidays and beyond the agreed work hours shall require
approval by the Engineer prior to the start of the Work. Work on Saturdays, Sundays and/or tegal
holidays may be anthorized or required by the City or if it is nesded to correct an EMErgency oT a
dangerous condition.

The Contractor shall not be allowed uncontrolled use of public rights of way and amenities. Al
construction activities within the project area shall be confined to specific sections agreed
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beforehand in meetings with the Engineer and/or other entities such as area business associations,
community groups or other interested agencies. The Engineer has the right to reschedule the work
In a different arez as warranted in the best interests of the City, local residents and the general public.

SITE INVESTIGATIONS

The Contractor shall satisfy itself as to the conditions existing within the project ares, the type of
equipment required to perform the work, the character, quality and quanhity of the surface and sub-
surface materials to be encountered insofar as this information is reasorably ascertainable from an
inspection of the site, as well as from information presented by the drawings, specifications, and
other record information. - .

The information presented in the specifications and o the drawings pertaining to the surface and
sub-soil conditions, topography or other matters is given to assist the Contractor in properly
evaluating the amount, complexity, and character of the work required hereunder. The City assurnes
no responsibility for the accuracy thereof, Such data is represented as being the best information
avaiiable,

It 15 understood and agreed that the Contractor, by careful examination, has satisfied itself as to the
nature and location of the work, has examined the information {surface and sub-surface) as may be
availabie, understands the character of equipment and facilities needed prior to and during the
prosecution of the work, and the general and local conditions that affect the work under this
Confract.

The City assumes no responsibility for any conclusions or interpretations made by the Contractor
on the basis of the information made available by the City. No extra compensation shall be
authorized for extra work caunsed due 1o the Contractors unfamiliarity with the site and/or the
drawings, specifications or'the conditions peculiar to the site.

CONFORMANCE WITH PLANS, SPECIFICATIONS, LINES & GRADES

The Contractor shall employ 2 competent engineer, registered within the state as a Professional
Engineer or Land Surveyor. The Contractor shall be responsible for setting all control/base lines,
grades, elevations, referenced marks, batter boards, etc. needed by the Contractor during
~ construction.- The Contractor shall set or reset, if necessary, at its own expense, such batter boards,
additional grade stakes, pins, forms, materials, and iabor as may be required.

The Contractor shall furnish to the Engineer such assistance as may be needed for checking iines and
grades and making other measurements in connection with the Work and/or payments for such work.

The Contractor shall be responsible o make all feid measurements and check all dimensions

necessary for the proper fit and construction of the work calied for in the drawings and
specifications,
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The dimensions shown on the drawings, specifically with regard to valve parts and their installation
details, are only approximate. The Contractor shall field verify all dimensions and clearances before
ordering and/or fabrication of the equipment.

For the purposes of observing work that affects thejr respective properties and/or interests, the City
staff and other public agencies shall be permitied access to the work at all times, but all official
orders and directives to the Contractor shall be issued by the Engineer.

PERMITS

The Contractor shall obtain all niecessary agency permits, not included herein, but required for the
execution of certain phases of the project. The Contractor shall fill out all forms and furnish all
drawings required to obtain such permits. A copy of the approved permit shall be submitted {o the
Engineer. All fees associated with these permits shall be considered included in the scope of work.

PROJECT COMPLETION

In order to minimize the disruption of normal activities in the ares, all construction within the project
hmits must be completed in all respects by the completion date stipulated in the Contract. No time
extension shall be allowed beyond the completion date specified herein or agreed to subsequently
in the pre-construction or other contract meetings. The provisions of this paragraph also apply to
all milestone dates for various activities and items of work within the overall project completion
schedule, '

‘The Contractor must note that failure to complete the work within the period specified may resuit
in 2 loss to the City, and in this case, the City shall enforce all applicable provisions in the Contract
to recover such loss and safeguard its interests.

Permitting the Contractor to continue with the work after the time stipulated for its cornpletion has
expired, or after the time to which such completion may have been extended has expired, or the
making of any payment of the Contractor after such time, shall in no way operate as a waiver on part
of the City of any of its rights under this Contract, ' '

CONTRACTORS RECORDS

The Contractor shall comply with Massachusetts General Law, Chapter 30, Section 39R, as
explained below: '

The Contractor shall retain its project records for at least six (6) years after final payment. During
tins period, the City, the Office of the Inspector General, and the Office of the Attomney General,
Division of Labor and Workforce Development shall have the right to inspect these records. The
Contractor shall notify the awarding authority of any changes in its bookkeeping and related matiers
along with a letter from a Certified Public Accountants (CPA). Prior to the execution of the
Contract, the Contractor shall file 2 statement of management and internal accounting controls,
which shall be maintained on file together with an annual andited financial statement.
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MANUFACTURER EXPERIENCE

For all equipment supplied under this Contract, a manufacturer must have 2 minimum of five (5)
vears experience with the product. Equipment not meeting the specified experience/performance
history can be considered only if the material supplier/manufacturer is willing to provide an eXpress
warranty covering all labor, parts and/or a complete assembly replacement for a period of five (5}
years. This warranty shall cover repairs/replacement of defective parts or compilete assemblies due
to defective workmanship, failure, malfunction and/or substandard performance.

It 15 the Contractors responsibility to make the manufacturer and/or the vendor award of these
regulations,

EQUIPMENT WARRANTIES

"The Contractor shall be responsibie for obtaining the manufacturers warranty certifving that the
equipment as supplied meets the specifications, is of quality construction, and is free from defects
in material and workmanship.

The equipment, apparatus and parts furnished shall be warranted for a period of 5 years, excepting
only those items that are normally consumed in service, such as oil, grease, packing, gaskets, O-
rings, ete. The equipment manufacturer shall be solely responsible for the warranty of all system
components,

Components failing to perform as specified, or as represenied by the manufacturer, or are proven
defective in service during the warranty period, shall be replaced or repaired by the manufacturer at
no cost to the City.

All equipment delivered to the job is subject to Engineers inspection. Any changes necessary
because equipment delivered to this job is not in accordance with approved drawings, shall be
removed from the site at the Contractors expense.

MANUFACTURER=S QUALIFICATIONS

In addition to requitements for providing services of AManufacturers Representative, the
manufacturer shall provide trained supervisors to assist in instaliztion of equipment supplied and
related appurtenances, to provide initial start-up and to instruct the City personnel in the opération
and maintenance of the equipment.

Field acceptance tests shall be performed as specified in each section of these specifications.
All equipment supplied shall be a manufacturers standard product with a proven satisfactory
operations history and presently in commercial production. All equipment specified with a particular

category shall be furnished by & single supplier and shall be products of manufacturers regularly
engage n the production of such equipment.
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Any reference o 2 specific manufacturer or mode! rumber is for fhe purpose of establishing a quality
and performance parameters only and is not to be considered proprietary. Any source or device that
has the quality and performance criteria as specified may be acceptable, '

All equipment, parts, assembl es, and/or appurtenances shall conform to specifications and/or
performance requirements in relation to workmanship, materials, installation and equipment. All
equipment must meet all local, state, underwriters iaboratories, local utility cotnpany standards, and
other applicable codes, whether or not calied for on the drawings or in these specifications.

Wherever the materials to be used are not shown or specified, the use of unspecified materials shall
be based on their continuous and successful use and safisfactory performance at the proposed
location and similar operating conditions.

All materials used within the enfire pumping installation shall be compatible (no dissimilar metais),
corrosion and abrasion resistant and long lasting for seawater instaliations, subject to continuous
wetting and drying.

SUBMITTALS AND OPERATIONSMAWTENANCE MANUALS

Whether specifically called for or not, the Contractor shall submit Operation/Maintenance Maruais
and technical submittals/shop drawings for all significant iterns/pieces of equipment to the Engineer,
as stipulated under Section 01300, Submittais Requirements.

PIPE SEPARATION REQUIREMENTS

Water main relocation is not required if a water mair: has a minimum horizontal separation from a
new sewer of at least 10-ft. or is above z new sewer with a vertical clearance greater than or equal
to 18-inch. Where the vertical clearance is Jess than 18-inch and an existing water main crosses ove-
or through the proposed new sewer, the water main shall be relocated as shown in the Contract
Drawing details. If the sewer crosses over the water main, regardless of the vertical separation, both
pipes shall be concrete encased for a distance of 10 & either side of the respective centerline. The
use of restrained joints on ductile iron water pipe will be acceptable in lien of concrete encasement.

LAWS AND REGULATIONS

It is imperative that the Contractor is aware of and enforces all applicable federal, state, local and
municipal laws, ordinances and regulations in relation to its employees, the materials used in the
worl, or the product/equipment performance.

If any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or contract
documents for the work i relation to any such laws, ordinances, regulations, orders or decrees, the
Contractor shall immediately notify Engineer of the conflict and sesk it expeditious resolution. The
Contractor shall, however, comply with all laws, ordinances, regulations, orders and decrees at al]
times. The Contractor shall also protect and indemnify the City and its officers, agents, and servants
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against any claim or liability arising from or based on the violation of any such laws, ordinances,
regulations, orders, or decrees, whether by itself or its subcontractors or employees,

Each and every provision of law referred to in this section shall be read and enforced as though it
were included herein, and if through mistake or otherwise, any such provision is not inserted or if
not correctly inserted, then upon the application of either party, the Contract shall forthwith be
physically amended to make such insertion.

The provision of Chapter 30, Section 39M of the Massachusetts General Laws, as Jast revised, shall
be understood to be a part of this contract.

The Contractor shall comply with the requirements of Massachusetis General Law Chapter 353 and
the Acts of 1983 as related to Excavations i Public Ways.

The Contractor shall enforce all the required safety measures as per AASHTO Guide on
Occupational Safety on Highway Construction Projects, sub-part N.1926.550, relating to
construction equipment clearances at overhead eleciric Ines, which state in part, A... the minimum
clearance between the lines and any part of the crane or load must be at least 10 feet from line rates
of 50KV or below, or greater resigtances for higher voltage.

Equipment utilized by the Contractor shall conform to the General Sefvices Administration
Construction Noise Specifications as effective on ] anuary 1, 1975, for stationary equipment.
Equipment must not exceed 75 decibels {A) when measured at a distance of 50 feet from the noise
source. The Contractor shall have construction sound enclosures or utilize other noise reduction
techmques if the equipment does not meet the noise level requirements, No separate payment shall
be made for this item.

The Contractor is subject to the requirements of the Clean Air Act, as amended, 42'1.8.C. 1857
et.seg; the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et.seg; and the
regulations of the Environmental Protection Agency with respect therete, as CFR Part 15, as
amended from time to time,

The Contractor agrees that any facility to be utilized in the performance of ahy non-exempt contract
or sub-contract shall not be listed on the List of Violating Facilities issued by the Environmental
Protection Agency (EPA) pursuant to 40CFR 15.20.

The Contractor agrees to comply with all the requirements of Section 114 of the Clean Air Act, as
amended (42 U.8.C. 1857c8) and Section 308 of the Federal Water Poliution Control Act, as
amended (33 U.S.C. 1318), relating to inspection, monitoring, entry, reports and information, as well
as all regulations and guidelines issued thereunder.

In accordance with applicable laws, the Contractor shall furnish labor that can work in barmony with
all other elements of labor emploved or to be employed on the work and that he/she will comply fully
with all laws and regulations applicable to awards made subject to M.G.L., Chapter 149, Section
44A. Without limiting the generaiity of the foregoing, ALabor Harmony shall include the provision
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of labor that will not cause, cause to be threatened or give rise to either directly or indirectly, any
work disruption, slow-downs or sioppages by employees of other Contractors, while performing any
work or activities incidenta] theretq.

The Contractor must comply with all requirements of Massachusetts Prevailing Wage Laws, M.G L.
c149, 3326 and 27; and the Egqual Employment Opportunity and Anti-Discrimination Policies

(EOEA) of the Commonwealth of Massachusetts 301. CMR 50.00.
CITY OF QUINCY ORDINANCES AND POLICIES

The City of Quincy Blasting Ordinance, wherever applicable, shall be enforced on all Drojects
located within the City limits. (Reference City Council Order No. 236 of 1988)

The City of Quincy Ordinance requiring hiring of Quincy residents on all projects with a valuation
of over 250,000.00 shall be enforced, as applicable. (Reference City Council Order No. 532, 245 and
264) :

‘The City of Quincy Ordinance with regard 1o Apprenticeship Training Programs shall bé enforeed,
as applicable. (Reference City Council Order No. §701 04.)

The Contractor must comply with the City’s policies regarding MBE/WRE participation and
Minority Workforce Participation, which are incladed elsewhere as part of this contract.
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SUBMITTAL REQUIREMENTS
DESCRIPTION OF REQUIREMENTS

This Section specifies the general requirements for technical and other submittals as related 1o
materials, methods, equipment/appurtenances, special procedures and contract administrative maters,
Typical submittals mclude shop drawings; product data; procedurss for various
treatments/workmanship and temporary work and facilities; contract schedules, reports,
correspondence and similar activities. Additional submittal requirements are listed under the General
Conditions. '

CONSTRUCTION SCHEDULES

The Contractor shall, within ten (10) days after the effective date of the Agreement, submit to the
Engineer for approval, a detailed manpower, equipment and construction activity schedule o
complete the work within the time allowed. The Contractor shall update the schedule everv two
weeks and resubmit the same duplicate until the project is completed. The Contractors DYOgress -
schedule shall show the actual project progress as percentage of the total project vs. Contract
compietion time,

The Contractor shall also be required to submit, each month, & written project progress report, details

of cost/quantity overruns where applicable, certified payrolls and the MBE/WBE minority work force

- and Quincy residents employee and Contractors apprenticeship fraining program information with
each pay estimate. '

SHOP DRAWINGS

Shop drawings, as defined in the General Conditions, and as specified herein include, but are not
necessarily limited to: custom-prepared data such as equipment design basis, manufacturer data
sheets, wiring and logic diagrams, equipment characteristics/performance data, fabrication and
erection/instaliation drawings, dimensions, equipment setting diagrams, manufacturer ipstructions,
custom templates, name plates, terminal block arrangements, instrumentation and controls, foundation
details, vibro isolators, coordination drawings, system/equipment inspection and test reports,
including required certifications, as applicable.

Typical items requiring shop drawings are pumps, motors, tide gates, generators, transfer switches,
control/instrumentation panels, power and Ii ghting systems, valves, gates, alarm, relays and coniro)
systems.

Other items requiring shop drawings may include installation details as related to pipelines, fittings,

appurtenances, electrical duct/conduit, wiring and cables and structural details (rebar, bending
schedules, street slopes, sections and concrefe mixes, etc.).
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PRODUCT DATA

Product data as defined herein include, but are not necessarly limited to: manufactarer standard
product samples and product date, such as assemibly instructions, materials, printed performance
curves and operational-range diagrams based on actuzal shop tests (head capacity, efficiency, NPSH
and horsepower, etc.), production/ quality control, inspection/test reports, certifications, mill reports,
operation and maintenance instructions, recommended spare-part list, and printed product warranties,
as applicable.

Also included is the total weight of equipment including the weight of the largest components and
total bill of materials for all equipment.

SPECIAL PROCEDURES

Special procedures as defined herein include, but are not necessarily limited to certain non-standard
and site specific construction methods, that may, for example, be required in certain situations for
deep excavations/embankments, piling, dewatering, shoring, sheeting, detours, raffic management
and other temporary works and facilities.

CONTRACT ADMINISTRATION

Contract administration activities as defined herein include, but are not necessarily limited to all
contract correspondence, invoices, reports on iabor, equipment, schedules, estimates, forecast cash
flows, claims and change orders, etc,

CONTRACTOR'S RESPONSIBILITIES

The Contractor shall review all shop drawings, product data/ sampies prior to submission and verify
that:

1.) Actnal field measurements and dimensions are. compatible.

2.) Service/design conditions are met.

3.) Deviations from specifications, if any, are clearly stated.

4.) The item/equipment/material conforms fo the specifications.

Each shop drawings, product sample and catalog data submitted by the Contractor shall be signed
certifying that:

Al hereby represent that I have determined and verified all Seld measurements, field construction .
criteria, materials, dimensions, catalog numbers and similar data and | have checked and coordinaied
each item with other applicable approved shop drawings and all Contract reguirements. "

Shop drawings not complying with the above shall be returned. The Engineer review shall be onty
for general conformance with the specification and design concept. This review does not constifute
a rigorous design check.

The review and approval of shop drawings, samples or catalog data by the Engineer shall not relieve

the Contractor from its responsibility from providing materials, equipmert and leve] of workmanship,
as specified.
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No portion of the work requiring 2 shop drawings, sample, or catalog data shall be started nor shall
any materials be fabricated or instalied prior to approval by the Engineer. All fabrication, materials,
or on-site construction not conforming to approve shop drawings and data shall be corrected af the
Contractor's expense.

In the case of a pump station project, the Contractor shall provide the following additional information
for review and approval by the Engineer:

¢ Construction procedures for foundations and piling installation, where applicable.

¢ Concrete test cylinder reports certifying that concrete used in the stracture conforms to the strength
requirements specified.

¢ Complete wiring diagrams and schematics for all power and contro} systems, controllers, control
panels, and control devices.

* Details on all items to be supplied and installed as part of the pumping station/tide gate systems
as specified.

e Complete description of all non-conforming components of the proposed system and their overall
mmpact on the system operation, performance and efficiency.

SYSTEM TESTING, OPERATIONS & MAINTENANCE

The Contractor shall be responsible for conducting all start-up and operation tests as specified or as
directed. All tests shall comply with the following:

¢ All laboratory test of material, finished items, or equipment shall be made by bureans,
laboratories, or agencies approved by the City and copies of all test reports shall be submitted i
duplicate by the laboratory to the City. The Contfractor shall pay the cost of such tests.

* Any additional test required beyond those required under these specifications may be ordered by
the Engineer to settle disagreements with the Contractor. If the work/equipment/material is
defective, the Contractor shall pay all costs of the extra tests and shall comect the work. Ifthe
work is satisfactory, the City will pay for the additional tests.

¢ All start-up and commissioning tests shall be conducted as specified for each individual
component separately and then for the total system as a whole. All start-up and commissioning
tests shall be conducted under factory-trained supervision and certified as in compliance with the
specifications and requirements.

OPERATION AND MAINTENANCE INSTRUCTIONS

The Contractor shall be responsible for suppiying six (6) copies of written operations and maintenance
manuals. The manuals shall be comprehensive enough 1o operate and maintain the pumps, tide gates, -
and control systers (electrical, electronic, and other systemns and the assoctated equipment).
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The instructions shall be prepared as 2 sysiems manual applicable solely io a particular system and
all equipment related to it. The manual shall mclude, as a minimum;

¢ General systems descriptions along with operating instructions for each major System component,
as applicable or as determined by the Engineer.

* Instructions for all adjustments, calibrations and/or testing which must be performed at initial
system start-up, along with adjustments to be made afier the replacement of key components and
adjustments which must be made in the course of preventive maintenance, as specified by the
manufacturer.

® Service instructions for major components not manufactired by the main equipment manufacturer.

» Electrical schematic diagrams as suppiied, prepared in accordance with NMTRBA and JIC
Standards. Schematics shall show, to the extent of authorized repair, pump motor branch, control
and alarm system circuits and interconnections among these circuits. Wire numbers shall be
shown on the schematic.

Schematic diagrams for electronic equipment, the detail parts of which are normaliy repairable
by the station operator, need to be included and shall not be substituted for an overall schematic
diagram.

¢ Complete equipment characteristics and performance data on pumps, motors, generators,
gag/diesel engines and other parts/equipment shall be included in the operations/maintenance
manual.

* Facility layout drawings should shown locations of all equipment such as pumps, motors, valves,
piping, bar racks and other items. :

e List of spare and consumable parts, with part numbers, along with addresses of local suppliers,
SPECIAL TOOLS AND LUBRICANTS

During testing and prior to acceptance, the Contractor shall furnish all lubricants necessary for the
proper lubrication of all equipment. For sach type of equipment furnished, the Contractor shall
provide a complete set of all special tools (including grease guns or other lubricating devices),
necessary for the adjustment, operation, maintenance and disassembly of such equipment.

The Contractor shall furnish and install one or more stee! wall cases with flat key locks and
clips/hooks to hold each too! in a convenient arrangement.

REQUIREMENTS FOR SUBMITTALS

The Contractor shall make submittals, in friplicate, in accordance with approved schedule, and in a
sequence that would not cause any delays. The submittals shall contain: the date of submission along
with the dates of any previous submssion(s); the project title: and the submittal identification number
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and title,

The submittals shall also include: the names of the Contractor, supplier, and the manufacturer, along
with identifying the product, with the specification section number, significant dirnensions, standards,
(ASTM or Federal Specification Number), and a listing of all deviations from Contract Specifications,
SUBMITTAL PROCESSING

The Contractor shall make any corrections or changes in the submittals required by the Engineer and
resubmit until approved, The reproductions of approved submittals shall be distributed per the project
procedures. '

CONTRACT CLOSE-OUT

The Contractor shall provide to the Engineer the following before the close of the contract and before
submitting the fina! application for payment.

- & Correspondence and back up for change orders and field changes,
¢ Complete file of approved shop/erection drawings and wiring diagrams.

¢ Log of all material and equipment delivered, inclading certificates and test results, as
applicable. ' '

¢ Copies of all requisitions for payment, along with detailed substantiation of al! quantity and
cost overruns.

s All labor and wage notices required by law.

*  Allinitial, interim and final reports on Minority Workers (MBE’s, WBE’s, and the percentage
of City of Quincy residents emploved under the contract).

* All operation and maintenance manuals for aJ] equipment supplied, including a st of spare
parts with part numbers and supplier’s address. :

o Two sets of reproducible as-bujit drawings, and copies of all materials/equipment, work
quality and other tests/systems.

e All additional permits not included in these specifications, including the Street Opening
Permit.

¢ Description of location and ties to survey markers and monuments installed under the contract,

« Final reports on the corrective work based on the deficiencies noted during the initial and final
acceptance, walk-through, inspections and tests,

®  Delivery of spare parts, as specified.
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USE AND CONTROL OF MATERIALS

DESCRIPTION

The work under this Item shall conform to the relevant provisions of Sections 6.00, 500.64, 630.63,
663.62, and 815.65 of the Standard Specifications, requirements of this section and the work as
shown or as directed.

MATERIALS - APPROVALS - INSPECTIONS

Unless otherwise expressly specified, only new materials and equipment shall be incorporated in the
works. All materials and equipment to be incorporated in the work shall be subject to inspections
and tests by the Engineer. No material shall be mstalled, fabricated or delivered to the work site
without prior concurrence of the Engieer.

As soon as possible after execution of the Agreement, the Contractor shall submit to the Engineer
the names and addresses of the manufacturers/suppliers of all materials and equipment o be
incorporated into the work. The Contracior shall submit prior to the placement of orders, data in
sufficient detail to enable the Engineer to determine whether the manufacturer and/ot the supplier
have the ability to furnish a product meeting the Specifications.

The Contractor shall also submit data relating to the materials and equipment, including the optional
items in sufficient detail to enable the Engineer to evaluate the particular product and to determine
whether it conforms to the Contract requirements.

The Contractor shall furnish promptly all iabor, materials, iaboratory and other facilities to perform
all inspections and tests to determine the acceptability of equipment and materials,

When directed by the Engineer, the Contractor shall submit samples of materials, equipment for
quality workmanship, and other special test results as the Engineer deems necessary to assure
conformance with the specifications. All samples shall be furnished, taken, stored, packed, and
shipped by the Contractor as directed. The Coniractor shall fumish the required laboratory services
to test the samples at no additional cost to the City.

All samples shall be labeled to indicate the materials, the name of the building or work and location
from where the sample was taken, and the name of the Contractor submitting the sample.

The Contracior shall submit datz and samples, or place orders, sufficiently early to permit inspection

and testing before the materials and equipment are needed for mcorporation in the work. The
consequences of failure to do so shall be the Contractor's soje responsibility.
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When required, the Contractor shall furnish to the Engineer in iniplicate, certified copies of
mamfacturer's shop, mill tests, reports from mdependent testing laboratories and other Televant data
for materials and equipment furnished under the confract.

HAULING, HANDLING, STORAGE AND DISTRIBUTION OF MATERIALS

The Contractor shall handie and hau! 2!l materials furnished and remove all surplus materials at the
completion of the work. The Contractor shall provide suitable and adequate storage for all
equipment and materials and shall be responsible for any loss of or damage to any equipment or
matenials. The Contractor shall be responsible for all damages to the work under construction during
its progress and until completion and aceeptance ever though partial payments have been made
under the contract.

All suitable excavated materials not reused as backfill shall remain the property of the entire City
and shall be stockpiled at 2 site provided by the City. The Engineer will determine material
suitability. '

Cement, lime, salts and other such materials shall be stored above the ground, properly covered, and
kept comopletely dry at all times. All structural, miscellaneous, reinforcing steel shall be stored ahove
the ground to prevent accumulations of dirt or grease, and in a position fo prevent accumulatons of
standing water and to minimize rusting. Beams shall be stored in a manner to prevent accummiations
of dirt, standing water, staining, chipping or cracking. Bricks, block and similar masonry products
shall be handled and stored to prevent breakage, chipping, cracking and spalling.

All mechanical equipment subject to corrosive damage, if stored outdoors (even though covered by
canvas), shall be stored in 2 building to prevent injury. The building may be a temporary structure
on the site or elsewhere but it must be satisfactory to the Engineer.

All materials which have become so damaged as to be unfit for the us= intended as specified shall
be promptly removed from the site of the work, and the Contractor shall receive no compensation
for the damaged material or its removal,

Storage and demurrage charges by transportation companies and vendors shall be borne by the
Contractor.

MATERIALS AND EQUIPMENT REMOVED AND STORED

All electrical cable, traffic control devices, controllers, material, and equipment removed form the
existing signal installation and not required for the completion of this contract, and all other
materials directed to be removed and stacked shall be carefully dismantied and stacked at designated
locations, and hauled to the City maintenance yard as directed by the Engineer.

An inventory of materials to be delivered shall be made out by the Contractor, countersigned by the

Engineer, and submitted to the person and/or persons receiving the materials at the DPW Vard,
If the Engineer determines that any part of the stacked materiais are unsuitable for re-use, or if the
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City decides to abandon part or all or such materials, said materials shall become the property of the
Contractor and these materiais/equipment shall be disposed of at no additional cost to the City.

REJECTED MATERIALS AND DEFECTIVE WORK

Materials furnished by the contractor and condemned by the Engineer as unsuitable or not in
conformance with the specifications shall forthwith be removed from the site and shall not be used
‘elsewhere on the project.

Any errors, defects or omissions in the execution of the work or in the materials fumished by the

Contractor, even though they may have been approved, overlooked, discovered after install ation, or
already paid for, shall be forthwith rectified satisfactorily at the Contractor’s expense.
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ENVIRONMENTAL PROTECTION

DESCRIPTION

The Work under this section shall consist of all environmental mitigation measures designed to
minimize various types of pollution and resource area contamination, including airborne dust,
equipment noise, drainage and soil erosion, alteration/damaging or dumping hazardous waste or
rubbish in resource areas. The Contractor shall furnish all labor, materials, tools and equipment and
perform all work required for the prevention of environmental poliution resulting from its
construction operations.

The requirements set forth in this section are intended 1o minimize the adverse impacts on populated

and cross-country areas, stream crossings, coastal areas, beaches, flood plains, marshes, wetlands,
wild life and marine life due to construction activities in and adjacent to all resource areas.

All work shall be in accordance with the applicable Local, State and Federal laws and regulations
and the Quincy Conservation Commission's Order of Conditions.

NOTIFICATION

The Engineer will notify the Contractor in writing of any non-compliance with the foregoing
provisions. The Contractor shall, after receipt of such notice, immediately take corrective action.
In case of non-compliance, the Engineer will order stoppage of all or part of the work until
safisfactorily corrective action has been taken. No claim for an extension of time or for extra costs
or foss incurred by the Contractor as a result of time lost due to any stop orders shall be made unless
it was later determined that the Contractor was in compliance.

Prior to commencement of the Work, the Confractor shall meet with the Engineer to develop mutual
understandings relative to compliance of the environmental protection program.

CONSTRUCTION ACTIVITY

Insofar as possible, the Contractor shall confine all activities, including clearing, grubbing,
excavation and constraction of works, to those areas defined by the plans and specifications. All
land resources within the project boundaries and outside the Iimits of permanent work performed
under this contract shall be preserved in their present condition or if damaged, shall be restored to
their original condition after completion of construction.

PROTECTION OF WATER RESOURCES

The Contractor shall not poliute streams, lakes or reservoirs, wetlands and beaches with fuels, oils,
bitumens, calcium chloride, acids or harmful materials. It is the Contractor's responsibility to
cormply with all applicable Federal, State, County and Muricipal laws regarding pollution of
rivers/streams. Special measures should be taken to insure against spillage of any pollutants into
public waters,
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PROTECTION OF WETLANDS

The Contractor shall make every effort to minimize disturbances within the areas designated as
wetlands. Easement widths shall be limited to the widths shown on the drawings. The Contractor
shall make sure that wetlands are restored to the conditions existing prior to construction.

The Contractor shall carefully remove and stockpile the top 24-inches of soil. This topsoil material
shall be used as backfill for the trench excavation top layer. The elevation of the trench is to be
restored to the pre-construction elevations wherever disturbed by the Contractor.

A trench box and/or sheeting or bracing shall be tised to support the excavation in wetlands,

Excavated materials shall not be permanently or temporarily stored in weflands, Temporary storage
areas for excavated materials shall be as directed by the Engineer.

The Contractor shall be required to utilize timber or rubber matfing to support equipment in
wetlands. The timber or rubber matting shall be constructed in such a'way so that 1t is capabie of
supporting all equipment loads pecessary to complete the construction work. The timber or rubber
matting shall be constructed of materials and placed so that, once removed, the material below the
matiing is not unduly disturbed, mixed or compacted in such a way that would adversely effect the
recovery of the existing plant life.

PROTECTION OF EXPOSED ARFAS

The Contractor shall limit the area of land that is exposed and free from vegetation during
construction. In areas where the period of exposure will be greater than two (2) months, temporary
vegetation, mulching or other protective measures shall be provided as specified. '

Where temporary cover crop will be used, the Contractor shall insure that matenials used for
temporary vegetation are adaptive to the sediment control. Materials to be used for temporary
vegetation shall be approved by the Engineer. -
Loaming and seeding or mulching of cross-country areas shall take place as soon after completion

of work in that area as practicable. This shall be considered part of the clean-up work, and full
payment for the work will not be made until it has been completed.

LOCATION OF STORAGE AREAS

No excavated materials or materials to be used in backfill operations shall be stored within a
minimum distance of fifty (50) feet of any watercourse or any drainage facility.

No storage of equipment or materials shall be permitted in wetlands.
In cross-country areas when excavating in wetland or flood plain, where no temporary diversion

structure is required, the excavated material shall be placed on the uphill side of the trench so that
the trench serves as a barrier between the excavated material and the wetland or flood plain.
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HAY BALES AND SILT FENCES

Adequate measures for erosion and sediment control such as the placement of baled hay or straw
around the downstream perimeter of stockpiles shali be emploved to protect downstream areas. The
bales of densely packed hay with tightly bound biodegradable ties shall be installed as shown on the
drawings . The bales shall be staked to prevent overtumning, floatation, or displacement. All
sediment deposited behind the bales of hay and silt fences shall be removed periodically.

Where shown on the drawings or as directed by the Engineer, the Contractor shall erect and maintain
a temporary silt fence. In wetlands and other resource areas, the Contractor shall line the limits of
the construction easement with silt fences. The silt fence shall be used specifically to contain
sediment from runoff water and to minimize environmental damage caused by consiruction.

The silt fence shall consist of a 3-foot wide continuous length sediment contro! fabric, attached to
& 25-foot long continuous support netting, and stapled to pre-weathered oak posts mstalled a shown
on the drawings. The oak posts shall be 2-inches by 2-inches by 5-feet and shall be tapered. The
support netting shall be industrial strength polypropylene.

The sediment control fabric should conform to the following properties:

L Minimum Weight of 2.5 oz/sy (ASTM D-3776-79).
2. Minimum Thickness of 17 mils. {ASTM D-1777-79).
3. Minimum tear strength of 65 Ibs. (ASTM D-1117-80).
4. Minimum burst strength of 210 psi (ASTM D-3786-80).
5 Minimum coefficient of permeability of 0.0009 cm/sec.

6. Eguivalent opening size (EOS) 20.

(U.S. Standard Sieve)
7. Water flow rate of 40 gal/min/sf.
(QUITG-15)

SOIL EROSION AND SEDIMENTATION CONTROLS

The Contractor shall take effective measures during construction to minimize soil srosion and
silting/sedimentation in the vicinity of construction areas.

The Contractor shall not cause direct or indiract discharge of pollutants such as silt, clay, fuel oils,
lubricants, cleaning agents, bitumen’s, calcium chioride or any other material that may be hazardous
or detrimental to watersheds, lakes, wetlands, beaches, marshes, streams, and public water, sewer
and drain systems.

Site generated drainage runoff whether due to storm run-0ff or the Contractor’s dewatering and other
operations shall not be allowed to shed on to the abutting properties.

To reduce uncontrolled soil erosion, the site drainage runoff shall be conveyed through conduits,
swales, gravel drains, etc., and disposed of in areas approved by the City,

Site runoffs shall not be disposed of unti! silt, sediment and other deleterious materials have been
removed through the use of hay bales, silt fences and other methods acceptable to the Engineer.

During the course of construction, the Contractor shall, when directed, dispose, remove, relocate,
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or replace the hay bales and silt fences as direcied by the Engineer. The Contractor shall also be
fully responsible for removal and disposal of the collected sediment and debris behind the hay bales
and silt fences as directed by the Engineer. The hay bales and silt fences shall remain in place unti]
directed by the Engineer,

Erosion control measures used for public water supply or fist culture must be adequate to ensure that
turbidity in the receiving water will not be increased more than 10 standard turbidity units (s.tw)or
as otherwise required by the State or ofher controlling body. In surface water used for other -
purposes, the turbidity must not exceed 25 s.t.u., unjess permitted otherwise.

WATER HANDLING

All water discharges from the Contractor's dewatering and/or water handling operations shall be
filtered prior to being discharged into a receiving water.

The water may be filtered through hay bales, a vegetative filter strip, or a vegetative channel,
Discharge flow rate through these media shall not excesd one (1Ysec) foot per second. The sediment
shall be cleared from the channe] periodically. _ -

If water from dewatering operations is discharged over non-vegetated land, impermeable plastic
sheeting st be laid over non-vegetated areas and sediment traps constructed at strategic locations
to caich sediment. '

Any water discharged from the Contractor's operations must be at least equal in quality to the
receiving water. If the quality of the water being discharged is unacceptable, the Contractor shall
employ whatever measures necessary to provide an acceptable water quality.

All existing drainage facilities including, but not limited to, brooks, streamns, canals, channels,
ditches, cuiverts, catch besins, and drainage piping shall be adequately safeguarded so as not to
impede drainage or to canse siltation of downstream areas. If the Contractor damages or mpairs any
of the aforesaid drainage facilities, these shall be repaired immediately.

All drainage appurtenances shall be designed to remove suspended solids, oils and other such
material. Baled hay or straw must also be used to trap sediment and prevent clogging of drainage
systems.

If interruption of existing dramnage flows is necessary, the Contractor shal] provide, maintain, and
operate all temporary facilities such as dams, purnping equipment and conduits efc. required o by-
pass flows past the construction arez.

DUST CONTROL

During the progress of the work, the Contractor shall conduct operations to maintain & dust free
environment. Measures to control dust may mclude sweeping and applving water to streets, as

necessary, to mimmize the air bome dust.

At no time shall calctum chioride or other chemicals be used for dust control.
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NOISE LEVEL REQUIREMENTS

Equipment utilized by the Contractor shall conform io the General Services Administration
Construction Noise Specifications, effsctive as of Tanuary 1, 1975, for stationary equipment.
Equipment must not exceed 75 Db (A) when measured at a distance of 50 feet from the noise source,
The Contractor shall construct sound enclosures or utilize other noise reduction techniques if the
equipment does not meet the noise leve] requirernents.

CLEAN AIR AND WATER POLLUTION CONTROL ACTS

The Contractor is subject to the requirements of the Clean Air Act, as amended, 42 U.8.C. 1857
et.seg; the Federal Water Pollution Control Act, as amended, 33 U.S.C. 125] et.seg, and the
regulations of the Environmental Protection Agency with respect thereto, at CFR Part 15, as
amended from time to time.

1. The Contractor agrees that any facility to be utilized in the performance of any non-exempt
contract or sub-contract shall not be listed on the Ligt of Violating Facilities issued by fhe
Environmental Protection Agency (EPA) pursuant to 40CFR 15.20.

2. The Contractor agrees to comply with all the requirements of Section 114 of the Clean Air
Act, as amended (42 U.S.C. 1857 c8) and Section 308 of the Federal Water Pollution Contro!
Act, as amended (33 U.S.C. 1318), relating to inspection, monitoring, entry, reports, and
information, as well as all regulation and guidelines issued thereunder.
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Section No.

02000
02105
02105
02120
02150
02170
02225
02350
02351
02400
02410
02420
02460
02460
02460
02471
02505
02505
02510
02580
02580
027160
02710
02705

02710
02740
02750
02765
02860
02860
02860
02910
02990

DIVISION TWO - INDEX
TECHNICAL SPECIFICATIONS

Description/Title

Index

Tree Stump Removal

Tree Root System, Cut Back & Remove
Unclassified Excavation

Gravel Borrow for Sidewalks

Fine Grading & Compaction

Replacement Frame with Grate or Gover
Gate Box Adjust

Service Box

Reclaimed Base Course

Gravel for Base Course

Class I Bituminous Concrete — Base Course
Class [ Bituminous Concrete — Top Course
Class I Bituminous Concrete —Leveling Course

- Bituminous for Tack/Prime Coat

Hot Mix Asphalt for Misc. Use

Granite Curb-Type VA-3 Straight

Granite Curb-Type VA-3 Curved

Granite Curb Corner

Curb Removed & Reset

Curb Corner Moved & Reset

Cement Concrete for Walks

Cement Concrete for @ Drive’s

Cement Concrete for WCR’s with detectable
warning panels

Bituminous Concrete Sidewalks
Mobilization/Demobilization @ 5%

Loam Borrow

Seeding

4-Inch White Line Reflectorizes Thermoplastic

12-Inch White Line Reflectorizes Thermoplastic
4-Inch Yellow Line Reflectorizes Thermoplastic

Concrete
Traffic Police Details

02000-1

Pay Item No.,

102.090
102.190
120.100
151.220
170.000
222.000
358.000
381.000
403.000
405.000
420.000
460.000
460.050
463.000
472.000
503.000
503.100
517.000
580.000
583.000
701.000
701.100
701.310

702.100
748.000
751.000.
765.000
866.040
866.120
867.040
904.000
999.001



TREE STUMP REMOVED
TREE ROOT SYSTEM REMOVED

The work to be done under this item shall conform to the relevant provisions of Sections 100 of the
Standard Specifications, all the requirements of this section and the work as shown on the drawings.

The Contractor shall furnish all labor, materials, tools and equipment necessary to expose by
excavation, remove and/or cut, as required, the tree stumps and root systems to prepare the site for
construction work as shown on the drawings and as directed. The work shall also include removal
and disposal of stumps, roots, organic matter and the other unsuitable materials resulting from the
operation.

The Contractor shall comply with the provisions of Division's One and Two of this specifications as
related to protection, relocation, replacement and restoration of property, and existing utilities and
appurtenances.

All work in the proximity of'the existing structures, appurtenances, pipes, stairs, and other physical
features shall be accomplished without damaging the integrity of remaining structures, appurtenances

and equipment.

Such items that are damaged shall be either repaired or replaced at the Contractor's expense to a
condition at least equal to that which existed prior to the start of his work.

All workmanship and materials for new construction and alterations shall be as specified. Materials
used for repair and/or restoration work shall match the existing adjacent surfaces in finish and texture

as closely as practical, and joints between new and existing work shall be made inconspicuous.

Unless directed otherwise by the Engineer, excavation required to expose the tree stump and root
system shall comply with the following:

- Excavation around the tree not to exceed the width of the sidewalk.

- The depth of excavation for stump removal not to exceed 5 feet.

- The depth of excavatioﬁ for removal of a tree root system not exceed 2 feet,

All ro;)t system encountered within the limits of sidewalk width as determined by the Engineer, shall
be cut clean and removed. The cut surfaces of the remaining detached roots shall be painted with

stump rot. The tree roots which are still attached to the trunk shall be cleaned and painted with two
coats of an approved chemical root guard to protect the tree from later damage.
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All waste or surpius materials resulting from the tree stump, tree root system removal and the
associated operations shall be disposed of in a satisfactory manner at the Contractor's expense. The
disposal of all such materials shall be carried out immediately after removal of the material and shall
not be left until the final period of clean up.

Payment for work under Item 102.09: Tree Stump Removal and Item 102.19: Tree Root System
Removal shall be at the contract unit price, per each tree location, where work is satisfactorily
completed and accepted by the Engineer, which price shall be full compensation for all labor,
materials and equipment required to complete all work items including excavations, removal of
stumps or root systems, replacement/restoration of damaged areas and disposal of waste/surplus
materials as specified in this section and all else incidental thereto.

All cost related to back fill materials and reconstruction of sidewalk and the associated work shall be
paid for separately under their respective pay items.
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UNCLASSIFIED EXCAVATION

The work to be done under this Item shall conform to the relevant provisions of Section 120 of the
Standard Specifications and the following:

The work shall consist of the excavation and satisfactory disposal of all materials encountered within
the limits of the contract except for those materials specifically classified and paid for under other
items of this contract.

The work includes the excavation of existing bituminous concrete pavements, bituminous or cement
concrete curbs, bituminous or cement concrete sidewalks, grassed areas, stumps, Class A Rock and
trench excavation,

The edges of all excavations to be made in existing pavements and sidewalks shall be saw-cut neatly
along either a straight line or design curved line as shown in the drawings. Ragged, uneven edges are
not acceptable.

The Contractor shall perform all excavations in such a manner as to maintain slopes longitudinally
and laterally and to ensure proper and continuous drainage at all times.

The excavation for sidewalks and other paved surfaces must be carried out in such a manner so as to
maintain slopes longitudinally and laterally and to ensure proper and continuous drainage at all
times. The excavation must also avoid damage to adjacent areas, facilities and appurtenances.

If during the course of the excavation, the Contractor encounters cobblestones, the excavated
cobblestone shall remain the property of the City of Quincy. The entire excavated cobblestone shall
be carefully stacked at the DPW Yard at no additional cost to the City. All other waste or unsuitable
materials (bituminous/cement concrete, debris, rails and ties, etc) resulting from the contractor’s
excavation (commeon excavation, cold planning, reclamation, etc.) and/or the excavated materials
declared surplus by the Engineer shall be disposed of by the Contractor at no additional cost to the
City.

Also included under this item is the removal of any utility poles, fences, bushes, shrubs and
vegetation. This work shall be considered incidental to Item 120.1 with no additional compensation.
The relocation of overhead utilities from the poles to be removed shall be the responsibility of the
respective utility company, unless noted otherwise on the plans.

Payment for Item 120.1: Unclassified Excavation shall be at the contract unit price, per Cubic
Yard. This price shall be full compensation for all labor, materials, tools, equipment and incidentals
mcluding excavation to lines and grades, all construction and public safety measures and dewatering
operations where required or necessary to complete the work as specified or as shown on the
drawings.

The measurement and payment provisions listed under Division One, Section 01150 shall
supplement the above payment provisions, as applicable.
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GRAVEL BORROW FOR SIDEWALKS

The work under this Item 151.22: Gravel Borrow for Sidewalks shall conform to the relevant provisions
of Section 150 of the Standard Specifications and the following:

This work shall consist of furnishing and placing ordinary borrow in accordance with the details shown
on the contract drawings, as specified in these specifications, and as directed by the Engineer. Gravel
borrow shall consist of hard durable stone and coarse sand free from loam and clay, well graded and
containing no stone having any dimensions greater than two (2) inches (Type C), as per Section M1.03.0.
The gravel borrow shall conform to the following reguirements:

Sieve % Passing
12" 50-85

#4 40-75

#50 8-28
#200 0-8

The gravel borrow shall be placed in six (6") inch maximum layers and then compacted to not less than
95% of maximum optimum density as determined by AASHTO Test Designations: T99-57, Method C.

Measurement of gravel borrow shall be the number of cubic yards furnished and placed in accordance
with these Specifications and as directed by the Engineer. The number of cubic yards in place and
accepted shall be measured by or calculated by the Engineer. Twenty-five (25%) percent will be added to
the figure for compacting. Only gravel borrow placed within the established pay limits necessary to
complete the work as established by the Engineer shall be considered for payment. If, in the opinion of
the Engineer, the Contractor has excavated areas to an excessive width or depth, either through error or
for his own convenience, the gravel borrow used to refill the trenches beyond the reasonable depth or
width, as established by the Engineer, shall be paid for by the Contractor. Failure to allow ample time for
the Engineer to make the required measurements will forfeit the Contractor’s right-of-claim to any gravel
borrow other than that allowed by the Engineer.

Payment for gravel borrow shall be made for the number of cubic yards as determined above at the
contract unit price, per Cubic Yard, for Item 151.22: Gravel Borrow for Sidewalks, as set forth in the
proposal, which price shall be full compensation for all materials, equipment, tools, labor, backfilling,
leveling and initial compaction, etc., and all ¢lse incidental thereto. Fine grading and compaction,
wherever required, shall be paid for under the applicable item.

‘The measurement and payment provisions listed under Division 1, Section 01150 shall supplement the
above payment provisions, as applicabie.
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REPLACEMENT FRAME WITH GRATE OR COVER

The work under this Item 222 shall consist of furnishing new castings and shall conform to the
relevant provisions of Section 201 and Section 220 and the following:

Payment under this Item shall including furnishing new castings for the existing sanitary/drainage
structures regardless of type or size or for existing structures that are to be adjusted or changed in
type or remodeled and where existing castings need to be replaced.

New castings will be paid under Item 222: Replacement Frame with Grate or Cover, at the
contract unit price, per Each, furnished and installed in place to the satisfaction of the Engineer. This
price shall be full compensation for all labor, materials, equipment and tools necessary to complete
the work including restoration in kind of all disturbed/damaged areas and facilities.

Unless directed otherwise, the Massachusetts Highway Department 1977 Standard Frame and Cover
will be placed on all manholes. Square Frame type Catch Basin Frame and Cover with square hole
grate shall be placed on all catch basins and gutter inlets and shall conform to the details as shown on
the drawings. The cost of new castings for new structures shall be paid for under their respective
items.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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GATE BOX ADJUSTED

The work under this Item 358. shall conform to the relevant provisions of Section 300 of the
Standard Specifications and the following:

This work shall consist of adjustments to existing curb stops, water gate and water service gate boxes
to newly proposed grade changes. Gravel base around gate boxes shall be compacted. for gate
boxes in the roadway itself, the excavated area will be refilled with gravel and the tops of the gate
boxes shall be set in concrete collars. The new elevation of the structure shall be determined by the
Engineer, and all necessary work shall be done under his direction.

The City will assist the Contractor with the available information on the existing utility
appurtenances/structures (sewer and drain manholes, catch basins, water valves, clean-outs,
momitoring wells, etc.) located along the streets and sidewalks. Similar information on other utility
appurtenances/structures (gas, electric, telephone, etc.) shall be obtained by the Contractor from the
respective utility companies operating in the area.

The Contractor shall be fully responsible for the physical location of each of these utility
appurtenances. This includes exposing the appurtenances/structures already paved over or
discovered during the Contractor's construction operations.

The Contractor shall not pave over any of the utility appurtenances/structures unless specifically
directed otherwise, in writing, by the Engineer.  Any paving over of the utility
appurtenances/structures, whether willful or inadvertently, shall be subject to a fine of two hundred
dollars ($200.00) for each appurtenance/structure thus buried.

If during the course of the work, a defective curb stop or gate box is encountered, the Contractor
shall remove it as directed by the Engineer. A new curb stop or gate box, and/or sleeve shall be
installed by the Contractor. This shall not include any gate boxes and/or sleeves damaged by the
Contractor which shall be repaired or replaced at the Contractor's expense.

Payment shall be made based on the number of completed units as determined from actual count by
the Engineer. Payment shall be made as determined above at the contract unit price for Item 358:
‘Gate Box Adjusted as set forth in the Bid Form, which price and payment shall be full
compensation for all materials, labor, and equipment necessary to complete the work as specified
including restoration in kind of all disturbed areas and all else incidental thereto.

New curb stops or gate boxes shall not be included for payment under this item, but shall be paid for
under a separate item or provided to the Contractor from the City stockpile. The Contractor will be
required to pick up the new units at the DPW Yard.

Payment for temporary setting of gate boxes, as required, during the pavement construction
operations shall also be included in the unit price, per Each, as set forth in the Bid Form. The
measurement and payment provisions listed under Division 1, Section 01150 shall supplement the
above payment provisions, as applicable.
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SERVICE BOX

The work under this Item 381 shall conform to the relevant provisions of Section 300 of the
Standard Specifications and the following:

This work shall consist of replacement of water service gate boxes to newly proposed grade changes.
Grave] base around gate boxes shall be compacted. The Engineer shall determine the new elevation
of the structure, and all necessary work shall be done under his direction.

The City will assist the Contractor with the available information on the existing utility
appurtenances/structures (sewer and drain manholes, catch basins, water valves, clean-outs,
monitoring wells, etc.) located along the streets and sidewalks. The Contractor shall obtain similar
information on other utility appurtenances/structures (gas, electric, telephone, etc.) from the
respective utility companies operating in the area.

The Contractor shall be fully responsible for the physical location of each of these utility
appurtenances. This includes exposing the appurtenances/structures already paved over or
discovered during the Contractor's construction operations.

The Contractor shall not pave over any of the utility appurtenances/structures unless specifically
directed: otherwise, in writing, by the Engineer.  Any paving over of the wutility
appurtenances/structures, whether willful or inadvertently, shall be subject to a fine of two hundred
dollars ($200.00) for each appurtenance/structure thus buried.

If during the course of the work, a defective curb stop or service box is encountered, the Contractor
shall remove 1t as directed by the Engineer. A new service box, and/or sleeve shall be installed by
the Contractor. This shall not include any service boxes and/or sleeves damaged by the Contractor
which shall be repaired or replaced at the Contractor's expense.

Payment shall be made based on the number of completed units as determined from actual count by
the Engineer. Payment shall be made as determined above at the contract unit price for Item 381:
Service Box as set forth in the Bid Form, which price and payment shall be full compensation for all
materials, labor, and equipment necessary to complete the work as specified including restoration in
kind of all disturbed areas and all else incidental thereto.
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RECLAIMED BASE COURSE

The work to be done under this Item shall conform to the relevant provisions of Section 403 of the
Standard Specifications and the following:

The work shall include scarifying and pulverizing the in place asphalt pavement and underlying
materials, mixing and/or blending the material and spreading and compacting the resultant mixture to
the lines and grades shown on the drawings.

The bituminous pavement and underlying materials shall be scarified to depths as shown on the
drawings or as directed by the Engineer. The scarified material shall be pulverized and mixed to
produce a consistent homogeneous material, which shall pass a 3-inch sieve test. If directed by the
Engineer, Gravel Borrow (Type C) shall be blended with the pulverized materials to produce a
uniform blend suitable for use as a base course.

The mixed base course materials shall be spread and compacted in accordance with the requirements
of Section 402.61 of the Standard Specifications to widths, depths and crowns shown on the
drawings.

Payment for work under 1fem 403: Reclaimed Base Course shall be at the contract unit price, per
square yard m place and accepted by the Engineer. This price shall be full compensation for all
labor, tools and equipment including scarifying, pulverizing, blending the existing pavement
materials with new gravel borrow, spreading and compacting the blended materials, removal and off
site disposal of all waste, unsuitable and/or materials declared surplus by the Engineer. Also
included under the unit price shall be the raising, dropping, adjustment and protection of all utility
structures required for reclamation.

Gravel borrow for blending with the pulverized materials shall be paid for under Item 405: Gravel
for Base Course.

Grading and compaction shall be paid for under Item 170: Fine Grading & Compaction.

The measurement and payment provisions listed under Division 1, Section 01150 shali supplement
the above payment provisions, where applicable.
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GRAVEL FOR BASE COURSE

The work under this Item 405. shall conform to the relevant provisions of Section 400 of the
Standard Specifications and the following:

This work shall consist of furnishing, placing and compacting the gravel for base course in
accordance with the details shown, as specified, or as directed by the Engineer.

The gravel shall consist of hard, durabie stone material free from loam and clay, well-graded, as per
Section M1.03.0 (Type B).

The gravel borrow shall be placed in three inch (3") maximum layers and then compacted to not less
than ninety-five percent (95%) of maximum optimum density, as determined by AASHTO Test
Designations: T99-57, Method C.

Measurement of gravel shall be the number of cubic yards furnished and placed in accordance with
these Specifications and as directed by the Engineer. The number of cubic vards, in place and
accepted shall be measured by or calculated by the Engineer. Only gravel placed within the
established pay limits necessary to complete the work as established by the Engineer shall be
considered for payment. If, in the opinion of the Engineer, the Contractor has excavated areas to an
excessive width or depth, either through error or for his own convenience, the gravel used to refill
the trenches beyond the reasonable depth or width, as established by the Engineer, shall be paid for
by the Contractor.

Failure to allow ample time for the Engineer to make the required measurements will forfeit the
Contractor's right-of-claim to any gravel other than that allowed by the Engineer.

Payment for gravel shall be made for the number of Cubic Yards, as determined above, at the
contract unit price for ltem 405: Gravel for Base Couyrse, as set forth in the Bid Form, which price
shall be full compensation for all labor, materials, equipment, tools, additional excavation, if any,
backfilling, placement of materials, compaction, grading, etc., and all ¢lse incidental thereto.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provistons, as applicable.
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CLASS I BITUMINOUS CONCRETE TYPE I-1 (Base Course)

The work to be done under this Item 420. shall conform to the relevant provisions of Section 420 of
the Standard Specifications, the work as described on the plans, and the following;

The work shall include all permanent and temporary bituminous concrete surfaces installed on the
roadways, sidewalks and other areas to maintain traffic access/egress to all properties abutting any
work and for the safe passage of pedestrian and vehicular traffic.

The bitumen for tack coat shall be applied over the existing cold planned or the prepared sub-

base/sub-grade, or the newly installed base, or leveling courses, immediately prior to the installation

of top course, as denoted on the plans or as directed by the Engineer. The surface shall be cleaned of
“all sand and foreign matter and dry before applying the prime coat.

Payment for the work under this item shall be at the contract unit price, per Ton, for Item 420:
Class I Bituminous Concrete Type 1-1 (Base Course), which price shall be full compensation for
all labor, materials, equipment and tools necessary for furnishing , placement, leveling, rolling and
compaction of materials for the satisfactory completion of the work.

The payment for bitumen tack coat application shall be made separately under Item 463.

The measurement and payment provisions listed under Division 1, Section 1150 shall supplement the
above payment provisions, where applicable.
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CLASS I BITUMINOUS CONCRETE PAVEMENT
TYPE I-1 (LEVELING COURSE)

CLASS I BITUMINOUS CONCRETE PAVEMENT
TYPE i-1 (TOP COURSE)

BITUMEN FOR TACK/PRIME COAT

The work to be done under these Items 460., 460.5, and 463. shall conform to the relevant
provisions of Section 460 of the Standard Specifications, the work as described on the plans and the
following:

The work shall include all permanent and temporary bituminous concrete surfaces installed on the
roadway, sidewalks and other areas, to maintain traffic access/egress to all properties abutting any
work and for the safe passage of pedestrian and vehicular traffic.

The bitumen for prime/tack coat shall be applied at the rate of 1/10 to 1/20 gallons per square
yard over the existing cold planned surface, where denoted on the plans or_as directed by the
Engineer. The surface shall be cleaned of all sand and foreign matter and dry before applying
prime/tack coat.

Hot poured rubberized asphait sealant shall also be applied to longitudinal and transverse
joint as per the MHWY standard specification, section 460. The sealant shall be considered
incidental to all class I bituminous concrete pavement of said section.

Payment for the work under these Items shall be at the contract unit price, per Ton, for Item 460:
Class 1 Bituminous Concreie Pavement, Type I-1. for Top Course: Item 460.5: Class |
Bituminous Concrete Pavement, Tvpe I-1 for Leveling Course; and per Gallon for Item 463:
Bitumen for Tack/Prime Coat, which price shall be full compensation for all labor, materials,
equipment, and tools necessary for furnishing, placement, leveling, rolling and compaction of
materials and spraying of bituminous emulsions and all other work incidental thereto for the
satisfactory completion of the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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HOT MIX ASPHALT FOR MISC. USE

The work to be done under the Items 472.00 when directed by the engineer shall consist
of placement of bituminous concrete for patching and handwork performed on roadway
surfaces that cannot be installed mechanically. This work shall conform to the relevant
provisions of Section 460 on the Standard Specifications, the work as described on the
plans and the following:

The work shall include all permanent and temporary bituminous concrete surfaces
installed on the roadway, and other areas, to maintain traffic access/egress to all
properties abutting any work and for the safe passage of pedestrian and vehicular traffic.

Payment for the work under these Items shall be at the contract unit price per fon, for
which price shall be full compensation for all labor, materials, equipment, and tools
necessary for furnishing, placement, leveling, rolling and compaction of materials and
spraying of bituminous emulsions and all-other work incidental thereto for the
satisfactory completion of the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall
supplement the above payment provisions, as applicable.
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GRANITE CURB - TYPE VA-3 - STRAIGHT
GRANITE CURB - TYPE VA-3 - CURVED

The work to be done under these Items shall conform to the relevant provisions of Section 500 of the
Standard Specifications, supplemented by the following:

The ends of all curbs shall be vertical and such that a flush joint is formed when two curb stones are
placed adjacent to each other. Maximum joint space not to exceed 3/4 inches. The top 7-inches
(exposed portion) of curb stone shall be uniform thickness and surface finish. The radii of the
curved curb stone shall be as shown on drawings.

Payment for Item 503: Granite Curb - Type VA-3 - Straight; and Item 503.1: Granite Curb -
Tvpe VA-3 - Curved shall be at the contract unit price, per Linear Foot, complete in place and
accepted by the Engineer (including the transition section), which price shall be full compensation
for furnishing and installation of curbing including excavation, backfilling, saw cutting, cutting of
curb pieces, curb setting, placement of dense graded crushed stone concrete bedding and pavement
materials and all else incidental thereto and necessary to complete the work.,

The measurement and payment provisions listed under Division 1, Section 1150 shall supplement the
above payment provisions, as applicable.
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GRANITE CURB CORNER

The work to be done under this Item shall conform to the relevant provisions of Section 501 of the
Standard Specifications, supplemented by the following:

Payment for this Item 517: Granite Curb Corner shall be at the contract unit price, per Each,
complete in place and accepted by the Engineer which price shall be full compensation for all labor,
materials, and equipment, including excavation, backfilling, saw cutting, preparation of inlet
foundation, placement of concrete bedding, and dense graded crushed stone and other materials and
all else incidental thereto for the satisfactory completion of the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions as applicable.
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CURB REMOVED AND RESET
CURB INLET REMOVED AND RESET
CURB CORNER REMOVED AND RESET

The work under these Items shall conform to the relevant provisions of Section 580 of the Standard
Specifications and the following:

Resetting of curbs, curb inlets and curb comers may be required at any location within the project
limit. All the existing curbs, curb inlets and curb corners shall be incorporated into the work before
the installation of new curb stones. The use and payment for new curb pieces will not be accepted
unless agreed to in writing by the Engineer.

Payment for Item 580: Curb Removed and Reset; Item 581: Curb Inlet Removed and Reset;
and Item 583: Curb Corner Removed and Reset shall be at the contract unit price, per Linear
Foot, per Each , per Each, and per Linear Foot respectively, complete in place and accepted by the
Engineer. The contract unit prices will include all labor, equipment and materials including saw
cutting of the existing pavement where indicated or directed, the removal of the existing pavement,
excavation, removal and resetting, all handling, cutting ends square, trimming exposed and hidden
faces, cleaning all sections to be reset, gravel borrow, including grading and compacting and/or
placement of concrete base, pavement materials between the reset curb and the existing or proposed
pavement, and all else incidental thereto for the satisfactory completion of the work.

The measurement and payment provisions listed under Division 1, Section 01150 shall supplement
the above payment provisions as applicable.
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CEMENT CONCRETE SIDEWALK
CEMENT CONCRETE WHEELCHAIR RAMP
CEMENT CONCRETE AT DRIVEWAY

The work to be done under these Items shall conform to the relevant provisions of Section 700 of the
Standard Specifications and the following:

Included in the work are cement concrete sidewalks, and other paved surfaces as called for in the
plans, or as directed. Bounds and utility appurtenances, castings in sidewalks shall not be covered
over. Sidewalk surfaces are to be graded flush with the bounds and castings. All cement concrete
surfaces shall be broom finished.

The location of expansion, contraction and construction joints in the cement concrete sidewalk shall
be determined by the Engineer in the field. However, such joints in straight sidewalk sections shall
not exceed 25 feet. Expansion/contraction joints shall be filled with elastic filler material, as
approved by the Engineer.

Wheelchair ramps are to be constructed at locations as shown or as designated by the Engineer in
accordance with the latest details as per the American Disabilities Act and the Massachusetts
Highway Department Standards.

The commercial driveways and all wheelchair ramps shall be reinforced with 6-in X 6-in No. 2
Reinforced Steel Bar Mesh. Approximately 3 feet length of the sidewalk on either side of the
driveway shall also be reinforced with steel reinforcement bars and described above. The cost of the
reinforcement shall be included under Cement Concrete Wheelchair Ramps and Driveways.

Brick feature strip shall be installed as shown on the drawings. The bricks shall be standard size, K
& W Red Chamfered Repressed Pavers, or an approved equal. The bricks shall match the existing
feature strip bricks in color and texture.

Payment for Item 701: Concrete Sidewalk - 1 Course; Item 701.1: Cement Concrete Sidewalk
at Drivewav: and Item 701.31: Cement Concrete Wheelchair Ramps, shall be at the contract
unit prices, per square yard for each of these items, completed as specified and accepted by the
Engineer. These prices shall be full compensation for all labor, materials, equipment, and tools,
including preparation of sub-base, grading, leveling, compaction, placement of reinforcement steel,
cement concrete, joint fillers, sealants and woven wire mesh, as required, and all else incidental to
the satisfactory completion of the work.

The measurement and payment provisions listed under Division I, Section 01150 shall supplement
the above payment provisions. :
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BITUMINOUS CONCRETE SIDEWALKS
BITUMINOUS CONCRETE WHEELCHAIR RAMPS
BITUMINOUS CONCRETE DRIVEWAYS

The work under these ltems shall conform to the relevant provisions of Section 700 of the Standard
Specifications and the following;

Included in the work are all residential and commercial bituminous concrete sidewalks, driveways,
wheelchair ramps and other paved surfaces, as called for in the plans, or as directed by the Engineer.

Bounds in sidewalks should not be covered over. Sidewalk surfaces are to be graded flush with the
bounds.

Wheelchair ramps are to be constructed at locations as designated by the Engineer and in accordance
with the latest Massachusetts Highway Department Standards, or as shown in the contract plans.

Payment for work under each of these Items shall be at the contract unit price, per Ton, for Item
702.1: Bituminous Concrete Sidewalks: Item 702.2: Bituminous Concrete Wheelchair Ramps:
and Item 702.3: Bitumipous Concrete Driveways. This price shall be full compensation for all
labor, materials, equipment and fools, including preparation of sub-base, grading, levelling,
compaction, installation of the bituminous concrete base and top courses, installation of 1" overlay of
bituminous concrete, and all else incidental thereto and necessary for the satisfactory completion of
the work.

The gravel sub-base which is to be provided as a foundation for the above items shall be paid for
under Item 151.22.

The measurement and payment provisions listed under Divisions 1, Section 01150 shall supplement
the above payment provisions, as applicable.
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MOBILIZATION/DEMOBILIZATION

The work to be done under this Item shall conform to the relevant provision of Section 748 of the
Standard Specifications and the following:

The work under this item shall include all mobilization of men, materials, equipment and related
support facilities to satisfactorily perform the job as required to meet the project construction
schedules. Also included under this item shall be the demobilization of all men, materials,
equipment and the related support facilities and the final site clean-up on project completion and its
acceptance by the City.

Payment for Item 748: Mobilization/Demobilization shall be on a lump sum basis with the item
amount as set forth in the Bid Form to be divided equally for mobilization (50%) and demobilization
(50%). These payments shall be full compensation for all preparation work and operations,
movement of men, equipment, supplies and incidentals to the project site for the establishment of
full office and facilities necessary for work on this project and all other work and operations which
must be performed from the time prior to the start of the work to the final acceptance of the work by
the City.

The amount allocated to demobilization activities shall not be paid until the job, including restoration
work, is completed, accepted and the project area is cleaned to the satisfaction of the Engineer.

Lump sum prices for all work, operations and expenses in connection with mobilization and
demobilization shall not exceed five percent (5%) of the total bid amount for the entire project.

'The measurement and payment provisions listed under Divsions 1, Section 01150 shall supplement
the above payment provisions, as applicable. -
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LOAM BORROW

The work to be done under this Item shall conform to the relevant provisions of Section 7510f the
Standard Specifications and the following:

The work shall consist of furnishing and placing loam borrow at designated locations where plant
material (grasses, bushes and ftrees, etc.) are to be installed. All work shall be performed in close
conformity with the lines, grades and locations shown on the plans or established by the Engineer in
the field.

ILoam Borrow shall conform to Section M1.05.0.

Payment for Item 751.: Loam Borrow shall be at the contract unit price, per Cubic Yard, in place
and accepted by the Engineer. This price shall be full compensation for all labor, materials, and
equipment including placement/spreading and rolling/tamping of the materials, excavation and
preparation of areas and locations for installation of plant materials and all other work incidental to
the satisfactory completion of the work.

The above payment shall also include excavation of test pits as required, along the sidewalks or near
the designated locations to insure non-interference with underground utilities.

Note: It must be noted that all seeding, loaming and landscaping of areas, not originally included in
the scope of work but subsequently necessitated due to the Contractor's operations shall be
considered as a part of restoration work and shall not be paid for under this item. All costs
associated with the restoration work shall be included under the item of work which necessitated the
restoration work.

The measurement and payment provisions listed under Division 1, Section 01150 shall suppiement
the above payment provisions as applicable.
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SEEDING

The work to be done under this item 765 shall conform to the relevant provisions of Section 765 of
the Standard Specifications and the following:

The work shall consist of seeding the approved areas in close conformity with the lines and grades
shown on the plans or established by the Engineer in the field.

The materials to be used in the work (limestone, fertilizers, plant materials, water for irrigation and
soil conditioners) shall conform to Section 765.40 of the Standard Specifications.

The quantities of materials, rate of application of various items and the installation details shall be as
described under Section 765, as shown on the plans or as recommended by the manufacturers and
suppliers.

Payment for work under Item 765: Seeding shall be at the contract unit price, per Square Yard, in
place and accepted by the Engineer. This price shall be full compensation for all labor, materials and
equipment, including seed spraying, limestone, fertilizers, fine grading, rolling the seeded areas,
watering, clearing the weed and all else incidental thereto and necessary for healthy grass areas
without any bare spots or areas.
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PAVEMENT ARROWS & LEGENDS WHITE (THERMOPLASTIC)
4-INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)
12-INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)

4-INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)
12-INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)

The work under these Items shall conform to the relevant provision of Section 860 of the Standard
Specifications and the following:

Pavement markings shall be of thermoplastic reflectorized type conforming to M7.01.03 (White) and
M7.01.04 (Yellow).

The design, application and installation of pavement markings shall conform to the Massachusetts
Standard Drawings for Sign Supports, the Massachusetts Manual on Uniform Traffic Control
Devices (MUTCD), and/or as directed by the Engineer.

Pavement markings (lines) shall be measured as the actual lengths (Linear Feet) of lines instalied
under various items of the contract, measured and accepted by the Engineer.

Payment for work under Item 864.01: Pavement Arrows & Legends White {Thermoplastic) shall
be paid at the contract unit price, per Square Foot, as set forth in the proposal, which price shall
include full compensation for all materials, labor, tools and equipment required and all other work
incidental to the satisfactory completion of the Work.

Payment for work under Item 866.04: 4-in Reflectorized White Line (Thermoplastic); ftem
8606.12: 12-in Reflectorized White Line (Thermoplastic); Item 867.04: 4-in Reflectorized
Yellow Line (Thermoplastic); and Jftem 867.12: 12-in Reflectorized Yellow Line
{Thermoplastic) shall be at the contract unit prices, per Linear Foot. These prices shall be full
compensation for all materials, tools, and equipment required and all other work incidental to the
satisfactory completion of the work.

The measurement and payment provisions histed under Division 1, Section 01150 shall supplement
the above payment provisions as applicable.
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CONCRETE

The work under this Item shall conform to the relevant provisions of Section 901 of the Standard
Specifications and the following:

The work shall consist of furnishing and placement of structural cement concrete, and steel
reinforcements, where required for use in the construction of collars, plugs, thrust blocks, concrete
steps, curbs, gutters, paved areas, bridging for trenches, conduit encasement, footings, foundation
pads, walls, walkways and other miscellaneous items as shown on the drawings or as directed by the
Engineer.

The materials and composition of mix shall meet the requirement of 4,000 psi (28 days), 3/4-inch,
610 Cement Concrete and conforming to the relevant provisions of Section M4.02.00.

Cement concrete under this Item 904: Concrete for Miscellaneous Uses and Item 904.1:
Concrete for Retaining Wall shall be measured in Cubic Yards, complete in place and accepted by
the Engineer. This price shall be full compensation for all labor, materials, equipment, tools and all
else incidental thereto. The unit price shall also include all cement concrete mix, steel
reinforcements, wire, metal clips, metal chains, form work, fastenings, supporting devices, dowels,
concrete curing compounds, joints, fillers and sealants where required and all else incidental thereto
and necessary to complete the work in a satisfactory manner,

The measurement and payment provisions listed under Division 1, Section (1150 shall supplement
the above payment provisions as applicable.
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TRAFFIC POLICE DETAILS

The work to be done under this section shall conform to the relevant provisions of section 7.00 of the
Standard Specifications and supplemented by the following:

All uniformed traffic police personnel required for public safety and traffic control for construction
projects located within the City shall be authorized by the Department of Public Work’s Safety
Officer and/or the Project Resident Engineer.

No payment will be made for personnel other than uniformed traffic police, nor will payment
be made for uniformed traffic police not approved by the Engineer.

The project construction contractor shall submit a forecast weekly traffic police detail schedule, at
least 72 hours days prior to the start of the work. The schedule shall describe the nature and location
of the work, the number of police personnel and the estimated number of police hours required for
cach location. The Contractor must also include justification for each uniformed officer being
requested. All payment to the police for work under this contract shall be in accordance with the
Massachusetts General Laws, Chapter 149, Section 34B, which states that reserve police officers
shall receive the same prevailing wage rate as paid to regular police officers.

While scheduling work in areas where uniformed traffic police is required, the Contractor must
recognize that uniformed police are paid for a four-hour minimum. Ifuniformed police are arranged
to work and weather or some other situation prohibits the work, the Police Department Detail Unit
shall be notified at 479-1212 before 5:30 AM on the day of intended work to cancel the work
order. Unless the work order is canceled in time, the Contractor shall be charged at the rate of
minimum four hours for each officer included in the detail. The Contractor shall be fully responsibie
for payment of all charges thus incurred.

- The intent of posting police details is fo insure public safety and protection of property through
appropriate traffic control. Police personnel are not to be employed as watchmen to protect the
Contractor's equipment and materials. Nothing contained herein shall be construed as relieving the
Contractor of any of his responsibilities for protection of the public and property under the terms of
the Contract.

Reimbursement to the Contractor for uniformed traffic police details shall be made from amounts
allocated under Pay Item 999.001: Traffic Police Details in the schedule of quantities. Payment
for uniformed traffic police officers will be paid for on the basis of the actual hours worked and
verified by the Resident Engineer. The invoiced amounts paid by the Contractor may include
standard administrative charges levied by the Police Department. The hourly rate stated in the
schedule of quantities is for estimating purposes only and may not reflect the current hourly police
rate.

Tune 9, 2011 02990-1



The Contractor shall submit copies of all traffic police invoices paid (include copy of check paid to
police) with its regular Application for Payment. These invoices shall clearly show the following:
a.) the project name;

b.) the officer's name;

c¢.) location of assignment;

d.) date of assignment;

e.} hours of assignment; and

f.) number of hours being invoiced.

Eailure to include this information and a proof of pavment with the "application for payment"
shall result in non-payment of invoiced amount, '
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Commissioner under the provisions of the JOANNE S COLDSTER
TIVOTHY P MURKAY Massachusetts General Laws, Chapter 149, Sections 26 to 27TH HEATHER B ROWE

Lt Governor Dircctor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY

Description of Work: Summer 2011 Road Improvement Works - Excavate bituminous concrete by cold planer, reclamation, install new
bituminous concrete base & top courses; new concrete/bituminous sidewalks.

Job Location: Various Locations

Classification Effective Dates and Total Rates
Construction

{2 AXLEYDRIVER - EQUIPMENT 06/01/2011 $45.770 G8/01/2011 $46.120 1200172011 $46.780
06/01/2012 547.080 08/01/2012 $47.430 ©OR2AG1/2012 548 460

{3 AXLE) DRIVER - EQUIPMENT (6/01/2011 $45.840 08/01/2011 $46.190 12/03/2001 $46.850
06/01/2012 547.15¢ 08/01/2012 $47.5300 12/G1/2012 $48.530

{4 & 5 AXI.E) DRIVER - EQUIPMENT 06/01/2011 $45.960 08/01/2011 §46.310 12/01/2011 346,970
06/01/2012 $47.270 08/01/2012 $47.620 12/01/2012 $48.650

ADS/SUBMERSIBLE PILOT 08/01/2010 $103.680 G8/01/2011 $107.800

AIR TRACK QPERATOR 06/01/2011 $50.850 12/01/2011 $52.100

ASBESTOS REMOVER - PIPE / MECH. EQLIIPT. 12/01/2009 $40.250

ASPHALT RAKER 06/G3/2011 £50,350 12/01/2011 $51.600

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2010 $60.980

BACKHOE/FRONT-END LOADER 12/01/2010 $60.980

BARCO-TYPE JUMPING TAMPER 06/01/2011 $50.350 12/01/2011 $51.600

BLOCK PAVER, RAMMER / CURRB SETTER 06/G1/2011 $50 850 12/61/2011 $52.100

BOILER MAKER 01/01/2010 $55 850

APPRENTICE: BOILERMAKER - Local 29

Ratio Step 1 2 k) 4 5 3 7 8
15 Ya 65.00 65,00 70.00 F5.00 80.00 83,00 80.00 95.00
Apprentice wages shal! be no less than the following:

Step 1942 66/2842.66/3844.54/4546.43/5848.31/68501. 20/7852.08/8$53.97

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 03/01/2011 $70.900 08/61/2011 $73.000 02/01/2012 $73.980
WATERPROOFING}

APPRENTICE: BRICK/PLASTER/CEMENT MASON «Loeal 3 Quiney

Ratio Step 1 2 3 4 5

1:3 % 50.00 60.00 70.00 80.00 90.40

Apprentice wages shall be no less than the foliowing:

Step 1348 30/2852 82/3857 34/4861 86/5566.38

BULLDOZER/GRADER/SCRAPER 12/01/2010 $60.630

CAISSON & UNDERPINNING BOTTOM MAN 06/61/2011 $51.250 1270572011 §52.500

CAISSON & UNDERPINNING LABORER 06/01/2011 $50.100 12/01/2011 $51.350

CAJSSON & UNDERPINNING TOP MAN 06/01/2011 $50.100 12/61/2011 $51.350

CARBIDE CORE DRILL OPERATOR 06/01/2011 $50.350 12/01/2011 £51.600

CARPENTER 03/01/2011 $56.230 09/01/2011 $57.360 03/01/2012 $58.480

APPRENTICE: CARPENIER - Zone 2 Eastern MA

Ratie Siep 1 2 3 4 5 b 7 g
13 Y% 30.00 60,00 TO00 T3.00 80.00 80,00 96.00 90.00
Apprentice wages shall be no less then the following:

Step 1526,27/2$29.47/3541.91/4%843 51/5546.68/6546 68/T551 46/8550.87

This wage schedule must be posted at the work site in accordance with M.G.L. ch. 149, sec. 27
Failure of the emplover fo pay "prevailing wage rates,” which are the minimum wage rates listed above, on public works projectsis a
violation of M.G.L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465.

Issue Date:  06/09/2011 Wage Request Number: 20110609-028 Page 1 of 10



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL L. PATRICK As determined by the Commissioner under the provisions of the IDANNEF. GOLDSTEIN
TIVOTEY P MURRAY Massachusetts General Laws, Chapter 149, Sections 26 fo 27H HEATHER E. ROWE

5. Governor Bircetor

Awarding Authorify: City of Quincy
Contract Number: City/Town: QUINCY

Bescription of Worlk: Summer 2011 Road Improvement Works - Excavate biluminous concrete by cold planer, reclamation, install new
bituminous concrete base & top courses; new concrete/bituminous sidewslks,

Job Location: Various Locations

Classification Effective Dates and Total Rates
CEMENT MASONRY/PLASTERING G2/01201 560,150 08/01/2011 $70.770 02/01/2012 $71.540
CHAIN SAW OPERATOR 06/01/2011 £50.350 12012011 §51.600
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2010 §61.980
COMPRESSOR OPERATOR 12/01/2010  $49.690
DELEADER (BRIDGE) G1/01/2011 $64.416 07012011 $65.410 01/01/2012 $66.410
G7H0112012 $67.410 01012013 $68.410

APPRENTICE:  PAINTER Local 35 - BRIDGES/TANKS

Ratio Step 1 2 E] 4 3 0 7 8
111 i 50.00 3500 &0.00 65.00 70.00 73.00 80.00 90.00
Apprentice wages shall be no less than the following Steps are 750 frs,

Step 1829.31/2836.86/3830.01/4841.16/585] 51/6853.66/7855.81/8860.11
DEMO: ADZEMAN 0610172011 550160 1240172011 $51.350
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 06/01/2011 $51.100 12/01/2011 $52.350
APPRENTICE:  LABORER Demo Backhoe/Loader/Hammer Operator
Rato Step 1 2 3 4
15 Y 60.00 000 80.00 5,08
Apprentice wages shall be no less than the following:
Step 1838.28/254] 45/3544.69/4847.90
DEMC: BURNERS 06/01/2011 850.850 12/01/2011 $52.100
APPRENTICE: LABORER Demo Burners
Ratie Step 1 P4 3 4
13 % 6G.00 70.00 80.00 90.00
Apprentice Wages shall be no jess than the following:

Step TH38.13/2541 31/3844 49/4847 67

DEMO: CONCRETE CUTTER/SAWYER 06/01/2011 $51.300 12/01/2011 §52.350
DEMO: JACKHAMMER OPERATOR 06/01/2011 $50.850 12/01/26011 §52.100
DEMO: WRECKING LABORER 06/01/2011 850,100 12/01/2011 $51.350

APPRENTICE: LABORER Demo Wrecking Laborer
Ratio Step H 2 3 4
1:5 % 60,00 70.060 80,00 90.00

Apprentice wages shall be no less than the following:

Step 1$37.68/2540.79/3543 89/4547.00

DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2010 $60.630

DIVER 08/01/2030 $77.520 08/01/2011 $80.270
DIVER TENDER 08/01/2010 $62.570 08/01/2011 $65.320
DIVER TENDER {EFFL.UENT} 08/01/2010 $81.250 08/01/2011 $85.380
DIVER/SLURRY (EFFLUENT) 08/01/2010 $103.680 080172011 S107.860
ELECTRICIAN 03/31/2011 568 290

This wage schedule must be posted at the work site in accordance with MLG.L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates," which are the minimum wage rates listed above, on public works profects is a
violation of M.G.L. ch. 149, sec. 27. Employees not receiving such rates shod repert the violation to the
Office of Fair Labor and Business Practices, 140 Cambridge Strect, Boston, MA 02108; Tel: 617-727-3465.

Issue Date:  06/09/2011 Wage Request Number: 20110609028 Page 2 of 10



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
BDEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
BEVAL L PATRICK As determined by the Commissioner under the provisions of the

FVETTY
TIMOTHY P MERRAY Massachusetts General Laws, Chapter 149, Sections 26 10 27H

Lt. Governor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY

JOANNE F. GOLDSTEIN

Seeretary

HEATHER E. ROWE

Direclor

Description of Work: Summmer 2011 Road Improvemeant Works - Excavate bituminous concrete by cold planer, reclamation, install new

bituminous conerete base & top courses; new concrete/bituminous sidewaiks.

Jobr Location: Various Locations
Classification Effective Dates and Total Rates

APPRENTICE: ELECTRICIAN - Local 103

Ratio Step i 2 3 4 5 8 7 g
2isns % 40.00 40.00 45.00 45.00 3000 5500 &0.00 - 6300
Apprentice wages shall be no less than the following Steps: App Prior FHO3; 3003 5M40/4 5/50/55/65/70/75/80
1E37.38/2837 38/3844 81/4544 81/5546 05/6549.08/785] 22/8853.35/9555 4%/ 10857.62
ELEVATOR CONSTRUCTOR 01/01/2011 §66.690 01/01/2012 $68.190
APPRENTICE: ELEVATOR CONSTRUCTOR - Local 4
Ratio Step 1 2 3 4 5
] %% 5¢.00 55.00 45.00 T0.0¢ 80,00
Apprentice rates shatl be 26 less than the following Steps I-2 are 6 mos. Steps 3-5 are | vear
Step 1$34.20/2543.76/3548 86/4851 41/5836.50
ELEVATOR CONSTRUCTOR HELPER 0176172011 §52.830 01/01/2012 $34.330
FENCE & GUARD RAIL ERECTOR 06/01/2011 §30.330 12/01/2011 $51.600
FIELD ENG. - INST. PERSON (BLDG, SITE, HVY CONST) 05/01,/2011 $59.380
FIELD BENG. - ROD PERSON {BLDG, S1TE, HVY CONST} 05/61/2011 $42.930
FIELD ENG -CHIEF OF PARTY (BLDG, SITE, HVY CONST) 05/0/2011 $60.770
FIRE ALARM INSTALLER 03/03/2011 $68.290
FIRE ALARM REPAIR / MAINTENANCE 03/01/2011 $36.300
J COMMISSIONING
FIREMAN {ASST. ENGINEER) 1270872010 554840
FLAGGER & SIGNALER 06/01/2011 $39.550 12/01/2011 £39.550
FLOORCOVERER 03/01/2011 $61.110 09/01/2011 $a2 360
APPRENTICE: FLOORCOVERER - Local 2168 Zons |
Ratio Step 1 2 3 4 3 6 7 8
1:1 % 30.00 55.00 £0.00 £5.00 F0.00 75.00 80.00 85.0G
Apprentice rates shall be no fess than the tollawing: Steps are 750 hus.
Step 1S28.38/2830.17/3941.41/4543 2075846 78/6548 57/7332. 15/8853 95
FORK LIFT/CHERRY PICKER 120172010 $60.980
GENERATOR/LIGHTING PLANTHEATERS 120172010 %45.650
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 01/01/2011 $53.910 01012011 $34.510
070112012 536.910 01/01/2013 $57.910
APPRENTICE:  GLAZIER - Local 35 Zone 2
Ratio Step 1 2 3 4 3 & 7 8§
i Y 50.00 5500 60.00 65.00 70.00 T5.00 80.00 90.00
Apprentice wages shall be no less than the following: Steps are 750 hrs.
Step 1524 06/2831.08/3832.71/4834.33/5844 16/6845.78/7847 41/8%$50 66
HOISTING ENGINEER/CRANES/GRADALLS 1270172010 $60.980

This wage schedule must be posted at the work site in accordance with M.G.L. ch. 149, sec. 27

70.00 75.00

03/01/2012 $63.610

01/01/2012 $55.910

Failure of the employer to pay "prevailing wage rates,” which are the minimum wage rates listed above, on public works projects is a
violation of M.G.L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465.

Issue Date:  06/09/2011 Wage Request Number: 20110609-028
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVAL I PATRICK As determined by the Commissioner under the provisions of the JOANNE F. GOLDSTEIN
TIMOTHY B MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £ ROWE

Lt Govemer Dirgetor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY

Description of Work: Summer 2011 Road Improvement Works - Excavate bituminous concrete by cold planer, reclamation, install new
bituminous concrete base & top courses: new concrete/bituminous sidewalks.

Job Location: Various Locations
(Classification Effective Dates and Total Rates

APPRENTICE: HOIST/PORT. ENG.- Local 4

Ratio Step i 2 3 4 5 3 7 8
16 % 35.00 60,00 45.00 70.00 75.00 80.00 8500 90.G0
Apprentice wages shall be no less than the following:

Step 1831.33/2545.47/3547.41/454%.35/5851 29/6$53 22/7555. 16/8857.10

HVAC (DUCTWORK) /61,2011 565170 (5/01/2011 566 420 02/01/2012 $67.670
08/01/2012 $68.920 02/01/2013 $70.170
HVAC (ELECTRICAL CONTROLS) 03/01/2011 568 290
HVAC (TESTING AND BALANCING - AIR} U2/01/2011 $63.170 08/01/2011 $60.420 (2/0120%2 $67.670
08/61/2012 $68.920 02/01/2013 B0 170
HVAC (TESTING AND BALANCING -WATER) 99/01/2010 568.730
HVAC MECBANIC 09/01/2010 $68.730
HYDRAULIC DRILLS 0a/0L/2011 $50.850 12/01/2011 $32.100
INSULATOR (PIPES & TANKS) 05/61/2010 $61.600
APPRENTICE:  ASBESTOS INSULATOR (Pipes & Tanks) - Locsl 6 Boston
Ratio Step 1 prs 3 4
14 k3 S50.00 &0.00 7000 80.00
Apprentice wages shall be no less than (e foliowing: Steps are 1 year

Siep 1837.34/2842.20/3847.07/4551 93
TRONWORKER/WELDER 03/16/2010 360,940
APPRENTICE:  IRONWORKER - l.ocal 7 Boston

Ratic Step } 2 3 4 3 &
** % 60.00 T0.00 75.00 $0.00 85.00 90.00
Apprentice wages shall be no less than the foliowing: ** Structural 16, Crnamentai {4

Step 1546.82/2850.35/3552.12/4853 BR/3855.65/6857 .41
JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2011 $50.330 12/01/2011 $51.600
LABORER 06/01/2011 $30.100 12/03/2011 $51.350
APPRENTICE: LABORER - Zone !
Ratto Step 1 2 3 4
133 % 60.00 .00 8000 20,00
Apprentrce wages shall be no fess than the following:

Step 1837 68/2540.79/3543 85/4847.00

LABORER: CARPENTER TENDER 06/01/2011 $30.100 12/01/2011 $51.350
LABORER: CEMENT FINISHER TENDER 06/01/2011 §50.100 1240172011 $51.350
LABCORER: HAZARDOUS WASTE/ASBESTOS REMOVER 06/01/2011 $50.100 12/01/2011 $51.350
LABORER: MASON TENDER 06/01/2011 $50.350 12/01/2011 $51.600
LABORER. MULTEFTRADE TENDER 06/01/2011 £50.100 12/01/2011 551.350
LABORER: TREE REMOVER 06/01/2011 $50.100 12/G1/201 $51.350

This wage scheduale must be posted at the work site in accordance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates," which are the minimum wage rates listed above, on public works projects is a
violation of M.G L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465,

Issue Date:  06/09/201] Wage Request Number: 20110609-028 Page 4 of 10



DEVAL L. PATRICK

VOTTHOT

TIMOTHY P MURRAY

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Commissioner under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

JOANNE F. GOLDSTEIN
Secretars:

La. Governor

Awarding Authority: City of Quincy

Contract Number:

City/Town:

HEATHER E. ROWE
i

treclor

QUINCY

Description of Worle: Swmnmer 2011 Road Improvement Works - Excavate bituminous concrete by cold planer, reclamation, install new
bifuminous concrete base & top courses; new concrete/bituminous sidewalks,

Job Location: Various Locations
Classification

Effective Dates and Total Rates

Thss classification applies to the wholesale removal

of standing trees including all associated trimming of branches and limbs, and applies t the removal of branches at locations not on or around utility lines.

LASER BEAM OPERATOR 06/G1/201 1 $50.350 12/0172011 $51.600
MARBLE & TILE FINISHERS 03/01/2011 §58.270 O8/0172011 $60.950 0210172012 $61.740
APPRENTICE: MARBLE & TILE FINISHER - Local 3 Marble & Tile
Ratio Step 1 2 3 4 5
3 Yo 30.00 60.06 T0.00 80.00 90.00
Apprentice wages shall be no less than the foilowing: Steps are 800 hrs.
Step 1$41.98/2%45.43/3848 89/48352.35/5855 81
MARBLE MASONS, TILELAYERS & TERRAZZO MECH (43/01/2011 $70.940 08/G1/2011 $73.040 020172012 574.030
APPRENTICE: MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Rate Step I 2 3 4 s
I3 % 50.00 6000 10.00 3000 50.00
Apprentice wages shal! be no less thar the following:
Step 1848 32/2852 B4/3857 37/4861 89/5866.42
MECH. SWEEPER OPERATOR (NON-CONSTRUCTION) 07/01/2010 §29.590 07/31/2013, $30.290
MECH. SWEEPER OPERATOR (ON CONST. 51TES) 12/01/2010 $00.630
MECHANICS MAINTENANCE 12/01/2010 $&0.630
MILLWRIGHT (Zone 1} 04/01/2011 857 850
APPRENTICE: MILLWRIGHT - Local 1121 Zone 1
Ratio Step 1 2 3 4 5 6 7 &
i3 Y 50.00 35.00 60.06 63.00 .00 T3.00 8000 85.00
Apprentice wages shail be no fess than the following,
Step 1837 1072838, 77/3542 04/2%843 . 72/5%46 19/6847 8T7/7350.35/8550.02.
MORTAR MIXER 06/01/2011 $50.350 12/01/2011 551,600
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2010 343,170
OILER (TRUCK CRANES, GRADALLS) 1240172010 $46.330
OTHER POWER DRIVEN EQUIPMENT - CLASS I 12/01/2010 $60.630
PAINTER (BRIDGES/TANKS) 01/6172011 $64.410 0740120113 $65.410 01/01/2612 566.410
070172012 $67.410 01412013 568.410
APPRENTICE: PAINTER Local 35 - BRIDGES/TANKS
Ratio Step ] e 3 4 5 [ 7 §
bl %o 30.006 55.00 60,00 63.00 0.0 75.00 80.00 90.00
Apprentice wages shall be no less than the following: Steps are 750 hrs,
Step 1529312836 8634300114541, 16/5851 . 51/6553.66/7855.81/8860.11
PAINTER (SPRAY OR SANDBLAST, NEW} * 01/61/2011 $55.310 07/01/2011 $56.310 01/01/2012 557310
*1f 30% or more of surfaces to be painfed are new construction, w161/2012 $58.310 01/01/2013 $50.310

NEW paint rete shall be used.

This wage schedufe must be posted at the work site in acecordance with M.G.L. ch. 149, sec. 27
Failore of the employer to pay "prevailing wage rates,” which are the minimum wage rates lsted above, on public works projects is a
violation of MLG.L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA (2108; Tel: 617-727-3465,

Issue Date:  06/09/2011

Wage Request Number:

20110609-028
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THE COMMONWEALTH OF MASSACHUSETTS )
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT )
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

; e
DEVA et As determined by the Commissioner under the provisions of the JOANNET. COLDSTEIN
IMOTHY ¥ MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER £, ROWE
1. Governor Director
Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY

Description of Work: Summer 2031 Road Improvement Works - Excavaie bituminous concrete by cold planer, reclamation, install new
bituminous concrete base & top courses; new concrete/bituminous sidewalks.

Job Loeation: Various Locations
Classification Effective Dates and Total Rates

APPRENTICE:  PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Ratic Step H 2 3 4 3 6 7 8
Bl % 50,00 35.00 40,00 65.00 008 75.00 80.00 90.00
Apprentice wages shall be no less than the following:
Step 1824.76/2831 85/3533.55/4835,24/5845 14/6846.83/7548.53/8$51.92
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/201 $53.370 47012011 §54.370 01/012012 $35.370
07/01/2012 $56.370 01/61/2013 §$37.370
APPRENTICE: PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Ratio Step 1 2 3 4 5 G 7 8
1:1 Y% 50.00 55.00 60,00 65.00 7000 75.00 8a.00 90.00
Apprentice wages shall be no less than the foilowing:

Step 1523 79/2830.78/3532,38/4833 98/3843 TH/6S45 38/7546 98/8850,17

PAINTER (TRAFFIC MARKINGS) 06/01/2011 §50.100 12/01/2011 851.350
PAINTER / TAPER (BRUSH, NEW) * 01/61/2011 $53.910 071172011 $54.910 01/01/2012 §55.910
* 1 30% or more of surfaces to be painted are new construction, NEW 07/01/2012 $56.010 01/01/2013 £57.910

paint rate shall be nsed.
APPRENTICE: PAINTER - Local 35 Zene 2 - BRUSH NEW

Ratio Step i 2 3 4 5 3 7 8
11 % 50.00 35.00 60,00 65.00 70.00 75.00 80.00 90.00
Apprentice wages shall be ne less than the following: Steps are 758 hrs.
Step 1524.06/2831 08/3532.71/4$34.33/5844, 16/6845.78/7847.41/8850.66
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2011 $51.970 07/01/2011 $52,970 01012012 $53.970
07/61/2012 §54.970 01/G1/2013 $55.970

APPRENTICE:  PAINTER Local 35 Zone 2 - BRUSH REPAINT

Ratio Step 1 2 3 4 5 & 7 8
It % 3000 5500 H0.06 65,00 700606 75.00 80.00 Q0,00
Apprentice wages shall be no less than the following Steps are 750 hrs.
Step 1$23.0%2330.01/3531 54/4833 (775542 80/6544 33/7545 B6o/8$48 91
PANEL & PICKUP TRUCKS DRIVER 06/01/2011 $45.600 08/01/2011 $45.950 1201205 $46.610
06/01/2012 546,910 08/01/2012 $47 260 12/01/2012 $48.290
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/61/2010 §62.570 08/01/2011 565320
DECK)
PILE DRIVER 08/01/2010 $62.570 08/0172011 $65.320

APPRENTICE:  PILE DRIVER - Local 56 Zone 1

Ratio Step i 2 3 4 3 & 7 8
i3 % G000 £65.00 70.00 75.00 80.00 85.00 SO0 95.00
Apprentice wages shall be no less than the fallowing:
Step 1$47.62/234%.4%/385] 36/4853.23/5855. 10/6855.96/7T858.83/8$60.70

PIPEFITTER & STEAMFITTER 09/01/2010 $68.730

Fhis wage schedule must be posted at the work site in accordance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates," which are the minimum wage rates listed above, on public works projectsis a
violation of ML.G.L. ch. 149, sec. 27, Employees not receiving such rates shouid report the vielation to the
Office of Fair Labor and Business Practices, 108 Cambridge Strect, Boston, MA (2108; Tel: 617-727-3465.

Issue Date:  06/09/201 1 Wage Reguest Number: 201106609-028 Page 6 of 10



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

5 Prevailing Wage Rates
- DEVALL PATRICK As determined by the Commissioner under the provisions of the

TIMOTEY P, MURRAY Massachusetts General Laws, Chapter 1492, Sections 26 to 27H

L1 Govemmor

Awarding Authority: City of Quincy
Contract Number: City/Town:  QUINCY

JOANNE F. GOLDSTEIN

Sesretary

HEATHER E, ROWE
Dircetor

Description of Work: Summer 2011 Road Improvement Worlks - Excavate bituminous concrete by cold planer, reclamation, install new

bituminous concrefe base & top courses; new concrete/bituminous sidewalks.

Job Location: Various Locations
Classification Effective Dates and Total Rates

APPRENTICE:  PIPEFITTER - Local 537

Ratio Step 1 2 3 4 5
ki % 40.00 45.00 £0.060 T0.00 8000
Apprentice Rates-Stept$33.44/2843 38/3550.29/4854 90/3859.51 ** 1:3.3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechamte ¥#1:1,1:2,2:4,3:6,4:8;5:10:6: 12, 7: 14,8.17,9:20; 1 0:23(Max)
PIPELAYER 06/01/2011 $50.350 12012041 $51.600
PLUMBERS & GASFITTERS 03/01/2011 $67.500 09/01/2011 $68.250
09/01/2012 §70.300 03/01/2013 $71.550

APPRENTICE. PLUMBER - Local 12

Ratio Step i 2 3 4 5
h#E Ya 35.00 40.00 53.00 63.00 75.00
Apprentice wages shal] be no [ess than the followang: B3 206, 3010, 404, 5198 teps are 1 yr

Step 1330.01/2832. 893541 54/4547 31/ 4w/iicE50.20 /5853.09/ Swilic853.98

PNEUMATIC CONTROLS (TEMP.) 09012010 568.730
PNEUMATIC DRILL/TOOL OPERATOR 060312011 §50.350 12/01/2011 $51.600
POWDEHRMAN & BLASTER 06/01/2011 $31.100 12/01/2011 $52.350
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2010 $60.980
PUMP OPERATOR (CONCRETE} 12/01/2010 $60.980
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2010 $49.690
READY-MIX CONCRETE DRIVER 03/0172011 B41.690
RECLAIMERS 12/01/2010 $60.630
RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $48.420
RESIDENTIAL WOOD FRAME CARPENTER ** 04/01/2011 $36.810

** The Residential Wood Frame Carpenter classification applies only
to the construction of new, wood frame residences that do not exceed
four stories inciuding the basement,

As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

APPRENTICE: CARPENTER {(Residentral Wood Frame) - Zone 2

Ratio Step 1 2 3 4 5 & 7 8
1:5 % 60.00 60,00 65 40 plidiel 75.00 80.00 85.00 90,08
Apprentice wages shall be no Jess than the following:

Step 1520.88/2527.1 1/3528.33/4529 54/5830.75/633 1. 96/7533.17/8534.3%

RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2011 £50.350 12/01/2011 $51.600

ROLLER/SPREADER/MULCHING MACHINE 12/01/2010 $60.630

ROOFER (Ine.Roofer Waterproofng &Roofer Damproofg) (2/01/2011 §54.860 08/01/2611 $55.860
08/01/2012 357860 02/01/2013 $58.860

This wage schedule must be posted at the work site in accordance with M.G.L. ch. 149, sec, 27

03/01/2012 $69.050

02/01/2012 $56.860

Failare of the employer 1o pay "prevailing wage rates,” which are the minimum wage rates listed above, on public works projects is a
violation of M.G.L. ch. 149, sec. 27. Emplovees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465.

Issue Drate:  06/09/2011 Wage Request Number: 20110609-028

Page 7 of 10



DEVAL L. PATRICK
Govemor

TIMOTHY P. MURRAY
Lt. Govemor

THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

DEPARTMENT OF LABOR STANDARDS

Prevaili

As determined by the Commissioner under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 2713

Awarding Aufhority: City of Quincy

Contract Number;

ng Wage Rates

City/Town:

}OANNESE GOLDSTERS

cretary

HEATHER E. ROWE
Dirsetor

QUINCY

Description of Worl: Summer 2611 Road hnprovement Works - Excavate bituminous concrete by cold planer, reclamation, install new
bitmminous concrete base & top courses; new concrete/bituminous sidewalks.

Job Location: Various Locations

Chassification

Effective Dates and Total Rates

Issue Date:

APPRENTICE: ROOFER - Locat 33

Ratio Step 1

e o

50.00

2 3 4

4l 00 0500 7500

#% 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice rates no less than: Step 1330.41/2540.64/3842.41/4845 97/5849.53
ROOFER SLATE / TILE / PRECAST CONCRETE

APPRENTICE:
Ratic Step 1
ki % 50

Apprentices wages shall be

Step 1530.54/2840.75/3542

ROOFER (Slate/Ttle/Precast Concrete} - Local 33

2 3 4

.00 40.00 65.00 75.00

paid ne less than the following:

5B/4846.16/5849.74

SHEETMETAL WORKER
APPRENTICE:  SHEET METAL WORKER - Local 17-A
Raue Step i 2 3 4
1:4 Y 40.00 45.00 30.00 400

Apprenlice wages shall be no {ess than the following:

Step 1528 86/2834.49/3837

SIGN ERECTOR
APPRENTICE:
Ratio Step i
i % 50,

38/4542 38/5545 (/6850 27/7$55.03

SIGN ERECTOR - Local 35 Zone 2

2 3 4

] 35.00 60.0G 6300

Apprentice wages shall be no less than the following:

Step 1319.48/2827 123824
SPECIALIZED EARTH MOV

SPECIALIZED EARTH MOV,

SPRINKLER FITTER

APPRENTICE:
Ratio Siep 1
Nt Y 40

36/4%25.60/5830 34/6331,58/7532.82/8%34 06/9835 .30
NG EQUIP < 35 TONS

NG EQUIP = 35 TONS

SPRINKLER FITTER - Local 550

2 3 4

40 4500 3000 55.00

Apprentice wages shall be no less than the following steps:

JH36 206/2838.75/3841 30/4843 RE/5546, 40/6548 95/7851 50/8554.05/9856.60/10859.15
STEAM BOILER OPERATOR
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN

06/09/2011

5
85.00

Step 115 2000 hrs.; Steps 2-5 are 1000 hrs

02/01/2011 $55.110
08/01/2012 $58.110
5
83.00
02/01/2011 $65.170
08/61/2012 $68.920
5 6
65.00 75.00

08/01/2011
02/01/2013

08/01/2011
02/01/2013

7

R5.00

Steps 1-3 are | year; Steps 4-7 are 6 mos.

06/01/2009 537,780
5 [
76.00 500

Steps arc 4 mos.

06/01/2011 $46.060
06/01,/2012 $47.370
06/01/12011 $46.350
06/01/2012 $47.660
G1/01/2011 §70.550
03/01/2012 $72.250
03/01/2013 §74.400
5 6
&0.00 £5.00
12/01/2010 $60.630
120172610 560630

8000

08/012011
08/01/2012
0B/03/2011
08/01/2012
09/01/2011
0%/01/2012

TO.00

$56,110 02/01/2012 $57.110
$59.110
$56.420 0240172012 $67.670
$TO.10
8 9
85.00 90.06
$46.410 12/01/201% $47.070
$47.720 12/61/2012 $48.750
$46.700 120172011 $47.360
$48.010 12/0172012 $49.040
$71.330 01/01/2012 $71.500
$73.250 01/61/2013 $73.400
8 9 10
7500 20,60 85.00

This wage schedule must be posted at the work site in accordance with M.G.L. ch. 149, sec. 27
Failure of the employer to pay "prevailing wage rates,” which are the minimum wage rates listed above, on publie works projects is a
vielation of M.G.L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465.

Wage Request Number:

201106409-028

Page 8 of 10



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

As determined by the Commissioner under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

DEVAL L PATRICK

OVEOr

TIMOTHY P MURRAY

Lt Governor

Awarding Authority: City of Quincy
Contract Number: City/Town: QUINCY

}OANNESP GOLDSTEN

corelary

HEATHER E. ROWE
irech

Dirceior

Description of Work: Summer 2011 Road Improvement Works - Excavate bituminous concrete by cold planer, reclamation, install new

bituminous concrete base & top courses; new concrete/bituminous sidewalks.

Job Location: Various Locations
Classification Effective Daies and Total Rates

TELECOMMUNICATION TECHNICIAN 03/01/2011 $56.300
APPRENTICE:  TELECOMMUNICATION TECHNICIAN - Local 103
Ratia Step I 2 3 4 s 6 7 S
11 Ya 40,00 4500 50.00 5300 50.00 6500 75.00 80.00
Apprentice wages shalf be no jess than the following:
Step 1537.09/2338.65/3840.30/4541.89/5343 49/684 5. 10/7848.30/8842.90

TERRAZZC FINISHERS 43/01/2011 $69.840 08/01/2011 $71.940
APPRENTICE: TERRAZZO FINISHER - Local 3 Marble & Tile

Ratio Step I 2 3 4 3
1:3 % 30.00 60.00 70.00 80.60 43,00
Apprentice wages shall be no less than the foflowing: Stens are 800 hrs

Step 1547 T2852.18/3856 60/4861 01/5565 43

TEST BORING DRILLER 06/01/2011 $51.500 124012011 552,750
TEST BORING DRILLER HELPER 06/01/2011 $50.220 12/01/2011 $51.470
TEST BORING LABORER 06/01/2011 350,100 12/01/2011 $51.350
TRACTORS/PORTABLE STEAM GENERATORS 12/01/2010 $60.630
TRAILERS FOR EARTH MOVING EQUIPMENT 06/01/2011 $46.640 G8/01/2011 §46.950
06/01/2012 $47.950 0810172012 $48.300
TUNNEL WORK - COMPRESSED AIR 061012011 $62.930 12/01/2011 $64.180
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) (0012011 564.930 12/01/2011 $66.180
TUNNEL WORK - FREE AIR 06/01/2011 $35.000 12/01/2011 $36.250
TUNNEL WORK - FREE AIR (HAZ, WASTE) 06/01/2011 $57.000 12/01/2011 $58.250
VAC-BAUL 06/01/2011 $46.060 08/01/2011 $46.410
06/01/2012 $47.370 08/01/2012 $47.720
WAGON DRILL OPERATOR 06/01/2011 $30.350 12/01/201] $31.600
WASTE WATER PUMP OPERATOR 12/012016 $60.980
WATER METER INSTALLER 03/01/2011 $67.500 06/01/2011 $68.250
090172012 §70.300 03/0172013 §71.550
Outside Electrical - East
CABLE TECHNICIAN {Power Zone} 08/30/2010 £34 058 Q8/25/2011 $35.310
CABLEMAN (Underground Ducts & Cables) 08/30/2010 $44.320 08/29/2011 546,110
DRIVER / GROUNDMAN CDL 08/30/2G10 $30.360 08/29/2011 $40 830
DRIVER / GROUNDMAN -Inexperienced (<2000 Hrs) 083072010 531.890 08/29/2011 $33.050
BOUIPMENT OPERATOR {Class A CDL) 08/30/2010 $48 320 08/28/2011 56110
EQUIPMENT OPERATOR (Class B CDL) 0B/30/2010 $41.760 08/29/2011 $43.340
GROUNDMAN 08/34/2010 $31.390 O8/29/2011 32 830
GROUNDMAN -Inexperienced {2000 Hrs.) 08/30/2010 $26.840 08/29/2011 $27.790
JOURNEYMAN LINEMAN 08/3072010 $57.510 08/29/201 1 $59.620

02/03/2012

12/01/2011
12/012012

12/01/2011
124012012

03/01/2012

This wage schedule must be posted at the work site in accordance with MLG.L. ch. 149, sec. 27

Failure of the employer to pay "prevailing wage rates,” which are the minimum wage rates listed above, on public works projectsis a
violation of MLG.L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the

Gffice of Fair Labor and Business Practices, 106 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465,

Issue Date:  (6/09/2011 Wage Request Number: 26110609-028

$72.930

$47.650
$49.490

547.070
$48.750

569050
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DEVAL L. PATRICK

Governor

TEMOTHY P MURRAY

Li Govemor

Awarding Authority: City of Quincy

Contract Number:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANPARDS

Prevailing Wage Rates

As determined by the Commissioner under the provisions of the
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

City/Town:

QUINCY

JOANNE F. GOLDSTEIN
Secretary

HEATHER E ROWE

Divector

Description of Work: Summer 2611 Road Improvement Works - Excavate bituminous concrete by cold planer, reclamation, install new
bituminous concrete base & top courses; new concrete/bituminous sidewalks.

Job Location: Various Locations
Classification

Effective Dates and Total Rates

APPRENTICE:  LINEMAN (Outside Electrical) - East Lacal 104
Ratie Siep 1 2 3
B2 % GO0 63,00 7000

Apprentice wages shall be no less than the following:

Srep 1534 3972836 90/3530 65/4842 30/5%44 B5/6547 61795076
TELEDATA CABLE SPLICER
TELEDATA LINEMAN/EQUIPMENT OPERATOR
TELEDATA WIREMAMN/INSTALLER/TECHNICIAN
TREE TRIMMER

This classification applies only to the tnmming of branches on
and around utility lmes,
TREE TRIMMER GROUNDMAN

This classification applies only to the trimming of branches on
and around utility lines.

7540

3 <3 7
80.00 §5.00 90.00
0771912010 332510 07/18/2011 $32.900
07192010 $30.960 07/18/2011 $31.330
(7/19/2010 $30.960 O7/18/2011 §31.330
02/01/2009 §19.010
02/03/2009 $17.060

07/16/2012 $33.300
G7/16/2012 $31.700
07/16/2012 $3L.700

Additional Apprentice Information:

Minimum wage rates for apprenticas employed on public works projects are listed above as a percentage of the pre-determined howrly wage rate established by the
Commissioner under the provisions of the M.G.L. ¢ 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to MG 1.
c. 23, ss. L1B-11E.

Al apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. ¢. 23, ss. 11E-11L.

All steps are six months {1006 hours) unless otherwise specified.

*

EZ3

K

Issue Date:

Ratios are expressed i allowable number of apprentices to journeymen or fraction thereof.

Multiple ratios are listed in the comment field.

The job site ratio of 2 appreatices {APP) for every 3 journeymen {IM) is aliowed as follows:
1INV 1 APP; 223 IM: 2 APP; 4-6 IM: 4 APP, 7.9 JM: 6 APP; 10-12 TM: 8 APP; 13-15 1ML 10 APP; etc.
wkRE The job site ratio of 2 apprentices {APP) for every 3 journeymen {(IM) is allowed as follows:

This wage schedule must be posted at the work site in accordance with M.G.L, ch. 149, see. 27
Failure of the employer to pay "prevailing wage rates," which are the minimum wage rates listed above, on public works projects is a
viglation of MLG.L. ch. 149, sec. 27. Employees not receiving such rates should report the violation to the
Office of Fair Labor and Business Practices, 106 Cambridge Street, Boston, MA 02108; Tel: 617-727-3465.

06/09/2011

Wage Request Number:

20110609-028

Page 10 of 1§



THE COMMONWEALTH OF MASSACHUSETTS
DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

DIVISION OF OCCUPATIONAL SAFETY
www.state.na. us/dos

. MITT ROMNEY ' JANE C. EDMONDS

Govemnor Director
KERRY HEALEY : ROBERT I PREZIOSO
Lisutenant Governor , ) : , Deputy Director

The Massachﬁsetts Prevailing Wage Law
M.G.L. ch. 149, §§ 26 - 27

NOTICE TO AWARDING AUTHORITIES

» The enclosed wage schedule apnhcc onlv 10 the sp,,oiflc project listed at the top and will remain in
effect for the duration of the project.

»- You shonid request an updated wape schedule from the Divigion of Oce upamnal Safety if you have not
opened bids or selected a contractor within 90 days of the date of issuance of ih*a enclosed wage
schedule,

> The wage schedule shall be incorporated in any advertisement or call for bids for the project for which
it has been issued.

Once a contractor has been selected by the awarding atxmont} the wage schedule sgall be macie a part
of the contract for that project.

NOTICE TO CONTRACTORS
> The enclosed wage schadule must be poswd In a conspicuous piace at the work szte: during the life of
the project.
»- The wagss listed on the ﬂ‘ncios%! wagt schedule must be paid to employees on public works projects
regardless of V\Tn“thu; they are employed by the prime contractor, a filed sub-bidder, or any sub-
cortracior.

- The enclosed wage schedule apphes to all phases of the project mcludmg the final clean-up.
Contractors whose only role is to perfors final cléan-up must pay their employees according to this
wage schedule.

> All apprentices must be registered with the Massachusetts Division of Apprentice Training in order o
be paid at the reduced apprentice rates. If a worker is not registered with the Division of T Apprentice
Training, they must be paid the “total rate” listed on the wage schedule regardiess of & experience or skill
level, For further information, please call (617) 727-2486 or write to the Division of Apprentice
'memg, ?9 Washington Street, 4% Floor, Boston, MA 02108,

399 Washington Street » 5° Fioor « Boston, Massachusetts 02108 « Tel: {(617) 72734592



- WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusette General Law c146, §278, a tue and accusate record

-must be kept of all persons employed on the public works project for which the entiosed rates

have been provided. A Payroll Form has been printed on the reverse of this page and includes
all the information required to be kept by law. Every contractor or subcontractor is required
to keep these records and preserve them for & period of three years from the date of completion
of the comract.

In addition, every comtractor and subcontractor is reguired to submit a copy of their

weekly payroll records to the awarding authority. This is required to be done on 2 weekly

basis.  Once coliected, the awarding authority is alse required to preserve those records for
thres years, : o

In addition, éach such contractor, subaoniractar or public body shali farnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within
fifteen days afier cofnpletion of its portion of the work a statement, sxecuted by the contractor,
subcontractor or public body who supervises the payment of wagss, in the {ollowing form:

STATEMENT OF COMPLIANCE

, 200

i, ,
(Name of signatory party) . (Titte)
do bereby state:
' That I pay or supervise the payment of the persons empioyed by
: on the o
(Contractor, subcostractor or public body) {Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and Jaborers employed on
said project have been paid in accordance with wages determined under the provisions
‘of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws,

Signature
Tiile

DIVISION OF OCCUPATIONAL SAFETY, 35 WASHINGTON STREEET, 5TH FL., BOSTON, MA. ‘023.88
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