



**Metal Roof Repairs at Della Chiesa EEC  
and Bernazzani School  
September 11, 2011 @ 11:00 A.M.  
BUILDING MAINT.**

Greenwood Industries  
50 Howe Ave.  
Millbury, MA

Leading Way Const.  
43 Mechanic St.  
Milton, MA

DCAM		YES	YES
COMPLETED STATUTORY PAPERWORK		YES	YES
BID BOND		YES	YES
REFERENCES		YES	YES
ACKNOWLEDGEMENT OF ADDENDUM #1		YES	YES
SIGNED		YES	YES
	<b>DESCRIPTION</b>		
A.	Base Bid \$ _____	\$264,000.00	\$396,700.00
B.	Bonds \$ _____	\$3,900.00	\$7,934.00
C.	Proposed Number of Work Days	60 days	50 days
Part 2 - A.	Alternate # 1 \$ _____	\$10,000.00	\$396,700.00
Part 2 - B.	Alternate # 2 \$ _____	\$93,000.00	No Bid/See bid
Part 3	Random install of fasteners Add \$ _____ Sq/ft	\$23.50	\$7.00
	Random install of fasteners Ded \$ _____ Sq/ft	\$18.80	
		SEE BID	SEE BID